

Corrigendum for Corridor-1 Tender related to Electrical Utility Shifting Works

Tender No:- KRIDE/2023-24/EL/WORK INDENT25, DATED: 21.09.2024

Sl. No	Clause Reference / Page no.	Amendments
1	Section 2, ITT, Clause 3.2 a & Clause 3.9	<p>REPLACE:</p> <p>Required average annual turnover (In all classes of engineering construction work only): The intending tenderer/firm/ company/Joint Venture should have achieved a MINIMUM AVERAGE ANNUAL CONSTRUCTION TURNOVER of ₹ 49.00 Crore in Five Financial Years from 2019-20 to 2023-24 (both inclusive).</p> <p>WITH:</p> <p>Required average annual turnover (In all classes of engineering construction work only): The intending tenderer/firm/ company/Joint Venture should have achieved a MINIMUM AVERAGE ANNUAL CONSTRUCTION TURNOVER of ₹ 42.00 Crore in Five Financial Years from 2019-20 to 2023-24 (both inclusive).</p>
2	Section 2, ITT, Clause 3.3 b & Clause 3.9	<p>REPLACE:</p> <p>LIQUID ASSETS: The tenderer / firm / company / Joint Venture should furnish details of liquid assets and or availability of credit facilities of ₹ 8.00 Crore for the work mentioned above for meeting the required funds in the form of own funds/credit lines/certificate from scheduled Nationalized Bank. The tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines of credit and other financial means (independent of any contractual advance payment) sufficient to meet the construction cash flow requirements for the subject contract in the event of stoppage, startup, or other delays in payment, of the minimum estimated amount stated above, net of the applicant's commitments for other contracts.</p> <p>WITH:</p> <p>LIQUID ASSETS: The tenderer / firm / company / Joint Venture should furnish details of liquid assets and or availability of credit facilities of ₹ 7.00 Crore for the work mentioned above for meeting the required funds in the form of own funds/credit lines/certificate from scheduled Nationalized Bank. The tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines of credit and other financial means (independent of any contractual advance payment) sufficient to meet the construction cash flow requirements for the subject contract in the event of stoppage, startup, or other delays in payment, of the minimum estimated amount stated above, net of the applicant's commitments for other contracts.</p>
3	Section 1, IFT, Page No.10, PERIOD OF COMPLETION Section 7, PCC, Part A contract data, Sub Clause 1.1.3.3	<p>REPLACE:</p> <p>06 months</p> <p>WITH:</p> <p>07 months</p>

Sl. No	Clause Reference / Page no.	Amendments			
4	Section 7, PCC, Annexure-1 pf part A contract data, Milestone Dates.	REPLACE: Subedar Chatram Road, W 4 Sub division, Majestic			
		Key Dates	Description of stage	Period from the date of commencement	Liquidity Damages for non- achieving the key dates
		KD-1	Joint inspection of site/locations along with K-RIDE/GC officials.	D+7	Rs. 5,000 per day
		KD-2	Processing of case papers for consent of modification of BESCOM Utilities.	D+30	Rs. 5,000 per day
		KD-3	Start modification/Relocation works	D+40	Rs. 5,000 per day
		KD-4	Completion of modification/Relocation works	D+120	Rs. 5,000 per day
		KD-5	Arranging EIG inspection wherever required.	D+130	Rs. 5,000 per day
		KD-6	Obtaining EIG approval and PC test permission from BESCOM and commissioning of RMU, OH line and UG cables	D+150	Rs. 10,000 per day
		KD-7	Overall Completion and Handing over of works.	D+170	Rs. 20,000 per day
		Mantri Square, C-2 Sub division, Malleswaram			
		Key Dates	Description of stage	Period from the date of commencement	Liquidity Damages for non- achieving the key dates
		KD-1	Joint inspection of site/locations along with K-RIDE/GC officials.	D+7	Rs. 5,000 per day
		KD-2	Processing of case papers for consent of modification of BESCOM Utilities.	D+30	Rs. 5,000 per day
		KD-3	Start modification/Relocation works	D+35	Rs. 5,000 per day
		KD-4	Completion of modification/Relocation works	D+90	Rs. 5,000 per day

SI. No	Clause Reference / Page no.	Amendments			
		KD-5	Arranging EIG inspection wherever required.	D+100	Rs. 5,000 per day
		KD-6	Obtaining EIG approval and PC test permission from BESCO and commissioning of RMU, OH line and UG cables	D+110	Rs. 10,000 per day
		KD-7	Overall Completion and Handing over of works.	D+120	Rs. 20,000 per day
Okalipura, Devia Park, Rajaji Nagar, C1 Sub division					
		Key Dates	Description of stage	Period from the date of commencement	Liquidity Damages for non- achieving the key dates
		KD-1	Joint inspection of site/locations along with K-RIDE/GC officials.	D+7	Rs. 5,000 per day
		KD-2	Processing of case papers for consent of modification of BESCO Utilities.	D+30	Rs. 5,000 per day
		KD-3	Start modification/Relocation works	D+40	Rs. 5,000 per day
		KD-4	Completion of modification/Relocation works	D+125	Rs. 5,000 per day
		KD-5	Arranging EIG inspection wherever required.	D+130	Rs. 5,000 per day
		KD-6	Obtaining EIG approval and PC test permission from BESCO and commissioning of RMU, OH line and UG cables	D+140	Rs. 10,000 per day
		KD-7	Overall Completion and Handing over of works.	D+150	Rs. 20,000 per day
Jala Halli, C 3 Sub division					
		Key Dates	Description of stage	Period from the date of commencement	Liquidity Damages for non- achieving the key dates
		KD-1	Joint inspection of site/locations along with K-RIDE/GC officials.	D+7	Rs. 5,000 per day

SI. No	Clause Reference / Page no.	Amendments			
		KD-2	Processing of case papers for consent of modification of BESCO Utilities.	D+20	Rs. 5,000 per day
		KD-3	Start modification/Relocation works	D+25	Rs. 5,000 per day
		KD-4	Completion of modification/Relocation works	D+75	Rs. 5,000 per day
		KD-5	Arranging EIG inspection wherever required.	D+80	Rs. 5,000 per day
		KD-6	Obtaining EIG approval and PC test permission from BESCO and commissioning of RMU, OH line and UG cables	D+85	Rs. 10,000 per day
		KD-7	Overall Completion and Handing over of works.	D+90	Rs. 20,000 per day
Virupakshapura, C9 Sub division, Vidyaranyapura					
		Key Dates	Description of stage	Period from the date of commencement	Liquidity Damages for non- achieving the key dates
		KD-1	Joint inspection of site/locations along with K-RIDE/GC officials.	D+7	Rs. 5,000 per day
		KD-2	Processing of case papers for consent of modification of BESCO Utilities.	D+30	Rs. 5,000 per day
		KD-3	Start modification/Relocation works	D+35	Rs. 5,000 per day
		KD-4	Completion of modification/Relocation works	D+105	Rs. 5,000 per day
		KD-5	Arranging EIG inspection wherever required.	D+110	Rs. 5,000 per day
		KD-6	Obtaining EIG approval and PC test permission from BESCO and commissioning of RMU, OH line and UG cables	D+115	Rs. 10,000 per day
		KD-7	Overall Completion and Handing over of works.	D+120	Rs. 20,000 per day

Sl. No	Clause Reference / Page no.	Amendments			
		Yelahanka Old & New towns C 7 sub division, Yelahanka			
		Key Dates	Description of stage	Period from the date of commencement	Liquidity Damages for non- achieving the key dates
		KD-1	Joint inspection of site/locations along with K-RIDE/GC officials.	D+7	Rs. 5,000 per day
		KD-2	Processing of case papers for consent of modification of BESCOM Utilities.	D+20	Rs. 5,000 per day
		KD-3	Start modification/Relocation works	D+25	Rs. 5,000 per day
		KD-4	Completion of modification/Relocation works	D+130	Rs. 5,000 per day
		KD-5	Arranging EIG inspection wherever required.	D+135	Rs. 5,000 per day
		KD-6	Obtaining EIG approval and PC test permission from BESCOM and commissioning of RMU, OH line and UG cables	D+145	Rs. 10,000 per day
		KD-7	Overall Completion and Handing over of works.	D+150	Rs. 20,000 per day
		WITH:			
		Subedar Chatram Road, W 4 Sub division, Majestic			
		Key Dates	Description of stage	Period from the date of commencement	Liquidity Damages for non- achieving the key dates
		KD-1	Joint inspection of site/locations along with K-RIDE/GC officials.	D+7	Rs. 5,000 per day
		KD-2	Processing of case papers for consent of modification of BESCOM Utilities.	D+30	Rs. 5,000 per day

SI. No	Clause Reference / Page no.	Amendments			
		KD-3	Start modification/Relocation works	D+70	Rs. 5,000 per day
		KD-4	Completion of modification/Relocation works	D+150	Rs. 5,000 per day
		KD-5	Arranging EIG inspection wherever required.	D+160	Rs. 5,000 per day
		KD-6	Obtaining EIG approval and PC test permission from BESCOM and commissioning of RMU, OH line and UG cables	D+180	Rs. 10,000 per day
		KD-7	Overall Completion and Handing over of works.	D+200	Rs. 20,000 per day
Mantri Square, C-2 Sub division, Malleswaram					
		Key Dates	Description of stage	Period from the date of commencement	Liquidity Damages for non- achieving the key dates
		KD-1	Joint inspection of site/locations along with K-RIDE/GC officials.	D+7	Rs. 5,000 per day
		KD-2	Processing of case papers for consent of modification of BESCOM Utilities.	D+30	Rs. 5,000 per day
		KD-3	Start modification/Relocation works	D+65	Rs. 5,000 per day
		KD-4	Completion of modification/Relocation works	D+120	Rs. 5,000 per day
		KD-5	Arranging EIG inspection wherever required.	D+130	Rs. 5,000 per day
		KD-6	Obtaining EIG approval and PC test permission from BESCOM and commissioning of RMU, OH line and UG cables	D+140	Rs. 10,000 per day
		KD-7	Overall Completion and Handing over of works.	D+150	Rs. 20,000 per day
Okalipura, Devia Park, Rajaji Nagar, C1 Sub division					
		Key Dates	Description of stage	Period from the date of commencement	Liquidity Damages for non- achieving the key dates

SI. No	Clause Reference / Page no.	Amendments			
		KD-1	Joint inspection of site/locations along with K-RIDE/GC officials.	D+7	Rs. 5,000 per day
		KD-2	Processing of case papers for consent of modification of BESCO Utilities.	D+30	Rs. 5,000 per day
		KD-3	Start modification/Relocation works	D+70	Rs. 5,000 per day
		KD-4	Completion of modification/Relocation works	D+155	Rs. 5,000 per day
		KD-5	Arranging EIG inspection wherever required.	D+160	Rs. 5,000 per day
		KD-6	Obtaining EIG approval and PC test permission from BESCO and commissioning of RMU, OH line and UG cables	D+170	Rs. 10,000 per day
		KD-7	Overall Completion and Handing over of works.	D+180	Rs. 20,000 per day
		Jala Halli, C 3 Sub division			
		Key Dates	Description of stage	Period from the date of commencement	Liquidity Damages for non- achieving the key dates
		KD-1	Joint inspection of site/locations along with K-RIDE/GC officials.	D+7	Rs. 5,000 per day
		KD-2	Processing of case papers for consent of modification of BESCO Utilities.	D+20	Rs. 5,000 per day
		KD-3	Start modification/Relocation works	D+55	Rs. 5,000 per day
		KD-4	Completion of modification/Relocation works	D+105	Rs. 5,000 per day
		KD-5	Arranging EIG inspection wherever required.	D+110	Rs. 5,000 per day
		KD-6	Obtaining EIG approval and PC test permission from BESCO and commissioning of RMU, OH line and UG cables	D+115	Rs. 10,000 per day
		KD-7	Overall Completion and Handing over of works.	D+120	Rs. 20,000 per day

Sl. No	Clause Reference / Page no.	Amendments			
Virupakshapura, C9 Sub division, Vidyaranyapura					
Key Dates	Description of stage	Period from the date of commencement	Liquidity Damages for non- achieving the key dates		
KD-1	Joint inspection of site/locations along with K-RIDE/GC officials.	D+7	Rs. 5,000 per day		
KD-2	Processing of case papers for consent of modification of BESCO Utilities.	D+30	Rs. 5,000 per day		
KD-3	Start modification/Relocation works	D+65	Rs. 5,000 per day		
KD-4	Completion of modification/Relocation works	D+135	Rs. 5,000 per day		
KD-5	Arranging EIG inspection wherever required.	D+140	Rs. 5,000 per day		
KD-6	Obtaining EIG approval and PC test permission from BESCO and commissioning of RMU, OH line and UG cables	D+145	Rs. 10,000 per day		
KD-7	Overall Completion and Handing over of works.	D+150	Rs. 20,000 per day		
Yelahanka Old & New towns C 7 sub division, Yelahanka					
Key Dates	Description of stage	Period from the date of commencement	Liquidity Damages for non- achieving the key dates		
KD-1	Joint inspection of site/locations along with K-RIDE/GC officials.	D+7	Rs. 5,000 per day		
KD-2	Processing of case papers for consent of modification of BESCO Utilities.	D+20	Rs. 5,000 per day		
KD-3	Start modification/Relocation works	D+55	Rs. 5,000 per day		

Sl. No	Clause Reference / Page no.	Amendments			
		KD-4	Completion of modification/Relocation works	D+160	Rs. 5,000 per day
		KD-5	Arranging EIG inspection wherever required.	D+165	Rs. 5,000 per day
		KD-6	Obtaining EIG approval and PC test permission from BESCO and commissioning of RMU, OH line and UG cables	D+175	Rs. 10,000 per day
		KD-7	Overall Completion and Handing over of works.	D+180	Rs. 20,000 per day