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Yesvantpur – Channasandra and 
 Baiyyappanahalli – Hosur Doubling Projects  

in Bangalore Division of South Western Railway. 
 

B I D D I N G  D O C U M E N T S  

 
For the work of 

 
 

“Manufacturing and Supplying of PSC Sleeper 60 kg for 

Points & Crossings 1in12 and 1in8 ½ ”  

 

 

IFB No: K RIDE/Projects/63/2020                                           Date :11.11.2020. 
   
 
 

Employer: K RIDE (Rail Infrastructure Development Company (Karnataka) Limited) 

MSIL House, 7th Floor, 

#36, Cunningham Road  

Bangalore 

Tel – (080) 22370582, 
Fax – (080) 22370581 
E Mail – md@kride.in  
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Rail Infrastructure Development Company (Karnataka) Limited 

 

INVITATION FOR BIDS  
 

Bid Notice No. K RIDE/Projects/63/2020                          Date :11.11.2020. 
 

RAIL INFRASTRUCTURE DEVELOPMENT COMPANY (KARNATAKA) 
LIMITED (K RIDE), having its Corporate office at MSIL House, 7th Floor, #36, 
Cunningham Road Bangalore-560052, India which is a Joint Venture of 
Government of Karnataka and Ministry of Railways set up as a wholly owned 
Government Company under the provisions of Companies Act 2013, invites 
bids under single stage single packet system for the following work:  

 

Sl.  
No. 

Name of work 
 

Estimated 
Cost of 

Project (in ) 

EMD 
(in ) 

Period of 
Completion 

 

I “Manufacturing and 
Supplying of PSC 
Sleeper 60 kg for 
Points & Crossings 
1in12 and 1in8 ½ ”  
 

2,88,50,000/- 
  
 

5,77,000/- 11 months 
 
 
 
 
 

1. Bidders are advised to note the eligibility and minimum qualifying criteria 
specified in the Instruction to Bidders “Evaluation and Qualification Criteria” 
of bid document. 

2. Bids must be accompanied by a bid security as mentioned above in any 
one of the forms as specified in the bidding documents and shall have to be 
valid for 42 days beyond the validity of the bid. 

3. Bidding Documents can be downloaded free of cost from K RIDE website 
www.kride.in from 12.11.2020 and the bids can be submitted on the 
downloaded document. 

Please note that drawings, if any, referred in the bid document, but not 
uploaded with the bidding document, can be viewed in this office on any 
working day.  

It will be the responsibility of the bidder who is submitting the bid on 
downloaded bidding documents to check and see any 
Addendum/Corrigendum issued in this regard from the website from time to 
time and ensure submission of bid along with all Addendum/Corrigendum. 
 
In case of any clarification the tenderer can visit the Rail Infrastructure 
Development Company (Karnataka) limited Corporate Office Bangalore 
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at MSIL House, 7th Floor, #36, Cunningham Road Bangalore – 
560052,  
 

4. Purchase Preference: Shall not apply to Central Public Sector 
Enterprises, as per extant rules in force. 

5. Date of Receipt and opening of Bids: The completed Bids must be 
dropped in the nominated tender box or delivered to the address below not 
later than 15.00 hrs on- 04.12.2020 and the same shall be opened at 15.30 
hrs. in the same day in the presence of Bidders who choose to be present.  
K RIDE will not be responsible for any delays in receiving the Bidding 
documents by the Bidder or receipt of Bids by K RIDE. 

6. Address for Communication: Interested eligible Bidders may obtain 
further      information from the following address: 

 
General Manager (Civil), 

Rail Infrastructure Development Company (Karnataka) Limited, 
MSIL House, 7th Floor, #36, Cunningham Road 

Bangalore – 560052 
 

Tel: (080)22370582, Fax -22370581 
E – Mail: md@kride.in 



 

 

 

 

 

 

 

Contract Data 
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Conditions 

 

Data 

Employer’s name and address Rail Infrastructure Development Company (Karnataka) 
Limited  
(A Joint venture of GoK and MoR) 

MSIL House, 7th Floor,  

#36, Cunningham Road 
Bangalore – 560052 
Tele: 91-80-22370582 
Fax: 91-80-22370581 

Employer’s Representative General Manager (Civil), 
Rail Infrastructure Development Company (Karnataka) 
Limited  

MSIL House, 7th Floor,  

#36, Cunningham Road 

Bangalore – 560052 
Tele: 91-80-22370582 

Fax: 91-80-22370581  

E – Mail: md@kride.in      

Engineer’s name and address Indian Railways 

Electronic transmission 
systems 

Not permitted  

Address for Communication to 
Employer 

 
General Manager (Civil), 
Rail Infrastructure Development Company (Karnataka) 
Limited  
MSIL House, 7th Floor,  
#36, Cunningham Road 
Bangalore – 560052 
Tele: 91-80-22370582 

Fax: 91-80-22370581  

E – Mail: md@kride.in       

Governing Law The Laws of Republic of India  

Ruling language English 

Language for communications English 

 

State Capital Applicable Bangalore. 

 

Contract Data 
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Conditions 

 

Data 

Employers’ Bank details for LC 

(a) Nodal Branch 

 

 

(b) Issuance/ reimbursing 

branch for LC 

 

 

(a) IDBI Bank, 
11, First Cross, Gandhinagar, 
P B No. 9931, Bangalore 560009 
IFSC Code – IBKL0000551 
 

(b) Should be indicated later 

 

Maximum Total Liability of the 

Contractor  

Accepted Contract Amount 

 
Jurisdiction of Courts  

 
Bangalore 

Bidding  type Normal Tender 

Tender Notice No KRIDE/Projects/63/2020 date : 11.11.2020. 

Evaluation Criteria Item wise / Consignee wise 

Pre-Bid Conference 
Required 

 
No 

Tendering Section STORES 

Inspection Agency Indian Railways 

Procure  From Approved 
Sources 

 
Yes 

Validity of Offer ( Days) 120 

Tender Doc. Cost (INR) 0.00 

Contract  Category Stores / Expenditure 

Tender Type Open - Indigenous 

Bidding  System Single Packet 

Pre-Bid Conference Date 
Time 

 
Not Applicable 

Publishing Date / Time 11.11.2020 

Approving Agency RDSO 

Closing Date Time 04.12.2020,  15:00 hrs 

Ranking Order for Bids Lowest to Highest 
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Conditions 

 

Data 

Payment Terms 
 

1. 90% of the price of each consignment will be 

paid after the PSC sleepers are inspected and 

passed by the Purchaser on execution  of  

Indemnity  Bond (as per enclosed proforma) 

(Annexure IV ) for an equivalent amount by the 

contractor. In such cases of 90% advance 

payments, a copy of the Inspection Certificate shall 

be enclosed with the bills. The contractor may 

submit the Indemnity Bond for 90% of the contract 

value in one go in lieu of submitting several 

Indemnity Bonds for 90% of value of each inspected 

consignment. 

2. Balance 10% of the price of each consignment will 
be paid on proof of dispatch and on submission of 
Indemnity Bond (as  per  enclosed  proforma) 
(Annexure V) for 25% of the value of stores supplied 
covering the  warranty period as per  warranty clause.  
The contractor may submit  the Indemnity Bond for 
25% value of the entire value  of the  contract in one 
go in lieu of submitting several Indemnity Bonds for 
25% of each consignment.   Consignor’s Certificate  
shall be enclosed with 10% bills.   In case, 90% 
payment as laid down in clause 15.2 above is not 
sought, 100% of the price  of each consignment will 
be paid on proof of dispatch   of stores and on 
submission of Indemnity Bond 

Statutory Variation Clause 
 

Statutory  Variation in taxes and duties, or fresh 
imposition of taxes and duties by State/ Central 
Governments in respect of the  items  stipulated  in  
the  contract  (and  not  the  raw  materials  thereof),  
within  the  original  delivery period stipulated in the  
contract, or last unconditionally extended delivery 
period shall be  to KRIDE account. Only such variation 
shall be admissible which takes place after the 
submission of bid. No claim on account of statutory 
variation in respect of existing tax/duty  will be 
accepted unless the tenderer has clearly indicated in 
his offer the rate  of tax/duty  considered in his  
quoted rate.  No claim on account of statutory 
variation shall be admissible on account of 
misclassification by the supplier/ contractor. 
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Conditions 

 

Data 

Option Clause 
 

The  purchaser shall be  entitled to  vary  the  order  
quantity  upto  +/-  30%  anytime within the  delivery  
period (including extended delivery period) on the 
same terms and  conditions. The increase in quantity 
with respect to the  tender quantity  can  be  done  
even  at  the  time  of ordering  and  the  tenderer 
shall  be  bound  to accept the quantity  so ordered on 
the basis  of his  original offer. The purchaser shall be 
entitled to exercise +/- 30% option clause in one  or 
more  than  one  instalment as long as the total 
variation in quantity  does not exceed the limit of 
30% of ordered quantity. 

Standard Governing 
Conditions 
 

IRS Specifications for PSC Sleepers – Pre – 
tensioned Type. 
 

 

 

--00--00--00-- 



 

 

 

 

 

 

 
Tender Conditions, 

Schedule & Annexure’s 
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SECTION I 

 
1 INSTRUCTIONS TO TENDERERS  

1.1. Before filling up the tender form, please read the following  
 

(i) Instructions to tenderers  
(ii) General Tender Conditions, 
(iii) Special Tender Conditions, 
(iv) Public procurement policy 
(v) IRS Condition of Contract as applicable. 

 

These are available in the website www.kride.in The contract and supply will be governed by these 
conditions. Your signature and Tender form will be indicative that you  have  read  and  accepted  
all  the conditions and undertake to abide by these conditions unless specifically 
denied/mentioned by you in your offer. 
 
1.2 MD/KRIDE hereinafter referred to as the purchaser invites tender for Manufacture and supply of: 
Manufacture and Supply of 1. PSC Turn Out Sleeper for 1 in 12 , 1 in 8 ½.  

 
1.3 Eligibility Criteria: 

 

The Firms with PSC sleeper Plants certified by RDSO as capable to manufacture  

and supply PSC Monoblock Concrete Sleepers (B.G.) or PSC turnout sleepers (B.G.) are 

only eligible for participation in this tender. The Firms will have to enclosed RDSO 

certification for their PSC Monoblock Concrete Sleepers (B.G.) or PSC turnout sleepers 

(B.G.) along with their tender. 

The status of certification of the Plant by RDSO will be reckoned as on the date of 

tender opening and not thereafter unless there is a case of 

downgrading/removal/suspension/banning of business with Railways. 

1.4 Stipulation in respect of PSC sleeper Manufacturing Plants situated within South 

Western Railway and outside territory of South Western Railway. 

(a). Plants situated within South Western Railway, South Central Railway, Central Railway 

and Southern Railway: 

In respect of Plants located within S.W.Railway, SC Railway, Central Railway and 

Southern Railway, Delivery of sleepers shall be at the premises of the respective 

 plant. The rate quoted shall be for Manufacturing and Loading of the same by 

Cranes/Mechanical means into Railway Wagons/Road vehicles as and when Booking 

Instructions are issued by KRIDE to different field units. Tenderers are required to 

quote their rates accordingly and should not quote freight charges separately. 

(b). Plants situated outside the territory of South Western Railway South Central Railway, 

Central Railway and Southern Railway: 

The sleeper Plants situated outside the territory of South Western Railway, South 

Central Railway, Central Railway and Southern Railway, shall arrange supply of PSC 

sleepers from their Plants to Bangalore. Finished sleepers shall be transported from 

their factory to any of the above-mentioned stations and stacked by the Tenderer/ 

Firm. The rate quoted shall be for manufacturing, delivery/supply and stacking of 

sleepers mentioned  and also loading of the same by cranes/mechanical means into 

Railway wagons/Road vehicles as and when Booking Instructions are issued by 

KRIDE  to different field units. Therefore, tenderers are advised to quote their rates 

accordingly and should not quote freight charges separately. 
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1.5 The contract if placed shall be governed by (i) the latest version of IRS terms and 

conditions of Contract (ii) Instruction to tenderers (iii) General Tender Conditions (iv) 

Special Tender Conditions. 

1.6 It will be deemed that the Firms who have submitted the Bid along with payments as 

applicable and necessary documents that they have thoroughly gone through the IRS 

Conditions of Contract and have accepted the same. 

2.0 TENDER DOCUMENT 
 

2.1 Bid  Document consists of: 
 

(i) Instructions to Tenderers for Procurement 

(ii) General Tender Conditions, 

(iii) Special Tender Conditions 

(iv) Public procurement policy 

(v) Annexure ‘A’ to ‘M’ 

(vi) Proforma 1 ,2,3 

(vii) IRS Condition of Contract as amended from time to time 
 

 
2.2 Manual offers only be accepted against Tenders even if they are submitted on firm’s 

letter head/ any other form acquired or Downloaded and the same will be accepted.   

2.3. COST OF TENDER DOCUMENT 
 

Tenderer(s) have to download the Tender from the KRIDE website www.kride.in. and  the 
cost of the tender document need not be paid. 

3 Filling of Tenders 

3.1 Tenders should be duly filled in (On assigned space), duly signed Signature and 
submitted in KRIDE corporate office. 

3.2 Tenders must fill in the offer form which is enclosed as Annexure – A and tender schedule 
form as in Annexure – B. The tenderers are to quote the Basic Rate, GST in Figures 
and Words on the space provided in Columns and Rows separately. 

3.3 Firms should accept all IRS Conditions of Contract. Any condition not in conformity     
    With IRS Conditions of Contract will not be considered. 

3.4 Tenderer (s) is advised to quote minimum 50% of the tender quantity. Any offer quoting 
less than 50% of the tendered quantity (or the minimum quantity specified in the tender 
conditions) will be treated as unresponsive  

3.5 Delivery is required to be made at the place as mentioned in the FOR/FOT column who is 
Assigned Engineer /Stores/KRIDE between Yesvantpur – Channasandra & 
Baiyyappanahalli - Hosur doubling sections, the Consignee of the tendered item. Any 
deviation from the same may be considered as commercially unresponsive and the offer is 
liable to be ignored. 

3.6 alidity: 
 

The tenderer shall keep its offer valid for 120 days from the date of opening of tender. 

Any offer having lesser validity shall be deemed as commercially unresponsive and will 

be summarily rejected. 

3.7 Any remarks in Annexure-B involving financial implications on the offer price made will 

be summarily rejected. 

3.8 The Tenderer(s) are required to quote the rate per unit as given in the tender schedule. 

Any deviation in this aspect will make the offer invalid. 
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4 Drawing & Specifications: 
 

4.1 IRS Specifications and drawing of the tendered item(s) are priced publications and may 

be obtained directly from Director General/Quality Assurance (Civil), Manaknagar, 

RDSO, Lucknow -226011, Uttar Pradesh, India on payment. 

5 Documents to be submitted along with  bid: 
 

5.1  Copies  of the following documents should be enclosed along with the bid. 
 

(a) Letter of approval from RDSO for manufacturing PSC Monoblock Concrete 
Sleepers (B.G.) or PSC turnout sleepers (B.G.) indicating current validity and 
approval of their QAP by RDSO wherever applicable 

(b) Proforma of particulars of tenderer’s manufacturing unit and its production capacity 
vide Annexure – F 

(c) Information regarding monthly capacity of Tender vide Annexure – H 
(d) Information regarding work load on Tenderer vide Annexure – J 
(e) Statement showing month wise performance of production of all kinds of sleepers 

vide Annexure – K 

6 Bid submission: 
 

6.1 Bid along with relevant document must be submitted duly signed by the tenderer.  

6.2 Tenderer(s) must look out for NIT as soon as it is available in the www. KRIDE. In 
website an submit their offer in advance without waiting for the closing date and time, 
to avoid last minute hazles .KIDE is not responsible for non – Participation of vendors 
due to any reasons on the day o tender closing time   

6.3 Bids received only in the tender box available in KRIDE office.   
6.4.  The procurement system does not permit submission of any offer after the closing date and 

time of that tender. Hence, there is no scope of any late or delayed offer in the offline bidding 
process 

 
6.5.Earnest Money Deposit (EMD) for Stores Tenders: 
 

(a) There shall be No exemption from submission of EMD for any tender or by any tenderer 
except following: 

(b) Tender cases of value up to Rs. 5(five) lakh. 
(c) Micro and small Enterprises (MSEs) registered for the tendered item in terms of Railway 

Board’s letter No.2010/RS(G)/363/1 dated 05.07.2012. 
(d) Other Railways & Government departments in terms of Railway board’s letter No. 

2004/RS(G)/779/11 dated 24.07.2007 
(e) Indian Ordinance Factories in terms of Railway Board’s letter No. 92/RSS(G)/363/1 

dated 08.04.1993 
(f) PSUs owned by Ministry of Railways & PSUs for the group of items that are 

manufactured by them in terms of Railway board’s letter No. 2003/RS(G)779/5 dated 
10.09.2004. 
 

 
6.5.1. Offers submitted without EMD shall be summarily rejected. 

 

6.5.2.Tenderer(s) is/are required to deposit Earnest Money as given below: 
 

Estimated value of the tender Estimated EMD value of the tender 

(EMD rounded off to nearest Rs. 10 

(ten)) 

Upto Rs. 5 Lakhs Exempted 

Above Rs. 5 lakhs and up to Rs. 20 crore @ 2% of the estimated value of the tender 

subject to Max. Rs. 20 lakh. 
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Above Rs. 20 crore and up to Rs. 100 

crore 

@ 1% of the estimated value of the tender 

subject to max. Rs. 50 lakh 

Above Rs. 100 crore @ 0.5% of the estimated value of the 

tender subject to max. Rs. 1 crore 

 

The Tenderer(s) who do not furnish earnest money should clearly indicate in his/their  

offer the reason for not furnishing the earnest money deposit and failure to do so will be 

taken as unwillingness on his/their part to deposit earnest money, and offer will be 

summarily rejected. 

6.5.3. The release of EMD of unsuccessful tenderers after tender is finalized: 
 

6.5.4. EMD of unsuccessful bidders or tenderers shall be released immediately after finalization of the 
tender. The purchaser may initiate the process of release just after the tender is finalized,  

 
6.5.5 The earnest money should be payable for all indigenous offers. 

 

6.5.6 The Managing Director / KRIDE, Bengaluru reserves to himself the right to confiscate the 

earnest money deposit, if the tenderer(s) fails/fail to deposit the security money in terms of clause 

No. 13 of tender conditions. 
 
6.5.7 The under noted categories of tenderers are exempted from depositing the earnest money. 

1) In addition MSEs (Micro, Small Enterprises) registered with the following are eligible to 

quote the tender without EMD. 

� District Industries Centers 
� Khadi and Village Industries Commission 

� Khadi Village Industries Board 
� Coir Board 
� National Small Industries Corporation 
� Directorate of Handicraft and Handloom 
� Any other body specified by Ministry of MSE 

 
2) In pursuance of the Public Procurement Policy on MSE, it has been decided that: 

 

• MSEs registered with the above agencies for the tendered item will be exempted from 
payment of Earnest Money. 

• In tenders, participating MSEs, quoting a price within price  band of  L1  +  15%  shall be  
allowed  to supply a portion of the requirement by bringing down their price to  L1 price in 
a situation where  L1 price is from someone other than a MSE and such  MSEs can be 
together ordered up to 20% of the total tendered value in which 4% from MSEs owned by 
SC/ST entrepreneurs. 

 
3) “MSEs who are interested  in  availing  themselves  of  these  benefits  will  enclose 

along with their offer the proof of their being MSE and such MSEs with any of the above 

agencies mentioned in the notification of Ministry of MSME. 

4) The MSEs must also indicate the terminal validity date of their registration. 
 

 Failing to furnish the details as asked for in (3)  & (4)  above, such offers will not be liable   for 
consideration of benefits detailed in MSE notification of Government of India dated 23.03.2012. 

6.6.8.EMD should remain valid for a period of 45 days beyond the final bid validity period. 
 

6.6.9.Tenderer(s) thus exempted from earnest money deposit must state  in  their  quotation 
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the category to which they belong giving registration particulars with a photocopy thereof. 

7. Tender Opening 
 

7.1 Tender Boxes will be opened only after stipulated closing date and time. 
 

7.2 Tender Boxes will be opened by minimum two authorized KRIDE officials using their secure 

Permissions & private keys. 
 

7.3 Vendor may  to be present in the KRIDE office during  tender opening process.  

 

7.5  KRIDE  does  not  guarantee  opening  of  the  tenders immediately after the closing date and 

time due to reasons beyond its control and hence tenders can be opened after the due date and time 

also. 
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SECTION II 
 

GENERAL TENDER CONDITIONS 
 

8. GST (Goods and Services Tax): 

8.1 GST shall be applicable from 1st July 2017. 

8.2 All the bidders/Tenderer(s) should ensure that they are GST compliant and their coded 
tax structure/rates are as per GST law. 

8.3 Each invoice issued for services/rendered/supplies made by IR should contain following 
fields. 

a. Name, address and GST identification Number (GSTIN) of IR of each state. 
b. Consecutive serial number of the invoices (ticket stationery no./PNR/FNR/Invoice, as 

the case may be) with a continuity check. 
c. Date of issue of the invoice. 
d. Name, address and GSTIN or UIN, if registered, of the recipient. 
e. Name and address of the recipient and the address of the delivery. 
f. HSN code (for supplies) or Accounting Code of Service (for services). 
g. Description of goods or services. 
h. Quantity and unit. 
i. Total value of supply of goods/and or services. 
j. Taxable value of supply of goods and/or services taking into account discount or 

abatement, if any. 
k. Rate of tax (Central GST, State GST, Inter State GST, Union Territory GST or cess). 
l. Amount of tax charged in respect of taxable goods or services (CGST, SGCT, IGST, 

UTGST or cess). 
m. Place of supply along with the name of State (in case of a supply in the course of 

inter-state trade or Commerce). 
n. Whether the tax is payable on reverse-charge basis 
o. Signature or digital signature of the supplier or his authorised representative 

(exemption is being sought in respect of PRS/UTS/FOIS issued tickets/invoices). 
 

8.4 In case the successful tenderer is not liable to be registered under 
CGST/IGST/UTGST/SGST Act, the KRIDE shall deduct the applicable GST from his/their 
bills under reverse charge mechanism (RCM) and deposit the same to the concerned tax 
authority. 

 
8.5 For purpose of payment the firms should comply with the following: 

 
a) Submit the invoice/bill clearly indicating the appropriate HSN and applicable GST  
rate thereon duly supported with documentary evidence. 

 
b) Give a declaration that any additional Input Tax credit benefit, if become available to 
supplier, the same shall be passed on to purchaser without any undue delay. 

 

8.6 Any other GST rules or modifications as issued from time to time by the Railway Board 
are applicable in this contract till completion of this contract in all respects. 

 
8.7 Entry Tax/Exit Tax/Octroi Duty: 

The purchaser will not bear any Octroi charges, and if required will issue Octroi 
exemption certificate only. In event of Octroi Exemption certificate not being honoured by  
the concerned Municipal Authority, Octroi charges become payable, the supplier will have to 
bear the Octroi charges in terms of IRS Conditions of Contract. Entry tax if any shall be 
borne by the supplier. 



16 

 

9 PERIOD FOR WHICH THE OFFER WILL REMAIN OPEN: 
 

9.1 Firms tendering should note that the offers should remain open for a period of 120 days 

from date of tender opening for acceptance. Tender, with validity less than 120 days shall be 

summarily rejected. The tenderer(s) shall not withdraw his /their offer within validity and if 

he/they do so, Earnest Money Deposit (EMD) will be recovered from him/them from any 

running bills in any contract with IR. If the date up to which the offer remain open is declared 

a closed holiday for Government offices, the offer shall automatically remain open for 

acceptance till the next working day. 

10 Evaluation Criteria: 
 

10.1 Rates: 
 

(a) Rate, GST, un-conditional discount etc. which are having financial implications must 
be quoted on the financial rate page only (refer to instructions to tenderers for 
tenders). Remarks having financial implications indicated elsewhere will not be 
considered for evaluation. 

(b) All offers should be with Price Variation Clause (PVC) as given in this tender. Any 
deviation from PVC in tender shall not be considered and such offer shall get 
summarily rejected. 

(c) Inter-se ranking of offers will be decided on the all-inclusive rate. 
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SECTION III 
 

SPECIAL TENDER CONDITIONS 
 

11 PERIOD OF DELIVERY: 
 

11.1 The material shall be supplied within 11 Months from the date of issue of purchase order. 
 

In case, counter offer is placed on the tenderer, the same shall be accepted within 14 days 

from the date of issue of counter offer. Delivery period for developmental offer shall be 

reasonably fixed by KRIDE including the above delivery schedule considering the time of 

development which may be approximately Eleven months. 

In case an order for a part of tendered quantity is placed on a manufacturer, KRIDE  

reserves the Right to reduce delivery period appropriately. 

The contractor shall complete the supply of ordered quantity within the original delivery 

period duly adhering to quarterly delivery schedules. 

The Purchaser reserves the right to adjust the tendered item ordered under this contract 

against any quantity of the same item outstanding against the earlier current 

contract/contracts for the same stores. 

11.2 Unsupplied quantities against the contract within Delivery Period shall be treated as 

completed without financial repercussions on either side provided such shortfalls are not 

more than 5% of the contract quantity or Rs 3 lakhs whichever is less. 

11.3 Any offer with longer delivery period or not agreeing with the IRS conditions specified in 

the tender shall be liable to be rejected. 

12.0 Approval of production technology 
 

12.1 Firms not yet certified by RDSO for manufacture of PSC Turnout sleepers: The firm 

shall have to approach RDSO for approval of the facilities as per specifications to be created 

for mass manufacture, curing & testing of PSC turnout sleepers – 1 in 12-60 Kg (B.G). No 

manufacture shall be undertaken unless the facilities required to satisfy the specification are 

approved by RDSO. 

12.2 Existing RDSO Certified firms for manufacture of PSC Turnout sleepers: The entire 

supply will have to be completed within the delivery period indicated in the tender schedule. 

12.3 If the delivery of the monoblock concrete turnout sleepers is not made according to 

the respective instalments within the respective periods due to any circumstances, 

whatsoever, save as provided in this clause and force majeure clause, any increase in the 

cost of raw material and/or wages, which takes place after such period, will not be admitted 

by the Purchaser and extension in delivery periods will not be admitted by the Purchaser. 

Extension in delivery periods will be granted, at the sole-discretion of the Purchaser, with 

levy of liquidated damages in terms of Clause 0702 of Indian Railway Standard Conditions of 

Contract and the Purchaser shall also be entitled to claim the benefit which may arise from 

any fall in prices on any account unless a contrary provision is agreed to in the letter granting 

extension of time for delivery period of the respective instalments. 
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13 SECURITY DEPOSIT (SD) / Performance Security for stores contracts except M&P: 
 

There shall be No Exemption from submission of Security Deposit (SD) for any tender or by 

any tenderer except following: 

(a) The Store contract cases of value up to Rs. 1(one) lakh 
(b) Other Railways & Government departments in terms of Railway board’s letter No. 

2004/RS(G)/779/11 dated 24.07.2007 
(c) Indian Ordinance Factories in terms of Railway Board’s letter No. 92/RSS(G)/363/1 

dated 08.04.1993 
(d) PSUs owned by Ministry of Railways & PSUs for the group of items that are 

manufactured by them in terms of Railway board’s letter No. 2003/RS(G)779/5 dated 
10.09.2004 

 
13.1 Security deposit amount shall be 10 % of  the contract value, subject to maximum  

of Rs. 5 crore, rounded off to nearest higher Rs.10 (Ten). There shall, however, be no ceiling 

for SD in Global Tenders for procurement of stores. 

13.2 Security Deposit should remain valid for a minimum period of 60 days  beyond the  

date of Completion of all contractual obligations. 

13.3 The successful tenderer shall have to submit the requisite security deposit (SD) 

within 21 (Twenty One) days from the date of issue of Letter of Acceptance Letter (LOA) or 

acceptance of counter offer (as the case may be). Authority competent to condone delay in 

submission of SD shall be MD/KRIDE on case to case basis.  
 

13.4 In the event of successful tenderer(s) failing to deposit /submit SD in acceptable form within the 

prescribed period as aforesaid, the EMD submitted by such successful tenderer(s) shall be 

automatically adjusted towards SD in view of the fact that in most of the cases, EMD amount 

would be adequate to meet the SD amount. In case where available EMD amount is less than 

required SD and the successful tenderer does not deposit the balance SD amount within stipulated 

time, then EMD shall be forfeited and case be dealt with as that of withdrawn of offer by the tenderer 

as per extent instructions. This will resolve the problem faced by purchaser to great extent due to 

intentional delay in submission of SD by successful tenderer(s). 
 

13.5 i. All vendors, exempted from submitting EMD, as per para 6.5.7 above, irrespective of type of 

tender, i.e single, limited or open, shall be required to sign a bid securing declaration as per Perform-  

3 to this instruction. It shall be incorporated in the tender condition.  

 

ii. There shall be no exemption to such bidders from submitting EMD and SD for all tenders published 

during the period of time they are so disqualified as per the declaration signed by them.   

 

iii. Authority competent to approve the disqualification shall be the tender accepting authority not 

below the level of GM/ Civil/KRIDE, Subject to MD/KRIDE having full powers to approve 

disqualification.  

  

13.5.1 Wherever SD been exempted, for any reason, and the supplier fail to supply goods as per 

conditions of contract, as amended from time to time, Purchaser shall have right to levy damages from 

the supplier for failing to comply with the contractual conditions, not by way of penalty, an amount 

equal to SD amount, as would have been applicable  if the  contract was with a non-exempted vendor. 

These damages shall be treated as recoveries outstanding against the vendor and dealt with 

accordingly.  
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13.6 Purchaser should ensure that the contracts are worded so as to conclude severable contracts 

for each lot. In case of failure by contractor to meet deliveries for any lot, KRIDE may cancel the 

contract for defaulted part by forfeiting SD commensurate to that lot. Authority available to 

Consignee/ Depot officer vide Para 27 & 28 of Railway Board’s letter no. 88/RS(G)779/14 Pt. dated 

06.01.2017 shall continue. 

14 Risk Purchase clause shall not be applicable wherever SD clause is applicable. Wherever  
     SD 

 
14.6 In exceptional cases exemption from seeking SD in a particular tender shall be 

decided prior to issue of tender and suitably incorporated in tender conditions. 
 

a). The exemption shall require personal approval of the competent authority to accept the 

tender based on estimated value thereof. 

14.7 In case the successful tenderer fails to submit the requisite SD even after  21  days from the 

date of issue of LOA, the contract shall be terminated and  penalty  equivalent to the requisite SD of 

the contract  shall  be  imposed and the same shall be  recovered from the tenderer from its pending 

dues from anywhere or IR/PSUs/Other Govt. organizations. 

The security deposit can also be made in the form of  G.P.Notes,  12  year  National  Defence 

Certificate, 10 year Defence Deposit Certificate or National Defence Bonds (Acceptable at their 

surrender value) or the equivalent in Govt. Securities with margin of 5% below the market value, or 

fixed deposit with the State Bank of India or Guarantee bond executed by any Scheduled Bank of 

India in terms of India Bank Guarantee Scheme or deposit in Post Office Saving Bank or National 

Saving Certificates or Fidelity Bonds issued by the Oriental Fire and Insurance Co. Ltd. Bombay, 

National Fire & General Insurance Co. Calcutta or the Asiatic Govt. Security Fire & General Insurance 

Co., Madras which are subsidiaries of Life Insurance Corporation of India. Fidelity Bonds of other 

Insurance Companies shall not be accepted. Units of “Units Trust of India” can also be accepted as 

Security deposit at 5% below the market price or at the face value whichever is less. These can be 

accepted after execution of transfer deed and  other formalities as  laid down by  “Unit Trust of India” 

for the purpose.” 

1 3 . 1 0 .  T he Security can be deposited by Demand Draft with KRIDE Bengaluru. All other 

documents representing the requisite security viz. Fixed Deposit Receipt, Call Deposit Receipt of the 

State Bank of India or any other Scheduled Bank approved by the Reserve Bank of India 

Guarantee bonds, Fidelity Bonds, Post Office saving  pass  book  G.P.  Notes, Defence 

Bonds/Certificate should  be  sent  to  the  KRIDE/Bengaluru, under Regd. Cover endorsed in favour 

of (General Manager/Finance/KRIDE/Bengaluru). In case the Security Deposit is made in the 

shape of G.P. Notes, all previous endorsements made on G.P. Notes should be got examined 

by the Reserve Bank of India and up to-date interest accrued thereon collected before the G.P. 

Notes duly enclosed in favour of the General Manager/Finance/KRIDE/Bengaluru to avoid all sort 

of objections by the Reserve Bank of India in respect of various endorsements made in the G.P. 

Notes. No interest will be payable on deposits made with the KRIDE.  In the event of the 

successful tender(s)   failing   to   make   a   security   deposit   in   the   aforesaid   manner,   the   

KRIDE Administration shall be at liberty to forfeit any money lodged by the tenderer(s) with this 

KRIDE against this tender and to cancel  the acceptance  of tender,  without  prejudice  to other 

rights available to KRIDE under the IRS Condition of Contract referred. 
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14.8 WHENEVER CONTRACT IS RESCINDED, SECURITY DEPOSIT SHALL BE 

FOREFEITED AND SUCH FAILURE WILL BE RECORDED AND WILL BE 

CONSIDERED BY KRIDE  ON MERIT IN FUTURE CASES. 

14.9 Bank Guarantees (BGs) as per format (Annexure-F) shall be submitted by the 

successful suppliers/contractors  

14.10 The bank guarantee should be duly attested by Notary Public along with Notary 

Stamps of Appropriate value affixed thereon. 

14.11 Letter of Acceptance/ Counter Offer & Delivery period: 
 

a) In store Procurement TC cases, Letter of Acceptance/ Counter offer may be issued 

without Finance vetting. 

b) The Delivery period in Store Procurement cases shall be reckoned from the date of 

issue of Advance PO/ Letter of Acceptance. 

14 INSPECTION: 
 

14.1 (a) Firms with existing prestressed cement concrete sleeper Plants certified by RDSO, 

for manufacture of BG monoblock PSC sleepers and not yet certified by RDSO for 

production of 1 in 12  and 1 in 8 ½ PSC turnout sleepers (B.G) and intend to produce PSC 

Turnout sleepers for the first time, shall have to approach RDSO for approval of the various 

facilities to be created for mass manufacture of Turnout sleepers as per specifications. This 

shall include the approval facilities required for manufacture, curing and testing facilities of 

Turnout sleepers and also the approval of mass production technique. No production of 

Points & Crossings sleepers shall be undertaken unless the facilities required as per the 

specifications are approved by RDSO. Director General, RDSO, Lucknow or his nominee will 

arrange the inspection of the finished PSC Turnout sleepers for the first 10 sets or till the 

production stabilises whichever is later. Further inspection of finished Turnout PSC sleepers 

will be carried out by General Manager /(Civil)/KRIDE or his nominee at Firm’s premises 

after the Plant is certified by RDSO for regular production of PSC turnout sleepers. 

 

(b) In case of existing Plants, which are already certified by RDSO for large scale production 

of Turnout sleepers - 1 in 12 and 1 in 8 ½ , inspection of finished Turnout sleepers will be 

carried out by the General Manager/(Civil)/KRIDE or his nominee at Firm’s Plant / premises. 

 

14.2 Inspection will be carried out by the inspecting officers of the KRIDE administration. 
Necessary transport facilities to and from the nearby Railway station, convenient rest house 
accommodation for the purpose of inspection should be provided free of cost to the 
inspecting staff by the contractor. 

14.3 The contractor shall be required to install and operate all necessary testing 
equipment required for testing the sleepers with varying rail sections, test cubes, brickets, 
etc as stipulated in the draft IRS specification for pre-stressed concrete sleepers for turnout, 
SEJ Bridge approach, BG level crossing and wide gauge sleepers (pre-tensioned type). The 
testing equipment for the same must be available at factory site. In addition, the contractor 
shall arrange at his own cost for any further tests on materials, as may be indicated by the 
Engineer/Inspecting officer, being carried out at recognized Material Testing Centers and/or 
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institution during the progress of manufacture of the sleepers, even though Test Certificate 
for such materials are available. 

14.4 When inspection during the manufacture or before delivery or despatch is required, 
notice in writing of not less than two weeks shall be sent by the contractor to the Inspecting 
Officer when the sleepers to be supplied are ready for inspection and tests. Such notice for 
inspection will be required only in the case of initial inspection. 

14.5 The Contractor shall submit Monthly Progress Report as per Annexure-G on 
production, supply, inspection, rejection and stock on hand as on 7th of the following month.. 

14.6 The passed sleepers, for which inspection certificates have duly been obtained, only 
shall be allowed to be taken for loading in Railway wagons/ Road Vehicles. Any damage to 
the sleepers in the process of loading in wagons / road vehicles or carrying to the loading 
sites from the firm's premises shall be to contractor's account. 

14.7 The testing of Turnout sleepers/ Special PSC sleepers and their subsequent 

acceptance should be in accordance with the Standard Specification of Turnout 

sleepers/Special PSC sleepers as amended up to date. 

 
14.8 The supplier shall ensure that the necessary checks on supply of raw material eg. 

cement, aggregate, HTS wire, SGCI insert, as well as plants, machinery, equipment’s, 

instruments such as moulds, weigh-batching plant, stressing system, mixing & vibration 

system, steam curing system, de-moulding and de-tensioning, water curing, product 

inspection and lab testing, sleeper testing and dispatch etc. are being done as per checklists 

issued by Railways/Board/RDSO from time to time and record of same shall be maintained. 

14.9 Provision for supply fittings: 

For manufacture and supply of turnout sleepers, one set each LH and RH layout fittings 
will be supplied free of cost against submission of Indemnity Bond for equivalent value to the 
Firm for assembly purpose. These fittings shall be returned in good condition by the Firm on 
completion of the work. 

15 Payment Terms: 
 

15.1 Payment for the PSC sleepers will be made to the contractor by  KRIDE  on 
submission of bills in accordance with the procedure as detailed below: 

15.2 Where the sleepers are inspected & passed by the purchaser (in case of sleepers 
supplied by firms outside the territory of S.W. Railway, the sleepers transported from the 
factory to the stations mentioned at Para No.1.4(b) and stacked) but cannot be loaded in 
wagons/road vehicles for period of more than 2 weeks due to non-availability of wagons or 
booking instructions, 90% of the price of each consignment will be paid on execution of 
indemnity bond for an equivalent amount by the contractor on the proforma to be issued by 
the KRIDE. In such case of 90% advance payments, a copy of the inspection certificate and 
a certificate from the consignor regarding non-availability of wagons or booking restrictions 
shall be enclosed to the bills. 

15.3 Where the sleepers are loaded in wagons/road vehicles, the remaining 10% of the 
price of each consignment will be paid on proof of dispatch. Consignor's certificate shall be 
enclosed with 10% bills. In case 90% payment as laid down in Clause 15.2 above, is not 
sought, 100% of the price of each consignment will be paid on proof of dispatch of stores on 
the same terms as stipulated in this clause. 
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15.4 The contractor may submit the Indemnity Bond for 90%, of the contract value 
(Annexure – D) in one go in lieu of submitting several Indemnity Bonds for 90% of value of 
each inspected consignment. 

15.5 Balance 10% of the price of each consignment will be paid on proof of dispatch and 

on submission of Indemnity Bond for 25% of the value of stores (Annexure -E) supplied 

covering the warranty period as per warranty clause. The contractor may submit the 

Indemnity Bond for 25% value of the entire value of the contract in one go in lieu of 

submitting several Indemnity Bonds for 25% of each consignment. Consignor’s certificate 

shall be enclosed with 10% bills. In case, 90% payment as laid down in Clause 15.2 above is 

not sought, 100% of the price of each consignment will be paid on proof of dispatch of stores 

and on submission of Indemnity Bond. 

15.6 All payments shall be subject to the deduction of any amount for which the contractor 
is liable under this contract or any other contract in respect of which the President of India is 
the Purchaser. 

15.7 Sleepers destroyed in test, sleepers used for test including abrasion test and found 
as per specifications & drawings shall be paid at the contract rates. Such sleepers paid for 
shall remain the property of the KRIDE administration and will be disposed off in the manner 
prescribed by the KRIDE administration from time to time. 

15.8 PSC Mono-block concrete sleepers for turnouts/special PSC sleepers which are 
treated for surface defects as provided under Clause 4.7.3 of “RDSO Specification T-39-85” 
(Fourth Revision – May’ 2011) shall be accepted and payment made @ 92.5% of the 
accepted rate of Standard Sleepers. 

15.9 Escalation/De-escalation in price: The accepted rate will vary in accordance with 
price variation formula as detailed in Annexure-C to take into consideration variation  in 
prices during execution of contract. Price variation will be worked out by taking into 
consideration the indices for the month of production. 

15.10 Payment through ECS/EFT: 

(a) The tenderer should give consent in a mandate form for receipt of payment through 

ECS/EFT which is given as Annexure - M 

(b) Tenderer should provide the details of Bank A/C in line with RBI guidelines for the 

same. These details will include Bank Name, Branch Name & Address, Account 

Type, Bank A/C No. and Bank & Branch Code as appearing on MICR cheque issued 

by bank. 

(c) Tenderer should attach certificate from their bank certifying the correctness of all 

above mentioned information. 

(d) In case of non-payment through ECS/EFT or where ECS/EFT facility is not available, 

payment may be released through cheque, depending upon merit. 

  

15.11 Payment through Letter of Credit (LC) 
 

Scheme of Letter of Credit (LC) for Domestic Supplies (including all service and 
maintenance contracts) tenders having estimated value of Rs 10 lakhs and above: 

 
a) All Tenders invited by KRIDE, having estimated value of Rs.10 Lakhs  and  above  shall  have  

an  option  for  the  supplier/contractor  to  take  payment  from KRIDE through a letter of credit 
(LC) arrangement.  
 

(b) The LC will be a sight LC. 
 
 
 



23 

 

(c). The bidder, at the time of bidding itself, shall exercise an option in favour of taking payment 
due against the said tender, through LC arrangement. The option so exercised, shall be an 
integral part of the bidder’s offer. 

 
(d)   Option once exercised shall be final and no change shall be permitted, thereafter, during     
       execution of contract. 
 
(e) The incidental cost @ 0.15% of LC value, towards issue of LC and operation thereof shall    
        beborne by the supplier/contractor and shall be recovered from their bills. 
 
(f) IDBI Bank Bangalore shall be the Banker for KRIDE for opening domestic letters of credit for 

ensuing year. The arrangement would cover all such contracts finalized against tender issued 
during the said period and shall extend till final execution of these contracts. 

 
(g). The schedule of payment liability arising in the contract shall be established by the KRIDE based   
       on the prescribed delivery schedule/stages of supply. 

 
(h) The acceptable, agreed upon document for payments to be released under the LC so   
      opened,shall be a document of Authorization. 
 
(i) The supplier contractor shall submit their bills for completed supply to the bill processing 

authority mentioned in supply/contract agreement to issue document of Authorisation to enable 
supplier/contractor to claim the authorized amount from their Banker. 
 

(j) Accounts Officer responsible for passing the claim will issue the Document Authorization. 
 

 
(k) The supplier/contractor shall take print out of the Document of Authorization from KRIDE 

a n d  present his claim to his banker (advising bank) for necessary payments as per LC terms 
and condition. The claim shall comprise LC document of authorisation, bill of Exchange and 
Invoice. 
 

(l) The bank shall also recover any amount as may be advised by KRIDE against the 
contractor/supplier. 

 
(m) The contractor/Vendor shall indemnify and save harmless the KRIDE from and against   

All losses, claims and demands of every nature and description brought or recovered against the  
KRIDE by reason of any act omission of the Contractor/Vendor, his agents or employees, in 
relation to the letter of Credit (LC). All sums payable/borne by KRIDE on this account shall be 
considered as reasonable compensation and paid by Contractor/Vendor. 
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Format of letter from Executive branch to Accounts Office for opening LC 

 

                                                                                                     Office of  the  

                            KRIDE  

No. _____________________________           Dated 
 

MD/KRIDE  

Bengaluru  
 

Sub: Opening of LC 
Ref: Supply order / Contract Agreement No. 

 
*** 

It is requested to open sight LC against the above referred Supply Order / 
Contract Agreement in favour of ___ _. The details of beneficiary are as under: 

 

(i) Name of Contractor / Supplier 
(ii) Vendor Code 

(iii) Address 
(iv) Tender No. 
(v) Contract Agreement No. 

(vi) Description of Goods/ Service 
(vii) Value of Contract 

(viii) Stage of Payment 
(ix) Validity Period of LC 
(x) Expected payment within 6 months (LC Amount) 

(xi) Beneficiary bank details 
a. Bank Name 
b. Address 
c. Account No. 

d. IFSC code 

 

(Signature) Name: 

_________________ 

Designation: ___________ 
 

(Office Seal) 
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16 PARTICULARS OF MANUFACTURING UNIT AND ITS PRODUCTION CAPACITY 
 

16.1 All tenderers must submit, Proforma particulars of tenderer’s manufacturing unit as per 

Annexure-F, Information regarding monthly capacity of Tenderer as per Annexure-H, 

Information regarding work load on Hand of Tenderer as per Annexure - J and Statement 

showing Performance of Production for the last three years as per Annexure – K, failing 

which his/their offer is liable to get rejected. 

16.2 The contractor will have to provide at their own cost the infrastructure such as 

machinery & Plant, equipments necessary structures & buildings, etc required for the 

manufacture & supply of sleepers. 

16.3 The PSC sleepers are to be handled only by suitable mechanical means and manual 

handling is not permitted. 

16.4 The contract will be subject to IRS conditions of Contract as amended up to date 
except as provided in the various clauses. 

 
16.5 (a) KRIDE  may sell Class-III unserviceable rails, scrap wooden sleepers or any other 
materials for the construction of the factory and manufacture & loading of the concrete 
sleeper sets, if available, and surplus to the requirement of the KRIDE  on the price(s) to be 
fixed under normal rules in force from time to time 

(b) The contractor shall not make any request for release of any foreign exchange. 

(c) The accepted rate includes the cost of transport of finished sleeper sets to loading point 
including loading in wagons/road vehicles in accordance with the approved drawings. The 
cost of wooden packing as per drawings will be borne by the contractor. These packing may 
not be returnable to the contractor. 

(d) Amendments in the specifications and design of sleepers will be implemented with 
mutual consent. 

16.6 In case the Purchaser at any stage, during currency of contract, decides to make use 
of an alternative assembly of fastening, which requires modification of mould the contractor 
shall have to modify the mould arrangements to suit fixing of alternative fastening. However, 
the cost of modification to moulds, if any, will be negotiated and paid for by the purchaser 
over and above the contract rate. 

 

17 Splitting of tendered quantities: 
 

17.1 Case of no prior decision to split the order: 
 

17.1.1 Normally full order should be placed on L-1 firm. However, if after due processing, it is 

discovered that the quantity to be ordered is more than what L-1 alone is capable of 

supplying and there was no prior decision to split the quantities, then this aspect should be 

recorded in TC minutes / acceptance in direct acceptance cases. The quantity being finally 

ordered will be distributed among other bidders in a manner that will be fair, transparent and 

equitable. The manner of splitting will take specific note of the following parameters 

(i) Past performance of bidders 

(ii) Capacity of bidders 

(iii) Delivery requirements in the tender 

(iv) Quantity under procurement 
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(v) Vital / safety nature of the items 

17.1.2 In the absence of any differentiation on the above parameters, the manner of splitting 

will be based on the stipulation given in para 17.2.2 below 

 
17.2 Case of pre-decided Split Ordering: 

 

17.2.1 KRIDE  may decide in advance to have more than one source of supply on account 

of delivery requirement in tender, past performance and capability of bidders, quantity under 

procurement and vital / safety nature of items. 

17.2.2 Following provisions shall be applicable in all such cases of pre-decided split 

ordering: 

(A) The purchaser reserves the right to distribute the procurable quantity on one or more of 

the eligible tenderers. The Zone of consideration of such eligible tenderers will be the right of 

the purchaser. The Zone of consideration will be a dynamic mix of inter-se position of firms, 

quantity being procured, criticality of and lead time of supply of the item, number of 

established suppliers, their capacity etc. 

(B) Whenever such distribution/ splitting of the tendered/ procurable quantity is made, the 

quantity distribution will depend (in an inverse manner) upon the differential of rates quoted 

by the tenderers (other aspect i.e. adequate capacity-cum-capability, satisfactory past 

performance of the tenderers, outstanding order load for the Railways/KRIDE making the 

procurement, quoted delivery schedule vis-à-vis the delivery schedule incorporated in the 

tender enquiry etc. being same / Similar) in the manner as detailed below: 
 

Price differential between L1 and L2 Quantity distribution ratio between L1 and L2 

Up to 3% 60:40 

more than 3% and up to 5% 65:35 

more than 5% At least 65% on the L1 tenderer. For the 

quantity to be ordered on the L2 tenderer, 

TC/TAA will decide 

In the phrase ‘differential rates quoted by the tenderers’, the quoted rate would mean 
 

i) When no price negotiation has been called for, the original rates as obtained at the 

time of tender opening. However, the rate of the highest eligible tenderer within 

the zone of consideration has to be per se reasonable. 

ii) When the price negotiation has been called for, the reference L1 rate for assessment 

of ratio will be the original rate of L1 firm (suitable for bulk quantity) – say firm “A” 

– as obtained at the time of tender opening. 
 

(B) (i) If splitting of quantity is required to be done by ordering on tenderers higher than the 

L2 tenderer, then the quantity distribution proportion amongst the tenderers will be decided 

by transparent/ logical/ equity-based extrapolation of the model as indicated above. 

17.2.3 in cases of pre-decided splitting, if the purchaser decides not to split the ordered 

quantity, the reason for the same should be in TC minutes / acceptance in direct acceptance 

cases. 
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17.3 In the case of inadequate capacity-cum-capability, dissatisfactory past performance, 

large quantity of outstanding orders (liquidation of which will take very long time) etc, the 

purchaser shall have the right to distribute the procurable quantity amongst tenderers with 

due consideration to these constraints and in such manner as would ensure timely supply of 

materials in requisite quantity to meet the needs of operation, maintenance safety etc. of the 

Railways/KRIDE, regardless of the inter-se ranking of the tenderers and in a fair and 

transparent manner with due conformity to the Principles of natural Justice and Equity. 

17.4 In this tender, pre-decided split ordering shall be applicable. 
 

18 NEW IMPOST: 
 

Any statuary levy or new imposts as a result of revision of any order of the Govt. will be to 

Purchaser account during original delivery period of the contract. This is payable on 

production of the proof of the same having been paid by the supplier. However, New Impost 

after original delivery period shall be to supplier’s account only unless otherwise sanctioned 

by competent authority while extending delivery period. 

19 LIQUIDATED DAMAGES: 
 

19.0 The Purchaser has the right to recover from the contractor under the  provision of 

clause 0702 (a) of IRS Conditions of Contract liquidated damages as given under on the 

stores which the Contractor has failed to deliver within the period fixed for delivery. 

(a) Railway shall recover from the Contractor as agreed Liquidated Damages and not by 
way of penalty, a sum equivalent to 1/2% (Half percent) of the price of the store per 
week or part of the week during which delivery is accepted. 

 
(b) Upper limit for recovery of Liquidated Damages in Supply Contracts will be 10% (Ten 

percent) of value of contract irrespective of delays, unless otherwise provided, specifically in 

the contract. 

20 FAILURE AND TERMINATION: - 
 

20.1 In case of failure on the part of supplier to arrange supplies as per the delivery 

schedule/instalments fixed in advance, save force majeure conditions or delays attributable 

to Purchaser, the Purchaser reserve the right to take action in terms of clause 0702 of IRS 

conditions of Contract. 

20.2 The materials being procured are Safety items and therefore, relevant clauses of IRS 

Conditions of Contract applicable for safety items will be applicable for the contract. 

21 RIGHT OF ACCEPTANCE: 
 

21.1 Tenderer(s) are advised to quote minimum 50% of the tender quantity failing which their 

offers shall be liable to be ignored. 

21.2 The purchaser reserves the right to reject any or all of the tenders in part or full at his 
sole discretion without assigning any reasons. 

 

21.3 KRIDE does not pledge itself to accept the lowest or any tender and reserves to itself the 
right of acceptance of the whole or any part of the quantity offered. The decision of KRIDE with 
regard to allotment of quantity so as to ensure uninterrupted supply of sleepers will be final. 
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21.4 The acceptance of the tender will be communicated by letter of acceptance direct to the 
tenderer or through his authorized agents. In case where a counter offer is issued, the 
unconditional acceptance of counter offer will result in a validly concluded contract, though 
formal letter of acceptance may be forwarded to the contractor at a later date. 

 
21.5 The Special Conditions of Contract are enclosed. The Special Conditions of the 
Contract will have precedence over the IRS conditions and instructions to tenderers. 

 
22. VARIATION IN QUANTITY 

 

22.1 The purchaser shall be entitled to increase/decrease the Purchase Order quantity by 

not more than 30% at the time of ordering and the tenderer shall be bound to accept the 

quantity so ordered on the basis of their original offer. 

22.2 The Purchaser reserves the right to enhance/ reduce the ordered quantity by 30% at 

the accepted rates, terms and conditions of the order at its sole discretion at any time, during 

the delivery period of the contract or during the extended delivery period. If quantity is 

increased by or up to 30% suitable extension of the delivery period will be granted 

proportionately by the KRIDE 

22.3 Quantity variation beyond (+) 30%: 

 
Any increase in quantity beyond (+) 30% shall only be with the mutual consent of the 

supplier and purchaser. In case of default by any contractor in the form of shortfall in 

supplies, KRIDE  at its sole discretion may cancel the quantity of defaulting Contractor/s and 

the Railway may approve commensurate increase in the contract quantity of performing 

Contractor/s (i.e. those which have completed their original order), at mutually agreed 

reduced rate arrived through negotiations with other terms and conditions same as that of 

initial order during the currency of the contract. This increase would be in addition to 30% 

quantity referred to in clause 21.1 & 21.2 and would be limited to further 30% of the ordered 

quantity. 

 
22.4 Clarifications 

 

22.4.1 In case DP is extended in contract with (+) 30% Option Clause either for the full 

ordered quantity or a part quantity which remained unsupplied on the date of expiry of the 

original DP, then during the extended delivery period also, quantity variations can be made 

on the total ordered quantities. 

22.4.2 Reasonable notice as mentioned above is only for the purpose of allowing the 

contractor suitable time to make necessary arrangements for the supplies and not for 

seeking any consent from the contractor towards exercise of the contractual Option Clause. 

To this end, a reasonable delivery schedule for the enhanced ordered quantity stipulated in 

the relevant amendment to the contract may be given. 

23. COMMUNICATION OF ACCEPTANCE: 
 

Acceptance by the purchaser will be communicated by Fax of acceptance or formal 

‘Acceptance of Tender’ in cases where acceptance is communicated by Fax, the formal 
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acceptance of tender will be forwarded to tenderer as soon as possible, but the instructions 

contained in the Fax should be acted upon immediately. 

24. DESPATCH 
 

24.1 The consignee instructions & booking orders will be given by the KRIDE 

Administration. 

24.2 On placement of Railway wagons or road vehicles as arranged by the Purchaser at 

the works siding, the contractor at his cost will load the passed sets of sleepers within the 

specified loading time. The loading pattern shall be as per drawing approved by the 

purchaser. Hard wood battens of 50mmx50mm section shall have to be provided free of cost 

by the contractor at both outer rail seats of each sleeper on every successive layers loaded 

in wagons or road vehicles. 

24.3 The contractor shall arrange loading promptly and any payment of demurrage 

charges on account of delay in loading shall be to the contractor's account. A despatch 

certificate indicating the number of sets taken over, category & batch nos., etc of sleepers 

loaded into wagons/road vehicles may be obtained from the consigner authorised by the 

Railway administration. Such certificates shall be admitted for the purpose of payments. The 

special types of concrete sleepers are to be handled only by suitable mechanical means and 

manual handling is not permitted. 

24.4 The responsibility of damages or losses enroute will be to the account of the 

purchaser only for consignment booked against clear RRs or against certificates as per 

Clause 25.3 above. 

25. INPUT MATERIALS / MIX DESIGN 
 

The design criteria has to be met with the use of indigenously available raw  materials 
namely special cement, HTS, mild steel, etc as also aggregates fine as well as coarse, etc. 
No input raw materials would allow to be imported. The concrete used for manufacturing of 
PSC sleepers shall be of mix design approved by RDSO/Railway as per extent instructions. 

 
26. RAW MATERIALS SPECIFICATION AND INSPECTION 

 
Acquisition of Plant & machinery as may be required to develop the manufacturing 
technology as quoted & accepted by the Purchaser will be the sole responsibility of the 
tenderer. Any subsequent requirement of spares, replacement, etc will be also at the cost & 
sole responsibility of the tenderer. No foreign exchange, which is required for the import of 
technology/Plant & machinery, if any, either at the initial stage or during subsequent 
replacement of the Plant & machinery will be released or arranged by the purchaser. 

 
26.1 The responsibility for procurement of all raw materials, machinery and plants required 

for the manufacture of goods shall rest entirely with the supplier 
 

26.2 The raw materials shall be conforming to the following IRS Specification as amended 
from time to time for wherever is applicable. 

Special Cement S.No.1RS/T40/1985 
HTS wire BIS -6006 / 1983 BIS 1785 Pt 1983 plain and strand, 
IRS specification for dowels for HM assembly Provisional 1997. 
IRS T-39/1996 for BG sleepers and special sleepers 
IRS T-45 for turnout sleepers 
IRS.T-46/1996 revised for SGCI inserts 
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26.3. HTS wire, SGCI Inserts and plastic dowels required to be embedded in the concrete by 
the contractor during the manufacture of concrete turnout sleeper shall be procured by the 
contractor from the approved sources of Railway Board/RDSO& BIS. However, freight 
reimbursement shall be as per Annexure C- Payment of freight on input materials. 

 

26.4 Cement shall be procured by the contractor from the nominated primary source and as 
per the rate, terms and conditions fixed by the purchaser with cement suppliers. The 
contractor shall maintain a reserve buffer stock of cement adequate for 02 months sleeper 
production. 

 
26.5 If the primary source for procurement of Spl.Cement fails, then South Western 

Railway is authorised to permit procurement of the Spl.Cement from the secondary 
source with the approval of the General Manager (Engineering). 

 
26.6 HTS Wires, shall be procured from the firms who are approved for manufacture of 

HTS wire by Bureau of Indian Standards and possess a current and valid BIS License 
for manufacture of the particular type of wire i.e.3X3 mm stand, 7/7.5 mm plain wire or 
9.5 mm dia strand as the case may be. 

 
26.7 SGCI inserts shall be procured from the firms who are approved by RDSO for the 

manufacture of SGCI inserts and whose approval is current and valid. 

26.8 Aggregates shall be procured by the contractor from the RDSO approved sources. 

26.9 If crushed sand is being used as fine aggregate in design mix concrete, then It should 

not be by-product of any other manufacturing process and should be in conformity to the 

provisions provided for crushed sand in IRS-T-39. 

26.10 The cement content in the concrete mix shall not be more than 450Kg/cum. This may 
necessitate use of plasticizers, which shall be procured by contractor as per requirement laid 
in clause 3.24 of IRS-T39 & IRS-T-45. Quoted rate shall be inclusive of cost of 
plasticizer/admixture 

 

26.11 Inspection in respect of HTS wire will be done by AIE of KRIDE . In addition to this 
periodical test check by a AGM/KRIDE  officer to be stipulated by the GM/(Civil)/KRIDE  
shall also be carried out. PVC dowels will be inspected by RDSO. SGCI inserts will be 
inspected by RITES. Documents to this effect shall have to be maintained. 

 

27. CARTEL FORMATION BY APPROVED VENDORS: 
 

27.1 Wherever, all or most of the approved firm quote equal rates and cartel Formation is 

Suspected KRIDE reserve the right to place order on one or more firms with exclusion of the 

rest without assigning any reasons thereof. 

27.2 Firm to quote for a quantity not less than 50% of tendered quantity: Normally offers 

for Quantity less than 50% of tendered quantity will be considered unresponsive and liable to 

be rejected. In case cartel formation is suspected. Railway, however, reserve the right to 

order on One or more firms any quantity considering the production capacity, orders in hand, 

delivery period etc. 

27.3 Wherever, tendered quantity is quite large and the capacity of approved firms 

individually is small, railway reserve the right to place order for quantity less than 50% of 

tendered quantity on more than one firm. 
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27.4 If the firms quote in cartel, their names are likely to be deleted from the list of approved 

sources. 

28. WARRANTY/GUARANTEE 
 

28.1 Warranty/Guarantee clauses as per IRS conditions of Contract are applicable. 
 

28.2 The tenderer/contractor guarantees that the PSC sleeper sets, which he supplies, shall 
be manufactured fully in accordance with specifications. In all cases the contractor 
guarantees that its design shall strictly follow the "as made” detailed drawings with such 
modifications as are notified in respect of each type. 

 
28.3 The tenderer/contractor further guarantees that the PSC sleeper sets shall be free from 
defects in material & workmanship. The tenderer/contractor shall be liable to arrange the 
necessary replacements of the defective sleepers free of any charge only to the extent that 
such replacements are attributable to or arise from faulty workmanship or material or design 
in the manufacture of the sleepers. All replacements shall be made free of cost at 
destination. If the tenderer/contractor so desires, the replaced sleepers can be taken over by 
him for disposal as he deems fit, within a period of three months from the date of receipt of 
the advice from the purchaser for replacement of defective sleepers. At the expiry of this 
period, no claim in this respect shall lie on the purchaser. 

 
28.4 The guarantee herein contained shall expire in respect of each sleeper on the expiry of 
5 years from the date of its delivery or 3 years from the date of its placing in service 
whichever is earlier, except in respect of defects as notified to the contractor prior to the 
expiry of such date. Provisions of IRS T-39 in this regard shall also be applied. 

 

28.5 All replacement that the purchaser shall call upon the tenderer/contractor to deliver 
under this guarantee shall be delivered by the tenderer/contractor within three months from 
the date on which intimation of such rejection of defective sleepers. If the tenderer 
/contractor fails to replace the defective sleepers sets within the said period the cost of the 
said sleepers sets at the rate stipulated in the contract shall be recovered from the payments 
due to the contractor. 

 

28.6 Any approval or acceptance by the Purchaser of the sleepers or of the materials, 
incorporated therein shall not in any way limit the tenderer’s/ contractor’s liability hereunder. 

 

28.7 The decision of the purchaser in regard to tenderer’s liability under this guarantee shall 
be final & conclusive. 

 
29 PRICE VARIATION CLAUSES: 

 

29.1 The Price Variation clause will be applicable as per Annexure C of tender document. 
 

Any offer with different PVC formula or quoting different base month or linkage with different 
indices or fixed rate etc. as compared to PVC formula provided in the tender or offers 
different formula/scheme for input tax credit as compared to provisions of SCC or different 
rate of reimbursement on freight on input materials as compared to provisions clause 14 of 
SCC will be summarily rejected. 

 

29.2 Base month for the PVC formula shall be taken as the month just preceding the month 
of the opening of the tender. 
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30 FORCE MAJEURE CONDITION: 
 

30.1 In the event of any unforeseen event directly interfering with the supply of stores 

arising during the currency of the contract, such as war insurrection, restraint imposed by the 

Government act of legislature or other authority, explosion accident strike. Riot, lockout, acts 

of public enemy, acts of God, sabotage; the supplier shall, within a week from the 

commencement thereof, notify the same in writing to the Purchaser with reasonable 

evidence thereof. If the force majeure conditions mentioned above be in force for a period of 

90 days or more at any time, the purchaser shall have the option to terminate the contract on 

expiry of 90 days or more at any time of commencement of such force majeure by giving 14 

days notice to the supplier in writing. In case of such termination, no damage shall be 

claimed by either party against the other save and except those, which had accrued under 

any other clause of the agreement prior to such termination. Suitable extension to the 

delivery period shall be granted for time lost on account of Force majeure conditions. 

31. ARBITRATION: 
 

In addition to arbitration clause vide clause 2900 of IRS conditions of contract, the following 

clauses will be applicable further. 

31.1 “The Arbitration and Conciliation Act, 1996” as amended up to date shall be applicable. 
 

32 LAWS GOVERNING THE CONTRACT: 
 

i) The Laws of India shall govern this contract for the time being in force. 
 

ii) Irrespective of the place of delivery, the place of performance or place of payment 
under the Contract; the contract shall be deemed to have been made at the place from 
which acceptance of tender has been issued. 

 
 

33 JURISDICTION OF COURTS: 
 

For any disputes related to contract or inspection/action by RDSO in pursuance of “General 
Guidelines for Vendor Approval”, the Court Jurisdiction would be the KRIDE where the 
Contract agreement has been signed. 

33.1 IRS Condition of Contract, Drawings with alterations up-to-date, Specifications and 
other Annexures as attached herewith shall form part of the contract unless otherwise 
superseded by the above special conditions as also the tender schedule. In case of any 
variation between the Provisions in any other annexure and the special conditions, the 
provisions of the later shall prevail. 

34. SPECIAL TENDER CONDITIONS PERTAINING TO MSES TENDERERS 

REGISTERED WITH CERTAIN SPECIFIED AGENCIES: 

34.1. As per the extent Public Procurement Policy of the Government of India, Micro and 
Small Enterprises (MSE) registered with below specified agencies are entitled for benefits 
and preferential treatments specified in Clause (2). Below MSEs who are interested in 
availing themselves of these benefits will enclose with their offer, the proof of their being 
MSE registered with any of the agencies mentioned in the notification of Ministry of MSME 
and indicated below: - 
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i) District Industries Centres 

ii) Khadi and Village Industries Commission. 
ii) Khadi and village Industries Board. 

iii) Coir Board 

iv)  NSIC 

vi) Directorate of Handcraft and Handloom. 

vii) Any other body specified by Ministry of MSME. 

 
34.2. The MSEs must also indicate the terminal date validity of their registration. 

 
34.3. Failing (1) & (2) above, such offers will not be liable for consideration of benefits 
detailed in MSE notification of Government of India dated 23.03.2012. 

34.4. MSEs registered with any of the above agencies are entitled for the following benefits: 

i) Tender sets shall be provided free of cost to MSEs registered with the above agencies for 

the item tendered. 

ii) MSEs registered with any of the agencies for the item tendered will be exempted from 

payment of Earnest Money. 

iii) In tenders, participating MSEs quoting a price within price band of L1+ 15% shall be 

allowed to supply a portion of the requirement by bringing down their price to L1 price in a 

situation where L1 price is from someone other than MSE and such MSEs can be together 

ordered up to 20% of the total tendered value. 

34.5. The tenderer shall also furnish the following details in their offer. 

a) The category of the vendor: 

i) Whether vendor is Micro Enterprise or 

ii) Whether vendor is Small Enterprise 

b) Each of the above categories must further mention the sub- classification whether vendor 

is an enterprise- 

i) Owned by Scheduled Castes (SC) 

ii) Owned by Scheduled Tribes (ST) 

iii) Owned by other that the above two categories. 

c) Confirm the following: 
i) Whether documentary proof of being registered with any of the specified agencies 
indicated in Clause (1) above has been submitted with their offer. 
ii) Whether the terminal date of validity of the registration with the specified agencies 
has been indicated in their offer. 

 
34.6. The tenderers who are large Scale vendors of Railway Units and who come under 

consortia of MSEs (as vendors to Railway Units) formed by NSIC, are also required to 

submit with their offers, the procurement and percentage of sub-contract to be made from 

MSEs for goods to be supplied against this tender quantity. 

 
34.7 In case of tenders, the tenderers shall  submit  the above details along with their offers. 

35. Quality: 
Within one month from the date of acceptance of offer/counter offer, the following would be 
complied by the tenderer: 
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35.1 If the contractor is not having mix design approved by RDSO, the Contractor should 
submit the concrete mix design for approval of Chief Track Engineer, South Western  
Railway and RDSO. It would be preferable if the mix design incorporates use of super 
plasticizer (minimum 0.40/0 by weight of Cement). The contractor should also submit the 
super plasticizer cement compatibility certificate from a government approved laboratory. 

 
35.2 Submission of Steam curing and water curing plan: After de tensioning sleepers shall 
be cured for a period of 14 days/21days by submerging in water tank confirming with 
correction slip no, 4 to IRS/T-45 (Second Revision May 1996). 

 
35.3 The Contractor should employ at least one graduate Civil Engineer, who should be well 
conversant with work of pre-stressing and concreting. KRIDE  will deduct an amount of 
RS.10,000/-per month for non-compliance of this Instruction. 

 

35.4 The permission for production of Turnout sleepers/Special PSC sleepers will be granted 
only after compliance of the items stated above. However, this period of complying the 
quality stipulations is included in the preparation period of 2 months. Any delay in fulfilling  
the quality stipulation will be on tenderer's account. 

 

It is desirable that the concrete production for sleeper manufacture is done using a fully 
automatic concrete batching plant having electronic load cells, digital display and full 
electronic controls. The existing batching plant may be suitably modified for the same. 
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SECTION IV 
 

PUBLIC PROCUREMENT POLICY – MAKE IN INDIA 

 

 
Public  Procurement  -  Preference  to  Make  in  India  policy:    Provisions of  Public 

Procurement (Preference to Make in India) Order 2017, herein after called ‘order’ as 

notified by Department of Industrial Policy and Promotion of Government of India under 

Ministry of Commerce and Industry, shall be applicable in this tender. Bidders seeking 

benefits, under this purchase preference policy linked with Local content shall have to 

comply with all the provisions specified herein under and shall have to submit all 

undertakings/documents applicable for this policy”. 
 
34.1     Scope and applicability:  Public procurement under Preference to Make in 

India policy has been implemented in KRIDE in pursuance to the policy of the 
Government of India to promote manufacturing and production of goods and 
services in India with a view to enhancing income and employment as procurement 
by the Government is substantial in amount and can contribute towards this policy 
objective. 

 
(i) The Central Government may, by notification, provide for mandatory 

procurement of any goods or services from any category of bidders, or provide for 
preference to bidders on the grounds of promotion of locally manufactured goods or 
locally provided services. 

(ii)   This policy is applicable to all Ministries/departments/CPSUs etc. and the scope 
covers all contracts involving supply of either goods or services and 
procurement of works. 

(iii)  The local content can be increased through partnerships, cooperation with local 
companies, establishing production units in India or joint Ventures (JV) with Indian 
suppliers, increasing the participation of local employees in services and training 
them. 

 
35.1.1  Definitions: ‘Local content’ means the amount of value added in India  which shall, 

unless otherwise prescribed by the Nodal Ministry be the total value of the item 
procured (Excluding net domestic indirect taxes) minus the value of imported 
content in the item (including all customs duties) as a proportion  of the total value, 
in percent. 

 
(i)       ‘Local Supplier’ means a supplier or service provider whose product or service 

offered for procurement meets the minimum local content as prescribed under this 
order or by the competent Ministries/Departments in pursuance of this order. 

 
(ii)      ‘L1’ means the lowest tender or lowest bid or the lowest quotation received in a 

tender, bidding process or the procurement solicitation as adjudged in the 
evaluation process as per the tender or other procurement solicitation. 

 
(iii)      ‘Margin of purchase preference’ means the maximum extent to which the price 

quoted by a local supplier may be above the L1 for the purpose of purchase 
preference. 

 
(iv)     ‘Nodal Ministry’ means the Ministry or Department identified pursuant to this order in 

respect of a particular item of goods or services and  for  subject tender the  
Nodal  Ministry is  ‘Ministry of Railways.’ / KRIDE. 
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(v)    ‘Procuring entity’ means department/subordinate o f f i c e s  o f    KRIDE Organization. 
 
34.2 Requirement of Purchase Preference: Subject to the provisions of this Order and 

to any specific instructions issued by the KRIDE or in pursuance of this Order , 
purchase preference shall be given to local suppliers in all procurements 
undertaken by procuring entities in the matter specified hereunder: 

 
a. In procurement of goods in respect of which the Nodal Ministry has communicated 

that there is sufficient local capacity and local competition, and where the estimated 
value of procurement is Rs.50 Lakhs or less, only local suppliers shall be eligible.  If 
the estimated value of procurement of such goods is more than Rs.50 lakhs, the 
provisions of sub-paragraph b or c as the case may be shall apply.  

 
 
b. In the procurements of goods which are not covered by paragraph 27.3 (a) and 

which are divisible in nature, the following procedure shall be followed. 
 
(i)       At the bidding stage the bidder shall provide Break-up of "Local Content" and 

"Imported Content" as defined in Paragraph 27.2 and shall be uploaded by the 
bidders along with their price bid in the e- procurement portal. 

 
(ii)      Among all qualified bids, the lowest bid will be termed as L1.  If L1 is from a local 

supplier, the contract for full quantity will be awarded to L1. 
 
(iii)     If L1 bid is not from a local supplier, 50% of the order quantity shall be awarded to 

L1.  Thereafter, the lowest bidder among the local suppliers, will be invited to match 
the L1 price for the remaining 50% quantity to the local suppliers quoted price falling 
within the margin of purchase preference, and contract for that quantity shall be 
awarded to such local supplier subject to matching the L1 price. 

 
(iv)     In case such lowest eligible local supplier fails to match the L1 price or accepts less 

than the offered quantity, the next higher local supplier within the margin of purchase 
preference shall be invited to match the L1 price for remaining quantity and so on, 
and contract shall be awarded accordingly. In case some quantity is still left 
uncovered on local suppliers, then such balance quantity may also be ordered on 
the L1 bidder. 

 
c. In procurements of goods not covered by sub-paragraph 27.3 (a) above and which are 

not divisible, and in procurement of services where the bid is evaluated on price 
alone, the following procedure shall be followed: 

 
(i)       At the bidding stage the bidder shall provide Break-up of "Local Content" and 

"Imported Content" as defined in Paragraph 27.2 and shall be uploaded by the 
bidders along with their price bid in the e- procurement portal. 

 
(ii)      Among all qualified bids, the lowest bid will be termed as L1.  IF L1 is from a local 

supplier, the contract will be awarded to L1. 
(iii)     If L1 is not from a local supplier, the lowest bidder among the local suppliers, will be 

invited to match the L1 price subject to local supplier’s quoted price falling within the 
margin of purchase preference and the contract shall be awarded to such local 
supplier subject to matching the L1 price. 

 
(iv)     In case such lowest eligible local supplier fails to match the L1 price, the local 

supplier with the next higher bid within the margin of purchase preference shall be 
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invited to match the L1 price and so on and contract shall be awarded accordingly. 
In case none of the local suppliers within the margin of purchase preference 
matches the L1 price, then the contract may be awarded to the L1 bidder. 

 
Exemption of  small  purchases:    Notwithstanding anything  contained  in  paragraph  

27.3  above, procurements where the estimated value to be procured is less than Rs.5 

lakhs shall be exempt from this Order. 

 
34.3 Minimum local content:   The minimum local content shall ordinarily be 50%.   The 

KRIDE may prescribe a higher or lower percentage in respect of any particular item 
and may also prescribe the manner of calculation of local content. 

 
34.4 Margin of Purchase Preference: The margin of purchase preference 

shall be 20%. 
 
34.5 Government E-marketplace: Not Applicable  
 

Verification of local content: 
a. The  local supplier at  the  time  of  tender, bidding or  solicitation shall be  

required to  provide self- certification in Proforma-1 attached with Tender 
Document that the item offered meets the minimum local content and shall give 
details of the locations at which the local value addition is made. 

 
b. In case of procurement for a values in excess of Rs.10 crores, the local supplier 

shall be required to provide a certificate in Proforma-2 attached with Tender 
Document from the statutory Auditor or Cost Auditor of the company (in the case 
of companies) or from a practicing Cost Accountant or practicing Chartered 
Accountant (in respect of suppliers other than companies) giving the percentage of 
local content. 

 
c. Decisions on complaints relating to implementation of this Order shall be taken 

by the Competent Authority of procuring department and fee for filing a complaint 
shall be Rs 10000/- per case. The complaint shall be filed in the office of KRIDE of 
the procuring department concerned and the fee shall be deposited with the office of 
Associate Finance of the KRIDE of the procuring department. 

 
d.  KRIDE may constitute committees with internal and external experts for 

independent verification of self-declarations and Auditor`s/Accountant`s certificates 
on random basis in the case of complaints. 

 
e.    False declarations will be in breach of the Code of Integrity under Rule 175 

(1)(i)(h) of the General 
Financial Rules for which is bidder or its successors can be debarred for up to two years 

as per Rule 
 
151 (iii) of the General Financial Rules along with such other actions as may be permissible 

under law. 
 
f. Debarment of bidders: A supplier who has been debarred by any procuring entity 

for violation of this Order shall not be eligible for preference under this Order for 
procurement by any other procuring entity for the duration of the debarment. The 
debarment for such other procuring entities shall take effect prospectively from the 
date on which it comes to the notice of other procurement entities, in the manner 
prescribed below:  
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(i). All procuring entities will upload the name of the bidder/ supplier along with duration 

and reasons of debarment on their own website. Apart from this, it is promptly 
brought to the notice of the Member- Convenor of the Standing Committee in DIPP 
and Government e-Marketplace (GeM) & Central Public Procurement Portal (CPPP) 
for uploading such information on their portals. GeM/CPPP will create one separate 
page on their portal for displaying this information. 

 
(ii)   In respect of procuring entities other than the one which has carried out the 

debarment, the debarment takes effect prospectively from the date of uploading on 
the website(s) in such a manner that ongoing procurements are not disrupted. 

 
34.6 Specifications in Tenders: 
(i)       Every procuring entity shall ensure that the eligibility conditions in respect of previous 

experience fixed in any tender or solicitation do not require proof of supply in other 
countries or proof of exports. 

(ii)      If KRIDE is satisfied that Indian suppliers of an item are not allowed to participate 
and/ or compete in procurement by any foreign government, it may, if it deems 
appropriate, restrict or exclude bidders from that country from eligibility for 
procurement of that item and/or other items relating to the Ministry. 

(iii)     For the purpose of sub-paragraph (ii) above, a supplier or bidder shall be 
considered to be from a country if (i) the entity is incorporated in that country, or ii) 
a majority of its shareholding or effective control of the entity is exercised from that 
country; or (iii) more that 50% of the value of the item being supplied has been 
added in that country. Indian suppliers shall mean those entities which meet any of 
these tests with respect to India. 

(iv)     Assessment of supply base: The KRIDE shall keep in view the domestic 
manufacturing / supply base and assess the available capacity and the extent of 
local competition while identifying items and prescribing minimum local content or 
the manner of its calculation, with a view to avoiding cost increase from the 
operation of this Order. 

 (v)     Increase in minimum local content: The KRIDE may annually review the local 
content requirements with a view to increasing them, subject to availability of 
sufficient local competition with adequate quality. 

(vi)     Manufacture under  license/  technology  collaboration agreements  with  phased  
indigenization while notifying the  minimum local content, Nodal Ministries may  
make special provisions for  exempting suppliers from meeting the stipulated local 
content if the product is being manufactured in India under a license from a foreign 
manufacturer who holds intellectual property rights and where there is a technology 
collaboration agreement/ transfer of technology agreement for indigenous 
manufacture of a product developed abroad with clear phasing of increase in local 
content. 

(vii)    Powers to grant exemption and to reduce minimum local content: KRIDE    
            may by written order, 
a.    Reduce the minimum local content below the prescribed level; 
b.    Reduce the margin of purchase preference below 20%; 
c.  Exempt any particular item or procuring or supplying entities or class or classes of 

items or procuring or supplying entities from the operation of this Order or any part 
of the Order. 

 
I/We shall abide the terms and conditions of the tender. 
 
 

General Manager / Civil / KRIDE 
                                                                                     Bengaluru. 
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Enclosures: 
 

Sl.No. Topic Annexure No. 

1 Offer Form Annexure A 

2 Tender Schedule Annexure B 

3 Price Variation Clause Annexure C 

4 Indemnity Bond-90% Annexure D 

5 Indemnity Bond-10% Annexure E 

6 Proforma of particulars of Tenderer’s 

Manufacturing Unit 

Annexure F 

7 Proforma for monthly Progress report Annexure G 

8 Information regarding Monthly capacity of tenderer Annexure H 

9 Information regarding work load on hand of 

Tenderer. 

Annexure J 

10 Statement showing month wise performance of 

production of turnout sleeper sets and main line 

sleepers during last three years. 

Annexure-K 

11 Proforma for Bank Guarantee Annexure L 

12 Electronic Funds Transfer System Annexure-M 

13 Proforma for self-certificate in regard to meeting 

the Minimum Local Content requirements (For 

Procurement Order Value less than Rs.10 crores) 

Proforma - 1 

14 Proforma for Certificate on percentage of Local 

Content (For Procurement Order Value more than 

Rs.10 crores) 

Proforma – 2 

15 Bid security declaration to be signed by bidders 
availing exemption from submission of EMD 
 
 

Proforma – 3 
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ANNEXURE-A 

OFFER FORM 
 

     
General Manager / Civil KRIDE  
Bengaluru. 

 
Ref:- KRIDE Tender Notice No. KRIDE/Projects/63/2020 dated. 11.11.2020 for   

Manufacture and supply of PSC 1 in 12 and 1 in 8 ½ 60 Kg.  

 
Sir, 

 
1.    We hereby agree on acceptance of this tender to supply to KRIDE for Manufacture 
and supply of (a) PSC 1 in 12 to RDSO Drg No T – 4218 (b). PSC 1 in 8 ½ to RDSO Drg 
No T – 4865. in the tender document at rates as indicated in the Tender Schedule enclosed 
for various consignees who may be nominated by the KRIDE during the Currency the 
contract. 
 
2   . We undertake, if required, to enter into a formal contract with the KRIDE 
embodying the terms and conditions as may be directed by you and to pay the required 
amount of Security Deposit. 
 

3     . W e here with enclose EMD as per tender document. 
 
4   . The particulars regarding our manufacturing unit and our previous experience are 
furnished in the enclosed statement. 
 
5   . We agree to keep the tender valid for acceptance for a period of 120 days from the date 
of opening of the tender in default of our accepting the order placed on us during this period 
for the quantity tendered by us in whole or in parts as per conditions indicated in the tender 
documents, we will forfeit our earnest money to the purchaser. 
 
5.1 We hereby declare that in quoting the above price, we have taken into account the 
entire credit on inputs available under GST scheme. 
5.2 We further agree to pass on such input tax credit available with us as per GST Clause. 
*6. We enclose a certified copy of Partnership deed or the firm/particulars of sole proprietor 
of the firm. 
*N.B. Strike out if not applicable. 

 
                                                       Yours faithfully, 

 
(Signature of Tenderer or Authorized representative)

 
                                   

                                                 For and on behalf of M/s 

                                        With SEAL  
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Enclosures: 
 

Sl. No. Enclosure 

1 W e here with enclose EMD as per tender document. 

 2 Offer Form-Annexure-A  

3 Tender Schedule -Annexure-B 

4 Statement of Particulars of Tenders Manufacturing Unit and its Production 
Capacity - Annexure-F 

5 Monthly Progress Report –Annexure-G 

6 Information Regarding Monthly Capacity of Tenderer Annexure- H 

7 
Information regarding Work Load on Hand of Tenderer -Annexure- J 

8 
Statement Showing Month Wise Performance of Production of all types of 
sleepers during last three years – Annexure- K 

9 Bank Guarantee Proforma - L 

10 Bank Details- Annexure- M 

10 Proforma for self-Certificate in regard to meeting the Minimum Local Content 
requirements (For Procurement Order Value less than of Rs.10 Crores) 

Proforma – 1 

11 Proforma of Certificate on percentage of Local Content (For Procurement Order 
Value more than Rs.10 Crores) Proforma – 2 

 
 

*N.B- Strike out if not applicable. 
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ANNEXURE–B 

TENDER SCHEDULE TENDER NO. KRIDE/Projects/63/2020 dated. 11.11.2020 

 
 

Description of Item 

Quantity Monthly Delivery 

Schedule from the date 

of issue of P.O. 
Tendered Offered 

Qty by 

the 

Tendere

r 

1 2 3 5 

(A) Manufacture and supply of 60 kg PSC 

sleepers for 1 in 12 turnout confirming to RDSO 

Drg. No. T-4218 with latest alterations and as 

per specification as on closing of this tender 

and loading into Railway Wagons/ Road 

vehicles. The quoted rate shall include cost of 

raw material like special cement, HTS wire, 

SGCI inserts and Dowels etc., The firms have 

to make their own arrangements for 

procurement of raw materials from sources 

approved by Railways. 

 
 
 
 

 
86 Sets  

 
 
 
 
    Sets 

1
st
 ___________Sets 

2
nd________________Sets

 

3
rd

 ___________Sets 

4
th
 ___________Sets 

5
th
 ___________Sets 

6
th
 ___________Sets  

7
th
 ___________Sets  

8
th
 ___________Sets 

9
th
 ___________Sets  

10
th
 __________Sets 

11
th
 __________Sets  

  

(B). Manufacture and supply of 60 kg PSC 

sleepers for 1 in 8 ½ turnouts confirming to 

RDSO Drg. No T- 4865 with latest alterations 

and as per specifications as on closing of this 

tender and loading into Railway Wagons/oad 

Vehicles. The quoted rate shall include cost of 

raw materials like special cement. HTS wire, 

SGCI inserts and Dowels etc., The firms have 

to make their own arrangement for procurement 

of raw materials from sources approved by 

Railways 

 
 08 Sets  

 
____Sets 

1
st
 ___________Sets 

2
nd________________Sets

 

3
rd

 ___________Sets 

4
th
 ___________Sets 

5
th
 ___________Sets 

6
th
 ___________Sets  

7
th
 ___________Sets  

8
th
 ___________Sets 

9
th
 ___________Sets  

10
th
 __________Sets 

11
th
 __________Sets  

 

 

 

Description of Item 

 

Basic 

rate 

 
 

GST 

 
 

All in 
cost 

 

(A) Manufacture and Supply of 
PSC Turnout Sleepers for 1 in 12 
- 60 kg to RDSO Drg No T-4218. 

  
In 

Words 

In Fig 

(B). Manufacture and supply of 60 kg 
PSC sleepers for 1 in 8 ½ turnouts 
confirming to RDSO Drg. No T- 4865  

  

In 
Words 

   

In Fig 



43 

 

 

1) Earnest Money Deposit Rs. 5,77,000/- 

 

2) Delivery Period 11 (Eleven) Months from the date of issue of 

Purchase Order. 

3) Price Variation Clause As per Annexure C of the tender document. 

4) The firms who have been certified by RDSO for manufacture of PSC Monoblock sleepers or 

PSC turnout sleepers as on the date of opening of the tender only need to quote. The offer 

made by other firms will not be considered and the EMD submitted shall be forfeited. 

5) Rates to be quoted should be inclusive of all packing/ taxes, octroi tax where applicable 

excluding GST and nothing extra will be paid on this account. 

6) The cost of the product, the element of GST (if any), per unit must be clearly and separately 

indicated. However, GST will be reimbursed as per clause 8.5 of General Tender conditions. 

7) This offer of rate is made after taking into consideration the instructions to tenderers, Special 

Conditions of contract and all other annexures attached to the tender documents. 

8) Firms which are situated outside the territory of S.W. Railway and other than SC Railway, 

Central Railway and Southern Railway should quote the rate including manufacturing, 

delivery/supply and stacking of sleepers at any of the stations mentioned in Para 1.4 (b) and 

as detailed therein. 

9) Firms which are situated within the territory of S.W. Railway and within the territory SC 

Railway, Central Railway and Southern Railway, the rate quoted shall be Ex-Plant premises. 

10) The rate quoted shall be inclusive of loading of finished sleepers into the wagons/ road 

vehicles. 
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ANNEXURE-C 
 

PRICE VARIATION CLAUSE 
 

PI = (P0/I00) (5+18I1/I0+32L1/LO+8D1/DO+13E1/EO+3N1/NO+21W1/WO) +HI +CI 
Where: 

 

P1 Updated cost of sleeper 

P0 Accepted Rate of sleeper - (H0+C0) 

I1 WPI for Pig Iron during Production month as per Economic Advisor, Ministry of 
Industry website http://eaindustry.nic.in during production month 

I0 WPI of Pig Iron during one month before tender opening month as per Economic 
Advisor, Ministry of Industry website http://eaindustry.nic.in. 
. 

L1 All India Consumer Price Index for Industrial labour during Production month, as per 
Labour Bureau, Ministry of Labour website http://labourbureau.nic.in. 

L0 All India Consumer Price Index for Industrial labour during one month before tender 
opening month, as per Labour Bureau, Ministry of Labour website http: 
//labourbureau.nic.in 

D1 WPI for High Speed Diesel during Production month as per Economic Advisor, Ministry 

of Industry website http://eaindustry.nic.in 

D0 WPI for High Speed Diesel during one month before tender opening month as per 
Economic Advisor, Ministry of Industry website http://eaindustry.nic.in 

E1 WPI for Electricity during Production month as per Economic Advisor, Ministry of 
Industry website http://eaindustry.nic.in 

E0 = WPI for Electricity during one month before tender opening month as per Economic 
Advisor, Ministry of Industry website http://eaindustry.nic.in 

N1 WPI for Non-Coking Coal during Production month as per -Economic Advisor, Ministry 
of Industry website http://eaindustry.nic.in 

N0 WPI for Non-Coking Coal during one month before tender opening month as per 
Economic Advisor, Ministry of Industry website http://eaindustry.nic.in 

W1 WPI for All commodities during Production Month as per Economic Advisor, Ministry of 
Industry web site http://eaindustry.nic.in 

W0 WPI for All commodities during one month before tender opening month as per 

Economic Advisor, Ministry of Industry web site http://eaindustry.nic.in 
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H0 X x (Basic price per kg of Rashtriya Ispat Nigam Limited, Visakhapatnam, ex- 

Visakhapatnam for High Carbon Wire Rod as per www.vizagsteel.com (RINL 

website) (7.0mm grade PC 115)) chargeable by RINL, during One month before 

tender opening month. 

H1 X x (Basic price per kg of Rashtriya Ispat Nigam Limited, Visakhapatnam, ex- 
Visakhapatnam for High Carbon Wire Rod as per www.vizagsteeltcom (RINL 
website) (7.0mm grade PC 115)) chargeable by RINL, during Production Month. 

C1 Y x (Basic Cement Cost per Kg) during Production Month.  

C0 Y x (Basic Cement Cost per Kg) during one month before tender opening month 

 
Note: A X= 1658.8 Kg per set Y = 8250.31 Kg per set 

 B X= 1044 Kg per set Y = 6154 Kg per set 
 

The contracted rate of Cement under tender No. CS-167 shall be updated up to 
March'2017, using PVC as contained in cement contract. This updated price then be taken 
as the base price with base indices of "Manufacture of cement, lime and plaster" of 
March'2017; 2011-12 series. WPI for 

"Manufacture of Cement, lime and plaster" of 2011-12 series shall be used for further 
updating the rate of cement after applying a correction factor of 1.0551 as under: 

 

PI = (P0/I00) * (20 + 80C1/C0) 

 
P1 = Updated basic rate for production month (April'17 onwards) 

 
P0 = Updated rate (basic) of March'17 as per PVC contained in cement contract. 

 
C1 = WPI for "Manufacture of cement, lime and plaster" of 2011-12 series for Production 
Month as per Economic Advisor, Ministry of Industry web site http://eaindustry.nic.in x 
1.0551 

 

C0 =WPI for "Manufacture of cement, lime and plaster" of 2011-12 series for March'17 as 
per Economic Advisor, Ministry of Industry web site http://eaindustry.nic.in 

 
*Input tax credit as available on the date of tender opening is to be taken into account and 

passed on to the purchaser while quoting the prices. 

In order to avoid blockage of funds till final escalation is worked out and paid on the 

basis of indices for the month of production, the accepted price will be updated every six 

months as per the above formula for escalation. First updating shall be done on the basis of 

indices for the month of acceptance of tender as soon as confirmed indices for the month of 

acceptance are available. Payment for the supplies made shall be done at the latest updated 

price. The updated price will also include the payment towards reimbursement of freight in 

transportation of various input materials as per formula below. 
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Payment of Freight on Input Materials: 
 

In addition to the accepted rate, the cost of transportation of SGCI inserts, HTS Wire and 

Cement shall be reimbursed along with GST extra as under: 

Freight = Freight (Inserts) + Freight (Cement) + Freight (HTS) 

 
Freight (Inserts) 

 
Irrespective of location or number of sources from where this item is procured, Railway 

freight for wagon load classification during the month of production from the nearest live 

source (which is in production and capable of supplying the required quantity) of SGCI 

inserts if the material is drawn from the nearest source and if not from the nearest source, 

the actual freight or the average freight of the nearest two sources whichever is lower 

through the shortest possible rail route, irrespective of actual size of the consignment. If 

Railway feels that It is necessary to procure the material from the 3rd nearest source then 

the freight reimbursement shall be the actual freight or the average freight of. the nearest 

source and 3rd nearest source, whichever is lower, In case the material is transported by 

road then the method of lead calculation will be as outlined above, but reimbursement shall 

be made maximum up to 150% of relevant rail tariff or actual road freight, whichever is  

lower. 

 
Freight (HTS Wire) 

 
Irrespective of location or number of sources from where this item is procured, Railway 

freight for wagon load classification during the month of production from the nearest live 

source (which is in production and capable of supplying the required quantity) of HTS wire if 

the material is drawn from the nearest source and if not from the nearest source, the actual 

freight or the average freight of the nearest two sources whichever is lower through the 

shortest possible rail route, irrespective of actual size of the consignment. If Railway feels 

that it is necessary to procure the material from the 3rd nearest source then the freight 

reimbursement shall be the actual freight or the average freight of the nearest source and 

the third nearest source, whichever is lower. In case the material is transported by road then 

the method of lead calculation will be as outlined above, but reimbursement shall be made 

maximum up to 150% of relevant rail tariff or actual road freight, whichever is lower. 

 
Freight (Cement) 

 
Railway freight for rake/wagon load classification during the month of production from the 

nearest approved source of Cement as fixed by the Railway through the shortest possible 

rail route. In case special cement is transported by road, reimbursement shall be made 

maximum up to 150% of relevant rail tariff or actual Road freight, whichever is lower. 

Wherever, at destination, cement is required to be transported by road from the rail 

unloading point (cement booking station) to CSP and road lead is more than 5 Km, freight for 

this portion will also be reimbursed as per actual road freight or @ 150% of the 

corresponding rail freight for the distance between rail unloading point (nearest cement 

booking station) and CSP, whichever is lower. 
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For   calculating  freight,  following weight of input materials shall be considered: 

 
Item Qty. of Steel per 

set/No. 

Qty. of Cement per 

set/ No. 

Qty. of 
Inserts per 
set/No. 

A).Manufacture and 

Supply of PSC 

Turnout Sleepers 

for 1 in 12 - 60 kg 

to  RDSO  Drg  No 

T-4218 

1508 kg/set 8250.31 kg per set 489 inserts/ set 

B). Manufacture 

and supply of 60 kg 

PSC sleepers for 1 

in 8 ½ turnouts 

confirming to 

RDSO Drg. No T- 

4865 

1508 kg/set 8250.31 kg per set 489 inserts/ set 

 
 

Total freight as calculated above shall be added to the accepted rate immediately 

after the acceptance of tender on the basis of freight applicable for the preceding month of 

opening of tender. Further change in freight shall be accounted for at the time of 

updating/escalation. 

HTS Wire & SGCI inserts can also be procured from any of the RDSO approved 
sources, however, freight reimbursement shall be only for the nearest source. 
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ANNEXURE-D 

ANNEXURE-D OF TENDER DOCUMENT 
 

 

INDEMNITY BOND 
 

 

 
 
Managing Director  
Rail Infrastructure Development Company ( Karnataka) Limited  
 
 
THIS INDENTURE made on  this day  by M/s. (Duly 
registered under the Indian Co. Act. 1956) and having its registered office at   _________, 

hereinafter called the contractor (which expression shall include its successors) in favour of the Rail 
Infrastructure Development Company (Karnataka) Limited ,Bangalore  hereinafter called the 

Purchaser (which expression shall include his successors and assignees). 
 
WHERE AS under the formal order/contract specified in schedule, I/We have agreed to supply mono 
block concrete sleepers to the KRIDE (hereinafter called the Purchaser ) at the time and place and in 
the manner detailed there in. 
 
WHERE AS purchaser agreed to accommodate the contractor in case in which the purchaser thinks fit by 
making 90% payment of value of Mono block PSC Concrete Sleepers which have been inspected and 
passed by the Purchaser or his nominee. 
 
In consideration of such payment I/We am/are hereby is/are expressly prepared to accept certain 
liabilities as herein after set out but such liabilities shall not affect the passing of the sleepers concerned 
to the purchaser. 
 
NOW, I/We hereby agree, declare and undertake as follows: 
 

(i) I/We shall remain absolutely responsible for the safe custody and protection of sleepers, 
which were inspected and passed by the Railway Authority by IC No. ____________________  
______________________________________________________ 

 

 dated ____________,  but could  not be  dispatched due to non-availability of wagons against all risk 
whatsoever, till those are dispatched under the above mentioned contract and duly delivered. The 
President of India, however, shall be kept indemnified against any losses and/or damage to the said 
sleepers. The said sleepers shall however, be at all-time open to the inspection by officer who may be 
authorized on behalf, by the purchaser or his nominee. 
 

(ii) Details of quantity which will be loaded in my/our siding as per challan will be submitted 
by me/us to the consignee direct and if any discrepancy is noticed on receipt of Mono block 
Concrete Sleepers at the destination, the cost of quantity in deficit will be realized from my/our 
10% bills. 

 
 

(iii) The said number of sleepers shall be loaded and dispatched correctly as per the 
inspection note and that no broken or un-passed sleepers, not conforming to the 
specification/drawings mentioned in the formal contract shall be dispatched and then in such 
case we shall be liable for the entire loss or damage that purchaser may sustain due to the 
dispatch of such broken/un-passed sleepers and I/We undertake to indemnify the purchaser 
against all such loss and damage and shall replace at my/our cost any of such broken/un-
passed sleepers as may be dispatched by us aforesaid. 
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(iv) In the event of any loss or damage as aforesaid the assessment of such loss or 
damage and assessment of the compensation therefore would be made by the KRIDE or his 
authorized nominee from our 10% bills and the said assessment shall be final and binding 
upon us. 
 

(v) Provided always that notwithstanding anything contained in the formal, order/contract, the 
Managing Director/KRIDE will be fully entitled to realize all dues against me/ us under 
orders/contracts specified in the schedule or other contracts between myself/ourselves and 
the Managing Director/KRIDE  without prejudice due by any other lawful means. 

 
THE SECHEDULE  
  

KRIDE acceptance letter No._________________________ dated_____________________ and  

 

___________________________________KRIDE contract  Agreement  No.____________________  

 

dated ___________________for manufacture and supply of Mono block PSC Concrete Sleepers. 

 

Witness: *Signature of the Contractor 

/supplier: 

Address: 

     Dated: 

Name: 
 

Address: 
 

Dated: 
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ANNEXURE -E 

INDEMNITY BOND 

 

BY THE PRESENT INDEMNITY BOND executed by M/s ----------------------------------------------------------- 
 

  on this  

---------- day of --------------------------------------------20---- (hereinafter called contractor) in favour of 

General Manager/KRIDE /(Name of the person who has signed the agreement) -------

___________________________  (hereinafter called the purchaser). 

 

2. ---------------------------------------------------------------------------------------------------- WHEREAS – The 

Contractor has agreed with the purchaser to manufacture and supply PSC WIDE Base Line 

Sleepers to the KRIDE Administration in pursuant to and in terms of a contract evidenced 

by the KRIDE-----------------------------------------------  and  the  instructions  of the  Managing 

Director , --------------------------------------------------------------------------------------- KRIDE acting through 

General Manager  of ------------------------------------------------------------------------ KRIDE. 

 
 

3. AND WHEREAS pursuant to the said contract, the contractor(s) commenced 

dispatches of sleepers on  and completed dispatches by    

 

 

4. AND WHEREAS under clause 15.3 of the said contract for the supply of PSC Wide 

Base  Line Sleepers payment for the delivery of stores was/is to be made as follows: 

 

Balance 10% of the price of each consignment will be paid on proof of dispatch and on submission 

of a Bond for 25% of the value of Stores supplied covering the warranty period as per warranty 

clause. Consigner’s certificate shall be enclosed with 10% bills. In case 90% payment as laid down 

in clause 15.2 above is not sought, 100% of price of each consignment will be paid on proof of 

dispatch of Stores and on submission of Indemnity Bond. 

 

5. AND WHEREAS 90% payment in respect of the Stores inspected has already been 
paid by the KRIDE to the contractor, vide Cheque No.__________________                             
dated  Rs.  . 

 
 

6. AND WHEREAS the contractor submitted one of his bills being bill No._______________ 

   of  Rs.   for 

the 10% (i.e. balance amount) of the value in respect of stores dispatched by him through Railway 

Wagon No. ----------------------- booking under RR No. ---------------------------------- to the consignee 

thereof namely the   . 

 
7. AND WHEREAS the Purchaser has agreed to pay the amount of Rs____________
 (in 
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words) ____________________________________________________being the 10%/100% of the 

said bill No.---------------------------------- upon the Contractor subject to execute an indemnity bond in 

the manner hereafter provided in the para 15.3 of the contract. 

 
8. NOW THEREFORE through this indenture, the Contractor hereby covenants with the 
Purchaser that the Contractor shall at all times hereinafter well and sufficiently indemnify 
and keep indemnified the Purchaser, his successors and assignee for an amount --------------
------- 
----------(25% of the value of stores supplied) from and against such damages, loss and costs, 
charges and expenses, whatsoever that may be caused and incurred by the said KRIDE on account 
of the short or non-receipt of the said stores said to have been dispatched by the said wagon No. ----
---------------------------under the said RR No.----------------------------------------- to the said consignee or 
on account of the said goods if delivered in whole or in part not being according to the specification 
and requirements of the said contract and in the event of such short or non-delivery or delivery of 
the goods in whole or in the part being not in accordance with the specifications and requirements of 
the contract, the Contractor shall pay to the purchaser on intimation to the amount as may be equal 
to the price of the said goods so short received or not being according to the specifications or 
requirements as aforesaid and also all other loss that the Purchaser may incur or suffer on account 
thereof the decision of  KRIDE as to the exact amount of such loss including the price of the goods 
short delivered or of the goods but not in accordance with the specifications or requirements of the 
said contract as aforesaid being final and binding on the Contractor together with all costs, charges 
and expenses that the Purchaser may incur for the recovery of the said amount and loss. 

AND IT IS HEREBY guaranteed by the contractor that PSC Sleepers which the contractor has 

supplied have been manufactured fully in accordance with the specifications and its design shall 

strictly follow the “as made” detailed drawing with such specifications as are notified in respect of 

each type. The contractor further guarantees that the PSC Sleeper shall befree from defects in 

material and workmanship. The contractor shall be liable to arrange the necessary replacements of 

the defective sleepers free of any charge only to the extent that such replacements are attributable 

to or arise from faulty workmanship or material or design in the manufacture of the sleepers. All 

replacements shall be made free of cost at destination. If the contractor so desires, the replaced 

sleepers can be taken over by him for disposal as he deems fit, within a period of three months from 

the date of receipt of the replacement of defective sleepers by the purchaser. At the expiry of this 

period, no claim in this respect shall lie on the purchaser. 

 
IT IS AGREED that any approval or acceptance by the purchaser of the sleepers or of the materials 

incorporated therein shall not in any way limit the contractor’s liability hereunder. The decision of the 

purchaser in regard to contractor’s liability under this guarantee shall be final and conclusive. All 

replacements that the purchaser shall call upon the contractor to deliver under this guarantee shall 

be delivered by the contractor within three months from the date of intimation of such rejection of 

defective sleepers. If the contractor fails to replace the defective sleepers within the said period, the 

cost of the said sleepers at the rate stipulated in the contract shall be recovered from the payments 

due to the contractor. 

 
WHEREAS IT IS AGREED that the guarantee herein contains shall expire in respect of each 

sleeper on the expiry of 5 years from the date of the delivery or 3 years from the date of its placing 

in service whichever is earlier except in respect of defects notified to the contractor prior to the 

expiry of such date. 

9. AND IT IS HEREBY agreed between the parties hereto that the Purchaser shall be 
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entitled to recover or adjust the cost of such replacements as aforesaid or the guaranteed 

amount ------------------- (25% of the price of stores supplied) whichever is less out of or from the 

moneys, if any, payable to the Contractor in respect of the said Contract or any other contracts 

subsisting between the Contractor and the purchaser. 

 

10. IN WITNESS WHEREOF the contractor has put his seal on -----------------------------------  . 

 

IS HEREINTO affixed pursuant to a resolution, dated passed by the Board of Directors of the said 
Company in the presence of: 

 

1. Shri    
  
 

2. Shri     

 

 
Signature of the Contractor Firm’s Name: M/s.  ________________________________________ 

 
 

Witness: 1)         (Stamp) 
 

               2) 
 
 

General Manager/(Civil)KRIDE  
 
 
 

------------------------- KRIDE 
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ANNEXURE – F 

 
 

PROFORMA OF PARTICULARS OF TENDERER’S MANUFACTURING UNIT 
 

1. Name of the Tenderer   
 

2. Location of the Mills.   
 
 

3. Capacity of the manufacturing shops   
 

4. How long the shops have been functioning   
 
 

5. What goods are being manufactured    
 
 

 
6  Manufacturing capacity per month for the production of tendered item(s) a per 

Annexure - H YYYYYYYYYYYYYYYYYYYYYYYYYYYY. 
 

 

7. Details of the quantity of tendered item(s) manufactured and supplied during each of 
the last three years. This information may be given in the form of Annexure - K 

 
8. True copy of licensee of registration issued by Secretariat for industrial approval 

Deptt.Of   

Industrial Department and in case of Small Scale Units registration issued by 

NSIC/SSI should be attached license/registered capacity should also be indicated 

 

 
9. Certification of RDSO approval for the tendered item.    

 
 

 
10. Details of the ISO-9000 Certificates   

 
 

 
11. Distance of Mill/workshop from the nearest railway station where loading of tendered 

item(s) are permitted   

 
 
 

12. Any other details   
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Annexure-G 

 
 

MONTHLY PROGRESS REPORT 
 

Manufacture and supply of  

(A) PSC Turnout Sleepers 1 in 12 60 Kg to RDSO Drg No. T- 4218 

(B) PSC Turnout Sleepers 1 in 8 ½ 60 Kg to RDSO Drg No T- 4865 

Against Tender No. KRIDE/Projects/63/2020 dated. 11.11.2020 
 

 
Quanti 

ty in 

Sets 

 
 

Quantity 

Ordered 

 
 

Quantity 

Released 

Quantity inspected 
Cumulative Quantity 

Supplied 

 

 
Remarks Up to 

last 

month 

During 

the 

month 

Under the 

Contract 

During 

the year 

1 3 4 5 6 7 8 9 
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ANNNEXURE – H 

 
 

INFORMATION REGARDING MONTHLY CAPACITY OF TENDERER 
 

Tender Notice No: KRIDE/Projects/63/2020 dated. 11.11.2020 

Name of the Agency:    

Work Address:    
 

Item Monthly Capacity of Production Any other 

relevant 

Information 

Remarks 

Monthly 1 in 12 PSC T/o    

Production sleepers    Sets 

capacity of 1 in 8.5 PSC T/o  

the Firm sleepers    Sets 

 

I/ WeYYYYYYYYYY hereby certify that in this sleeper factory we have 

capacity of undertaking simultaneous production of various types of sleepers as per 

above capacity mentioned by us. 

 
 

Signature of Tenderer 
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ANNNEXURE – J 

 
 

INFORMATION REGARDING WORK LOAD ON HAND OF TENDERER 
 

Tender Notice No: KRIDE/Projects/63/2020 dated. 11.11.2020 

Name of the Agency:    

Work Address:    
 
 

 

R
a

ilw
a

y
 /

 U
n

it
 

PO 

No. 
and 
date 

V 

ali 
d 
up 
to 

Total sleepers to be 
supplied including 
Isolated sleepers sets 
(Equivalent sets) 

Quantity Supplied as on 
date of invitation of this 
Tender (Equivalent sets) 

Balance quantity as on 
invitation of this tender 
(Equivalent sets) 

Likely 
Completi 
on date 
of 
pending 
P.O.s 
(Date) 

1
 i
n

 1
2
 

1
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n
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le
e
p

e
r 
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e
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.5

 

T
ra

p
 s

le
e
p

e
r 

s
e

ts
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1
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 1
2
 

1
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1 2 3 
4 5  6  

7 
a b c d a b c d a b c d 

                

                

                

 
 
 

 

Signature of the tenderer 
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Annexure – K 

 
 

Statement Showing Month Wise Performance of Production of Turnout sleeper sets and 

mainline sleepers (including other special sleepers) during last three years, (starting from 

Nov’2015) (36 months) 

Tender Notice No: KRIDE/Projects/63/2020 dated. 11.11.2020 
 

Name of Agency:     
Work Address:     

 

Month Production of 
1 in 12 T/O 
PSC Sleepers 
(Sets) 

Production of 1 
in 8.5 T/O PSC 
Sleepers 
(Sets) 

Production of Main 
line sleepers 
including other 
special sleepers 
(Nos.) 

Nov’15    

Y.    

Y.    

Oct’18    

 
Note: Above details are based on Inspection Certificates issued. 

 
 
 
 

Signature of the tenderer 
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GUARANTEE BOND 

 

 
BANK GUARANTEE BOND PROFORMA 

ANNEXURE-L 

 

1. In consideration of the Managing Director/RAIL INFRASTRUCTURE 
DEVELOPMENT COMPANY (KARNATAKA) LIMITED  (hereafter called “the 

Government”)having agreed to exempt…………………………………………………………… 

  (hereafter called “the said Contractor(s)” from the demand, 

under the terms and conditions of an  Agreement, dated  made 

between   _________________________________________ 

and  for  (hereafter called “the said 

agreement”) of security deposit for the due fulfilment by the said Contractor(s) of the terms 

and conditions contained in the said Agreement, on production of a bank Guarantee for 

Rs.  (Rupees   only) 

,we,       hereinafter referred to as 

(Indicate the name of the bank)“the bank”  at the request 

of contractor(s) do  hereby undertake to   pay 
 

to the Government an amount not exceeding Rs. against any loss ordamage 
 

caused to or suffered or would be caused to or suffered by the Government by reason or any 

breach by the said contractor(s) of any of the terms or conditions contained in the said 

Agreement. 

2. We   do hereby undertake to 
pay(Indicate the name of the bank) the amounts due and payable under this guarantee 
without any demur, merely on a demand from the Government stating that the amount 
claimed is due by way of loss or damage caused to or would be caused to or suffered by the 
Government by reason of breach by the said contractor(s) of any of the terms or conditions 
contained in the said Agreement or by reason of the contractor(s) failure to perform the said 
Agreement. Any such demand made on the bank shall be conclusive as regards the amount 
due and payable by the Bank under this guarantee. However, our liability under this 
guarantee       shall       be       restricted       to       an       amount,        not        exceeding  
Rs.  _______. 

 

3. We undertake to pay to the government any money so demanded not withstanding 
any dispute or disputes raised by the contractor(s)/supplier(s) in any suit or proceeding 
pending before any court of Tribunal relating thereto our liability under this present being 
absolute and unequivocal.The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the contractor(s)/supplier(s)/shall have 
no claim against us for making such payment. 

 
4. We   further agree that the guarantee herein (Indicate 

the name of the bank) Signature contained shall remain in full force and effect during the 

period that would be taken for the performance of the said Agreement and that it shall 

continue to be enforceable till all the dues of the Government under or by virtue of the said 

Agreement have been fully paid and its claims satisfied or discharged or till KRIDE. of 

 certifies that “the terms and conditions of the said Agreement have been fully and properly 

carried out by the said contractor(s) and accordingly discharges this guarantee. Unless a 

demand or claim under this guarantee is made on us in  
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writing on or before the  . We shall be discharged from all liability 

under this guarantee thereafter. 

 

5. We,  further, agree with the Government (Indicate the name of the bank) shall have the 

fullest liberty without our consent and without effecting in any manner our obligations 

hereunder to vary any of the terms and conditions of the said Agreement or to extend time of 

performance by the said contractor(s) from time to time or to postpone for any time or from 

time to time any of the powers exercisable by the Government against the said Contractor(s) 

and to forbear or enforce any of the terms and conditions relating to the said agreement and 

we shall not be relieved from our liability by reason of any such variation, or extension being 

granted to the said Contractor(s) or for any for balance, act or omission on the part of the 

Government or any indulgence by the Government to the said Contractor(s)  or by any such 

matter or thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s)/Supplier(s),  

We  lastly undertake not to revoke this 

(Indicate the name of the bank) 

Guarantee during its currency except with the previous consent of the Government in writing. 

Dated the  day of  20   

For  

(Indicate the name of the bank) 
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ANNEXURE-M 

 

Following Bank Account details should be furnished by tenderers for 
Electronic Funds Transfer System. 

 

 

Sl. 

No. 

Name of 

the firm 

Address Telephone No. Fax No. (if 

any) 

Email ID 

(if any) 

Bank A/c No. 

1 2 3 4 5 6 7 

       

Bank Bank Name Bank City where Bank MICR Bank Branch 

A/c  Code Bank is Address No. Indian Financial 

Type   situated   System Code 

      (IFSC) 

8 9 10 11 12 13 14 
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PROFORMA - 1 

 
Proforma for self-Certificate in regard to meeting the Minimum Local Content 

requirements 

(For Procurement Order Value less than of Rs.10 Crores) 

(as per clause 36.5 (a) Special Conditions of Contract) 

 

 
“I  /  We  YYYYYYYYYYYYYYY..  (Name  of  the  bidder)  represented  by 

YYYYYYYYYYYYYYYYYY., authorized person on behalf of tenderer hereby 

certify that I/ We YYYYYYYYYYYYYYYY.. meet the minimum 50% Local 

Content requirements for the work YYYYYYYYYYYYYYYYYYYY.. (To be 

filled as notified in Tender document) and the following are the details of locations at the 

local     value     addition    is    made    for    quoting     offer     against     tender     notice  no 

YYYYYYYYYYY.. dt ............................ by us”. 

 
Details of locations at which the local value addition is made:- 

1. YYYYYYYYYYYY. 

2. YYYYYYYYYYYY. 

 
Place:- 

 

Date:-  
Signature of tenderer 

With seal. 
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PROFORMA - 2 

 
Proforma of Certificate on percentage of Local Content 

(For Procurement Order Value more than Rs.10 Crores) 

(as per clause 36.5(b) Special Conditions of Contract) 

 
(To be furnished by Statutory Auditor / Cost Auditor of the Company (in the case of 

Companies) / Practicing Chartered Accountant or Cost Accountant (in the case of 

suppliers other than Companies)). 

 
“I/ We ....................................the Statutory Auditor / Cost Auditor / Practicing  Cost 

Accountant / Practicing Chartered Accountant of M/sYYYYYYYYYYYYYYY. 

(Name  of  the  bidder)  hereby  certify  that  the  percentage  of  Local  Content  of  M/s 

YYYYYYYYYYYYY.. (Name of bidder) for the work YYYYYYYYYYY. 

(To  be filled  as  notified  in  Tender  document)  against tender no ......................... Date 

YYYYYY.   By   M/sYYYYYYYYYYYY..   (Name of   the bidder), is at 

YYYYYYYYYY..%. 
 

Place:- 

Date:- 

 

 
Signature of tenderer 

With seal. 
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PROFORMA -3  
 

RAILWAY BOARD LETTER No. 2004/IRS(G)/779/11 PL. Dated 23/12/2019 
 

Bid security declaration to be signed by bidders availing exemption from submission of EMD 
 

“ I/we certify that my/our offer is eligible for exemption from submission of bid security/Earnest Money 
Deposit, in terms of the tender conditions. 
 
In case my/our claim to exemption from submission of bid security/Earnest Money Deposit is not found valid 
as per terms of the tender, I/we understand and accept that Railways has unquestionable right to summarily 
reject my bid and my offer shall not be considered for ordering. Further,  I/we hereby understand and accept 
that if I/we withdraw or modify my/our bids during the period of validity, or if I/we are awarded the contract 
and on being called upon to submit the performance security/Security Deposit, fail to submit the 
performance security/Security Deposit before the deadline defined in the request for bid document/ Notice 
Inviting Tender, I/we shall be debarred from exemption of submitting Bid Security/Earnest Money Deposit 
and performance security/Security Deposit for a period of 6 (six) months, from the date  I/we are declared 
disqualified from exemption from submission of EMD/SD, for all tenders for procurements of goods issued 
by any unit of Indian Railways published during  this period”. 

 
 
 

    Signature of the Bidder with seal 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

Indian Railway Standard 
Condition of Contract 
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0300 System of Payment: 
Quotations of rates by 
Contractors: 

 

Contract: 

   

0400 
respect of sums claimed:                

2400
 

Security Deposit: 0500 Corrupt Practices: 2500 

Delivery:                                                0600     
Insolvency   and   Breach   of             

  

 

GOVERNMENT OF INDIA 
 

 
 

MINISTRY OF RAILWAYS 

 

INDIAN RAILWAY STANDARD CONDITIONS  OF CONTRACT: (Vide 

Para 417 of the Indian Railway Code for the Stores Department) 

 

DESCRIPTION CLAUSE DESCRIPTION CLAUSE 
Definitions and Interpretation: 0100    Freight: 2100  

Parties: 0200    
Removal       of       Reje 
Stores: 

cted             
2200 

 

2300 
 

Withholding   and    lien    in             
 

 
    

 
 

Time for and Date of Delivery: 

 
 

0700 

Contract: 
Laws        governing 
Contract: 

 
the 

2600 
 

2700 

Extension of Time for Delivery: 0800 Headings:  2800 
Examination        of        Drawing, 
Specifications and Patterns: 
Mistakes in Drawing: 

0900 
 

1000 

Arbitration: 
 

Fall Clause: 

2900 
 

3000 

Samples: 
Risk   of   Loss   or   Damage   to 

Government      or      Purchaser's 

1100 

 
1200 

Inspection &Rejection: 

 
Warranty/Guarantee: 

3100 

 
3200 

Property: 
Inspection by Inspecting Officer: 

 
1300 

 
Book Examination Clause: 

 
3300 

Charges for Work Necessary for 
Completion of the Contract: 

1400 
Inspection at the Fag  End 
of the Delivery Period: 

3400 

Responsibility  of  the  Contractor 
for Executing the Contract: 

 

1500 
 

Special conditions: 
 

3500 

Use  of  Raw  Materials  secured 

with Government Assistance: 

 

1600 
Purpose  of  Contract  and 

Parties to the Contract: 

 

3600 

Indemnity: 1700 Delivery: 3700 

Packing: 1800 
Increase   or   Decrease   of 
Quantities: 

   
3800 

 

Notification of Delivery: 
 

1900 
Maintenance                   and 
Replacement of Stocks: 

 

3900 

 

Progress Reports: 
 

2000  
Reporting      Progress      of 
Contract: 

 

4000 
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0100. Definitions and Interpretation. 
 
 

0101. In the Contract, unless the context otherwise requires    ; 
 
 

0102.  "Acceptance of Tender" means the letter of memorandum communicating 

to  the  Contractor the  acceptance  of  his  tender  and  includes  an  advance 

acceptance of his tender; 

 
0103.  "Consignee" means where the stores are required by the acceptance of 

tender to be despatched by rail, road, air or steamer, the person specified in the 

Acceptance  of  Tender to  whom  they are  to  be delivered  at the destination; 

Where the Stores are required by the acceptance of tender to be delivered to a 

person as an interim consignee for the purpose of despatch to another person, 

such other persons; and in any other case the person to whom  the stores are 

required  by  the acceptance  of  tender to  be delivered  in  the manner therein 

specified 

 
0104.  "Contract"  means and includes  the invitation  to  tender, instructions  

to tenderers,  tender,  acceptance  of  tender,  Standard  Conditions  of  

Contract, Special  Conditions of Contract, particulars  and the other conditions  

specified in the acceptance of tender and includes a repeat order which has 

been accepted or acted upon  by the contractor and a formal agreement if 

executed; 

 
0105.  The "Contractor" means the person, firm or company with whom  the order 

for  the  supply  is  placed  and  shall  be  deemed  to  include  the  contractor's 

successors (approved by the Purchaser), representatives,  heirs,  executors and 

administrators as the case may be, unless excluded by the terms of the contract 

 
0106.  "The Sub-contractor" means any person, firm or company from whom  the 

Contractor  may  obtain  any  material  or  fittings  to  be used in  the supply  or 

manufacture of the stores,
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0107.  "Drawing" means the drawing or drawings specified in or annexed to the 
 

Schedule or Specifications 
 
 

0108.  "Government" means the Central Government or a State Government, as 

the case may be; 

 
0109.  "The  Inspecting  Officer  ”  means the person specified  in  the contract for 

the purpose of Inspection of stores or work under the contract and includes his 

authorised representative; 

 
0110.  "Material" means anything used in the manufacture or fabrication of the 

stores 

 
0111. "Particulars" include- 

(a) Specifications 

(b)  Drawings 
 
 

(c) Pattern bearing the seal and signature of the Inspecting Officer 

(hereinafter called the sealed pattern) which shall include also a certified copy 

thereof sealed by the Purchaser for the guidance of the Inspecting Officer; 

 
(d) Sample sealed by the Purchaser for guidance of the Inspecting Officer 

(hereinafter  called  the certified  sample)  which  shall  include  a certified  copy 

thereof sealed by the Purchaser for the guidance of the Inspecting Officer; 

 
(e) Trade pattern, that is to say, a pattern, stores conforming to which are 

obtainable  in  the open  market and which  denotes a standard of  the 

Indian Standard Institute or other standardising authority or a general standard 

of the industry; 

 
(f) "Proprietary mark "or " brand " means the mark or brand of a product 

which is owned by an industrial firm
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(g) any other details governing the construction, manufacture or supply 

of stores as may be prescribed by the contract 

 
0112.  " Purchase Officer  " means the officer  signing  the acceptance of tender 

and                                                 includes                                                          

any officer  who  has authority  to  execute  the relevant  contract  on  behalf  of  

the Purchaser 

 
0113.  " The Purchaser  " means the President of India in the case of stores 

ordered for the Indian Government Railways and includes his successors and 

assignees 

 
0114.  "Signed" includes stamped, except in the case of an acceptance of tender 

or any amendment thereof 

 
0115.  "Site" means the place specified in the contract at which any work  is 

required to be executed by the contractor under the contract or any other place 

approved by the Purchaser for the purpose; 

 
0116.  "Stores"  means the goods specified  in  the contract which  the contractor 

has agreed to supply under the contract; 

 
0117.  "Supply Order" means an order for supply of stores and includes an order 

for performance of service 

 
0118.  "Test" means such test as is prescribed by the particulars or considered 

necessary  by   the  Inspecting  Officer  whether  performed  or   made  by   the 

Inspecting Officer or  any agency acting under the direction of  the Inspecting 

officer; 

 
0119. "Unit" and "Quantity" means the unit and quantity specified in the contract;
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0120.   "Writing"  or  "Written"  includes  matter  either  in  whole  or  in  part,  in 

manuscript, typewritten, lithographed, cyclostyled, photographed or printed under 

or over signature or seal, as the case may be; 

 
0121.  The delivery of the stores shall be deemed to take place on delivery of the 

stores  in  accordance  with  the  terms  of  the  contract, after  approval  by  the 

Inspecting Officer if so provided in the contract to - 

 
(a) the consignee at his premises ; or 

 
 

(b) where so provided the interim consignee at his premises , or 
 
 

(c)  a carrier  or  other person named in  the contract for  the purpose of 

transmission to the consignee, or 

 
(d) The consignee  at the destination station  in  case of contract stipulating 

for delivery of stores at destination station. 

 
0122.  Words in the singular include the plural and vice versa 

 
 

0123.   Words importing  the masculine  gender shall  be taken to  include  the 

feminine  gender  and words importing  persons shall  include  any company or 

association or body of individuals, whether incorporated or not; 

 
0124.  The heading  of  these conditions  shall  not  affect  the interpretation  or 

construction thereof; 

 
0125.  Terms  and  expression  not   herein  defined  shall  have  the  meanings 

assigned  to them in  the Indian  Sale  of Goods Act, 1930  (as amended), or the 

Indian Contract Act, 1872  (as amended) or the General Clauses Act, 1897  (as 

amended), as the case may be. 

 
0200.  Parties- The parties to the contract are the Contractor and the Purchaser, 

as defined in Clauses 0105 and 0113.
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0201.  Authority of person signing the Contract on  behalf of the Contractor-A 

person signing the tender or any other document in respect of the Contract on 

behalf of the Contractor without disclosing his authority to do so shall be deemed 

to warrant that he has authority to bind the Contractor. If it is discovered at any 

time that the person so signing has no  authority to do  so, the Purchaser may, 

without  prejudice  to  any other right  or  remedy of  the Purchaser, cancel  the 

contract and make or authorize the making of a purchase of the stores at the risk 

and cost of such person and hold  such person liable  to  the Purchaser for all 

costs and damages arising  from  the cancellation  of the contract including  any 

loss  which  the  Purchaser  may sustain  on  account  of  such  purchase.   

The provisions  of  Clause  0700   shall  apply  to  every such  purchase  as  far  

as applicable. 

 
0202.  Address of the Contractor and notices and communications on  behalf of 

the  Purchaser:-  

 (a) For all purposes of the contract, including arbitration thereunder, the address 

of  the Contractor mentioned  in  the tender shall  be the address  to  which  all 

communications addressed to the Contractor shall be sent, unless the Contractor 

has notified change by a separate letter containing no other communication and 

sent by registered post acknowledgement due to the Purchaser.  The Contractor 

shall be solely responsible for the consequence of an omission to notify a change 

of address in the manner aforesaid. 

 
(b)  Any communication or  notice on  behalf of the Purchaser in relation to  the 

contract may be issued to the Contractor by the Purchase Officer and all such 

communications  and  notices  may  be  served  on   the  Contractor  either  by 

registered posts or  under certificate of posting or  by  ordinary post or  by  hand 

delivery at the option of such officer. 

 
0300. Quotations of rates by Contractors
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(a) The price  quoted by the Contractor shall  not  be higher  than the controlled 

price fixed by law for the stores or where there is no controlled price, it shall not 

exceed the prices or contravenes the norms for fixation of prices laid down  by 

Government  or   where  no   such  prices  or   norms  have  been  fixed  by   the 

Government, it shall not exceed the price appearing in any agreement relating to 

price  regulation  by  any industry  in  consultation  with  the Government.  In  any 

case, save for special reasons stated in the tender, the price quoted shall not be 

higher than the lowest price charged by the Contractor for stores of the same 

nature, class or description to a private purchaser, domestic or foreign as well as 

Purchaser Governments. 

 
(b)  If the price quoted is higher than the controlled price or  where there is no 

controlled  price,  the price  usually  charged by  the  Contractor from  a private 

Purchaser, domestic or foreign, as well as Purchaser Government for the stores 

of the same nature, class  or description the Contractor will specifically  mention 

this fact in his tender giving reasons for quoting higher price(s). If he fails to do 

so or makes any mis-statement, it shall be lawful for the Purchaser, (i) to revise 

the price  at any stage so as to  bring  it in  conformity  with  the Sub  clause  (a) 

above or (ii) to terminate the contract and forfeit the Security Deposit. 

 
0400. Contract. 

 
 

0401.   This   contract  is   for   the  supply   of   the  stores  of   the  description, 

specifications and drawings, and in the quantities set forth in the contract on the 

date or dates specified therein.  Unless otherwise specified, the stores shall be 

entirely brand new and of the best quality and workmanship to the satisfaction of 

the Inspecting  Officer.   The stores shall  further  be in  all  respects acceptable  to 

the Inspecting Officer. 

 
0402.  Any variation  or amendment of the contract shall  not  be binding  on  the 

 

Purchaser  unless   and  until   the  same  is   duly   endorsed  on   the  contract
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incorporated in a formal instrument or in exchange of letters and signed by the 

parties. 

 
0500. Security Deposit. 

 
 

0501.  Unless otherwise agreed between the Purchaser and the Contractor, the 

Contractor shall, within 14 days after written notices of acceptance of the tender 

has been posted to the Contractor, deposit with the railway concerned (in cash or 

the equivalent in Government Securities or approved Banker's Guarantee Bond) 

a sum equal to 5 per cent of the total value of the stores detailed in the contract 

for which the tender has been accepted, subject to a maximum of Rs. 1,00,000 

as a security for the due fulfilment of the contract. 

 
0502.  If the Contractor, having been called upon  by  the Purchaser to  furnish 

security, fails to  make and to  maintain a security deposit within the specified 

period, it shall be lawful for the Purchaser - 

 
(a)  to  recover  from  the  Contractor the  amount  of  such security  deposit  by 

deducting the amount from the pending bills of the Contractor under the contract 

or  any other contract with  the Purchaser or  the Government or  any person 

contracting through the Purchaser or otherwise howsoever, or 

 
(b) to cancel the contract or any part thereof and to purchase or authorise the 

purchase of the stores at the risk and cost of the Contractor and in that event the 

provisions of Clause 0702  shall apply as far as applicable. 

 
0503.  No  claim shall lie against the Purchaser in respect of interest on  cash 

deposits or Government Securities or depreciation thereof. 

 
0504.  The Purchaser shall be entitled and it shall be lawful on his part to forfeit 

the said security deposit in whole or in part in the event of any default, failure or 

neglect  on  the part of  the  Contractor in  the fulfilment  or  performance  in  all 

respect of the contract under reference or any other contract with the Purchaser
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or any part thereof to the satisfaction of the Purchaser and the Purchaser shall 

also be entitled to deduct from the said deposits any loss or damage which the 

Purchaser may suffer or be put  by reason of or due to any act or other default, 

recoverable  by  the Purchaser from  the Contractor in  respect of  the contract 

under reference or any other contract and in either of the events aforesaid to call 

upon  the Contractor to maintain the said security deposit at its original limit by 

making further deposits, provided further that the Purchaser shall be entitled to 

recover any such claim  from any sum then due or which  at any time  thereafter 

may become due to  the Contractor under this or  any other contracts with the 

Purchaser. 

 
0600. Delivery. 

 
 

0601.  The Contractor shall as may be required by the Purchaser either deliver 

free or f.o.r. or c.i.f. at the place/places detailed in the contract, the quantities of 

the stores detailed  therein  and the stores shall  be delivered  or despatched not 

later than the date specified in the contract.  The delivery, will not be deemed to 

be complete  until  and unless  the stores are inspected  and accepted by  the 

Inspecting Officer as provided in the contract. 

 
0602. The Purchaser shall not be liable to render assistance to the Contractor in 

securing or to arrange for or provide transport to the Contractor unless it is so 

specifically stated in the contract, notwithstanding that transport of the stores, is 

controlled by or under the orders of the Government. 

 
0603.  Notwithstanding any inspection and approval by the Inspecting Officer on 

the  Contractor's premises,  property  in  the  stores  shall  not   pass  on  to  the 

Purchaser until the stores have been received, inspected and accepted by the 

consignee. 

 
0604. No stores shall be deliverable to the consignee's depots on Sundays and 

public holidays without the written permission of the consignee.
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0700. Time for and Date of Delivery; the Essence of the Contract- 
 

The time for and the date specified in the contract or as extended for the 

delivery of the stores shall be deemed to be of the essence of the contract and 

delivery must be completed not later than the date(s) so specified or extended. 

 
0701.  Progressing of Deliveries- The Contractor shall allow reasonable facilities 

and free access to  his works and records to  the Inspecting Officer, Progress 

Officer or  such other Officer as may be nominated by  the Purchaser for  the 

purpose of ascertaining the progress of the deliveries under the contract. 

 
0702. Failure and Termination:- If the Contractor fails to deliver the stores or any 

instalment thereof within the period fixed for such delivery in the contract or as 

extended or at any time repudiates the contract before the expiry of such period 

the Purchaser may without prejudice to his other rights:- 

 
(a) Recover from the Contractor as agreed liquidated damages and not by way of 

penalty a sum equivalent  to  2  per cent of  the price  of  any stores  (including 

elements of taxes, duties, freight, etc.) which the Contractor has failed to deliver 

within the period fixed for delivery in the contract or as extended for each month 

or part of a month  during  which  the delivery  of such stores may be in  arrears 

where delivery thereof is accepted after expiry of the aforesaid period, or 

 
(b)  Cancel  the  contract or  a portion  thereof  and if  so desired  purchase or 

authorize  the purchase of  the stores not  so delivered  or  others of  a similar 

description (where stores exactly complying with particulars are not in the opinion 

of the Purchaser, which shall be final, readily procurable) at the risk and cost of 

the Contractor. It shall, however, be in the discretion of the purchaser to collect 

or not,  the security deposit from the firm/firms on whom  the contract is placed at 

the risk and expense of the defaulted firm. 

 
Where action is taken under Sub  clause (b) above, the Contractor shall be 

liable for any loss which the Purchaser may sustain on that account provided the
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purchase, or, if there is an agreement to purchase 1 such agreement is made, in 

case of failure to deliver the stores within the period fixed for such delivery in the 

contract or as extended within  six  months from  the date of such failure  and in 

case of repudiation of the contract before the expiry of the aforesaid period of 

delivery, within six months from  the date of cancellation of the contract.  The 

Contractor shall  not  be entitled  to any gain  on  such purchase and the manner 

and method of such purchase shall be in the entire discretion of the Purchaser. 

It shall not be necessary for the Purchaser to serve a notice of such purchase on 

the Contractor. 

 
Note-- In respect of the stores which are not  easily available in the market and 

where  procurement  difficulties  are  experienced  the  period  for  making  risk 

purchase shall be nine months instead of six months provided above. 

 
0703.  Consequence  of  Rejection-  If  on   the  stores  being  rejected  by  the 

Inspecting  Officer  or  Interim  Consignee  or  Consignee  at the destination,  

the Contractor  fails  to  make satisfactory  supplies  within  the stipulated  

period  of delivery, the Purchaser shall be at liberty to: - 

 
(i) Require the Contractor to replace the rejected stores forthwith but in any event 

not  later than a period of 21 days from the date of rejection and the Contractor 

shall bear all cost of such replacement including freight, if any, on such replacing 

and replaced  stores but  without  being  entitled  to any extra payment on  that or 

any other account, or 

 
(ii)  Purchase or  authorize  the purchase of  quantity  of  the stores rejected  or 

others of a similar description (when stores exactly complying with particulars are 

not in the opinion of the Purchaser, which shall be final, readily available) without 

notice to the Contractor at his risk and cost and without affecting the Contractor's 

liability as regards the supply of any further instalment due under the contract, or
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(iii) Cancel the contract and purchase or authorize the purchase of the stores or 

others of a similar description (when stores exactly complying with particulars are 

not,  in the opinion of the Purchaser, which shall be final, readily available) at the 

risk and cost of the Contractor.  In the event of action being taken under Sub 

clause  (ii) above or under this  Sub-clause, the provision  of Clause  0702  above 

will apply as far as applicable. 

 
(iv) Where under the contract the price payable is fixed f.o.r. despatching station, 

the Contractor shall, if the stores are rejected at destination by the consignee, be 

liable, in addition to his other liabilities, including refund of price recoverable in 

respect of the stores so rejected, to reimburse to the Purchaser the freight and all 

other expenses incurred by the Purchaser in this regard. 

 
0800.  Extension  of Time for  Delivery-  If such failure  as aforesaid  shall  have 

arisen from any cause which the Purchaser may admit as reasonable ground for 

extension of time, the Purchaser shall allow such additional time as he considers 

to be justified by the circumstance of the case, and shall forgo the whole or such 

part, as he may consider  reasonable,  of his  claim  for such loss  or damage as 

aforesaid.  Any failure or delay on the part of sub-contractor, though their 

employment may have been sanctioned under Condition 1500  hereof, shall not 

be admitted as a reasonable ground for any extension of time or for exempting 

the Contractor from liability for any such loss or damage as aforesaid. 

 
0900.  Examination  of Drawing,  Specifications  and Patterns- When tenders are 

called  for  in  accordance  with  a drawing,  specification  or  sealed  pattern the 

Contractor's tenders to supply in accordance with such drawing, specifications or 

sealed pattern shall, be deemed to be an admission on his part that he has fully 

acquainted  himself  with  the details  thereof  and, in  no  circumstances,  will  any 

claim  on  his  part which  may arise on  account of his  insufficient  examination  of 

the said drawing, specification or scaled pattern be considered.
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1000. Mistakes in Drawing. 
 

The Contractor shall be responsible for and shall pay for any alterations for the 

works due to any discrepancies, errors or omissions in the drawings or other 

particulars supplied by him whether such drawings or particulars have been 

approved by the Purchaser or not provided that such discrepancies, errors or 

omissions be not due to inaccurate information or particulars furnished to the 

Contractor on behalf of the Purchaser.  If any dimension figure upon  a drawing or 

plan differ from those obtained by scaling the drawing or plan, the dimensions as 

figured upon  the drawing or plan shall be taken as correct. 

 
1100. Samples. 

 
 

1101.  Advance Sample- Where an advance sample is required to be approved 

under the terms of the contract, the Contractor shall  submit  the sample  free  of 

cost to  the Inspecting  Officer  within  the time  specified  in  the acceptance  

of tender.  If the Contractor is unable to do  so, he must apply immediately to 

the Office issuing the acceptance of tender for extension of time stating the 

reasons for  the delay.   If the Purchaser is  satisfied  that a reasonable  

ground for  an extension of time exists, he may allow such additional time as he 

considers to be justified (and his decision shall be final) with or without alteration 

in the delivery period  stipulated  in  the acceptance of  tender and on  such 

conditions  as he deems fit.  In the event of the failure of the Contractor to  

deliver the advance sample  by the date specified  in  the acceptance of tender 

or any other date to which the time may be extended as aforesaid by the 

Purchaser or of the rejection of the sample, the Purchaser shall be entitled to 

cancel the contract and, if so desired, purchase or authorize the purchase of 

the stores at the risk and cost of the Contractor, in which case the provisions of 

Clause 0700  shall apply as far as applicable. 

 
1102.  Unless  otherwise  provided  in  the contract, all  samples  required  for test 

shall  be supplied  by  the  Contractor free  of  cost.   Where sample,  which  is
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supplied  free,  is  rejected  after  examination  and test, the same  or  whatever 

remains  of  the  sample,  after  examination  and  test  will  be  returned to  the 

Contractor at his  request and cost within  three months of  the date of  such 

rejection at public tariff rate at Owner's risk. 

 
1103.  Marking- Samples submitted shall be clearly labelled with the Contractor's 

name and address and the acceptance of tender number. 

 
1104.  If the  Contractor submits  a sample  whether with,  before  or  after  

the tender, the same shall  not  govern the standard of supply  except when it 

has been specifically stated so in the acceptance of tender. 

 
1105.   Where  under  the  contract,  the  Contractor is  required  to  submit  an 

advance sample,  any expenses incurred  by the Contractor on  or in  connection 

with  the production  of  stores in  bulk,  before  the sample  has been 

approved unconditionally, shall be borne by  the Contractor and he shall not  

claim  any compensation  in the event of  such sample  being found  

unacceptable by  the Inspecting Officer. 

 
1106.  The rejection  of  the sample  by  the Inspecting  Authority  or  Inspecting 

 

Officer        shall        be      final        and      binding        on        the      Contractor. 
 

1107. Where the contract does not require any advance sample to be approved, 

the Contractor may before proceeding with bulk manufacture or delivery of the 

stores, if he so desires, submit to the Inspecting Officer for inspection a sample 

of the stores in which case a quantity not  less than one per cent of the total 

quantity  to  be supplied  unless  otherwise  authorized  by  the Inspecting  Officer 

shall be submitted.   The Contractor shall not,  however, be entitled to be shown 

any consideration or give any extension of time or claim to be exonerated from 

completing the delivery within the stipulated period only on the ground of delay in 

the approval of any such sample.
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1108.  If, under the contract, supplies  are governed by  a sealed  pattern the 

Contractor shall be bound to examine such pattern before preparing a sample or 

manufacturing the stores in bulk as the case may be. 

 
1109.  Loan of Sample- If a certified sample is lent to the Contractor, it will bear a 

label containing inter alia variations known  to the Inspecting Officer between the 

said sample and the stores desired.  If the Contractor finds any further variation 

between the certified  sample  and the particulars  of specifications  mentioned  in 

the contract he shall at once refer the matter to the Inspecting Officer and the 

Contractors  shall  also  give  intimation  of  such  discrepancy  to  the  Purchase 

Officer.  The Contractor shall follow the instructions of the Inspecting Officer as to 

what sample of particulars should guide the production of stores and the decision 

of  the  Inspecting  Officer  in  the  matter  shall  be  final  and  binding  on   the 

Contractor. 

 
1110.  The Contractor shall  not  detach the said  label  from the certified  sample 

and if for any reasons the said label gets detached the Contractor shall at once 

return the certified sample to the Inspecting Officer for attaching a fresh label. 

 
1200. Risk of Loss or Damage to Government or Purchaser's Property. 

 
 

1201.  All the property of the Government or Purchaser loaned whether with or 

without deposit on terms and conditions to be separately agreed upon  in respect 

of each particular contract to the Contractor in connection with the contract shall 

remain the property of the Government or the Purchaser, as the case may be. 

The Contractor shall  use such property for the purpose of the execution  of the 

contract and for no other purpose whatsoever. 

 
1202.  All such property shall be deemed to be in good  condition when received 

by  the Contractor unless he shall have within twenty-four hours of the receipt 

thereof  notified  the Purchase Officer  to  the contrarct. If the Contractor fails  to
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notify any defect in the condition or quality of such property he shall be deemed 

to have lost the right to do so at any subsequent stage. 

 
1203.  The Contractor shall return all such property and shall be responsible for 

the full value thereof to be assessed by the Purchaser whose decision shall be 

final and binding on  the Contractor.  The Contractor shall be liable for loss or 

damage to such property from whatever cause happening while such property is 

in the possession of or under the control of the Contractor, his servants workmen 

or agents. 

 
1204.  Where such property is  insured  by the Contractor against  loss  or fire  at 

the request of the Government or Purchaser such insurance shall be deemed to 

be effected by way of additional Precaution and shall not prejudice the liability of 

the Contractor as aforesaid. 

 
1300. Inspection by Inspecting Officer. 

 
 

1301. (a) When inspection during manufacture or before delivery or despatch is 

required, notice in writing shall be sent by the Contractor to the Inspecting Officer 

when the stores or material to be supplied are ready for inspection and test, and 

no  stores shall  be delivered  or  despatched  until  the Inspecting  Officer  has 

certified in writing that such stores have been inspected and approved by him. 

 
(b) In cases where the Inspecting Authority specified in the contract requires on 

behalf of the Purchaser that cduring the manufacturing process of the 

component/stores, etc. is also to be done, notice in writing shall be sent by the 

Contractor to  the Inspecting Officer to  visit his premises/works to  test the raw 

materials and/or conduct necessary inspection during the manufacturing process 

of the component / stores, etc. as deemed essential. 

 
1302.   Marking  of  Stores-  The  Contractor shall,  if  so  required,  at  his  

own expense,   mark  all   the  approved  stores  with   a  recognized   

Government  or
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Purchaser's mark. The stores which cannot be so marked shall, if so required by 

the Inspecting Officer, be packed at his own  expense in suitable packages or 

cases, each of which shall be sealed and marked with such mark. 

 
The Inspecting  Officer  shall  also  have  power to  mark the  rejected 

stores with a rejection mark so that they may be easily identified, if resubmitted 

for inspection. 

 
1303.  Facilities  for  test and Examination-  The  Contractor shall,  at his  own 

expense afford  to  the Inspecting  Officer  all  reasonable  facilities  as  may be 

necessary for  satisfying  himself,  that the stores are being  and/or have been 

manufactured  in  accordance with  the particulars.   The Inspecting  Officer  shall 

have full and free access at any time during the execution of the contract to the 

Contractor's work for the purpose aforesaid, and he may require the Contractor 

to  make arrangements  for inspection of the stores or  any part thereof or  any 

material at his premises or at any other place specified by the Inspecting Officer 

and if  the Contractor has  been permitted  to  employ  the services  of  a Sub- 

Contractor, he  shall  in  his  contract  with  the  Sub-Contractor, reserve  to  the 

Inspecting Officer a similar right. 

 
1304.  Cost of Test- The Contractor shall provide, without any extra charge, all 

materials, tools, labour and assistance of every kind which the Inspecting Officer 

may  demand  of  him  for  any  test  and  examination,  other  than  special  or 

independent test, which he shall require to make on the 

Contractor'sPremisesandtheContractor  shall  bear and pay all  costs attendant 

thereon.  If the  Contractor fails  to  comply  with  the conditions  aforesaid,  

the Inspecting Officer shall, in his sole judgement, be entitled to remove for test 

and examination  all  or  any of  the stores manufactured  by  the Contractor to  

any premises other than his (Contractor's) and in all such cases the Contractor 

shall bear the cost of transport and/or carrying out such tests elsewhere.  A 

certificate
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in  writing of the Inspecting Officer,  that the Contractor has failed to provide the 

facilities and the means, for test examination shall be final. 

 
1305.  Delivery of Stores for Test- The Contractor shall also provide and deliver 

for test, free of charge, at such place other than his premises as the Inspecting 

Officer may specify, such material or stores as he may require. 

 
1306.   Liability  for  Costs  of  Special  or  Independent  Test-  In  the  events  of 

rejection   of   stores  or   any  part  thereof   by   the  Inspecting   Officer   in   the 

consequence of the sample which is removed to the laboratory or other places of 

test, being found  on test not  in conformity with the Contract and in the event of 

the failure of the Contractor for any reason to deliver the stores passed on test 

within  the  stipulated  period,  the  Contractor  shall,  on   demand  pay  to   the 

Purchaser all costs incurred in the inspection and/or test.  Cost of test shall be 

assessed  at the rate charged by  the laboratory to  private persons for  similar 

work. 

 
1307.  Method of Testing- The Inspecting Officer shall have the right to put all the 

stores or materials forming part of the same or any part thereof to such tests as 

he may think fit and proper.  The Contractor shall not be entitled to object on any 

ground whatsoever to the method of testing adopted by the Inspecting Officer. 

 
1308.  Stores Expended in Test- Unless otherwise provided for in the contract if 

the test proves satisfactory and the stores or any instalment thereof is accepted, 

the quantity  of the stores or  materials  expended in  the test will be deemed to 

have been taken delivery of by the Purchaser and be paid for as such. 

 
1309.  Powers of Inspecting Officer- The Inspecting Officer shall have the power 

(i) before  any stores or part thereof  are submitted  for inspection  to certify  that 

they can not  be in accordance with the contract owing to  the adoption of any 

unsatisfactory                          method                       of                          manufacture. 

(ii) to reject any stores submitted as not being in accordance with the particulars.
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(iii) to reject the whole of the instalment tendered for inspection, if after inspection 

of such portion thereof as "he may in his  discretion think fit, he is satisfied that 

the same is unsatisfactory. 

 
(iv) the Inspecting Officer's decision as regards the rejection shall be final and 

binding on the Contractor. 

 
1400.   Charges  for  Work   Necessary  for  Completion  of  the  Contract-  The 

Contractor shall pay all charges for handling, stamping, painting, marking, 

protecting or preserving patent rights, drawings, templates, models and gauges 

and for all such measures as the Purchaser or the Inspecting Officer may deem 

necessary for  the proper completion of the contract, though special provision 

therefore may not be made in the specification of drawings. 

 
1500. Responsibility of the Contractor for Executing the Contract. 

 
 

1501.   Risk  in  the  Stores-  The  Contractor shall  perform  the  contract in  all 

respects in  accordance with  the terms and conditions  thereof.   The stores and 

every  constituent  part  thereof,  whether  in  the  possession  or  control  of  the 

Contractor, his agents or servants or a carrier, or in the joint possession of the 

Contractor, his  agents or  servants and the Purchaser, his  agents or  servants, 

shall  remain  in  every respect  at the risk  of  the Contractor, until  their  actual 

delivery  to  the consignee  at the stipulated  place  or  destination  or,  where go 

provided in the acceptance of tender, until their delivery to a person specified in 

the contract as interim consignee for the purpose of despatch to the consignee. 

The  Contractor  shall   be  responsible   for   all   loss,   destruction,   damage  or 

deterioration of or to the stores from any cause whatsoever while the stores after 

approval by the Inspecting Officer are awaiting despatch or delivery or are in the 

course of transit  from the Contractor to the consignee  or,  as the case may be, 

interim  consignee.   The Contractor shall  alone  be entitled  and responsible  to 

make claims against a Railway Administration or other carrier in respect of non- 

delivery, short delivery, misdelivery, loss, destruction, damage or deterioration of
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the goods entrusted to  such carrier by  the Contractor for  transmission to  the 

consignee or the interim consignee as the case may be. 

 
1502.  Consignees Right of Rejection – Notwithstanding any approval which the 

Inspecting  Officer  may have given  in  respect of the stores or any materials  or 

other particulars or the work or workmanship involved in the performance of the 

contract (whether with or  without any test carried out  by the Contractor or the 

Inspecting Officer or under the direction of the Inspecting Officer) and not  with 

standing  delivery  of the stores where so provided  to  the interim  consignee,  it 

shall be lawful for the consignee, on behalf of the Purchaser, to reject the stores 

or any part, portion or consignment thereof within a reasonable time after actual 

delivery thereof to him at the place or destination specified in the contract if such 

stores or part, portion or consignment thereof is not in all respects in conformity 

with the terms and conditions of the contract whether on  account of any loss, 

deterioration or damage before despatch or delivery or during transit or otherwise 

howsoever. 

 
Note- In respect of materials pre-inspected at the firm's premises the consignee 

will issue rejection advice within 90 days from the date of receipt. 

 
1503.  Provided  that where, under  the  terms  of  the contract the stores  are 

required to be delivered to an interim consignee for the purpose of despatch to 

the consignee,  the stores shall  be at the Purchaser's risk  after  their delivery  to 

the interim consignee, but  nevertheless it shall be lawful for the consignee on 

behalf of the Purchaser to reject the stores or any part, portion of consignment 

thereof upon  their actual delivery to him at the destination if they are not  in all 

respects in  conformity  with  the terms and conditions  of contract except where 

they have  been  damaged  or  have  deteriorated  in  the  course  of  transit  or 

otherwise after their delivery to the interim consignee.
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1504.  The provisions contained in Clause 2200  relating to the removal of stores 

rejected by the Inspecting Officer shall mutatis mutandis apply to stores rejected 

by the consignee as herein provided. 

 
Note- In respect of stores inspected during manufacture or  before delivery or 

despatch at contractor's premises  the consignee  will  issue  communication  

of rejection within 90 days from the date of actual delivery thereof. 

 
1505.   Subletting  and  Assignment-  The  Contractor  shall  not,   save  with  the 

previous  consent  in  writing  of  the Purchaser,  sublet,  transfer  or  assign  

the contract or any part thereof or interest therein or benefit or advantage thereof 

any manner whatsoever. 

 
In the event of the Contractor's subletting or assigning this contract 

or any part thereof without such permission, the Purchaser shall be entitled to 

cancel the contract and to  purchase the stores elsewhere on  the Contractor's 

account and risk and the Contractor shall be liable for any loss or damage which 

the Purchaser may sustain in consequence or arising out of such purpose. 

 
1506. Changes in a Firm- 

 

 
 

(a) Where the Contractor is a partnership firm, a new partner shall not be 

introduced in the firm except with the previous consent in writing of the 

Purchaser, which may be granted only upon  execution of a written undertaking 

by the new partner to perform the contract and accept all liabilities incurred by 

the firm under the contract prior to the date of such undertaking. 

 
(b)  On  the death or  retirement  of  any partner of  the Contractor firm  before 

complete performance of the contract, the Purchaser may, at his option, cancel 

the contract and in such case the Contractor shall have no claim whatsoever to 

compensation                          against                           the                       

Purchaser. (c)  If  the  contract is  not   determined  as provided  in  Sub-clause  

(b)  above
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notwithstanding the retirement of a partner from the firm he shall continue to be 

liable under the contract for acts of the firm until a copy  of the public notice given 

by  him under Section 32  of the Partnership Act,  has been sent by  him to  the 

Purchaser by registered post acknowledgement due. 

 
(d)  Consequence of breach Should  a partner in  the Contractor firm commit  a 

breach of Sub  clause 1505  above or the Contractor should commit a breach of 

the conditions 1506(a) of this Sub  clause, it shall be lawful for the Purchaser to 

cancel the contract and purchase or authorize the purchase of the stores at the 

risk and cost of the Contractor and in that event the provisions of Clauses 0600 

and 0700  as far as applicable shall apply. 

 
(e) The decision of the Purchaser as to any matter or thing concerning or arising 

out of this sub clause or on any question whether the Contractor or any partner 

of the Contractor firm has committed a breach of any of the conditions in this sub 

clause contained shall be final and binding on the Contractor. 

 
1507. Assistance to the Contractor- 

 
 
 

 
(a) The Contractor shall be solely responsible to procure any material or obtain 

any import or other licence or permit required for the fulfilment of the contract and 

the grant by the Purchaser or any other authority of a quota certificate or permit 

required under any law for distribution or acquisition of iron and steel or any other 

commodity or any other form  of assistance in the procurement of the material 

aforesaid or any attempt to render assistance in the matter aforesaid, or shall not 

be construed as a representation on the part of the Purchaser that the material 

covered by such licence  or permit  or quota certificate  is  available  or constitute 

any promise,  undertaking  or assurance on  the part of the Purchaser regarding 

the procurement of the same or effect any variation in the rights and liabilities of 

the parties  under the contract.  But,  if  by  reason of  any such assistance  

as aforesaid, the Contractor obtains any materials at less than their market price 

or
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the cost of production  of the stores is  lowered  the price  of the stores payable 

under the contract shall  be reduced proportionately,  and the extent of  such 

reduction shall be determined by the Purchaser whose decision shall be final and 

binding on the Contractor. 

 
(b)  Every effort  made by  the Purchaser to  supply,  or  give  assistance  in  

the procurement of materials, whether from  the Government stock or by 

purchase under a permit or release order issued by or on behalf of or under 

authority from Government or by any officer empowered in that behalf by law or 

under other arrangements made by  the Purchaser shall  be deemed to  be 

subject  to  the condition that it will be performed with due regard to the other 

demands and only if it is found  practicable to do so within the stipulated time and 

the decision of the Purchaser whether it was practicable to supply or give 

assistance as aforesaid or not shall be final and binding on the Contractor. 

 
1600. Use of Raw Materials secured with Government Assistance. 

 
 

1601. 
 

(a) Where any raw material  is procured for the execution of a contract with the 

assistance of the Government rendered in the form of permit, or licence or quota 

certificate/essentiality certificate or  release order issued by  or  on  behalf of or 

under the authority of the Government or by an officer empowered in that behalf, 

or 

 
(b) where the raw material is issued to the Contractor from Government stock, or 

 
 

(c)  where advance  payments are  made  to  the  Contractor to  enable  him  to 

purchase the raw material, or 

 
(d) Where raw material is arranged by the Government, the Contractor- 

(i) shall hold such material as trustee for the Government,
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(ii)  Shall  use such material  economically  and solely  for  the purpose of  the 

contract. 

 
(iii) shall not dispose of the same without the previous permission in writing of the 

 

Purchaser, and 
 
 

(iv) shall render due account of such material and return to the Government at 

such place as the purchaser may direct all surplus or unserviceable material that 

may be left after the completion of the contract or its termination for any reason 

whatsoever. 

 
On returning such material, the Contractor shall be entitled to 

such price  therefor  as the Purchaser may fix, having  regard to the condition  of 

such material. 

 
1602.  Where the contract is terminated due to  any default on  the part of the 

Contractor, the Contractor shall  pay all  transport charges incurred  for returning 

any material up to such destination as may be determined by the Purchaser and 

the decision of the Purchaser in that behalf shall be final and binding on  the 

Contractor. 

 
1603.  If the Contractor commits breach of any of the conditions in this clause 

specified, he shall, without prejudice to any other liability, penal or otherwise, be 

liable  to  account  to  the  Government for  all  moneys, advantages  or  profits 

accruing  from  or  which,  in  the usual  course, would  have accrued to  him  by 

reason of such breach. 

 
1604. Where the stores manufactured or fabricated by the Contractor out of the 

material  arranged or procured by or on  behalf  of the Government are rejected, 

the  Contractor shall,  without  prejudice  to  any  other  right  or  remedy  of  the 

Government, pay to the Government, on demand, the cost price or market value 

of all such materials whichever is greater.



1700. Indemnity.  

88 

 

 
 

1701.   The Contractor shall  at all  times  indemnify  the Purchaser  against  all 

claims which may be made in respect of the stores for infringement of any right 

protected by patent, registration of designs or trade mark .  Provided always that 

in the event of any claim in respect of alleged breach of letters patent, registered 

designs or trade mark being made against the Purchaser, the Purchaser shall 

notify the Contractor of the same and the Contractor shall, at his own expense, 

either settle any such dispute or conduct any litigation that may arise there from. 

 
1702.  The Contractor shall not  be liable for payment of any royalty, licence fee 

or  other expenses  in respect of or  for making use of patents or  designs with 

respect to which he is according to the terms of the contract, to be treated as an 

agent of the Government for the purpose of making use of patent or trade mark 

for fulfilment of the contract. 

 
1800. Packing. 

 
 

1801.   The Contractor shall  pack at his  own  cost the stores sufficiently  and 

properly for transit by rail/road, air and/or sea as provided in the contract so as to 

ensure their being free from loss or damage on arrival at their destination. 

 
1802.   Unless  otherwise,  provided  in  the  contract  all  containers  (including 

packing  cases,  boxes, tins,  drums and  wrappings)  in  which  the stores  are 

supplied by the contractor, shall be considered as non-returnable and their cost 

as having been included in the contract price. 

 
1803. If the  contract provides  that the  containers  shall  be returnable,  they 

must be  marked “ Returnable ” and they will be returned to the Contractor as 

per terms of the contract. 

 
1804.  If the contract provides  that returnable  containers  shall  be separately 

charged,  they shall  be invoiced  by  the  Contractor at  the  price  specified  in
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acceptance of tender.  In such cases, the Contractor shall give full credit for the 

invoiced  amount if  the containers  are returned to  the  Contractor.  Return of 

containers  shall  be made within  a reasonable  time  and in  the event of  any 

dispute or difference arising as to whether the containers were so returned, the 

decision of the Purchaser thereon shall be final and binding and the Purchaser 

may, in  his  discretion  award, such compensations  as  may in  his  opinion  

be proper for any undue delay in returning the containers. 

 
1805. Each bale or package delivered under the contract shall be marked by the 

Contractor at his  own  expense.   Such marking  shall  be distinct  (all  previous 

irrelevant marking being carefully obliterated) and shall clearly indicate the 

description and quantity of the stores, the name and address of the Consignee, 

the gross weight of the package and the name of the Contractor with a distinctive 

number or mark sufficient for the purpose of identification.  All markings shall be 

carried  out  with  such material  as may be found  satisfactory  by  the Inspecting 

Officer as regards quickness of drying, fastness and indelibility. 

 
1806.  The Inspecting Officer may reject the stores if the stores are not packed/or 

marked as aforesaid  and in  case where the packing  materials  are separately 

prescribed,  if  such  materials  are  not   in  accordance  with  the  terms  of  the 

contract. Such rejection of the stores by the Inspecting Officer shall be final and 

binding on the Contractor. 

 
1807.  Each bale  or package shall  contain  a packing  note specifying  the name 

and address of the Contractor, the number and date of the acceptance of tender 

or supply order and the designation of the Purchase Officer issuing the supply 

order, the description of the stores and the quantity contained in such bale or 

package.



1900. Notification of Delivery.  
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Notification of delivery or despatch in regard to each and every 

instalment shall be made to the consignee and to the indentor immediately on 

despatch or delivery.  The Contractor shall further supply to the consignee, or the 

interim consignee, as the case may be, a packing account Quoting number of the 

acceptance of tender and/or supply or repeat and date of despatch of the stores. 

All packages, containers, bundles and loose materials part of each and every 

instalment shall be fully described in the packing account and full details of the 

contents of the packages and quantity of materials shall be given to enable the 

consignee to check the stores on arrival at destination.  The Railway 

Receipt/Consignment Note or  Bill  of Lading, if  any, shall be forwarded to  the 

consignee  by  registered  post  immediately  on  the  despatch  of  stores.   The 

Contractor shall bear and reimburse to the Purchaser demurrage charges, if any, 

paid by reason of delay on  the part of the Contractor in forwarding the Railway 

Receipt, Consignment Note or Bill of Lading. 

 
2000. Progress Reports. 

 
 

2001.  The Contractor shall from time-to-time, render such reports concerning the 

progress of the contract and/or supply of the stores in such form  as may be 

required by the Purchaser. 

 
2002.   The  submission,  receipt  and  acceptance  of  such  reports  shall  not 

prejudice the rights of the Purchaser under the contract, nor shall operate as an 

estoppel against Purchaser merely by reason of the fact that he has not  taken 

notice of/or subjected to test any information contained in such report. 

 
2100. Freight.
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The stores shall be despatched at public tariff rates.  In the case of f.o.r., 

station of despatch contract, the stores shall be booked by the most economical 

route or most economical tariff available at the time of despatch as the case may 

be.   Failure  to   do   so  will   render  the  Contractor  liable  for  any  avoidable 

expenditure  caused  to   the  Purchaser.   Where  alternative  routes  exist,  

the Purchaser shall,  if  called  upon   to  do  so, indicate the most economical  

route available, or name the authority whose advice in the matter shall be taken 

and acted upon. If any advice of any such authority is sought, his decision or 

advice in the matter shall be final and binding on the Contractor, 

 
2101.  In respect of road deliveries where the Municipal/local authorities do  not 

accept Octroi Duty exemption Certificate, the Octroi Duty shall be borne by the 

Seller. 

 
2200. Removal of Rejected Stores. 

 
 

2201. On rejection of all stores submitted for inspection at a place other than the 

premises  of the Contractor, such stores shall  be removed by the Contractor at 

his own  cost subject  as hereinafter  stipulated,  within  21  days of  the date of 

intimation of such rejection.  If the concerned communication is addressed and 

posted to  the Contractor at the address  mentioned  in  the contract, it  will  be 

deemed to  have been served on  him  at the time  when such communication 

would be in the course of ordinary post reach the Contractor. Provided that the 

Inspecting Officer may call upon  the Contractor to remove dangerous, infected or 

perishable stores within 48 hours of the receipt of such communication and the 

decision  of  the Inspecting  Officer  in  this  behalf shall  be final  in all  respects. 

Provided  further  that  where  the  price  or  part  thereof  has  been  paid,  the 

consignee  is  entitled  without  prejudice  to his  other rights  to retain  the rejected 

stores till the price paid for such stores is refunded by the Contractor save that 

such retention shall not in any circumstances be deemed to be acceptance of the 

stores or waiver of rejection thereon.
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2202.  All  rejected  stores shall  in  any event and  circumstances  remain  and 

always be at the risk of the Contractor immediately on  such rejection.  If such 

stores are not removed by the Contractor within the periods aforementioned, the 

Inspection Officer may remove the rejected stores and either return the same to 

the contractor at his risk and cost by such mode of transport as the Purchaser or 

Inspecting Officer may decide, or dispose of such stores at the Contractor's risk 

and on  his account and retain such portion of the proceeds, if  any from  such 

disposal as may necessary to recover any expense incurred in connection with 

such disposals  (or  any price  refundable  as a consequence of such rejection). 

The Purchaser  shall,  in  addition,  be entitled  to  recover  from  the Contractor 

ground rent/demurrage charges on the rejected stores after the expiry of the time 

limit mentioned above. 

 
2203. The stores that have been despatched by rail and rejected after arrival at 

destination may be taken back by the Contractor either at the station where they 

were rejected  or  at the station  from  which  they were sent, after  refunding  the 

price  paid  for such stores and other charges refundable  as a consequence of 

such rejection.  If the contract placed for delivery f o. r. station of despatch, the 

Contractor shall pay the carriage charges on the rejected consignment at public 

tariff rates from the station of despatch to the station where they are rejected.  If 

the Contractor elects to take back the goods at the station from which they were 

despatched, the goods shall in addition, be booked back to him freight to pay at 

public tariff rates and at owner's risk.  The Contractor shall be liable to reimburse 

packing  and incidental  costs and charges incurred  in  such return or  rejected 

stores in  addition  to  other charges refundable  as a consequence of rejection. 

The goods shall remain the property of the Contractor unless and until accepted 

by the Purchaser after inspection.
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2300. System of Payment. 
 
 

2301.  Unless otherwise agreed upon  between the parties, payment for delivery 

of the stores will be made on  submission  of bills  in  the prescribed  form  which 

may be obtained from the Purchase Officer in accordance with the instructions 

given in the Acceptance of Tender, by a cheque or demand draft on a branch of 

the  Reserve  Bank of  India  or  State  Bank of  India  transacting  government 

business as may be decided by the Purchaser. 

 
2302.  Payment for the stores or for each consignment thereof will be made to 

the Contractor on  submission  of  bills  accompanied  by  required  document in 

accordance with the following procedure in contracts where such a facility to the 

Contractor has specifically been agreed to by the Purchaser: - 

 
(a) 95  per cent payments for  the stores or  each consignment  thereof  will  be 

made to the firms against proof of inspection and despatch.  The original railway 

receipt should be sent to the Accounts Officer responsible for payment along with 

95  per cent bill  advising  the particulars  of  despatch to  the consignee.   The 

Accounts Officer after passing the 95  per cent bill should pass on  the original 

railway receipt to the consignee for taking delivery of the consignment.  It should, 

however, be ensured that there is  no  delay  in  the Accounts Office  transmitting 

the original railway receipt to the consignee. 

 
(b)  The  balance  5  percent  shall  be paid  on  receipt  of  the stores  or  each 

consignment  thereof  in  accordance  with  the  terms  of  the  contract in  good 

condition by the consignee, with a certificate to that effect endorsed on the copy 

of  the  Inspection  Note  by  the  Consignee  which   shall  accompany  the  bill 

submitted by the Contractor. 

 
(c) In the case of F.O.B.  & C. & F. contract 95 per cent of the price will be paid on 

presentation of shipping documents and inspection certificate and the remaining 

5 per cent on receipt of the stores in accordance with the terms of the contract in
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good  condition by the Consignee, and on producing the certificate of such receipt 

endorsed on one copy  of the Inspection Note by the Consignee, or alternatively 

at the Contractor's option, the full value of the stores will be paid after inspection, 

on  receipt  of the consignment  in  accordance with  the terms of the contract in 

good  condition by the Consignee and on producing a certificate of such receipt 

endorsed on one copy of the Inspection Note. 

 
2303.  In all other contracts or in contracts where the Inspecting Officer also acts 

as the interim consignee or  where inspection is carried on  by  the Consignee 

himself at destination and in all cases of local delivery full payment shall be made 

on   submission  of  "  Final  100   percent  bill   "  supported  by   the  Inspection 

Certificates  and  consignee's  receipt  as  aforesaid  to   the  Accounts  Officer 

concerned. 

 
Note- 

 

(1) The system of 95 percent and 5 percent payment is not applicable to claims 

amounting to Rs.1000/- or below. In such cases only a single bill for value should 

he submitted. 

 
(2) In the case of Running Contracts, the system of payment will be similar to the 

above except that payment would  be 98  per cent and 2 per cent instead of 95 

per cent and 5 per cent specified above. 

 
2400. Withholding and lien in respect of sums claimed. 

 
 

2401.  Whenever any claim or claims for payment of a sum of money arises out 

of or under the contract against the Contractor, the Purchaser shall be entitled to 

withhold and also have a lien to retain such sum or sums in whole or in part from 

the security,  if any, deposited  by the Contractor and for the purpose aforesaid, 

the Purchaser shall be entitled to withhold the said cash security deposit or the 

security, if any, furnished as the case may be and also have a lien over the same 

pending finalisation or adjudication of any such claim.  In the event of the security
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being insufficient to cover the claimed  amount or amounts or if no  security  has 

been taken from the Contractor, the Purchaser shall be entitled to withhold and 

have lien to retain to the extent of the such claimed amount or amounts referred 

to supra, from any sum or sums found  payable  or which  at any time thereafter 

may become payable to  the Contractor under the same contract or  any other 

contract  with   the  Purchaser   or   the   Government  pending   finalisation   or 

adjudication of any such claim. 

 
It is an agreed term of the contract that the sum of money or moneys 

so withheld or retained under the lien referred to above, by the Purchaser will be 

kept withheld or retained as such by the Purchaser till the claim arising out of or 

under the contract is determined by the Arbitrator (if the contract is governed by 

the arbitration  clause)  or  by  the competent court  as prescribed  under clause 

2703  hereinafter provided, as the case may be, and that the Contractor will have 

no claim for interest or damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to supra and duly notified as' such 

to the Contractor. 

 
2402.  For  the purpose of Clause  2401, where the Contractor is  a partnership 

firm or a limited  company, the Purchaser shall  be entitled  to withhold  and also 

have a lien to retain towards such claimed amount or amounts in whole or in part 

from any sum found  payable to any partner / limited company, as the case may 

be, whether in his individual capacity or otherwise. 

 
2403.  Lien in respect of Claims in other Contracts-  Any sum of money due and 

payable to the Contractor (including the security deposit returnable to him) under 

the  contract  may  withhold  or   retain  by   way  of  lien  by   the  Purchaser  or 

Government against any claim of the Purchaser or  Government in respect of 

payment of a sum of money arising out of or under any other contract made by 

the Contractor with the Purchaser or Government.
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It is an agreed term of the contract that the sum of money so withheld 

or  retained  under this  clause  by  the Purchaser  or  Government  will  be 

kept withheld or retained as such by the Purchaser or Government till his claim 

arising out  of  the same  contract or  any other contract is  either  mutually  

settled  or determined by the arbitrator, if the contract is governed by the 

arbitration clause or by the competent court  under Clause 2703  hereinafter 

provided, as the case may be, and that the Contractor shall have no  claim 

for  interest or  damages whatsoever on  this account or  on  any other ground 

in respect of any sum of money withheld or  retained under this clause and 

duly notified as such to  the Contractor. 

 
2500. Corrupt  Practices. 

 
 

2501.  The Contractor shall not offer or give or agree to give to any person in the 

employment of the Purchaser or working under the orders of the Purchaser any 

gift  or  consideration  of  any  kind  as  an inducement  or  reward  for  doing  or 

forbearing to do  or for having done or forborne to do  any act in relation to the 

obtaining or execution of the contract or any other contract with the Purchaser or 

Government or for showing any favour or for bearing to show disfavour to any 

person in relation to  the contract or  any other contract with the Purchaser or 

Government.  Any breach of the aforesaid  condition  by  the Contractor, or  any 

one employed  by  him  or  acting  on  his  behalf  (whether  with  or  without  

the knowledge of the Contractor) or the commission of any offence by the 

Contractor or by any one employed  by him  or acting  on  his  behalf  under IX of 

the Indian Penal Code, 1860  or  the Prevention of Corruption Act,  1947  or  any 

other act enacted for  the prevention  of  corruption  by  public  servants shall  

entitle  the Purchaser  to  cancel  the  contract and  all  or  any  other  contracts  

with  the Contractor and to  recover from  the Contractor the amount of any 

loss  arising from  such cancellation  in  accordance with  the provisions  of 

Clauses  0600  and 

0700.
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2502.  Any dispute or difference in respect of either the interpretation effect or 

application  or the above condition  or of the amount recoverable  thereunder by 

the Purchaser from  the Contractor, shall be decided by the Purchaser, whose 

decision there on shall be final and binding on the Contractor. 

 
2600. Insolvency and Breach of Contract. 

 
 

2601.  The Purchaser   may  at   any time, by   notice   in   writing   summarily 

determine   the contract without compensation to  the Contractor in any of  

the following events, that is to say 

 
(a) if the Contractor being an individual or if a firm, any partner thereof, shall at 

any time, be adjudged  insolvent or  shall have a receiving order or  order for 

administration of his estate made against him or shall take any proceeding for 

composition under any Insolvency Act for the time being in force or make any 

conveyance or assignment of his effects or enter into any assignment or 

composition with his creditors or  suspend  payment or  if  the firm be dissolved 

under the Partnership Act, or 

 
(b) if the Contractor being a company is wound  up voluntarily or by the order of a 

Court  or a Receiver, Liquidator or Manager on behalf of the Debenture holders is 

appointed  or   circumstances  shall  have  arisen  which  entitle  the  Court   or 

Debenture holders to appoint a Receiver, Liquidator or Manager, or 

 
(c) if the Contractor commits any breach of the contract not  herein specifically 

provided                                                                                                                          

for. Provided always that such determination shall not prejudice any right of 

action or remedy which  shall  have accrued or  shall  accrue there after  to  the 

Purchaser and provided also the Contractor shall be liable to pay to the 

Purchaser for any extra  expenditure   he  is   thereby  put   to   and  Contractor  

shall,   under  no circumstances, be entitled to any given on re-purchase.
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2700.  Laws governing the Contract. 
 
 

2701.  This contract shall be governed by the Laws of India for the time being in 

force. 

 
2702.  Irrespective of the place of delivery, the place of performance or place of 

payment under the contract, the contract shall he deemed to have been made at 

the place from which the acceptance of tender has been issued. 

 
2703.  Jurisdiction of courts- This Courts of the place from where the acceptance 

of tender has been issued shall alone have jurisdiction to  decide any dispute 

arising out of or in respect of the contract. 

 
2704.  Marking  of  stores-  The marking  of  the  stores  must comply  with  the 

requirements  of the laws  relating  to  merchandise  marks for the time  being  in 

force in India. 

 
2705.  Compliance with provisions of Contract Labour (Regulation and Abolition) 

Act, 1970 

 
(1)  The  Contractor shall  comply  with  the provisions  of  the  Contract Labour 

(Regulation and Abolition) Act, 1970  and the Contractor Labour (Regulation and 

Abolition)   Central   Rules,   1971,  as   modified   from   time-to-time,   wherever 

applicable and shall also indemnify the Purchaser from and against any claims 

under the aforesaid Act and the Rules. 

 
(2)  The  Contractor  shall  obtain  a valid  licence  under the  aforesaid  Act  as 

modified  from   time-to-time  before  the  commencement  of  the  contract  

and continue to have a valid licence until the completion of the contract. Any 

failure to fulfil this requirement shall attract the penal provisions of the contract 

arising out of the resultant non execution of the contract.



 

99 

 

(3) The Contractor shall pay to labour employed by him directly or through Sub- 

Contractors the wages as  per provisions  of  the aforesaid  Act  and the Rules 

wherever applicable.  The Contractor, shall, notwithstanding the provisions of the 

contract to the contrary, cause to be paid the wages to labour indirectly engaged 

on the contract including any engaged by his Sub-Contractors in connection with 

the said contract, as if the labour had been immediately employed by him. 

 
(4)  In  respect of  all  labour  directly  or  indirectly  employed  in  the contract for 

performance of the Contractor's part of the contract, the Contractor shall comply 

with  or  cause to  be complied  with  the provisions  of the aforesaid  Act and the 

Rules wherever applicable. 

 
(5) In every case in which, by virtue of the provisions of the aforesaid Act or the 

Rules, the, Purchaser is  obliged to  pay any amount of  wages to  a workman 

employed by the Contractor or his Sub-Contractor in execution of the contract or 

to incur any expenditure in providing welfare and health amenities required to be 

provided under the aforesaid Act and the Rules or to incur any expenditure on 

account of the contingent liability of the Purchaser due to the Contractor's failure 

to  fulfil  his  statutory  obligations  under  the  aforesaid  Act  or  the  Rules  the 

Purchaser will recover from the Contractor, the amount of wages so paid or the 

amount of expenditure so incurred, and without prejudice to  the rights of the 

Purchaser under Section 20,  Sub-section (2) and Section 21,  Sub-section (4) of 

the aforesaid  Act, the Purchaser shall  be at liberty  to recover such amount or 

part thereof by deducting it from the security deposit and/or from any sum due by 

the Purchaser to the Contractor whether under the contract or otherwise.  The 

Purchaser shall not  be bound to contest any claim made against it under Sub- 

section (i) of Section 20  and Sub-section (4) of Section 21  of the aforesaid Act 

except on  the written  request of  the  Contractor and  upon   his  giving  to  

the Purchaser fun security for all costs for which the Purchaser might become 

liable in  contesting  such claim.   The decision  of the Purchaser regarding  the 

amount
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actually  recoverable  from  the Contractor as  stated above, shall  be final  and 

binding on the Contractor. 

 
2800. Headings. 

 
 

The headings of conditions here to shall not affect the construction thereof. 
 
 

2900. Arbitration. 
 
 
 

 
(a)  In  the  event of  any  question,  dispute  or  difference  arising  under  

these conditions  or  any  special  conditions  of  contract,  or  in  connection  

with  this contract (except as to any matters the decision of which is specially 

provided for by  these or  the special  conditions)  the same  shall  be referred  

to  the sole arbitration  of a Gazetted Railway  Officer  appointed  to be the 

arbitrator,  by the General Manager in the case of contracts entered into by the 

Zonal Railways and Production Units; by any Member of the Railway Board, in 

the case of contracts entered into  by  the Railway  Board and  by  the Head of  

the Organisation  in respect of contracts entered into by the other Organisations 

under the Ministry of Railways.  The Gazetted Railway  Officer  to  be appointed  

as arbitrator  however will not be one of those who had an opportunity to deal 

with the matters to which the contract relates or who in the course of their 

duties as railway servant have expressed views on  all or any of the matters 

under dispute or difference.  The award of the arbitrator shall be final and 

binding on the parties to this contract. 

 
(b) In the event of the arbitrator dying, neglecting or refusing to act or resigning 

or being unable to act for any reason, or his award being set aside by the court 

for  any reason, it  shall be lawful for  the authority appointing the arbitrator to 

appoint  another arbitrator  in  place  of  the outgoing  arbitrator  in  the manner 

aforesaid.
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(c)  It is  further a term of  this  contract that no  person other than the 

person appointed by the authority as aforesaid should act as arbitrator and that if 

for any reason that is not possible, the matter is not to be referred to 'arbitration at 

all. 

 
(d) The arbitrator may from time-to-time with the consent of all the parties to the 

contract enlarge the time for making the award. 

 
(e) Upon  every and any such reference, the assessment of the cost incidental to 

the reference and award respectively shall be in the discretion of the arbitrator. 

 
(f) Subject as aforesaid, the Arbitration Act, 1940  and the rules thereunder and 

any statutory modifications thereof for the time being in force shall be deemed to 

apply to the arbitration proceedings under this clause. 

 
(g) The venue of arbitration shall be the place from which the acceptance note is 

issued or such other place as the arbitrator at his discretion may determine. 

 
(h) In this  clause the authority, to appoint  the arbitrator  includes, if there be no 

such authority, the officer who is for the time being discharging the functions of 

that authority, whether in addition to other functions or otherwise. 

 
3000. Fall Clause. 

 
 

All contract if and when placed will be subject to following fall clause 
 
 

3001.  The price  charged for  the stores  supplied  under  the  Contract by  the 

contractor shall in no event exceed the lowest price at which the contractor sells 

the stores  or  offer  to  sell  stores of  identical  description.   To  any personnel 

organisations   including   the  purchaser  or   any  Department  of   the  Central 

Government or any Railway Office or any Railway Undertaking, as the case, may 

be during  the period  till  performance  of  all  Supply  Orders placed  during  

the currency of  the contract is  completed.   The lower  price  will  be 

applicable  to
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supplies  made after  the date of coming  into  force  of such reduction  or sale  or 

offer to sell at a reduced rate. 

 
3002. If at any time, during the said period the contractor reduces the sale price, 

sells  or  offer  to  sell  such stores  to  any persons  organisation  including  the 

purchaser or any Department of Central  Government or any Railway  Office  or 

any Railway  Undertaking  as the case may be at a price  lower  than the price 

chargeable under the contract, he shall forthwith notify such reduction or sale or 

offer of sale to the Purchaser and the price payable under the contract for the 

stores supplied  after  the date of coming  into  force  or such reduction  or sale  or 

offer of sale shall stand correspondingly reduced. 

 
The above stipulation will, however, not apply to 

 
 

(a) Exports by the Contractor 
 
 

(b) Sale of goods as original equipment at prices lower than the prices charged 

for normal replacement. 

 
(c)   Sale of goods such as drugs which have expiry dates. 

 
 

3003.   The Contractor shall  fumish  the following  certificate  to  the concerned 

Accounts Officer along  with  each bill for payment of supplies  made against the 

Rate Contract. 

 
*  I/We certify that there has been no  reduction in sale price of the stores of 

description identical to the stores supplied to the Government under the contract 

herein and such stores have not been offered sold by me/us to any 

person/organisation including the purchaser or any Department of Central 

Government or any Railway Office or any Railway Undertaking as the case may 

be upto  the date of bill/ the date of completion  of supplies  against  all  supply 

orders placed during the currency of the contract at a price lower than the price 

charged to  the Government under the contract except for  quantity  of  stores
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categories under sub clauses (a), (b)  and (c)  of sub-para (ii) above, details of 

which are as follows 

 
Note.-The contractor will also  inform  the FA& CA0 concerned and the COS  as 

soon as  supplies  against  all  supply  order  placed  against  the  contract  are 

completed. 

 

 
 
 

INSPECTION & REJECTION 
 

 

3100.  Where under a contract the price payable is fixed on  F.O.R.  station of 

despatch basis,  the  Contractor shall,  if  the consignee  rejects  the stores  at 

destination  be  liable  in  addition  to  his  other  liabilities,  to  reimburse  to  

the Purchaser the freight paid by the Purchaser. 

 
3101. Notification of Result of lnspection.-Unless otherwise provided in the 

specification of schedule, the examination of the stores will be made as soon as 

practicable after the same have been submitted for inspection and the result of 

the examination will be notified to the Contractor. 

 
3102. Inspection Notes.--On the stores being found  acceptable by the inspecting 

Officer he shall furnish the Contractor with necessary copies of Inspection Notes 

duly completed, for being attached to the Contractor's bill in support thereof. 

 
3200. Warranty/Guarantee- 

 
 

3201.   The  Contractor/Seller  hereby  covenants  that  it  is  a condition  of  the 

contract  that  all  goods/stores/articles  furnished  to  the  Purchaser  under  this 

contract shall  be of the highest  grade. free  of all  defects  and faults  and of the 

best materials, quality, manufacture and workmanship throughout and consistent 

with the established and generally accepted standards for materials of the type 

ordered and in full conformity with the contract specification, drawing or sample, 

if any and shall, if operable, operate properly.
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3202.  The Contractor also guarantees that the said goods/stores/articles would 

continue to conform to the description and quality as aforesaid, for a period of 30 

months after their delivery or 24  months from the date of placement in service 

whichever  shall  be sooner, and this  warranty shall  survive  notwithstanding  the 

fact  that  the  goods/stores/articles  may have  been  inspected,  accepted  and 

payment therefor made by the Purchaser. 

 
3203. If during the aforesaid period, the said goods/stores/articles be discovered 

not  to  conform  to  the description  and quality  aforesaid  or  have deteriorated, 

otherwise that by fair wear and tear the decision of the Purchaser in that behalf 

being final and conclusive that the Purchaser will be entitled to reject the said 

goods/stores/articles  or  such  portions  thereof  as  may be discovered  not  to 

conform to the said description and quality.  On such rejection, the 

goods/stores/articles will be at the Seller's risk. 

 
If the Contractor/Seller so desires, the rejected goods may be taken over by him 

or his agents for disposal such manner as he may deem fit within a period of 3 

months from  the date of such rejection.  At the expiry of the period, no  claim 

whatsoever shall lie against the Purchaser in respect of the said 

goods/stores/articles,  which  may be  disposed  of  by  the  Purchaser  in  such 

manner as he thinks fit.  Without prejudice to the generality of the foregoing, all 

the provisions in the Indian Railways Standard Conditions of Contract relating to 

the ‘rejection of stores' and ‘failure' and 'termination' add and Clause 3100-02 

above shall apply. 

 
3204.  The Contractor/Seller shall, if required, replace the goods or such portion 

there of as have been rejected by  the Purchaser, free of cost, at the ultimate 

destination, or at the option of the Purchaser, the Contractor/Seller shall pay to 

the Purchaser, the value thereof at the contract price and such other expenditure 

and damage as  may arise  by  reason of  the breach of  the conditions  herein
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before specified.  Nothing herein contained shall prejudice any other right of the 
 

Purchaser in that behalf under this contract or -otherwise. 
 
 

3300.  Book  Examination  Clause-The  Government reserves the right  for 'Book 
 

Examination' as follows: - 
 
 

(i) The Contractor shall whenever called upon  and requiring to produce or cause 

to  be produced for examination  by  any Government Officer  duly  authorised  in 

that behalf, any cost or other account book  of account, voucher, receipt, letter, 

memorandum, paper or writing or any copy of or extract from any such document 

and also furnish information any way relating to such transaction and procedure 

before the duly authorised Government Officer returns verified in such manner as 

may be required relating in any way to the execution of this contract or relevant 

for verifying or ascertaining the cost of execution of this contract (the decision of 

such  Government Officer  on   the  question  of  relevancy  of  any  document, 

information of return being final and binding on the parties). 

 
The obligation imposed by this clause is without prejudice to the obligation of 

the contractor under any statute, rules or orders shall be binding on the 

Contractor. 

 
(ii)  The  Contractor  shall,  if   the  authorised  Government  Officer  so  requires 

(whether before or after the prices have been finally fixed), afford facilities to the 

Government Officer concerned to visit the Contractors works for the purpose of 

examining the processes of manufacture and estimating or ascertaining the cost 

of production of the articles.  If any portion of the work be entrusted or carried out 

by  a  sub-contractor or  any  of  its  subsidiary  or  allied  firm  or  company,  the 

authorised  Government Officer  shall  have  power to  examine  all  the relevant 

books of such sub-contractor or any subsidiary or allied firm or company shall be 

open to his inspection as mentioned in clause (i).
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(iii) If on such examination, it is established that the contracted price is in excess 

of the actual cost plus reasonable margin of profit, the Purchaser shall have the 

right to reduce the price and determine the amount to a reasonable level. 

 
(iv) Where a contract provides for book  examination clause, the Contractor or its 

agency is bound to allow examination of its books within a period of 60 days from 

the date the notice is received by the Contractor, or its agencies calling for 

the production of documents as under clause (i) above.  In the event of 

Contractor's or  his  agency's failure  to  do  so,  the  contract price  would  be  

reduced and determined  according  to  the best judgement  of the Purchaser 

which  would  be final and binding on the Contractor and his agencies. 

 
3400.  Inspection  at the Fag End  of the Delivery  Period-In  cases where only  a 

portion of the stores ordered is tendered for inspection at the Fag end of the 

delivery period and also in cases where inspection is not completed in respect of 

the portion of the stores tendered for inspection during the delivery period, the 

Purchaser reserves the right to  cancel the balance quantity not  tendered for 

inspection within the delivery period fixed in the contractor the risk and expense 

of the Contractor without any further reference to him.  If the stores tendered for 

inspection  during  or  at  the  fag  end  of  the  delivery  period  are  not   found 

acceptable  after  carrying  out  the inspection,  the purchaser is  entitled  to cancel 

the contract in respect of the same at the risk and expense of the contractor. If, 

however, the stores tendered for inspection are found  acceptable, the Purchaser 

may grant an extension of the delivery period subject to the following conditions: 

- 
 
 

(a)  The Purchaser  has  the  right  to  recover  from  the  contractor  under  the 

provision of clause 0702  (a) of I.R.S.  Conditions of Contract liquidated damages 

on the stores which the Contractor has failed to deliver within the period fixed for 

delivery.
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(b)  That no  increase in price on  account of any statutory increase in or  fresh 

imposition  of  Customs Duty,  Excise  Duty,  Sales  Tax  on  account of  Foreign 

Exchange variation or on account of any other tax or duty  liveable in respect of 

stores specified in the contract which takes place after the date of the delivery 

period stipulated in the contract shall be admissible on such of the said stores as 

are delivered after the date of the delivery stipulated in the contract. 

 
(C) That not with standing any stipulation in the contract for increase in price on 

any other ground no  such increase  which  takes place  after  the date of  the 

delivery stipulated in the contract shall be admissible on such of the said stores 

as are delivered after the expiry of the delivery period stipulated in the contract. 

 
(d)  But  nevertheless, the Purchaser shall be entitled to  the benefit fit  of  any 

decrease in price on account of reduction in or remission of Custom Duty, Sales 

Tax or on account of Foreign Exchange variation or on account of any other Tax 

or Duty or on other ground as stipulated in the price variation, clause which takes 

place after the expiry of the date of delivery period stipulated in the contract. 

 
3401.   The  Contractor  shall  not   despatch  the  Stores  till  such  time  as  an 

extension in terms of para 3400  (a) to (d) above is granted by the Purchaser and 

accepted by  the Contractor.  If the stores are despatched by  the Contractor 

before an extension letter as aforesaid is issued by the Purchaser and the same 

are accepted by the Consignee, the acceptance of the stores shall be deemed to 

be subject to the conditions (a) to (d) mentioned in the paragraph 3400  above. 

 
3402.  In case where the entire  quantity  has not  been tendered for inspection 

with in the delivery period stipulated in the contract and the Purchaser chooses 

to  grant an  extension  of  the delivery  period  the same  would  be subject  to 

conditions (a) to (d) mentioned in the paragraph 3400  above. 

 
3500.  These  (special)  conditions  wherever  they differ  from  the Invitation  to 

 

Tender     and     Instruction       to       Tenderers      over     ride       the     latter.
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(ADDITIONAL) SPECIAL CONDITIONS 
 

 

(Vide Para 417-S) 
 
 

In addition  to Standard Conditions  of Contract, the following  special  conditions 

shall apply to (Running) Contract: - 

 
3600. Purpose of Contract and Parties to the Contract. 

 
 

3601.  The parties to  the contract, which shall be deemed to  be a "Running 

Contract"  and which  is  intended  for the supply  of the stores of the descriptions 

and approximately in the quantities set forth  in the contract during the period 

specified  therein, shall be the Contractor of  the one part and the authorities 

named in the contract hereinafter called the Purchaser (which expression shall, 

where the context so admits or implies, be deemed to include his successors and 

assigns)  of the other part.  The quantities  shown in  the said  Contract, are only 

approximate, and cannot be guaranteed. 

 
3602.  The Purchaser may authorise any officer (who shall hereinafter be called 

Direct Demanding Officer) at any time during the period of the contract, to place 

orders direct on the Contractor. 

 
3603.  Any variation of this contract shall not be binding on the Purchaser unless 

or until same is endorsed on the contract or incorporated in a formal instrument 

in exchange of letters and signed by the parties. 

 
3700. Delivery.
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3701.  The Contractor shall as may be required by the Purchaser either deliver 

free or f.o.r or c.i.f. at the place or places specified in the contract such quantifies 

of the stores detailed in the said contract as may be ordered direct from  the 

Contractor  from  time-to-time  by  the Purchaser  or  by  the Direct  Demanding 

Officer.  The Contractor shall deliver or despatch the full quantity of the stores so 

ordered with in the period specified in the said contract. 

 
3800. Increase or Decrease of Quantities. 

 
 

The  Purchaser  shall  be  entitled  at  any  time  to  increase  or  decrease  the 

approximate  total  quantities  of  each description  of  stores  shown in  the said 

contract by not more than 30 per cent and will give reasonable notice in writing of 

any such increase or decrease to the Contractor. 

 
3900. Maintenance and Replacement of Stocks. 

 
 

3901. To meet casual demands, the Contractor shall maintain at all time in stock 

(until  75  per  cent  of  the requirements  have  been  drawn), at  the  place  (s) 

specified in the contract, the quantity /quantities mentioned therein.  All demands 

should  be complied  with  immediately  they are received  by  the Contractor or 

within  the  period,  if   any,  stipulated  in  individual  orders.   As  soon  as  the 

Contractor is called upon  to effect supplies, he shall take action to replenish the 

guaranteed  stocks  until  such  time  as 75   percent  of  the  total  approximate 

requirement  has been drawn and such replenishment  shall  be completed  with 

the period specified in the contract, after the receipt by the Contractor of casual 

demands.  Due notice will be given to the Contractor by the Direct Demanding 

Officers or by the Purchaser, if any additional quantities over and above 75 per 

cent of the total approximate requirements are required and Contractor shall then 

arrange stocks accordingly. 

 
3902.  The period for replenishment of stocks will be allowed only if the material 

is not in stock.  If the material is in stock, this Provision will be in operative even
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tough   the  guaranteed  stock  quantity   may have  been  supplied   against   the 

contract. 

 
4000. Reporting Progress of Contract. 

 
 

The Contractor shall, three calendar months before the termination of the contract 

or at such intervals as may be specified in the contract, submit a report to the 

Purchaser stating the total quantity of stores delivered or despatched under the 

contract. 

 

 
 

4100.   Special conditions where they differ from Standard Conditions override the 

latter. 


