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Yesvantpur – Channasandra and  
Baiyyappanahalli – Hosur Doubling Projects  

in Bangalore Division of South Western Railway. 
 

B I D D I N G  D O C U M E N T S  

 
For the work of 

 
 

“Manufacture and supply of Thick web switches - 1 in12 , 

over riding curved switches - 1 in 8.5 & Derailing switches 

60 Kg as per relevant RDSO Drawings” . 

 

 

IFB No: K RIDE/Projects/60/2020                                           Date :28.10.2020. 
   
 
 

Employer: K RIDE (Rail Infrastructure Development Company (Karnataka) Limited) 

MSIL House, 7th Floor, 

#36, Cunningham Road  

Bangalore 

Tel – (080) 22370582, 
Fax – (080) 22370581 
E Mail – md@kride.in  
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Rail Infrastructure Development Company (Karnataka) Limited 

 

INVITATION FOR BIDS  
 

Bid Notice No. K RIDE/Projects/60/2020                          Date : 28.10.2020. 
 

RAIL INFRASTRUCTURE DEVELOPMENT COMPANY (KARNATAKA) 
LIMITED (K RIDE), having its Corporate office at MSIL House, 7th Floor, #36, 
Cunningham Road Bangalore-560052, India which is a Joint Venture of 
Government of Karnataka and Ministry of Railways set up as a wholly owned 
Government Company under the provisions of Section 2(45) of Companies Act 
2013, invites bids under single stage single packet system for the following 
work:  

 

Sl.  
No. 

Name of work 
 

Estimated 
Cost of 

Project (in ) 

EMD 
(in ) 

Period of 
Completion 

 

I “Manufacture and supply 
of Thick web switches - 1 
in12 , over riding curved 
switches - 1 in 8.5 & 
Derailing switches 60 Kg 
as per relevant RDSO 
Drawings” . 
 

6,48,46,843/- 
  
 

12,96,937/- 11  months 
 
 
 
 
 

1. Bidders are advised to note the eligibility and minimum qualifying criteria 
specified in the Instruction to Bidders “Evaluation and Qualification Criteria” 
of bid document. 

2. Bids must be accompanied by a bid security as mentioned above in any 
one of the forms as specified in the bidding documents and shall have to be 
valid for 42 days beyond the validity of the bid. 

3. Bidding Documents can be downloaded free of cost from K RIDE website 
www.kride.in from 30.10.2020 and the bids can be submitted on the 
downloaded document. 

Please note that drawings, if any, referred in the bid document, but not 
uploaded with the bidding document, can be viewed in this office on any 
working day.  

It will be the responsibility of the bidder who is submitting the bid on 
downloaded bidding documents to check and see any 
Addendum/Corrigendum issued in this regard from the website from time to 
time and ensure submission of bid along with all Addendum/Corrigendum. 
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In case of any clarification the tenderer can visit the Rail Infrastructure 
Development Company (Karnataka) limited Corporate Office Bangalore 
at MSIL House, 7th Floor, #36, Cunningham Road Bangalore – 
560052,  
 

4. Purchase Preference: Shall not apply to Central Public Sector 
Enterprises, as per extant rules in force. 

5. Date of Receipt and opening of Bids: The completed Bids must be 
dropped in the nominated tender box or delivered to the address below not 
later than 15.00 hrs on- 25.11.2020 and the same shall be opened at 15.30 
hrs. in the same day in the presence of Bidders who choose to be present.  
K RIDE will not be responsible for any delays in receiving the Bidding 
documents by the Bidder or receipt of Bids by K RIDE. 

6. Address for Communication: Interested eligible Bidders may obtain 
further      information from the following address: 

 
General Manager (Civil), 

Rail Infrastructure Development Company (Karnataka) Limited, 
MSIL House, 7th Floor, #36, Cunningham Road 

Bangalore – 560052 
 

Tel: (080)22370582, Fax -22370581 
E – Mail: md@kride.in 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Contract Data 
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Conditions 

 

Data 

Employer’s name and address Rail Infrastructure Development Company (Karnataka) 
Limited  
(A Joint venture of GoK and MoR) 

MSIL House, 7th Floor,  

#36, Cunningham Road 
Bangalore – 560052 
Tele: 91-80-22370582 
Fax: 91-80-22370581 

Employer’s Representative General Manager (Civil), 
Rail Infrastructure Development Company (Karnataka) 
Limited  

MSIL House, 7th Floor,  

#36, Cunningham Road 

Bangalore – 560052 
Tele: 91-80-22370582 

Fax: 91-80-22370581  

E – Mail: md@kride.in      

Engineer’s name and address Will be notified later 

Electronic transmission 
systems 

Not permitted  

Address for Communication to 
Employer 

 
General Manager (Civil), 
Rail Infrastructure Development Company (Karnataka) 
Limited  
MSIL House, 7th Floor,  
#36, Cunningham Road 
Bangalore – 560052 
Tele: 91-80-22370582 

Fax: 91-80-22370581  

E – Mail: md@kride.in       

Governing Law The Laws of Republic of India  

Ruling language English 

Language for communications English 

 

State Capital Applicable Bangalore. 

 

Contract Data 
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Conditions 

 

Data 

Employers’ Bank details for LC 

(a) Nodal Branch 

 

 

(b) Issuance/ reimbursing 

branch for LC 

 

 

(a) IDBI Bank, 
11, First Cross, Gandhinagar, 
P B No. 9931, Bangalore 560009 
IFSC Code – IBKL0000551 
 

(b) Should be indicated later 

 

Maximum Total Liability of the 

Contractor  

Accepted Contract Amount 

 
Jurisdiction of Courts  

 
Bangalore 

Bidding  type Normal Tender 

Tender Notice No KRIDE/Projects/60/2020 date : 28.10.2020. 

Evaluation Criteria Item wise / Consignee wise 

Pre-Bid Conference 
Required 

 
No 

Tendering Section STORES 

Inspection Agency CONSIGNEE 

Procure  From Approved 
Sources 

 
Yes 

Validity of Offer ( Days) 120 

Tender Doc. Cost (INR) 0.00 

Contract  Category Expenditure 

Tender Type Open - Indigenous 

Bidding  System Single Packet 

Pre-Bid Conference Date 
Time 

 
Not Applicable 

Publishing Date / Time 28.10.2020 

Approving Agency RDSO 

Closing Date Time 25.11.2020 ,  15:30 hrs 

Ranking Order for Bids Lowest to Highest 

Earnest Money (INR) ₹ 12,96,937/- 

Payment Terms 
 

100% payment against receipt, inspection and 
acceptance of material by the consignee at 
destination 
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Conditions 

 

Data 

Statutory Variation Clause 
 

Statutory  Variation in taxes and duties, or fresh 
imposition of taxes and duties by State/ Central 
Governments in respect of the  items  stipulated  in  
the  contract  (and  not  the  raw  materials  thereof),  
within  the  original  delivery period stipulated in the  
contract, or last unconditionally extended delivery 
period shall be  to KRIDE account. Only such variation 
shall be admissible which takes place after the 
submission of bid. No claim on account of statutory 
variation in respect of existing tax/duty  will be 
accepted unless the tenderer has clearly indicated in 
his offer the rate  of tax/duty  considered in his  
quoted rate.  No claim on account of statutory 
variation shall be admissible on account of 
misclassification by the supplier/ contractor. 

Option Clause 
 

The  purchaser shall be  entitled to  vary  the  order  
quantity  upto  +/-  30%  anytime within the  delivery  
period (including extended delivery period) on the 
same terms and  conditions. The increase in quantity 
with respect to the  tender quantity  can  be  done  
even  at  the  time  of ordering  and  the  tenderer 
shall  be  bound  to accept the quantity  so ordered on 
the basis  of his  original offer. The purchaser shall be 
entitled to exercise +/- 30% option clause in one  or 
more  than  one  instalment as long as the total 
variation in quantity  does not exceed the limit of 
30% of ordered quantity. 

Standard Governing 
Conditions 
 

IRS Conditions  of Contract:  The contract  shall be 
governed by latest version (along with all correction 
slips) of 
IRS conditions of contract, and all other terms and 
conditions incorporated in the tender documents. 

 

 

--00--00--00-- 



 

 

 

 

 

 

 

 

 

Tender Conditions, 
Schedule & Annexure’s 
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SECTION I 
 
1 INSTRUCTION TO TENDERERS FOR MANUAL PROCUREMENT. 

 
1.1 Before filling up the tender form, please read the following (i) Instructions to tenderers for 

Manual procurement, (ii) General Tender Conditions, (iii) Special Tender Conditions, (iv) IRS 

Condition of Contract as applicable. 

 

These are available in the website www.kride.in The contract and supply will be governed by 
these conditions. Your signature and Tender form will be indicative that you  have  read  and  
accepted  all  the conditions and undertake to abide by these conditions unless specifically 
denied/mentioned by you in your offer. 

 
1.2  MD/KRIDE hereinafter referred to as the purchaser invites tender for “Manufacturing and 
Supplying of Thick web switches - 1 in12 , over riding curved switches - 1 in 8.5 & Derailing 
switches 60 Kg ” 
 
1.3  The contract if  placed shall be governed by (i) the  latest version of  IRS terms and 
conditions of Contract (ii) Instruction to tenderers for Tenders iii) General Tender Conditions (iv) 
Special Tender Conditions. 

 
1.4  It  will  be  presumed  that  the  firms  who  have  submitted  the  Bid  along  with  other 
payments as applicable and necessary documents have thoroughly gone through the IRS 
Conditions of Contract and have accepted the same, unless otherwise specified by the firm for 
any deviations in the terms and conditions of IRS Conditions of Contract. 

 
2 TENDER DOCUMENT 

 

2.1 Tender Document consists of: 
(i) Instructions to Tenderers for Procurement 
(ii) General Tender Conditions, 

  (iii) Special Tender Conditions 
(iv) IRS Conditions of Contract as applicable 
(vi) Offer form 

 
2.2 Manual offers are only accepted. 
 
2.3. COST OF TENDER DOCUMENT 

 

Tenderer(s) have to download the Tender from the KRIDE website www.kride.in. Since 
tenders are downloaded online, the cost of the tender document need not be paid. 

 
3 Filling of Tenders 

 

3.1   Tenders should be duly filled in (On assigned space), duly signed Signature and 
submitted in KRIDE corporate office. 

 
3.2 Tenders must fill in the offer form which is enclosed as Annexure – A and tender schedule 
form as in Annexure – B. The tenderers are to quote the Basic Rate, GST in Figures and 
Words on the space provided in Columns and Rows separately. 

 
3.3 Firms should accept all IRS Conditions of Contract. Any condition not in conformity with 
IRS Conditions of Contract will not be considered. 

 
3.4 Tenderer (s) is advised to quote minimum 50% of the tender quantity. Any offer quoting less 
than 50% of the tendered quantity (or the minimum quantity specified in the tender conditions) will 
be treated as unresponsive. 

 
3.5 Delivery is required to be made at the place as mentioned in the FOR/FOT column who is 
Assigned Engineer /Stores/KRIDE between Yesvantpur – Channasandra & Baiyyappanahalli - Hosur 



 

10 

 

doubling section, the Consignee of the tendered item. Any deviation from the same may be 
considered as commercially unresponsive and the offer is liable to be ignored. 

 
3.6 Deliveries are preferably to be made by road transport. 

 
3.7 Offers should be valid for 120 days after closing date of tender. Any offer having lesser validity 
shall be deemed as commercially unresponsive and will be liable to be rejected. 

 
3.8 Tenderer(s) must clearly indicate whether they are registered with RDSO/NSIC for supplying 
the  quoted  item  and if  so,  they must mention their  Registration  Number  and  the monetary 
limit in the rate page. 

 
3.9 Any financial remarks indicated in Annexure-B will not be taken for evaluation and will be 
summarily rejected. 

 
3.10 The Tenderer (s) are required to quote in the same rate per unit as given in the tender 
schedule. Any Deviation in this aspect will make the offer invalid. 

 
4 Drawing & Specifications: 

 
Specification as well as drawings of the tendered item(s) are priced publication and may be 
obtained directly from the Director  General/Quality Assurance(Civil),  Research Designs  & 
Standard Organization, Manak Nagar, Lucknow -226011,Uttar Pradesh on payment. 

 
5 Documents to be Submitted bid: 

 
5.1 Copy of the following documents should be submitted along with the bid. 
(a) Performance statement against Railways orders for supply of same items. Correct 
status/supply position of pending orders, if any, should be invariably indicated. Supporting 
documents are to be Submitted. 
(b)  Supply/Purchase orders including inspection certificates issued by RDSO/RITES and receipt 
notes to substantiate their past performance. 
(c)    Details    of    machinery    &    plant,    other    equipment,    testing    facilities,    quality 
Management/control systems and details of technical manpower available. 
(d) Letter of approval from RDSO indicating current validity and approval of their QAP by 
RDSO wherever applicable. 
(e) Current and valid NSIC certificate, if registered with NSIC for the standard item. 
 

 

6 Bid submission: 
 
6.1 Bid  along with the relevant documents must be submitted du l y  signed by the Tenderer  

 
6.2 Tenderer(s) must look out for NIT as soon as it is available in the www.kride.in Website 
and submit their offer in advance without waiting for the closing date and time, to avoid last 
minute hazels K RIDE is not responsible for non-Participation of vendors due to any reasons on 
the day of tender closing time. 
 
6.3 Bids received only in the tender box available in KRIDE office. 
 
6.4 The procurement system does not permit submission of any offer after the closing date and 
time of that tender. Hence, there is no scope of any late or delayed offer in the offline bidding 
process. 

 
6.5 Earnest Money Deposit (EMD) for Stores Tenders: 

 
6.5.1 There shall be No exemption from submission of EMD for any tender or by any 

tenderer except following: 
 

(a) Tender cases of value up to Rs. 5(five) lakh. 
(b) Micro and small Enterprises (MSEs) registered for the tendered item in terms of Railway 

Board’s letter No.2010/RS(G)/363/1 dated 05.07.2012. 
(c) Other Railways & Government departments in terms of Railway board’s letter No. 
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2004/RS(G)/779/11 dated 24.07.2007 
(d) Indian Ordinance Factories in terms of Railway Board’s letter No. 92/RSS(G)/363/1 dated 

08.04.1993 
(e) PSUs owned by Ministry of Railways & PSUs for the group of items that are manufactured by 

them in terms of Railway board’s letter No. 2003/RS(G)779/5 dated 10.09.2004. 

 
6.5.2 Offers submitted without EMD shall be summarily rejected. 

 
6.5.3 Tenderer(s) is/are required to deposit Earnest Money as given below: 

 
Estimated value of the tender Estimated EMD value of the tender 

(EMD rounded off to nearest ₹ 10 (ten)) 

Upto ₹5 Lakhs Exempted 

Above ₹5 lakhs and up to ₹ 20 crore @ 2% of the estimated value of the tender 

subject to Max. ₹ 20 lakh. 

Above ₹ 20 crore and up to ₹ 100 crore @ 1% of the estimated value of the tender 

subject to max. ₹ 50 lakh 

Above ₹ 100 crore @ 0.5% of the estimated value of the 

tender subject to max. ₹ 1 crore 

 

6.5.3.1 The Tenderer(s) who do not furnish earnest money should clearly indicate in his/their 

offer the reason for not furnishing the earnest money deposit and failure to do so will be taken 

as unwillingness on his/their part to deposit earnest money, and offer will be summarily rejected. 

 

6.5.4 The release of EMD of unsuccessful tenderers after tender is finalised: 
 

6.5.4.1 EMD of unsuccessful bidders or tenderers shall be released immediately after finalization 

of the tender. The purchaser may initiate the process of release just after the tender is finalized,  
 

6.5.5 The earnest money should be payable for all indigenous offers. 
 

6.5.6 The Managing Director / KRIDE, Bengaluru reserves to himself the right to confiscate the 

earnest money deposit, if the tenderer(s) fails/fail to deposit the security money in terms of 

clause No. 13 of tender conditions. 
 

6.5.7 The under noted categories of tenderers are exempted from depositing the earnest money. 
 

1) In addition MSEs (Micro, Small Enterprises) registered with the following are eligible to quote the 

tender without EMD. 
 

➢   District Industries Centres 
➢   Khadi and Village Industries Commission 
➢   Khadi Village Industries Board 
➢   Coir Board 
➢   National Small Industries Corporation 
➢   Directorate of Handicraft and Handloom 
➢   Any other body specified by Ministry of MSE 

 
2) In pursuance of the Public Procurement Policy on MSE, it has been decided that: 

 
• MSEs registered with the above agencies for the tendered item will be exempted from 

payment of Earnest Money. 
• In  tenders,  participating MSEs,  quoting  a  price  within  price  band  of  L1  +  15%  shall  be 

allowed to supply a portion of the requirement by bringing down their price to L1 price in a 
situation  where  L1  price  is  from  someone  other  than  a  MSE  and  such  MSEs  can  be 
together ordered up to 20% of the total tendered value in which 4% from MSEs owned by 
SC/ST entrepreneurs. 
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3)  “MSEs  who  are  interested  in  availing  themselves  of  these  benefits  will  enclose  along 

with their offer the proof of their being MSE and such MSEs with any of the above agencies 

mentioned in the notification of Ministry of MSME. 
 

4) The MSEs must also indicate the terminal validity date of their registration. 
 

Failing to furnish the details as asked for in (3) & (4) above, such offers will not be liable for 

consideration of benefits detailed in MSE notification of Government of India dated 23.03.2012. 
 

6.5.8 EMD should remain valid for a period of 45 days beyond the final bid validity period. 
 

  6.5.9  Tenderer(s)  thus exempted from  earnest money  deposit must  state  in  their  quotation 

the category to which they belong giving registration particulars with a photocopy thereof. 
 

7 Tender Opening 
 

7.1 Tender Boxes will be opened only after stipulated closing date and time. 
 

7.2 Tender Boxes will be opened by minimum two authorized KRIDE officials using their secure 

Permissions & private keys. 
 

7.3 Vendor shall not be required to be present in the KRIDE office for any tender opening 

process.  
 

7.4 Not Applicable 

 

7.5  KRIDE  does  not  guarantee  opening  of  the  tenders immediately after the closing date and 

time due to reasons beyond its control and hence tenders can be opened after the due date and 

time also. 
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                                                   SECTION - II 
 

GENERAL TENDER CONDITIONS 
 

8. GST (Goods and Service Tax): 
 

8.1 GST shall be applicable from 1st July 2017. 
8.2 All the bidders/tenderers should ensure that they are GST compliant and their coded tax 
structure/rates are as per GST law. 
8.3  Each invoice issued for services/rendered/supplies made by IR should contain following 
fields. 

a. Name, address and GST identification Number (GSTIN) of IR of each state. 
b. Consecutive serial number of the invoices (ticket stationery no./PNR/FNR/Invoice, as the case 

may be) with a continuity check. 
c. Date of issue of the invoice. 
d. Name, address and GSTIN or UIN, if registered, of the recipient. 
e. Name and address of the recipient and the address of the delivery. 
f.  HSN code (for supplies) or Accounting Code of Service (for services). 
g. Description of goods or services. 
h. Quantity and unit. 
i.  Total value of supply of goods/and or services. 
j.  Taxable value of supply of goods and/or services taking into account discount or abatement, if 

any. 
k. Rate of tax (Central GST, State GST, Inter State GST, Union Territory GST or cess). 
l.  Amount of tax charged in respect of taxable goods or services (CGST, SGCT, IGST, UTGST 

or cess). 
m. Place of supply along with the name of State (in case of a supply in the course of inter-state 

trade or Commerce). 
n. Whether the tax is payable on reverse-charge basis? 
o. Signature of the supplier or his authorized representative (exemption is being sought in 

respect of PRS/UTS/FOIS issued tickets/invoices). 
 

8.4 In case the successful tenderer is not liable to be registered under 
CGST/IGST/UTGST/SGST Act, the KRIDE shall deduct the applicable GST from his/their bills 
under reverse charge mechanism (RCM) and deposit the same to the concerned tax authority. 

 
8.5 For purpose of payment the firms should comply with the following: 
 

a) Submit the invoice/bill clearly indicating the appropriate HSN and applicable GST rate thereon 
duly supported with documentary evidence. 

b) Give a declaration that any additional Input Tax credit benefit, if become available to supplier, 
the same shall be passed on to purchaser without any undue delay. 

 

8.6 Imposition of GST on freight and free rails issued for the manufacture and supply of all 
types of switches, SEJs, Glued Joints and Crossings (involving free supply of rails). 

 

Imposition of GST on free rails issued for the manufacture and supply of these items and 
freight thereon has been got examined by Accounts Directorate of Rly.Bd., and it is clarified 
that a registered person may under intimation and  subject to  such  condition  as may be 
prescribed, send any inputs or capital goods, to a job worker for a job work without payment of 
GST for a specified period through bill of supply. Therefore, rails are to be issued to fabricators 
through a bill of supply without any incidence of charging GST and thereafter when a final 
output is received back only for the portion of improvements cost to the rail i.e improved SEJs, 
glued joints etc and job work charges thereto, appropriate GST rate will be paid by KRIDE. 

 
8.7 Any other GST rules or modifications as issued from time to time by the Railway Board / 
KRIDE are applicable in this contract till completion of this contract in all respects.
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8.8 Entry Tax/Exit Tax/Octroi Duty: 
 
The purchaser will not bear any Octroi charges, and if required will issue Octroi exemption 
certificate only. In event of Octroi Exemption certificate not being honoured by the concerned 
Municipal Authority, Octroi charges become payable, the supplier will have to bear the Octroi 
charges in terms of IRS Conditions of Contract. Entry tax if any shall be borne by the supplier. 

 
9 PERIOD FOR WHICH THE OFFER WILL REMAIN OPEN: 

 
9.1 The tenderer shall keep their offer valid for minimum period of 120 days from date of 
opening of tender. Any offer submitted with lesser validity period than specified in the tender, 
will be summarily rejected. The tenderer(s) shall not withdraw his/their offer within validity 
period. Any contravention of this condition will make the tenderer(s) liable for forfeiture of 
his/their earnest money. However, if the date up to which the offer remain open is declared a 
closed  holiday  for  Government  offices,  the  offer  shall  automatically  remain  open  for 
acceptance till the next working day. 

 
10 Evaluation Criteria: 

 
10.1 Rates: 

 
(a) Rate, taxes, duties, freight, un-conditional discount etc. having financial implications must 

be quoted on the financial rate page only (refer to instructions to tenderers). Remarks 

having financial implications indicated elsewhere will not be considered for evaluation.  

(b) In case of offers with predefined (prescribed) PVC clause, the updated rates as per PVC 

formula as on date and time of tender closing, will be taken to determine inter-se rankings 

of offers. 

(c) In case of different rates offered by different tenderers for part quantities of a particular 
tender, KRIDE reserves the right to decide the most economic course of ordering. 

(d) Inter-se ranking of offers will be decided with the statutory taxes & duties and effect of 
     Price Variation Clause as prevailing on the date of tender closing. 

 
10.2 Evaluation criteria for multi-consignee/multi-items tenders 

 
(a) Unless otherwise specified, the evaluation of tender will be done item wise and consignee 

wise. 

(b) For multi consignee items, the rate should be quoted by firm on FOR-Destination basis 
for each consignee separately. The inter-se ranking of the offers will be decided for 
each consignee separately. 

 
(b) In tenders where schedule consists of several items, the inter-se ranking will be decided 

for each item separately. The firms are required to quote the rate for each item separately. 

(d) In tenders where several items are grouped in a “KIT” or ‘SET” and the tendered quantity 
is in sets, the firm should quote single rate for the tendered kit/set of items. In such cases, 
the inter-se ranking shall be decided on the rate quoted by the firm for “Kit” or ‘set” of items.
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SECTION – III 
 

SPECIAL TENDER CONDITIONS 
 

11 PERIOD OF DELIVERY: 

 
11.1  The  material  shall  be  supplied  within  11  (Eleven)  months  from  the  date  of  issue  
of purchase  order.  Any  offer  with  longer  delivery  period  or  not  agreeing  with  the  
delivery schedule specified in the tender, is liable to be rejected. 

 
In case, counter offer is placed on the tenderer, the same shall be accepted within 14 days 
from the date of issue of  counter  offer.  Delivery period  for  developmental offer  shall  be 
reasonably fixed by KRIDE including the above delivery schedule considering the time of 
development which may be approximately eleven months. 

 
First One month out of these 11 months is assigned for arranging materials and planning. In 
order  to maintain an  even flow  of  supplies  throughout the  currency of  the  contract, the 
progress of supply will be monitored for each drawing. The firms are expected to maintain 
uniform flow of supplies during each schedule and submit monthly progress report as per 
Annexure - E. 

*The break-up supply will be specified at the time of issuing LOA based on the supply quantity. 

In case an order for a part of tendered quantity is placed on a manufacturer, KRIDE reserves 
the Right to reduce delivery period appropriately enclosing his planning as per period indicated 
above. 

 
The contractor shall complete the supply of ordered quantity as per Delivery Schedule, 
however, the purchaser shall be entitled to phase out or alter the deliveries by giving advance 
notice. In the event of purchaser exercising this right, the payment for such stores as are 
adjusted against the Quantity outstanding against the earlier current contract/s shall be made 
on the rates and Conditions applicable to the Contract/ contracts against which such stores 
have been adjusted. 

 
The Purchaser reserves the right to adjust the tendered item ordered under this contract 
against any quantity of the same item outstanding against the earlier current contract/contracts 
for the same stores. 

 
11.2 Unsupplied quantities against the contract within Delivery Period shall be dealt as per the 
Model Schedule of Powers. 

 
11.3 In case of road delivery, all transit risk will be on seller’s account. 

 
11.4 Payment will be made on receipt of complete and satisfactory goods by the consignee. 

 
11.5 Unloading will be done by consignee between Yesvantpur – Channasandra & 
Baiyyappanahalli - Hosur doubling section stations at its own cost at Store Depot. However, 
nothing extra will be paid in case of any delay in unloading. 

 
12 TERMS OF DELIVERY: 

 
12.1 The tenderers should quote rates FOR/Store Depot/ Yesvantpur – Channasandra & 
Baiyyappanahalli - Hosur doubling section. 
 
12.2 S u c h o f f ers , wherein the firms have mentioned that stores will be supplied at 
their Works/Factory only and not up to the consignee destination(s), are liable to be rejected.
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13 SECURITY DEPOSIT (SD) / Performance Security for stores contracts except 
M&P: 

 
There shall be No Exemption from submission of Security Deposit (SD) for any tender or by 

any tenderer except following: 
 

(a) The Store contract cases of value up to Rs. 1(one) lakh 
(b) Other Railways & Government departments in terms of Railway board’s letter No. 

2004/RS(G)/779/11 dated 24.07.2007 
(c)   Indian Ordinance Factories in terms of Railway Board’s letter No. 92/RSS(G)/363/1   
       dated 08.04.1993 
(d)    PSUs owned by Ministry of Railways & PSUs for the group of items that are   
       Manufactured by them in terms of Railway board’s letter No. 2003/RS(G)779/5 dated   
      10.09.2004 

13.1 Security deposit amount shall be 10 % of the contract value, subject to maximum of 

₹5 crore, rounded off to nearest higher Rs.10 (Ten). There shall, however, be no ceiling for SD 

in Global Tenders for procurement of stores. 
 

13.2 Security Deposit should remain valid for a minimum period of 60 days beyond the date 
of Completion of all contractual obligations. 

 
13.3 13.3 The successful tenderer shall have to submit the requisite security 

deposit (SD) within 21 (Twenty One) days from the date of issue of Letter of 

Acceptance Letter (LOA) or acceptance of counter offer (as the case may be). Authority 

competent to condone delay in submission of SD shall be MD/KRIDE on case to case 

basis.  
 

13.4 In the event of successful tenderer(s) failing to deposit /submit SD in acceptable form 

within the prescribed period as aforesaid, the EMD submitted by such successful tenderer(s) 

shall be automatically adjusted towards SD in view of the fact that in most of the cases, 

EMD amount would be adequate to meet the SD amount. In case where available EMD amount 

is less than required SD and the successful tenderer does not deposit the balance SD amount 

within stipulated time, then EMD shall be forfeited and case be dealt with as that of withdrawn 

of offer by the tenderer as per extent instructions. This will resolve the problem faced by 

purchaser to great extent due to intentional delay in submission of SD by successful tenderer(s). 
 

13.5 i. All vendors, exempted from submitting EMD, as per para 6.5.7 above, irrespective of 

type of tender, i.e single, limited or open, shall be required to sign a bid securing declaration as 

per Perform-  3 to this instruction. It shall be incorporated in the tender condition.  

 

ii. There shall be no exemption to such bidders from submitting EMD and SD for all tenders 

published during the period of time they are so disqualified as per the declaration signed by 

them.   

 

iii. Authority competent to approve the disqualification shall be the tender accepting authority not 

below the level of GM/ Civil/KRIDE, Subject to MD/KRIDE having full powers to approve 

disqualification.  

 

 13.5.1 Wherever SD been exempted, for any reason, and the supplier fail to supply goods as 

per conditions of contract, as amended from time to time, Purchaser shall have right to levy 

damages from the supplier for failing to comply with the contractual conditions, not by way of 

penalty, an amount equal to SD amount, as would have been applicable  if the  contract was 

with a non-exempted vendor. These damages shall be treated as recoveries outstanding 

against the vendor and dealt with accordingly.  
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13.6 Purchaser should ensure that the contracts are worded so as to conclude severable 

contracts for each lot. In case of failure by contractor to meet deliveries for any lot, KRIDE may 

cancel the contract for defaulted part by forfeiting SD commensurate to that lot. Authority 

available to Consignee/ Depot officer vide Para 27 & 28 of Railway Board’s letter no. 

88/RS(G)779/14 Pt. dated 06.01.2017 shall continue. 
 

13.7 Risk Purchase clause shall not be applicable.  
 
13.8 In exceptional cases exemption from seeking SD in a particular tender shall be decided 

prior to issue of tender and suitably incorporated in tender conditions. 
 

a).  The exemption shall require personal approval of the competent Authority to accept the 

tender based on estimated value thereof. 

  

13.9 In case the successful tenderer fails to submit the requisite SD even after 21 days from 

the date of issue of LOA, the contract shall be terminated and penalty equivalent to the 

requisite SD of the contract shall be imposed and the same shall be recovered from the 

tenderer from its pending dues from anywhere or IR/PSUs/Other Govt. organizations. 
 

The security deposit can also be made in the form of G.P.Notes, 12 year National Defence 

Certificate, 10 year Defence Deposit Certificate or National Defence Bonds (Acceptable at 

their surrender value) or the equivalent in Govt. Securities with margin of 5% below the 

market value, or fixed deposit with the State Bank of India or Guarantee bond executed 

by any Scheduled Bank of India in terms of India Bank Guarantee Scheme or deposit in Post 

Office Saving Bank or National Saving Certificates or Fidelity Bonds issued by the Oriental Fire 

and Insurance Co. Ltd. Bombay, National Fire & General Insurance Co. Calcutta or the Asiatic 

Govt. Security Fire & General Insurance Co., Madras which are subsidiaries of Life Insurance 

Corporation of India. Fidelity Bonds of other Insurance Companies shall not be accepted. Units 

of “Units Trust of India” can also be accepted as Security deposit at 5% below the market price 

or at the face value whichever  is  less.  These  can  be  accepted  after  execution  of  transfer  

deed  and  other formalities as laid down by “Unit Trust of India” for the purpose.” 
 

13.10 T he Security can be deposited by Demand Draft with KRIDE Bengaluru. All other 

documents representing the requisite security viz. Fixed Deposit Receipt, Call Deposit Receipt 

of the State Bank of India or any other Scheduled Bank approved by the Reserve Bank of 

India Guarantee bonds, Fidelity Bonds, Post Office saving  pass  book  G.P.  Notes, 

Defence Bonds/Certificate should  be  sent  to  the  KRIDE/Bengaluru, under Regd. Cover 

endorsed in favour of (General Manager/Finance/KRIDE/Bengaluru). In case the Security 

Deposit is made in the shape of G.P. Notes, all previous endorsements made on G.P. 

Notes should be got examined by the Reserve Bank of India and up to-date interest 

accrued thereon collected before the G.P. Notes duly enclosed in favour of the General 

Manager/Finance/KRIDE/Bengaluru to avoid all sort of objections by the Reserve Bank of 

India in respect of various endorsements made in the G.P. Notes. No interest will be payable 

on deposits made with the KRIDE.  In the event of the successful tender(s)   failing   to   

make   a   security   deposit   in   the   aforesaid   manner,   the   KRIDE Administration shall 

be at liberty to forfeit any money lodged by the tenderer(s) with this KRIDE against this tender 

and to cancel  the acceptance  of tender,  without  prejudice  to other rights available to 

KRIDE under the IRS Condition of Contract referred. 
 

13.11   WHENEVER   CONTRACT   IS   RESCINDED,   SECURITY   DEPOSIT   SHALL   BE 

FOREFEITED AND SUCH FAILURE WILL BE RECORDED AND WILL BE CONSIDERED BY 

KRIDE ON MERIT IN FUTURE CASES. 
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13.12 Bank Guarantees (BGs) as per format (Annexure-F) shall be submitted by the 

successful suppliers/contractors.  
 

13.13 The bank guarantee should be duly attested by Notary Public along with Notary Stamps 
of Appropriate value affixed thereon. 

 
13.14 Letter of Acceptance/ Counter Offer & Delivery period: 

 
a) In store Procurement TC cases, Letter of Acceptance/ Counter offer may be issued 
without Finance vetting. 

 
b) The Delivery period in Store Procurement cases shall be reckoned from the date of issue 
of Advance PO/ Letter of Acceptance. 

 
14 I NSPECTION: 

 
14.1 “RDSO’s Inspection & Consequent action” 

 
Supplier being a Firm/Vendor approved by RDSO, shall abide by all the provisions of General 
guidelines or Vendor development of RDSO and its latest amendment, corrigendum etc., as 
published on RDSO‟s website under the link “Vendor interface”. 

 
14.2 Procurement from RDSO approved sources: the inspection of stores at manufacturer’s 
premises before despatch will be conducted by an agency nominated by the purchaser 
viz. RITES or RDSO or DQA or the representative of consignee. Final inspection of stores 
will be done by the consignee on receipt at destination. Tenderers are requested to quote 
clearly their inspection clause. At a later date any change of inspection clause will not be 
considered. 

 
14.3 Removal of Rejected Stores and Ground Rent- All rejected articles must be removed 
by the firm at their own cost within 21 days from the date of rejection notice. Such rejected 
stores shall  lie  at  the  Contractor’s  risk  from  the  day  of  rejection.  If  the  rejected  supply  
is  not removed  within  the  specified  time,  the  KRIDE shall  have  the  right  to dispose of 
such stores as deemed fit at the Contractor’s risk and on his account. In the case of stores 
dispatched by rail/road and rejected at destination the material will be booked freight „To- Pay‟ 
by Rail/Road as the case may be, without any further reference to the firm, if no intimation to 
disposal instruction is received within 21 days. Beyond this date ground rent or demurrage will 
be charged at the rate of 0.3% per day for articles weighing less than 250 Kgs in weight 
and 0.2% per day for bulkier or heavier articles and these charges shall be payable before the 
rejected stores are removed. 

 
14.4 RDSO shall continue to do prototype inspection of the items supplied by developmental 

vendors. The balance supplies executed by the developmental vendors after clearance of 

prototype by RDSO can be inspected by any agency as decided by the purchaser. 
 

15 Payment Terms: 
 
15.1 100% payment on receipt and acceptance by consignee with required certificates and all 
payments  will  be  arranged  by  KRIDE/Bengaluru. 

 
Enclosures that are to accompany compulsorily along with Supplier’s bills in 
duplicate : 

 
• Bill in duplicate in KRIDE format duly affixing the stamp, signature & seal 
• Inspection Certificate by RDSO/RITES 
• Invoices in original along with Annexure-A duly filled for each invoice. 
• Delivery Challan 
• GST details, 
• Guarantee certificate, 
• Freight bill 
• In case of Final quantity bill, supply completion certificate 
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• ECS/EFT Details  
• Miscellaneous certificate/details 
 
In case the Taxes/levies are Nil, then Nil certificate should be enclosed. 
 
15.2 Payment through ECS/EFT: 
 

(a) The tenderer should give consent in a mandate form for receipt of payment      

Through ECS/EFT. 

(b) Tenderer should provide the details of Bank A/C in line with RBI guidelines for the   
same. These details will include Bank Name, Branch Name & Address, Account 
Type, Bank A/C No. and Bank & Branch Code as appearing on MICR cheque 
issued by bank. 

(c) Tenderer should attach certificate from their bank certifying the correctness of all  
above mentioned information. 

(d) In case of non-payment through ECS/EFT or where ECS/EFT facility is not  
, payment may be released through cheque, depending upon merit. 

 
15.3 Payment through Letter of Credit (LC) 
 

Scheme of Letter of Credit for Domestic Supplies (including all service and 
maintenance contracts) tenders, having estimated value of Rs.10 lakhs and above. 

 
(a) All Tenders invited by KRIDE, having estimated value of Rs.10 Lakhs  and  above  shall  

have  an  option  for  the  supplier/contractor  to  take  payment  from KRIDE through a letter 
of credit (LC) arrangement.  

(b) The LC will be a sight LC. 
(c) The bidder, at the time of bidding itself, shall exercise an option in favour of taking 

payment due against the said tender, through LC arrangement. The option so exercised, 
shall be an integral part of the bidder’s offer. 

(d)   Option once exercised shall be final and no change shall be permitted, thereafter, during     
       execution of contract. 
(e) The incidental cost @ 0.15% of LC value, towards issue of LC and operation thereof shall    

beborne by the supplier/contractor and shall be recovered from their bills. 
(f)  IDBI Bank Bangalore shall be the Banker for KRIDE for opening domestic letters of credit 

for ensuing year. The arrangement would cover all such contracts finalized against tender 
issued during the said period and shall extend till final execution of these contracts. 

(g) The schedule of payment liability arising in the contract shall be established by the KRIDE 
based on the prescribed delivery schedule/stages of supply. 

(h) The acceptable, agreed upon document for payments to be released under the LC so   
      opened, shall be a document of Authorization. 
(i)  The supplier contractor shall submit their bills for completed supply to the bill processing 

authority mentioned in supply/contract agreement to issue document of Authorisation to 
enable supplier/contractor to claim the authorized amount from their Banker. 

(j)  Accounts Officer responsible for passing the claim will issue the Document Authorization. 
(k) The supplier/contractor shall take print out of the Document of Authorization from 

KRIDE  and present his claim to his banker (advising bank) for necessary payments as 
per LC terms and condition. The claim shall comprise LC document of authorisation, bill of 
Exchange and Invoice. 

(l) The bank shall also recover any amount as may be advised by KRIDE against the 
contractor/supplier. 

(m) The contractor/Vendor shall indemnify and save harmless the KRIDE from and against   
All losses, claims and demands of every nature and description brought or recovered 
against the KRIDE by reason of any act omission of the Contractor/Vendor, his agents or 
employees, in relation to the letter of Credit (LC). All sums payable/borne by KRIDE on 
this account shall be considered as reasonable compensation and paid by 
Contractor/Vendor. 
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16   ELIGIBILITY &  P A R T I C U L A R S   OF  MANUFACTURING  AND  ITS  PRODUCTION 
CAPACITY 

 
16.1 Tenderers  must  give complete  information  regarding their manufacturing  unit and 
their previous experience in the prescribed form as per tender document. In the absence of 
these details, the Tender shall not be considered. However, this is not applicable for RDSO 
approved firms. 

 

16.2 The KRIDE reserves the right to order quantity from RDSO approved firms, the status 
of the firm will be reckoned as on the date of Tender Opening and not thereafter, unless there 
is a case of downgrading/ removal /suspension/ banning. 

 

The status of the firm with respect statutory taxes/duties, shall be evaluated as per Tax 
regime as applicable on the date of tender opening. 

 
16.3  All  tenderers  must  submit  a  performance  statement  on  the  proforma  enclosed  as 
Annexure-G  and  also the  details  of  orders  received  by  them  from  Railway  or  other  
Govt. Departments including DGS&D together with their execution by them as per Annexure - 
H. 

 
16.4   a. As per policy of procurement, Developmental Vendors shall be eligible for 

developmental order of 20% of NPQ in regular tenders. Total quantity to be ordered on 

developmental sources shall be limited upto 20% of NPQ in regular tenders. Approved Vendors 

shall be eligible for bulk order, as per predefined tender conditions. minimum 80% of net 

procurement quantity (NPQ) shall be ordered on eligible vendors who are on “Approved 

Vendors” list published by RDSO prior to opening of tender, to manufacture and supply of the 

tendered item, the tenderers have to attach copies of RDSO approval letters along with their 

offer.  the status of the firm will be reckoned as on the date of tender opening and not 

thereafter.   But, in case of downgrading/removal/suspension/banning etc., after opening of 

tender, such changes shall be taken into account while considering the bids. 
 

b. Where there is only single approved vendor for an item, developmental order may be 

given upto 50% of NPQ on one or more vendors approved as developmental vendors. In this 

regard, a suitable tender condition should be incorporated in the tender. 
 

c. Where there is no approved vendor for an item, developmental vendors can be considered 

for placement of bulk order  without  any  quantity  restrictions.  However,  while  considering  

such vendors, factors including past performance, capacity, delivery requirements, quantity 

under procurement, nature of item, outstanding order load etc. shall be considered in a 

transparent manner, subject to rates being reasonable. Quantity allocation among eligible 

vendors shall be based on pre decided tender criteria. 
 

d. Whenever tender is floated with purchase restrictions from sources approved by nominated 

authorities  and  there  exists  a  suspected  cartel  situation  by  approved  sources  or  the  

rates available from approved source/ sources are adjudged unreasonably high, despite fair 

efforts as permissible, the purchaser reserves the right to place orders on firms outside the 

approved vendors list, without any restrictions. 
 

16.5 If the tendering firm(s) is not approved by RDSO as mentioned above either for placement 

of bulk order or for development order, then they must attach their credentials details i.e., 

Machinery and Plant, Testing Facilities, QAP, Technical Manpower etc., as an attachment to 

their offer.  In deserving cases, their bids may be considered for small quantity upto 5% of 

NPQ as educational orders after assessment of capacities/capabilities by RDSO on merit.   In 

case of failure to furnish and attach such requisite credentials as mentioned above, their offer 

shall be ignored. 
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17 Splitting of tendered quantities: 
 
17.1   Case of no prior decision to split the order: 
 
17.1.1 Normally full order should be placed on L-1 firm. However, if after due processing, it is 

discovered that the quantity to be ordered is more than what L-1 alone is capable of supplying 

and there was no prior decision to split the quantities, then this aspect should be recorded in 

TC minutes / acceptance in direct acceptance cases. The quantity being finally ordered will be 

distributed among other bidders in a manner that will be fair, transparent and equitable. The 

manner of splitting will take specific note of the following parameters 
 

(i)  Past performance of bidders 

(ii) Capacity of bidders 

(iii) Delivery requirements in the tender 

(iv) Quantity under procurement 

(v) Vital / safety nature of the items 

17.1.2 In the absence of any differentiation on the above parameters, the manner of splitting 

will be based on the stipulation given in para 17.2.2 below 

 
17.2 Case of pre-decided Split Ordering: 
 
17.2.1 KRIDE may decide in advance to have more than one source of supply on account of 

delivery requirement in tender, past performance and capability of bidders, quantity under 

procurement and vital / safety nature of items. 

 
17.2.2 Following provisions shall be applicable in all such cases of pre-decided split ordering: (A) 
The purchaser reserves the right to distribute the procurable quantity on one or more of the 
eligible tenderers. The Zone of consideration of such eligible tenderers will be the right of the 

purchaser. The Zone of consideration will be a dynamic mix of inter-se position of firms, 

quantity being procured, criticality of and lead time of supply of the item, number of established 

suppliers, their capacity etc. 
 

(B) Whenever such distribution/ splitting of the tendered/ procurable quantity is made, the 

quantity distribution will depend (in an inverse manner) upon the differential of rates quoted by 

the   tenderers   (other   aspect   i.e.   adequate   capacity-cum-capability,   satisfactory   past 

performance  of  the  tenderers,  outstanding  order   load  for  the  R a i l w a y / KRIDE  

making  the procurement, quoted delivery schedule vis-à-vis the delivery schedule 

incorporated in the tender enquiry etc. being same / Similar) in the manner as detailed below: 

 
Price differential between L1 and L2 Quantity distribution ratio between L1 and L2 

Up to 3% 60:40 

more than 3% and up to 5% 65:35 

more than 5% At least 65% on the L1 tenderer. For the 

quantity to be ordered on the L2 tenderer, 

TC/TAA will decide 

In the phrase ‘differential rates quoted by the tenderers’, the quoted rate would mean 
 
i) When no price negotiation has been called for, the original rates as obtained at the 

time of tender opening. However, the rate of the highest eligible tenderer within the zone of 

consideration has to be per se reasonable. 

 

ii) When the price negotiation has been called for, the reference L1 rate for assessment 

of ratio will be the original rate of L1 firm (suitable for bulk quantity) – say firm “A” – as obtained 

at the time of tender opening. 
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(B) (i) If splitting of quantity is required to be done by ordering on tenderers higher than the L2 

tenderer, then the quantity distribution proportion amongst the tenderers will be decided by 

transparent/ logical/ equity-based extrapolation of the model as indicated above. 
 

17.2.3 in cases of pre-decided splitting, if the purchaser decides not to split the ordered 

quantity, the reason for the same should be in TC minutes / acceptance in direct acceptance 

cases. 
 

17.3 In the case of inadequate capacity-cum-capability, dissatisfactory past performance, large 

quantity of outstanding orders (liquidation of which will take very long time) etc, the purchaser 

shall have the right to distribute the procurable quantity amongst tenderers with due 

consideration to these constraints and in such manner as would ensure timely supply of 

materials in requisite quantity to meet the needs of operation, maintenance safety etc. of the 

KRIDE, regardless of the inter-se ranking of the tenderers and in a fair and transparent manner 

with due conformity to the Principles of natural Justice and Equity. 
 

17.4           In this tender, pre-decided split ordering shall be applicable. 
 
17.5 Not Applicable. 
 

17.6 Orders on developmental vendors shall be developmental orders and shall not amount to    

         splitting. 
 

18 NEW IMPOST 
 
18.0 Any statuary levy or new imposts as a result of revision of any order of the Govt. will be 
to Purchaser account during original delivery period of the contract. This is payable on 
production of the proof of the same having been paid by the supplier. However, New Impost 
after original delivery period shall be to supplier’s account only unless otherwise sanctioned by 
competent authority while extending delivery period. 
 
19 LIQUIDATED DAMAGES 
 
19.0 The Purchaser has the right to recover from the contractor under the provision of  
      Clause 0702 (a) of IRS Conditions of Contract liquidated damages as given under on 
the stores which the Contractor has failed to deliver within the period fixed for delivery. 
 

a.  KRIDE shall recover from the Contractor as agreed Liquidated Damages and not by 

way of penalty, a sum equivalent to 1/2% (Half percent) of the price of the store per week or 

part of the week during which delivery is accepted. 

b. Upper limit for recovery of Liquidated Damages in Supply Contracts will be 10% (Ten   

      percent) of value of contract irrespective of delays, unless otherwise provided, specifically in 

the contract. 

20 FAILURE AND TERMINATION 
 

20.1 In case of failure on the part of supplier to arrange supplies as per the delivery 
schedule/instalments fixed in advance, save force majeure conditions or delays attributable to 
Purchaser, the Purchaser reserve the right to take action in terms of clause 0702 of IRS conditions 
of Contract.  
 

20.2  The  materials  being  procured  are  Safety  items  and  therefore,  relevant  clauses  of 
IRS Conditions of Contract applicable for safety items will be applicable for the contract. 
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21 PENALTY 
 
21.1  For  quality  checks  and  punitive  action,  two  samples  shall  be  picked  up  from  the 
consignee end by RDSO and if first sample fails, then the second sample will be taken up for 
testing. In case the second samples fails, besides not making any payment for entire material 
passed against the particular Inspection certificate, a penalty equal to 10% of the cost of the 
material against the particular Inspection certificate or Rs. 1 lakh, whichever is less will be 
imposed. Payment will not be released for defective material irrespective of the fact whether 
the material has been used or not. The firm will be at liberty to take away the rejected 
materials on recovery of the payment already made and effecting the recovery of penalty. The 
part material belonging to the rejected lot, if used in the track shall be removed from the track 
and replace with the good material supplied by the same supplier against any other Inspection 
certificate or any other supplier for the safety of track. The cost of replacement of such rejected 
material will be to supplier’s accounts. 

 
21.2 In case the firms  s u p p l y  the sub-standard materials, besides imposing penalty 
as per Para above, necessary punitive action as per extant policy will be initiated by RDSO. 
The firm will be solely responsible for its failure to supply standard material and the failure for 
timely supply due to stoppage of production and inspection will be on firm’s account. 

 
22 RIGHT OF ACCEPTANCE: 

 
22.1 Tenderer (s) are advised to quote minimum 50% of the tender quantity falling which their 
offers shall be liable to be ignored. 

 
22.2 The purchaser reserves the right at its sole discretion to reject any/all tender(s) without 
assigning any reason and do not bind himself to accept the lowest tender and accept any 
tender as a whole or in part. 

 
23. VARIATION IN QUANTITY 

 
23.1 The purchaser shall be entitled to increase/decrease the tendered quantity by not more 
than 30% at the time of ordering and the tenderer shall be bound to accept the quantity so 
ordered on the basis of their original offer. 

 
23.2 The Purchaser reserves the right to enhance/ reduce the ordered quantity by 30% at the 
accepted rates, terms and conditions of the order at its sole discretion at any time, during the 
delivery period of the contract or during the extended delivery period. If quantity is increased 
by or up to 30% suitable extension of the delivery period will be granted proportionately by the 
KRIDE. 

 
23.3.  Clarifications 

 
23.3.1 The purpose of Reasonable Notice for exercise of (-) 30% Option Clause consequent 
to decrease in prices subsequent to the placement of contract should be served by giving a 
reasonable opportunity to the contractor to unconditionally agree to accept such lower rates 
for the quantity unsupplied on the date of reduction/decrease of prices or the (-) 30% quantity, 
whichever is  l ess .  Here  also,  no  consent  from  the  contractor  towards  exercise  of  the 
contractual Option Clause is necessary. 

 
23.3.2 In case DP is extended in contract with (+) 30% Option Clause either for the full 
ordered quantity or a part quantity which remained unsupplied on the date of expiry of the 
original DP, then during the extended delivery period also, quantity variations can be made on 
the total ordered quantities. 
 
23.3.3    Reasonable  notice  as  mentioned  above  is  only  for  the  purpose  of  allowing  the 
contractor suitable time to make necessary arrangements for the supplies and not for seeking 
any consent from the contractor towards exercise of the contractual Option Clause. To this 
end,  a  reasonable delivery  schedule for  the enhanced  ordered quantity stipulated in  the 
relevant amendment to the contract may be given. 
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24. COMMUNICATION OF ACCEPTANCE: 
 
Acceptance  by  the  purchaser  will  be  communicated  by  R e g i s t e r  Post of  
acceptance  or  formal „Acceptance  of  Tender‟  in cases  where  acceptance  is  
communicated by  R e g i s t e r  Post,  the formal acceptance of tender will be forwarded to 
tenderer as soon as possible, but the instructions contained in the R e g i s t e r  Post should be 
acted upon immediately. 

 
25. INSTRUCTIONS RELATED TO PACKING OF STORES: 

 
Existing  instructions  related  to  packing  of  stores  sufficiently  and  properly  as  to  ensure 
stores being free from loss or damage en route as detailed in IRS conditions of contract are 
reproduced below : 
 
(a) Risk in the stores: The contractor shall perform the contract in all respect in accordance 
with the terms and conditions thereof. The stores and every constituent part thereof, whether 
in the possession or control of the Contractor, his agents or servants or a carrier, or in the 
joint possession of the Contractor, his agents or servants and the Purchaser, his agents or 
servants, shall remain in every respect at the risk of the Contractor, until their actual delivery 
to  the  consignee  at  the  stipulated  place  or  destination  or,  where  so  provided  in  the 
acceptance of tender, until their delivery to a person specified in the Contract as interim 
consignee for the purpose of dispatch to the consignee. The Contractor shall be responsible 
for all loss, destruction, damage or deterioration of or to the stores from any cause whatsoever 
while the stores after approval by the Inspecting officer are awaiting dispatch or delivery or are 
in the course of transit from the Contractor to the consignee or, as the case may be, interim 
consignee. The Contractor shall alone be entitled and responsible to make claims against the 
carrier in respect of non-delivery, short delivery, misdelivery, loss, destruction, damage or 
deterioration of the goods entrusted to such carrier by the Contractor for transmission to the 
consignee or the interim consignee as the case may be. 

 
(b) Packing: The contractor shall pack at his own cost the stores sufficiently and properly 
for transit by rail/ road so as to ensure their being free from loss or damage on arrival at their 
destination. 

 
(c) The Inspecting Officer may reject the stores if the stores are not packed and/ or marked as 
aforesaid and in case where the packing materials are separately prescribed, if such materials 
are not in accordance with the terms of the contract. Such rejection of the stores by the 
Inspecting Officer shall be final and binding on the Contractor. 

 
26. CARTEL FORMATION BY APPROVED VENDORS: 

 
26.1 Wherever, all or most of the approved firm quote equal rates and cartel Formation is 
Suspected, KRIDE reserve the right to place order on one or more firms with exclusion of 
the rest without assigning any reasons thereof. 

 
26.2 Firm to quote for a quantity not less than 50% of tendered quantity: Normally offers for 
Quantity less than 50% of tendered quantity will be considered unresponsive and liable to be 
rejected. In case cartel formation is suspected. KRIDE, however, reserve the right to order 
on  One  or  more  firms  any quantity considering the  production capacity, orders in  hand, 
delivery period etc. 

 
26.3 Wherever, tendered quantity is quite large and the capacity of approved firms individually 
is small, KRIDE reserve the right to place order for quantity less than 50% of tendered quantity 
on more than one firm.  

 

26.4 If the firms quote in cartel, their names are likely to be deleted from the list of approved 
sources. 
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27. WARRANTY 
 
Warranty/Guarantee clauses as per IRS Conditions of Contract are applicable. 

 
a) The contractor guarantees that the stores which are supplied shall be manufactured fully in 
accordance with specification. In all cases the contractor guarantees that its design shall 
strictly follow the “as made” detailed drawing with such modification as are notified in respect of 
such type. 

 
b) The contractor further guarantees that the stores shall be free from any defects in material 
and workmanship. The contractor shall be liable to arrange the necessary replacement of the 
defective stores free of any charge only to the extent that such replacement are attributable to 
or arise from faulty workmanship of material or design in the manufacture of the stores. All 
replacement shall be made free of cost  at  destination.  If  the  contractor  so  desires,  the 
replaced stores can be taken over by him for disposal as he deems fit, within a period of 3 
(three) months from the date of the receipt of the replacement of defective stores by the 
purchaser. At the expiry of this period no claim in this respect shall lie on the purchaser. 

 
c)  The  guarantee  herein  contain  shall  not apply  to any  material  which  shall  have  been 
repaired  or altered  by  the  purchaser,  or  on  his  behalf  in  any  way  so  as  to  affect  its 
strength performance or reliability or to any defect to any part due to misuse negligence or 
accident. 

 
d)   The contractor should guarantee that said goods / stores / article would continue to 
conform to the description & quality as aforesaid, for a period of 30 months after their 
delivery or 24 months from the date of placement in service, whichever shall be sooner, 
and this warranty shall survive notwithstanding the fact that the goods  /  stores  /  article 
may have been inspected, accepted & payment therefore made by the purchaser. 

 
e)  All  replacement  that  a  purchaser  shall  call  upon  the  contractor  to  deliver  under  the 
guarantee shall be delivered by the contractor within the 3(three) months from the date on 
which  the  purchaser  call  upon  him  for  the  replacement  of  the  defective  stores.  If  the 
contractor fails to replace defective stores within the said period the cost of such stores at the 
rate stipulated in the contract, shall be recovered from the payments due to the contractor 
including the amount of security deposit made and maintained under clause 13 of page 9 of 
General tender condition. 

 
f) Any approval or acceptance by the purchaser of the stores or of the materials 
incorporated there in shall not be any way limit the contractor’s liability hereunder. 

 
g) The decision of the purchaser in regard to the contractor liability under this guarantee 
shall be final and conclusive. 

 

 

28  PRICE VARIATION CLAUSE: 
 
The Price Variation clause will be applicable as per Annexure - C of tender document. Any 
offer with different PVC formula or quoting different base month or linkage with different 
indices of fixed rate etc., as compared to the PVC formula provided in the tender will be 
summarily  rejected.  Base  month  for  the  PVC  formula  shall  be  taken  as  the  month  just 
preceding the month of the opening of the tender for all P-way fittings.  
 
29 FORCE MAJEURE CONDITION: 

 
29.1 In the event of any unforeseen event directly interfering with the supply of stores arising 
during the currency of the contract, such as war insurrection, restraint imposed by the 
Government act of legislature or other authority, explosion accident strike. Riot, lockout, acts 
of public enemy, acts of God, sabotage; the supplier shall, within a week from the 
commencement thereof, notify the same in writing to the Purchaser with reasonable evidence 
thereof. If the force majeure conditions mentioned above be in force for a period of 90 days or 
more at any time, the purchaser shall have the option to terminate the contract on expiry of 90 
days or more at any time of commencement of such force majeure by giving 14 days notice to 
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the supplier in writing. In case of such termination, no damage shall be claimed by either party 
against the other save and except those, which had accrued under any other clause of the 
agreement prior to such termination. Suitable extension to the delivery period shall be granted 
for time lost on account of Force majeure conditions. 

 
30 ARBITRATION: 

 
In addition to arbitration clause vide clause 2900 of IRS Conditions of Contract, the following 
clauses will be applicable further. 

 
30.1 “The arbitration and Conciliation Act, 1996” as amended up to date shall be applicable. 

 

 

31. LAWS GOVERNING THE CONTRACT: 
 
i) The Laws of India shall govern this contract for the time being in force. 
ii) Irrespective of the place of delivery, the place of performance or place of payment under 
the Contract; the contract shall be deemed to have been made at the place from which 
acceptance of tender has been issued. 

 

 
32. JURISDICTION OF COURTS: 

 
“Court Jurisdiction – For any disputes related to contract or inspection/action by RDSO in 
pursuance of “General Guidelines for Vendor Approval”, the court jurisdiction would be the 
KRIDE/Bengaluru, where the contract agreement has been signed. 

 
33 IRS Condition of Contract, Drawings with alterations up-to-date, Specifications and other 
Annexures as attached herewith shall form part of the contract unless otherwise superseded 
by the above special conditions as also the tender schedule. In case of any variation between 
the Provisions in any other annexure and the special conditions, the provisions of the latter 
shall prevail. 
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SECTION IV 

 
PUBLIC PROCUREMENT POLICY – MAKE IN INDIA 

 

 
 
34.       Public  Procurement  -  Preference  to  Make  in  India  policy:    Provisions of  Public Procurement 

(Preference to Make in India) Order 2017, herein after called ‘order’ as notified by Department of 

Industrial Policy and Promotion of Government of India under Ministry of Commerce and Industry, shall 

be applicable in this tender. Bidders seeking benefits, under this purchase preference policy linked with 

Local content shall have to comply with all the provisions specified herein under and shall have to 

submit all undertakings/documents applicable for this policy”. 
 

34.1     Scope and applicability:  Public procurement under Preference to Make in India policy has been 
implemented in KRIDE in pursuance to the policy of the Government of India to promote 
manufacturing and production of goods and services in India with a view to enhancing income and 
employment as procurement by the Government is substantial in amount and can contribute towards this 
policy objective. 

 

(i) The Central Government may, by notification, provide for mandatory procurement of any goods or 
services from any category of bidders, or provide for preference to bidders on the grounds of promotion 
of locally manufactured goods or locally provided services. 

(ii)   This policy is applicable to all Ministries/departments/CPSUs etc. and the scope covers all contracts 
involving supply of either goods or services and procurement of works. 

(iii)  The local content can be increased through partnerships, cooperation with local companies, establishing 
production units in India or joint Ventures (JV) with Indian suppliers, increasing the participation of local 
employees in services and training them. 

 
35.1.1          Definitions: ‘Local content’ means the amount of value added in India  which shall, unless 
otherwise prescribed by the Nodal Ministry be the total value of the item procured (Excluding net 
domestic indirect taxes) minus the value of imported content in the item (including all customs duties) as 
a proportion  of the total value, in percent. 

 
(i)       ‘Local Supplier’ means a supplier or service provider whose product or service offered for procurement 

meets the minimum local content as prescribed under this order or by the competent 
Ministries/Departments in pursuance of this order. 

 
(ii)      ‘L1’ means the lowest tender or lowest bid or the lowest quotation received in a tender, bidding process 

or the procurement solicitation as adjudged in the evaluation process as per the tender or other 
procurement solicitation. 

 
(iii)      ‘Margin of purchase preference’ means the maximum extent to which the price quoted by a local 

supplier may be above the L1 for the purpose of purchase preference. 

 
(iv)     ‘Nodal Ministry’ means the Ministry or Department identified pursuant to this order in respect of a 

particular item of goods or services and  for  subject tender the  Nodal  Ministry is  ‘Ministry of 
Railways.’ / KRIDE. 

 
(v)       ‘Procuring entity’ means department/subordinate  offices  of   KRIDE  Organisation. 

 
34.2 Requirement of Purchase Preference: Subject to the provisions of this Order and to any specific 
instructions issued by the KRIDE or in pursuance of this Order , purchase preference shall be given to 
local suppliers in all procurements undertaken by procuring entities in the matter specified hereunder: 

 
a. In procurement of goods in respect of which the Nodal Ministry has communicated that there is sufficient 

local capacity and local competition, and where the estimated value of procurement is Rs.50 Lakhs or 
less, only local suppliers shall be eligible.  If the estimated value of procurement of such goods is more 
than Rs.50 lakhs, the provisions of sub-paragraph b or c as the case may be shall apply.
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b. In the procurements of goods which are not covered by paragraph 27.3 (a) and which are divisible 
in nature, the following procedure shall be followed. 

 
(i)       At the bidding stage the bidder shall provide Break-up of "Local Content" and "Imported Content" as 

defined in Paragraph 27.2 and shall be uploaded by the bidders along with their price bid in the e- 
procurement portal. 

 
(ii)      Among all qualified bids, the lowest bid will be termed as L1.  If L1 is from a local supplier, the 

contract for full quantity will be awarded to L1. 

 
(iii)     If L1 bid is not from a local supplier, 50% of the order quantity shall be awarded to L1.  Thereafter, 

the lowest bidder among the local suppliers, will be invited to match the L1 price for the remaining 
50% quantity to the local suppliers quoted price falling within the margin of purchase preference, and 
contract for that quantity shall be awarded to such local supplier subject to matching the L1 price. 

 
(iv)     In case such lowest eligible local supplier fails to match the L1 price or accepts less than the offered 

quantity, the next higher local supplier within the margin of purchase preference shall be invited to 
match the L1 price for remaining quantity and so on, and contract shall be awarded accordingly. In 
case some quantity is still left uncovered on local suppliers, then such balance quantity may also be 
ordered on the L1 bidder. 

 
c.  In procurements of goods not covered by sub-paragraph 27.3 (a) above and which are not divisible, 

and in procurement of services where the bid is evaluated on price alone, the following procedure 
shall be followed: 

 
(i)       At the bidding stage the bidder shall provide Break-up of "Local Content" and "Imported Content" 

as defined in Paragraph 27.2 and shall be uploaded by the bidders along with their price bid in the e- 
procurement portal. 

 
(ii)      Among all qualified bids, the lowest bid will be termed as L1.  IF L1 is from a local supplier, the 

contract will be awarded to L1. 
(iii)     If L1 is not from a local supplier, the lowest bidder among the local suppliers, will be invited to match 

the L1 price subject to local supplier’s quoted price falling within the margin of purchase preference 
and the contract shall be awarded to such local supplier subject to matching the L1 price. 

 
(iv)     In case such lowest eligible local supplier fails to match the L1 price, the local supplier with the next 

higher bid within the margin of purchase preference shall be invited to match the L1 price and so on 
and contract shall be awarded accordingly. In case none of the local suppliers within the margin of 
purchase preference matches the L1 price, then the contract may be awarded to the L1 bidder. 

 
Exemption  of  small  purchases:    Notwithstanding anything  contained  in  paragraph  27.3  

above, procurements where the estimated value to be procured is less than Rs.5 lakhs shall be 

exempt from this Order. 

 
34.3 Minimum local content:   The minimum local content shall ordinarily be 50%.   The KRIDE 
may prescribe a higher or lower percentage in respect of any particular item and may also prescribe 
the manner of calculation of local content. 

 
34.4 Margin of Purchase Preference: The margin of purchase preference shall be 20%. 

 
34.5 Government E-marketplace: Not Applicable  

 

Verification of local content: 

 
a. The  local supplier at  the  time  of  tender, bidding or  solicitation shall be  required to  provide 

self- certification in Proforma-1 attached with Tender Document that the item offered meets the 
minimum local content and shall give details of the locations at which the local value addition is made. 

 
b. In case of procurement for a values in excess of Rs.10 crores, the local supplier shall be required 

to provide a certificate in Proforma-2 attached with Tender Document from the statutory 
Auditor or Cost Auditor of the company (in the case of companies) or from a practicing Cost 
Accountant or practicing Chartered Accountant (in respect of suppliers other than companies) giving 
the percentage of local content. 
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c. Decisions on complaints relating to implementation of this Order shall be taken by the 

Competent Authority of procuring department and fee for filing a complaint shall be Rs 10000/- per 
case. The complaint shall be filed in the office of KRIDE of the procuring department concerned and 
the fee shall be deposited with the office of Associate Finance of the KRIDE of the procuring 
department. 

 
d.  KRIDE may constitute committees with internal and external experts for independent verification 

of self-declarations and Auditor`s/Accountant`s certificates on random basis in the case of complaints. 

 
e.    False declarations will be in breach of the Code of Integrity under Rule 175 (1)(i)(h) of the 

General Financial Rules for which is bidder or its successors can be debarred for up to two years 
as per Rule 151 (iii) of the General Financial Rules along with such other actions as may  be 
permissible under law. 

 
f. Debarment of bidders: A supplier who has been debarred by any procuring entity for violation of 

this Order shall not be eligible for preference under this Order for procurement by any other procuring 
entity for the duration of the debarment. The debarment for such other procuring entities shall take 
effect prospectively from the date on which it comes to the notice of other procurement entities, in the 
manner prescribed below:  

 
(i).  All procuring entities will upload the name of the bidder/ supplier along with duration and reasons of 

debarment on their own website. Apart from this, it is promptly brought to the notice of the Member- 
Convenor of the Standing Committee in DIPP and Government e-Marketplace (GeM) & Central 
Public Procurement Portal (CPPP) for uploading such information on their portals. GeM/CPPP will 
create one separate page on their portal for displaying this information. 

 
(ii)   In respect of procuring entities other than the one which has carried out the debarment, the 

debarment takes effect prospectively from the date of uploading on the website(s) in such a manner 
that ongoing procurements are not disrupted. 

 
34.6 Specifications in Tenders: 

 
(i)       Every procuring entity shall ensure that the eligibility conditions in respect of previous experience fixed 

in any tender or solicitation do not require proof of supply in other countries or proof of exports. 

 
(ii)      If KRIDE is satisfied that Indian suppliers of an item are not allowed to participate and/ or compete 

in procurement by any foreign government, it may, if it deems appropriate, restrict or exclude bidders 
from that country from eligibility for procurement of that item and/or other items relating to the 
Ministry. 

 
(iii)     For the purpose of sub-paragraph (ii) above, a supplier or bidder shall be considered to be from 

a country if (i) the entity is incorporated in that country, or ii) a majority of its shareholding or effective 
control of the entity is exercised from that country; or (iii) more that 50% of the value of the item 
being supplied has been added in that country. Indian suppliers shall mean those entities which meet 
any of these tests with respect to India. 

 
(iv)     Assessment of supply base: The KRIDE shall keep in view the domestic manufacturing / supply 

base and assess the available capacity and the extent of local competition while identifying items and 
prescribing minimum local content or the manner of its calculation, with a view to avoiding cost 
increase from the operation of this Order. 

  

(v)     Increase in minimum local content: The KRIDE may annually review the local content 
requirements with a view to increasing them, subject to availability of sufficient local competition with 
adequate quality. 

 
(vi)     Manufacture under  license/  technology  collaboration agreements  with  phased  indigenization 

while notifying the  minimum local content, Nodal Ministries may  make special provisions for  
exempting suppliers from meeting the stipulated local content if the product is being manufactured in 
India under a license from a foreign manufacturer who holds intellectual property rights and where 
there is a technology collaboration agreement/ transfer of technology agreement for indigenous 
manufacture of a product developed abroad with clear phasing of increase in local content. 
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(vii)    Powers to grant exemption and to reduce minimum local content: KRIDE may by  
             written  order, 

 
a.    Reduce the minimum local content below the prescribed level; 
b.    Reduce the margin of purchase preference below 20%; 
c.  Exempt any particular item or procuring or supplying entities or class or classes of items or 

procuring or supplying entities from the operation of this Order or any part of the Order. 
 

 
I/We shall abide the terms and conditions of the tender. 
 
 
 
 
 

 
General Manager / Civil / KRIDE 

                                                                                                         Bengaluru. 
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SECTION V 

 

ADDITIONAL SPECIAL CONDITIONS FOR FABRICATION & SUPPLY OF THICK WEB SWITCHES, 
OVERRIDING CURVED SWITCHES, DERAILING SWITCHES, 

 

(A) Thick Web Switches 60 Kg 1 in 12 to RDSO Drg No. T- 6155 
 

SPECIAL CONDITIONS OF CONTRACT FOR FABRICATION AND SUPPLY OF THICK 

WEB SWITCHES. 

 
1.0. SCOPE OF WORK: The work involves fabrication of Thick Web Switches with fittings etc. complete 

as per relevant RDSO drawings and specification, IRS-T-10-2000 with latest amendments. The 

relevant drawings may be obtained from RDSO/Lucknow on payment basis. 

 
1.1       ELIGIBILITY CRITERIA: Tendered items are safety items covered under RDSO’s specifications; 

as such RDSO’s approved firms for supply of tendered item are only eligible. 
 

The KRIDE reserves the right to place order either for the entire quantity or part quantity on RDSO 
approved firms only. The status of the firms shall be reckoned as on the date of opening of tender 
and not thereafter, unless a case of down grading/ removal/ suspension/ banning. 

 
1.2 The contract will be subject to IRS Conditions of contract as amended from time to time except as 

provided in the following clauses. 

 
2.0       PROCUREMENT OF RAW MATERIALS: 

 
(i) Liability and responsibility for procurement of all raw materials as per specifications, other than 

rails, required for the manufacture of goods, shall rest entirely with the contractor. 
 

(ii)Test Certificate for the used raw materials should be submitted to Inspecting Officer before these 

materials are used. Manufacture of product shall be allowed only after inspection of raw material by 

the Inspecting Authority. It shall be the responsibility of the contractor to get the raw materials 

inspection before its use for production. 
 

 
3.0 CONDTIONS FOR FREE SUPPLY OF RAILS 

 

 
3.1 The fabrication part of this contract is on the basis of free supply of rails by the Purchaser. 

 

 
3.2 Rails duly tested ultrasonically will be supplied to the Contractor in standard length of 9.0 M to 13.0 

M  with  a  maximum  tolerance  of  plus/minus  25mm  in  length  from  any  of  the  nearest  Railway 

Depot/Flash Butt Welding Plant, as listed below: 

(i)    Santragachi of S.E. Rly 

(ii)   FBW Plant/Tatanagar of S.E. Rly. 

(iii)  FBW Plant Gonda of N.E Rly. 

(iv)  FBW Plant /Maula Ali of S.C Rly. 

(v)   PBW Plant /Sabarmati of Western Railway 

(vi)  FBW Plant /Arkkonam of Southern Railway 

(vii) FBW Plant /Meerut of Northern Railway 

(Viii) FBW Plant/Chalisgaon/Kalyan 

(ix)  Direct from SAIL/Bhilai Steel Plant 
 

 
Rails shall be issued on receipt of advice by the nodal Railway nominated for above locations. 

The contractor shall have to clearly indicate in his offer any one of the above locations which is 

nearest to their workshop for issuing rails.
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3.3 Lifting and transportation of rails, including handling, re-handling, loading/unloading etc. form 

Railway Store Depot/Flash Butt Welding Plant to contractor’s fabrication workshop will be done by 

the contractor at his own cost, risk and responsibility and making his own arrangements & labour and 

no extra charges on this account will be paid by KRIDE. However, wherever facilities exist, loading 

of these rails may be done by the concerned Flash Butt Welding Plant/Railway Depot at plant/depot. 

All transit risk will be on contractor’s account as such extra levy like Octroi etc. if any, will be borne by 

the contractor himself. 

 
3.4 Rails will be supplied free of cost in quantity equal to the net requirements, as under, for the fabrication 

of 60kg/ 1 in12 Thick Web Switches: 
 

 

Type of Turnouts 

 
1 in 12, 60kg Thick Web 

Length of rail piece per set 

 
02 rails of 13m (for 2 stock rails) 

Total  length  of  rails  required 
per set 

Maximum    length    of     rails 
Switch T-6155 01 rail of 9 m (for 2 check rails) 

Or 

2 rails of 13 m (for 6 check rails of 3 
switches set) 

required for one set is 35m  

 
No additional rails on account of wastage and no rails beyond quantity mentioned above shall be issued 

free of cost. However, scrap and wastages arising out of machining, drilling etc shall be retained by the 

contractor. If 9M rails are not available, then 12M/13M rails will be issued in place of 9M rails. If such be the 

case, the excess rails over and above the nominated length of rail will be returned to the depot where 

finished goods will be delivered without any extra cost. If the specific length of rails as indicated below is not 

available, then the higher length rails will be issued to the extent of value of Bank Guarantee towards cost 

of rails. 
 

4.0 CONDITION FOR SUPPLY OF RAILS BY THE FIRMS: 
 

4.1 This is a fabrication contract. Asymmetrical Rail ZU-1-60/60E1A1 Grade 880 CLASS A for tongue rail 

for Thick Web Switches is to be arranged and supplied by the manufacture. The tenders shall note that the 

cost of such rails, end forging and machining is inclusive in their offer rate. 
 

 
4.2 During execution of work, if any rail supplied free of cost by the KRIDE, gets damaged by the 

contractor or the store is finally rejected by the nominated Inspecting officer, the cost of rails thereof shall 

be recovered from the contractor at the price of the new rails prevailing at the time of issue of rails or at the 

time of rejection whichever is higher along with codal charges and recoupment of rails for further fabrication 

works will be made by the KRIDE on request from the contactor against the value of Bank Guarantee 

available with the KRIDE. 
 

4.3 Immediately on receipt of orders for fabrication and supply of tendered items, the contractor should 

draw up and furnish to the order placing authority, a schedule of his production programme within the 

ceiling of quantities estimated in the contractor, to complete the supplies within delivery period with due 

allowances for the lead time required for obtaining rails from the main producers/ Railway depot. 
 

4.4 Rails required for fabrication and supply of tendered items will be issued free of cost against the Bank 

Guarantee of the equivalent value of the landed cost of the rails, towards security deposit for safe custody 

of free supply of rails. The Contractor shall submit a standing Bank Guarantee as per proforma of 

Annexure-F, within 15 (fifteen) days from the date of issue of Purchase Order failing which the 

quantum of delay will be on contractor’s account which will be dealt appropriately at the time of granting 

extension of delivery period, if any. The Bank Guarantee for this purpose should be executed by the 

Scheduled Bank. 

 5.         Submission of Cash/BG for issue of Rail: 
 

5.1       The rails will be supplied by the KRIDE against deposit in the form of Bank Guarantee 

(BG) on stamp paper of Rs.100/- towards the security deposit of rails. 
 

5.2       The BG should be for the minimum amount of value of rails required for 35% of ordered quantity of 
sets as per the contract or Rs. 1,00,00,000(One crore) whichever is less. Firms are at liberty to 
submit the BG more than minimum amount as specified above. 
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5.3       Where the quantity allotted is less than 35% of tendered quantity, the firm should submit full 

amount of BG for the requisite rail. 

5.4       The minimum validity of the BG should be delivery period plus one month. 
 

5.5       The rails shall be supplied in installments of quantity/stock not exceeding the value of B.G. or cash 

deposit. 

5.6       The BG of supply of rails in prescribed pro-forma should be submitted to KRIDE within 30 days 
from date of issue of PO. The fixing of Delivery Period depending upon the receipt of BG from the 
firm shall be as under: 

 

i. In case the BG towards rails is received within 30 days of date of issue of PO, the DP will start 
from the date of actual receipt of 1st lot of rails by the firm from the Railway depot. 

ii. In case of delay in submission of BG, the delivery period shall be curtailed by the amount of 

delay beyond thirty days, even as the D.P will commence from the date of actual receipt of first 
lot of rails by the firm from Railway Depot. 

5.7 The responsibility of progressing the supply of rails with main producers/ Railway Depots, movement 

with the carries and maintenance of up-to-date account of rails shall be that of the contractor. If there by 

any shortfall in the quantity of rails either in the dispatches made by the producers/ Railway Depot or due to 

losses in transit, it shall be the responsibility of the contractor to lodge and pursue the claims with the 

producers/ Railway Depots/carries for such shortages for satisfactory settlement. The Purchaser would not 

accept FOR responsibility for such losses. Any additional requirements to make good any shortages on any 

account shall be met by the supplier at his own cost. 
 

 
5.8  The contractor shall submit the  accountable of  all  rails  received and  used for  fabrication to  

GM/Civil/KRIDE every month in the following pro forma in addition to a custody certificate: 
 

 
P.O No. YYYYYY datedYYYYYYYY. 

 

Receipt      of      rails 
52kg/60kg & length 

Dispatch Consumption of rails Stock   of   rails 
available/for 
number of days 

Remarks 

During 
the 
month 

Cumulative 
up to the 
end of 
month 

During 
the 
month 

Cumulative 
up to the 
end of 
month 

During 
the 
month 

Cumulative 
up to the 
end of 
month 

1 2 3 4 5 6 7 8 

 
5.9 The Contractor shall keep adequate stock of rails all the time. He will place requisition for issue of rails 

much in advance to the GM/Civil/KRIDE so that fabrication work does not stop any time for want of rails. 
 

 
5.10 The manufacturer should note, “No cutting with any type of Gas shall be done”. 

 

 
5.11 The Contractor shall also invariably give the following declaration on obtaining the rails from the 

Railways:  

“I/we   hereby   solemnly   declare   that   the   rails   obtained   are    required   for   the   purpose   of 

manufacturing �����. Against KRIDE Purchase Order no���. dated ��. and the rails will be 

consumed at �� the rails will not be utilized for any other purpose or otherwise disposed off without the 

prior approval of the GM/Civil/KRIDE or his nominee.” 
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5.12 Any excess rails received from the purchaser due to adjustment of quantities against the contract 

which is not utilized will be returned to the purchaser and dispatched to the destination as may be advised. 

In case of failure of the contractor to return excess rails, costs of rails along with codal charges will be 

recovered from the contractor. 
 

 
6.0 Procurement Policy with Firm’s Own Asymmetrical End Forged Rails: 

 
The following three nos. Annexures is hereby incorporated in the tender document for procurement of Thick 
Web Switches with firms own Asymmetrical End Forged rails vide RB’s letter no. 2013/Track-I/16/2 dated 

25.05.2018 and 21.10.2016. 

 
7.0 (A) Qualifying Requirements of Tenderers: (Annexure-I) 

i) The Tenderer must be RDSO approved firm for following types / drawings of over-riding switches 
on the date of opening of tender. 

 
Type & Drawing No. of Thick 

Web Switch 

Firm needs to be approved in vendor list of 

RDSO for following type/drawing of over-riding switch 
(Fabricated Switch) 

60  kg  1  in  12  (RDSO/T- 6155) 60 kg 1 in 12 (RDSO/T-4219) 

 

Eligibility of tenderer for participating in the tender  will be considered only  for  that  particular 

(type/drawing) in which he is approved in vendor list of RDSO. 

 
ii) The tenderer must have at least one CNC Plano milling machine installed and in working order 

at its premises in India to handle thick web and stock rail in the required length (minimum table 

length of 13m) in one setup for milling operation along all x, y & z axis without handing/re- 
handling of rails involved in fabrication of tongue and stock rails. Tenderer should furnish 
complete  details  of  this  machine  such  as  performance characteristics, machining  length, 

number of milling heads, make & photograph etc., along with his offer. 

 
iii)         Asymmetrical rail of ZU-1-60 Rails profile shall be sourced from manufacturers(s): 
 

(a) Who have supplied asymmetrical rails as per IRS:T-12/2009, during last 7 (Seven) 
years and current year i.e. from 01.01.2011 up to the date of tender opening, for 
use in Thick Web Switches on Indian Railways or KRCL or RVNL or any State 
/Central Govt. owned Metro Railways in India. Certificate from user Railway 
Network about satisfactory performance of asymmetrical rails supplied in this 

regard should be submitted by the tenderer. 

 OR 

(b) If Manufacturing facilities of Asymmetrical rails are not located in India, then rail 

manufacturer should have supplied 60kg rails in India as per IRS: T-12/2009 during last 7 
(Seven) years and current year i.e. from 01.01.2011 up to the date of tender opening and these 

rails should have been used on Indian Railways or KRCL or RVNL or any State /Central Govt. 
owned Metro Railways in India; AND should have supplied asymmetrical rails, during last 7 
(seven) years and current year i.e. from 01.01.2011 up to the date of tender opening, for 

fabrication of thick web switches to/for passenger/mixed traffic carrying Railway networks in 
minimum 3 (three) countries and which should have been used on such railway networks. 

Certificates from the user Railway networks of these countries about satisfactory performance 
of Thick web Switches manufactured from these rails should be submitted by the tenderer 

 
iv)         The tenderer should have facilities with them or memorandum of understanding (Mou) valid on 

date of tender opening, with agency having facilities for end forging of asymmetrical rail of ZU- 
1- 60 profile into 60Kg UIC rail section conforming to Indian Railways specification for supply of 

end forged Asymmetrical rail of ZU-1-60 rail profile for manufacturing tongue rail. The tenderer 
shall submit a certificate of having facilities of End Forging of Asymmetrical Rails of ZU-1-60 
profile into 60Kg UIC Rails or submit the MoU mentioned above with supporting documents. 

8 DESPATCH: 
 

8.1 The manufacturer shall dispatch the finished stores with fittings only after matching (with proper 
identification marks) and after ensuring fittings are fitted correctly and after inspection by 
RITES/RDSO, duly marked and stamped. 

 

8.2     The  manufacturer will  mark  the  finished stores  with  fitting  with  their  firm’s  name  and  date  of 

manufacture in red paint before dispatch.
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8.3 In the event of the breach of any of the aforesaid conditions, the contractor shall in addition to 

throwing himself open to action for contravention of terms of the license/s or the permit/s and or 
criminal breach of trust & be liable to account to Govt. for all moneys, advantages or profits resulting 
or which in the usual course would have resulted to him by reasons of such breach. 

9.0 METHOD OF INVOICE: 

The Tendered materials shall be invoiced on the basis of set. 
 

10.0 Technical Specifications of Thick Web Switches (In Brief) 
 

Ite Name of Goods or 
Related Services 

Technical Description, Specifications, 
and Standards m 

1
. 

Fabrication and Indian Railway Specification IRS-T-10-2000 shall be applicable with 
following supply of 10125 

mm 
curved switches 
with ZU-1-60 thick 
web Grade-880, 
Class-A tongue 
rails and UIC 
60 Grade-880, 
Class-A /B stock 
rails. 

additional provisions after clause 9.0: 

1.0 Thick Web Switches 

Stock rail for thick web switch will be manufactured with UIC 60 kg/m (Grade 
880, Class A/B) symmetrical rail and tongue rail for thick web switch will be 
manufactured with ZU-1-60 (Grade 880) asymmetrical rail profile. 
Specifications of rail for symmetrical as well as thick web asymmetrical 
section will be governed by IRS T-12-2009 (read along with latest 
amendments) and 
all the relevant tests shall be conducted. Specification for other relevant 
activities and accessories/components for these switches will be governed 
by relevant para of this specification. The end of asymmetrical rail will be 

 
 

1.1 Fittings of Thick Web Switch 

The material of leaf springs used for slide chairs for thick web switches shall 
conform to IS 4072 Gr. 6 designation 55 Si7 hardened and tampered. 
The material of wedge for slide chairs used in thick web switches shall 
conform to IS: 5517-1993 Gr.- 42 cr. 04M02 hardened and tampered. 

 
 

1.2 General 

 
 

1.2.1. Switches made from asymmetrical thick web rails shall be machined 
carefully to achieve the profile at different locations as shown in drawing. 
Machining of thick web switches is required to be done by CNC milling 
machine to achieve correct profile and excellence in product. 

 
 

1.2.2 The surface roughness of mechanised tongue rail shall not exceed 3.2 
micron. The supplier shall submit at his own expenses, two sets of surface 
measuring equipment and get the same inspected and approved by RDSO. 
This equipment should be available in his/associate’s factory premises, 
where milling is being carried out, duly calibrated during the currency of the 
contract  

 

1.2.3 Grooved Rubber Sole Pads (GRSP) 
Grooved Rubber Sole Pads required for switch portion as mentioned in sub 
assembly No. T-6155 with latest alteration, (which is a part of RDSO 
drawing assembly Drg. No T-6154 with latest alterations) shall be supplied 
as per IRS – T-2006 with latest amendments. These GR sole pads shall be 
procured from the RDSO approved vender for this item. 
1.2.4 Inspection 
Inspection of the finished Thick Web Switches along with its components will 
be done by RDSO. At least two weeks in advance notice shall be sent by the 
supplier to the inspecting officer in writing after the consignment to be 
supplied is ready for inspection and tests. 
1.2.5 Spring Setting Device 
Spring Setting Device shall be as per IRS for use with Zu-1-60 Thick Web 
Curved Switch B.G. (1673mm) for 60kg. (UIC) on PSC sleepers (Provisional 
2008) read along with its latest amendments from time to time by RDSO and 
drawing no RDSO/T-6216 with its latest amendments. These SSDs shall be 
procured from the RDSO/Non RDSO approved vendors duly inspected by 
RDSO. 
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 All other fittings for Thick Web Switches shall be manufactured and supplied as            
per RDSO Drg. for Thick Web Switches (no RDSO/T-6216 with its latest 
amendments).1.2.6 Welding It should be possible to weld the Thick Web 
Switches after laying in track by Railways with UIC 60 kg/m (880 Grade) using 
Alumino- Thermic welding technique prevalent on Indian Railways as per IRST-
19-1994 read along with its latest amendments from time to time by RDSO. 

 

 
Inspection Regime for End Forged Thick Web Asymmetrical (TWA) Rail of ZU-1-60 Rail Profile (Grade 
880) –  Annexure - 2 

1. Inspection of TWA Rail of ZU-1-60 rail profile on receipt at 
End 

Forging Plant  
SL. Stage Process (Inspection 

Parameters) 
Acceptance Sample Inspectio Rejection 

No standards & size and n by details 

 Reference frequenc   
 document y of   
  inspectio   
  n 

/ 
  

  testing   
  wherever   
  applicabl   
  e   

1.1 Scrutiny       of Test Results for   Qualifying As per IRS-T- 100% Before taking 

up end forging-

QC organization 

of End forging 

plant. QC 

organization 

on of. Thick Web 

Switch 

Manufactu 

rer may Also do 

The 

End 
Test  Results Test    as prescribed in  12-2009  Forging not 
submitted    by 2009 : amended   from  to be taken 

manufacturer 1. Residual Stress time to time  up for TWA 

of 2. Fracture                      rail       not 

Asymmetrical measurement   conforming 
rail of ZU-1- 3. Fatigue Test   to  IRS-T- 

60 rail profile Test Results for Acceptance As per IRS-T- 100% 12-2009 
 as prescribed in IRS-T-12- 12-2009   
 1.        Chemical   Test amended   from   
 2.        Tensile   Test time to time   
 3.        Sulphur   Print Test    
 4.        Hardness Test    
 5.        Falling Weight Test    
 6.        Hydrogen Content    
 7.        Inclusion Rating Level    

 Test  Results  for    freedom As per para 10 100%  

inspection 
 

 defects including  surface ofIRS-T-12-  
 defects as per USFD Testing, 2009   amended  
 current testing etc from   time    to  
  time  

 Test  Results  for   Sections  

& 

Dimensions 

As per para   9 100%  
 ofIRS-T-12-  
 2009 amended  
 from   time    to  
 time  

1.2 Inspection    of All Information mentioned at As per IRS-T- 100% Before End 
marking 8  of          IRS-T-12-2009  12-2009 taking   up Forging not 

provided     for preferably  be   included  in  amended   from end to be taken 

Rail marking at TWA time   to    time forging  - up for TWA 
Identification  and/or QC rail       not 

  as               per organizati conforming 

  manufacturer’s on of End to  IRS-T- 
  specification forging 12-2009 

   plant.   QC  
   organizati  
   on          of  
   Thick Web  
   Switch  
   Manufactu  
   rer      may  
   also       do  
   the  
   inspection  

1.3 Any test mentioned above or any other test deemed fit by End Forging Plant/Thick Web Switch 

manufacturer for confirmation of test results submitted by TWA Rail manufacturer 
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2.  Inspection at End Forging Plant for process approval to be done generally once for a particular  
plant    (03 samples for initial 500 forgings) 

SL. 
No 

Stage Process 
(Inspection 

Parameters) 

Acceptance 
standards 
&Reference 
document 

Sample   size 
and 
frequency    of 
inspection     / 
testing 
wherever 
applicable 

Insp 
ectio 
n by 

Rejection 
details 

 
    

2.1 Visual Surface Defects RDSO All 03 samples QC End 
Inspection  & (The  forged  portion  shall 

be 
Specification organ forgings 

Final Finishing smooth and variation  in 
cross 

for end forging izatio not 

 section in the transition 
portion 

of   thick    web n  of conforming 

 shall be uniform without 
notches, 

asymmetric End to 

 dents, projections or surface 
flaws 

rails. forgin specification 

 )  g n  shall  be 

   plant rejected. 

 Milling of forged portion 
(Complete   decarburized 
surface created due to 
heating and forging 
process to be removed up to 
60Kg UIC rail profile and 
beyond that only on head
table by milling operation.
No black spots etc. will be     
seen      after      machining 
operation) 

  Another 

   sample 

   should   be 

   produced 

   and  tests 

   carried out. 

    
    

2.2 Geometrical Minimum forged length 500 
mm at 
web and 470 mm at foot 
of 60 kg profile and 
transition length 150- 
200 mm 

RDSO All 03 samples   
Check Specification   

 for end forging   
 of   thick    web   
 asymmetric   
 rails.   

 Dimensional check of 60kg 
profile 
(Class B) 

IRS-T-12/2009 All 03 samples   
 amended   from   
 time to time   

2.3 Ultrasonic Internal defects Ultrasonic All 03 samples   
Testing in the Testing shall be   
end       forged done   as     per   
portion, Chapter 10 of   
transition Manual         for   
portion      and ultrasonic   
heat affected testing of   rails   
area and           weld,   

 revised      2012   
 issued           by   
 RDSO.   
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2.4 Dye-Penetrant 
Test  (DPT 
Or Magnetic 
Particle Test 

(MPT) 

No cracks or overlaps in the 
forged 

area 

RDSO 
Specification 
for end forging 
of thick web 
asymmetric rails 

All 03 samples QC 
Organizati 
on of End 
Forging 
plant 

End 
forgings 
not 
conformi 
ng 
to 
specificat 
io 
n shall 

be 
rejected. 
Another 
sample 
should 

be 
 

and 
tests 
carried 
out. 

2.5 Hardness Test Measurement  of hardness at 
rail 
top and 5 mm below rail top to 
identify  3  spots  critical 
from 
hardness consideration for 
measurement of hardness on 
each 
forging at surface of rail table 

RDSO 
Specification for 
end forging of 
thick web 
asymmetric rails 

All 03 samples 

2.6 Tensile Test UTS, Yield Strength& Elongation RDSO 
Specification 
for end forging 
of thick web 
asymmetric rails 
&As per IRS-T- 
12-2009 
amended from 
time to time 

1 sample 
Randomly 
selected out of 
03 samples 

2.7 Micro- 

structure 
Microstructure RDSO 

Specification 
for end forging 
of thick web 
asymmetric rails 

1 sample 
Randomly 
selected out of 
03 samples(End 
of tensile test 
piece may also 
be used) 

2.8 Identification 
Mark of forging 

Identification no. etc RDSO 
Specification for 
end forging of 
Thick web 
asymmetric 
rails or as per 
specification 
end forging plant 

All 03 samples QC 

Organizati 

on of End 

Forging 

plant 

Not 
Applicabl 
e 

2.9 The test report for tests/checks made as described above should be submitted to RDSO for scrutiny and 
approval. 

2.10 After identification of 03 spots critical from hardness consideration during process approval which is valid 
for initial 500 forgings, one sample out of every 500 forgings (against 3 stipulated for initial testing) shall 
be tested for hardness as given in para 3.5.8 to 3.5.10 of Specification for end forging of thick web 
asymmetric rails and test result communicated to RDSO. 
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No 
Stage Process (Inspection Acceptance Sample Inspectio Rejection 

Parameters) standards size and n by details 

 &Reference frequency   
 document of   
  inspection   
  / testing   
  wherever   
  applicable   

3.1 Visual 
Inspection 

Geometric 
 

Surface Defects 
Milling of forged portion 

RDSO 
Specification 
for end forging 
of   thick    web 
asymmetric 
rails. 

100% QC 
organization 

of End 
forging 
plant 

 
forgings 

 
conforming 

 
specification 
Rejected. 

  3.2  
 
 
cal Check 

Minimum forged length 500 mm 
at web and 470 mm at foot of 60 
kg profile and transition length 
150-200 mm 

 100%    Specification  
for end forging   
of   thick    web   
asymmetric   
rails.   
IRS-T-12/2009 100%   

3.3 Ultrasoni Internal defects Ultrasonic 100%   
c  Testing Testing      shall   
in       the be done as per   
end Chapter 10   of   
forged Manual         for   
portion, ultrasonic   
transition testing of   rails   
portion and    weld     ,   
and   heat revised     2012   
affected issued          by   
area RDSO.   

3.4 Dye- No cracks or overlaps in the 
forged area 

RDSO 100%   
Penetran Specification   
t       Test for end forging   
(DPT) of   thick    web   
or asymmetric   
Magnetic rails   
Particle    
Test    
(MPT)    

3.5 Hardness Measurement    of     hardness  at RDSO 100% QC End 
Test three locations  identified    during Specification organization forgings 

 process approval using portable for end forging of End not 

 hardness tester of   thick    web forging conforming 

 (Also refer 2.10 for measurement asymmetric plant to 

 of   hardness   after  initial   500 rails  specificatio 

 forgings  as  stipulated  in para   n  shall be 

 3.5.8   to  3.5.10   of  RDSO 

Specification for end forging) 
  rejected. 

3.6 Tensile UTS, Yield Strength & Elongation RDSO 1 per 500 QC In        case 
Test Specification forgings organization test     piece 

 for end forging  of End fails,      two 

 of   thick    web  forging more   tests 

 asymmetric  plant pieces shall 

 rails and as per   be      made 

 IRS-T-12-2009   from   same 

 amended   from   end  forged 

 time to time   rail.     Both 

 
3.  Inspection of End Forging Of TWA Rail of ZU-1-60 rail profile into 60 Kg 

UIC rail section after process approval (at End Forging Plant) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

 

RDSO 

 

 

n shall be
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3.7 Micro- Microstructure RDSO 1 per 500 the test pieces should 
pass the test otherwise 
entire lot shall be rejected. 

structure Specification for Forgings (End 

 End forging of Of tensile test 

 Thick web Piece may be 

 asymmetric rails used  as para 

  3.6.3 of RDSO 

  specification) 

   
   3.8 Identifica Identification no. etc RDSO 100% QC 

organization 
of End 

forging 
plant 

Marking to 
tion Specification   for be done 

mark of end  forging    of  
forging thick            web  

 asymmetric rails  
 or       as       per   
 specification    of   
 end         forging   
 plant   

 

4.  Inspection of end forged TWA Rail at the works premises of Thick Web Manufacturer 

 
SL. 
No 

 
Stage 

  Sample size and 
Frequency  of 
inspection / 

testing where 
ever 

applicable 

 
Inspection by 

Rejection 

details 
Process 
(Inspection 
Parameters) 

Acceptance 
standards 

& 
Reference 
document 

Internal RDSO 

 
 
 
 
 

  
  
    

4.1 
 All parameters   

100% 

QC 
organization 
Thick 
Web 
Switch 
Manufacturer 
before 
taking 
up 
manufact 

uring 
thick web 
switches 

 

100% 
Rejected if 

Not 
conforming 

to 
specification

Scrutiny of 
Test 
Results 
submitted 
by 
manufactu 
rer          of 
Asymmetri 
cal  rail   of 
ZU-1-60 
rail profile 

mentioned at Sl. 
No. 

As per IRS- 

1.1 & 1.2 T-12-2009 

  
 amended 

 from time to 

  
 time 

   
   
   
   
   
   

 

4.2 
 All parameters 

 
mentioned at Sl. 
No. 

3.1 to 3.8 

  

100% 
 Scrutiny of 

Test 
Results    of 
end 
forging    of 
TWA      rail 
of ZU-1-60 
rail    profile 
to    60  Kg 
UIC       rail 
section 

RDSO  

Specification  

for end  
forging of  
thick web  

asymmetric   
rails   

&   
As per IRS-   
T-12-2009   

 amended   
 from time to   

  time   
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4.3 Tests      on 
TWA      Rail 

Chemical  Test As per IRS- 1 rail QC 100% In case test 
T-12-2009 sample organizat witness piece of the 
amended out of ion of ing by rail sample 

from time to every 10 Thick RDSO fails, two 

time heats of Web  more tests 

 TWA rail Switch  pieces shall 

 or part Manufact  be made 

 thereof urer  from same 

  before  rail sample. 

  taking  Both the test 

  up  pieces 

  manufact  should pass 

  uring of  the test 

  thick web  otherwise 

  switches  rails of  

heat shall be 
rejected. In 
addition, a 

sample 
of the 

balance 
heats shall 
be tested 

. 

 Sections & Dimensions 100% 100% Witness Rejected if 

 by QC   

 organizat /cross conforming 

 ion of verifica  

4.4 Ultrasonic Internal defect Ultrasonic 100% Thick tion : specification 
Test        of all be done as Web 20% by  
TWA rail of apter 10 of Switch RDSO  
ZU-1-60 or ultrasonic Manufact   
Rail   profile rails and weld urer case of  
along  with 012 issued by before discrep  
end   forged DSO. taking ancies,  
portion   100%  

4.5 Visual 
Inspection 

Surface Defects 
 
Milling of forged portion 

RDSO 100% manufact witness  
Specification uring of   

for end thick web /cross-  
of switches verifica  

thick web  tion  
asymmetric  shall be  

rails.  done  
  by  

4.6 Geometric Minimum forged length 500 mm at 
web and 470 mm at foot of 60 kg 
profile and transition length 150- 
200 mm 

IRS-T- 100%  RDSO)  
al      Check 12/2009 &    
of         end RDSO    
forged Specification    
portion for end    

4.7 Dye- No cracks or overlaps in the forged 

area 

RDSO 100%    
Penetrant Specification    
Test   (DPT) for end    
or of    
Magnetic thick web    
Particle asymmetric    
Test (MPT)     

4.8 Hardness Measurement of hardness at three 
locations identified  during process 

Approval using portable hardness 
tester 

RDSO 100%    
Test        of Specification    
end   forged for end    
portion of    

 thick web    
 asymmetric    
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4.9 Tensile UTS, Yield Strength & Elongation RDSO 1 per 500 100% 100%  

In case    
test 
witness   piece      fails, 

ing       two        more 
shall be   tests   pieces 

done     shall          be 
by       made     from 

RDSO    same       end 
forged     rail. 
Both the test 
pieces 
should    pass 
the          test 
otherwise 
entire        lot 
shall          be 
rejected. 

Test        of Specification Forgings by QC 
end   forged for end (Minimum 1 organizat 
portion forging of per lot if lot ion of 

 thick web size <= Thick 

 asymmetric 500 Web 

 rails forgings) Switch 

   Manufact 

   urer 

4.10 Micro- Microstructure RDSO 1 per 500 before 
structure Specification forgings taking 
of         end for end (Minimum up 

forged forging of 1 per lot if manufact 
portion thick web lot size uring of 

 asymmetric <=500 thick web 

 rails forgings) switches 

  End of  
  tensile  
  test piece  
  may be   
  used as   
  para 3.6.3   
  Of RDSO   
  specificat   
  ion.   

4.11 Identificati Identification no. etc IRS-T- 100% 100% Witness Marking to 
on      mark 12/2009      , by       QC ing be done  
on       TWA TWA        Rail organizat /cross   
rail  and  at Manufacture ion        of verifica   
end r’s Thick tion     :   
forging specification Web 20% by   
portion &         RDSO Switch RDSO   

 Specification Manufact (In   
 for          end urer case   of   
 forging      of before discrep   
 thick       web taking ancies,   
 asymmetric up 100%   
 rails manufact witness   
  uring     of ing   
  thick web /cross-   
  switches verifica   
   tion   
   shall be   
   done   
   by   
   RDSO)   

 
 

SPECIFICATIONS FOR END FORGING FOR THICK WEB SWITCHES  

 
1. SCOPE 

 
This specification covers technical requirements for end forging of 880 Grade asymmetric rail into 
symmetric, 60kg UIC/IRS 52kg rail section for making of thick web switches. 

 
2. MANUFACTURING PROCESS: 

 
2.1 The end forging of asymmetric rail shall be carried out by an automatic closed die forging 
process. Heating for forging purpose shall be done in automatically controlled induction heating 
furnace  with  controlled  atmosphere. In  case  of  multi  stage  forging  change  of  dies  should  be 
automatic. At the end of the forging, the forgings should require very little or no straightening to avoid 
introduction of residual stresses in the end forged portion. The forging press shall be of adequate 
capacity for achieving the designed profiles. 

 
3. FORGING OF RAIL-ENDS: 

 
3.1 The rails satisfying the stipulations specified above shall only be used for forging. Minimum 
length of forged section with desired rail profile shall be 500 mm at web and 470 mm at foot and 
transition length of forging shall be in the range of 150-200 mm. 
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3.2 Drawing of asymmetrical rail along with proposed forging details shall be submitted by supplier 
and same will be approved by RDSO before forging of rail. 

 
3.3 The end forging shall be done by pressure die forging. The forged portion shall be smooth and 
variation in cross section in the transition portion shall be uniform without notches, dents, projections 
or surface flaws. There shall be no cracks or overlaps in the forged portion which shall be tested for 
cracks/flaws by dye-penetrant (DP)/magnetic particle test and ultrasonic flaw detector. 

 
3.4 Testing on forged rail: 

 

3.4.1 Geometrical Check- 100% on forging and machined end profile. 
3.4.2 Ultrasonic Test – 100% forged rail (in the forged area & heat affected area). 
3.4.3 DP/Magnetic particle Test – 100% forged rail (in the forged and heat affected area). 

 

3.5 HARDNESS TEST: 

 
3.5.1 In the initial stage of establishment of a plant, hardness tests shall be conducted on 3 pieces of 
end forged rails which have passed the geometrical requirements, ultrasonic test requirements and 
other non-destructive tests. 

 
3.5.2 Hardness shall be measured along the centre line of the head in the forged portion for the 
length as per following break up: 
a) Entire forged portion of UIC-60/52kg section 

b) Entire transition portion 

c) At least 400mm of length on ZU-1-60 section from transition zone end of ZU-1-60. 
 

3.5.3 The hardness shall be measured at an interval of 10mm along the center line. 
 

3.5.4 After recording the measurements, the top layer of 5mm thickness shall be removed and the 
hardness shall be measured again, 5mm below of surface of rail, in a manner described at 3.5.1 to 
3.5.3 above. 

 
3.5.5 Hardness in the forged portion shall not be lower than the hardness of the rolled rail portion 
(ZU:1-60) (260 BHN min). In the transition area and heat affected zone, lower hardness is acceptable 
but at no point in this area the hardness should go more than 40 BHN lower than the hardness of 
parent rail. Further, the length of such low hardness zone shall not be more than 50mm. All the 3 
samples shall meet the requirements. 

 
3.5.6 In case the criteria stated at 3.5.5 above is not met, the forging process shall be reviewed, 
improvements carried out and fresh tests for hardness conducted as per Para 3.5.1 to 3.5.5 above. 

 
3.5.7 The data generated as per 3.5.1 above shall be used to identify the spots that are critical from 
hardness consideration, 3 such spots will be identified for measurement of hardness on each and 
every piece at surface of the rail table. 

 
3.5.8 Once the process is established, one sample out of every 500 forgings will be tested for 
hardness in the manner described at Para-3.5.1 to 3.5.5 above. 

 
3.5.9 At this stage, only one sample needs to be drawn as against 3 stipulated for the initial stage. 

 

3.5.10 In case the sample fails to meet the criteria stipulated at 3.5.5 above, the forging process shall 
be reviewed, improvements carried out and fresh tests for hardness conducted as per Para 3.5.1 to 
3.5.5 above. 

 

3.5.11 Every forging shall be subjected to hardness tests on the surface of rail table at 3 points 
identified as per Para 3.5.6 above. 

 

3.5.12 Hardness of forged section shall not be lower than the hardness of the rolled rail portion 
(ZU:1-60). In the transition area lower hardness is acceptable but at no point in this area the 
hardness should go more than 40 BHN lower than the hardness of parent rail. In case these 
requirements are not met, the forging shall be rejected. 

3.6 Micro Structure: 
 

3.6.1 The micro structure shall be pearlitic but grain boundary ferrite may occur in these grades. The 
maximum grain boundary ferrite permitted is shown in the figure shown below (Ref: EN 13674- 
2:2006). There shall be no martensite, bainite or grain boundary cementite.
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3.6.2 Microstructure analysis should be carried out for one forging per 500 forgings done. 
 

3.6.3 For the purpose, end of tensile test piece will be used and structure seen on transverse section. 
 

3.7 Tensile Test: 

Tensile test shall be done on the symmetrical portion of the forged rail, if straightening operation is 
carried out, tensile test will be done after straightening. This test shall be conducted as per clause 17 
of IRS-T-12-2009. The frequency of the test shall be one in 500. 
All the above, mentioned tests in forged portion of rail will be carried out in manufacturer’s premises 
in the presence of purchasers representative. 

 
3.8 Tolerances 

 
The tolerances on dimensions and end straightening of end forged rail shall comply with relevant 
clauses of IRS T-12-2009 (clause 9). Forged rail shall pass at least in ‘B’ class category as 
mentioned in Clause 9.4.2 of IRS T-12-2009”. 

 
4 IDENTIFICATION: 

 
Each and every rail shall be given a identification heat number which shall be painted on the non- 
forged area of the rail. Record shall be maintained to link the rail, by its identification number to the 
cast number of the rail given by the rail manufacturer. The identification number shall be used for the 
traceability of the rail for all internal quality records and operations. The identification number shall be 
so painted that it remains legible during further processing of the rail and its transportation to site. 

 
5 FINAL FINISHING: 

 
The  area  of  cross  section  on  the  entire  forged  portion  shall  be  adjusted  to  the  required 
measurements by machining. Final finishing of the forged transition shall be performed by CNC 
Milling Machine. The manufacturer shall submit gauges for checking the cross-sectional dimensions 
for approval to RDSO. Complete decarburized surface created due to heating and forging process to 
be removed up to 60 Kg UIC rail profile and beyond that only on head table by milling operation. No 
black spots etc will be seen after machining operation. 

 
6 SAMPLE: 

 
One set of switch shall be approved as sample by the nominated inspecting officer, before the 
remainder of work is proceeded with. The remainder of work is to be strictly in accordance with each 
approved sample and equal thereto in quality, workmanship, dimensions and all other fabrication 
aspects. 

 
7    MARKING: 

 
All component parts of the switches shall be marked with the marker’s initials and IRS Part Number 
shown on the drawings either stamped or cast thereon as per provisions & sketch of markings as 
stipulated in IRS Specification: T-10-2000. 

 
8    INSPECTION: 

 
(a) Inspection of the finished material against the ordered quantity from RDSO approved vendors shall 

be carried out by RDSO at firm‟s premises, prior to dispatch. In case of delay in inspection by 
RDSO or due to any other unforeseen reason, KRIDE reserve the right to nominate Inspecting 
Officer for inspection of the finished stores from KRIDE. 

(b) The purchaser or the Inspecting Officer shall have free access at all reasonable times to the works, 
in which switches are manufactured. He shall be at liberty to inspect the manufacturing process at 
any stage and to reject any materials that do not conform to the terms of IRS: T10-2000. 

 
(c) The Contractor at his own expense shall install all the essential testing facilities required for testing 

switches as per IRS Specification T-10-2000 with latest amendments and shall provide necessary 
manpower along with required facilities for carrying out tests at his works. The testing equipments 
must be made available at the factory premises. In addition, the Contractor shall arrange at his own 
cost for any further tests on materials as may be indicated by the Inspecting Officer, being carried
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out at recognized Material Testing Centers and/or Institutions during the progress of 
manufacture of the switches even though Test Certificates for such materials are available. 

 
(d) Necessary transport facilities to and from nearby Railway station convenient to the Inspecting 

Official  of  KRIDE shall  be  provided  by  the  Contractor  free  of  cost.  Necessary  office 
accommodation for the inspecting team at the factory premises shall also be provided by the 
Contractor. 

 
  (e) The Inspecting Officer shall stamp clearly legible passing marks on various 

components of switches at the locations indicated below: 
(i) Point and Splice Rails: At the heel end face of rails in head portion. 
(ii) Tongue rails of switches: At the heel-end face of rail head. 
(iii) Stock Rails of Switches: At both end faces of rail head. 

 
(f) When the inspection is required during the manufacture or before delivery or dispatch, 

adequate notice in writing generally not less than two weeks shall be sent by the Contractor to 
the nominated Inspecting Official for conducting the inspection of raw materials and finished 
materials. 

 
(g) On the stores being found acceptable by the nominated Inspecting Officer, he shall furnish 

the Contractor with necessary copies of the inspection notes, duly completed, for being 
attached to the Contractor‟s bill in support thereof. 

 
(h) No store shall be delivered or dispatched to the consignee until the nominated 

Inspecting Officer has certified in writing that such store has been inspected and approved by 
him. 

 
(i) It shall be the responsibility of the Contractor to ensure that only such goods as have been 

duly inspected and approved by the nominated Inspecting Officer are offered for dispatch, 
Each Consignment will be accompanied with certificate as under: 

 
“Certified that the goods offered have been duly inspected and approved by the 

prescribed authority in accordance with the terms of the contract. A copy of the 

inspection certificate issued in this regard is enclosed.” 

 
(j)         The finished switch assembly are to be paired laying on a level platform and checked for 

alignment duly fitted with all fittings. Rectification of defects, if any, is to be done so that the 

assembly conforms to the respective drawing. 

 
(k)        The sliding portion in the switch rail, CI Blocks & MS Fittings have to be greased. The rest of 

the exposed portions are to be painted with a coat of red-oxide or any other approved primer. 
 

(l)         The various parts have to be duly match marked to enable re-assembly at site. 
 

 
ADDITIONAL SPECIAL CONDITIONS FOR FABRICATION & SUPPLY OF  DERAILING 
 
SWITCHES, 

 
1.0 ISSUE OF RAIL: 

 

 

Derailing Switches 60 Kg 1 in 8½ 
 

Fabrication & Supply of Derailing Switches (1 in 8½ 60kg) to suit 60kg PSC layout as per 

RDSO Drg. No. T-6068 (latest amendment/cs) with all fittings as per RDSO drawing 

specification & instructions contained in the manual & instructions of Derailing Switch as 

amended up to date. 

 
2) The  rails  required  for  manufacture of  curved  switches  &  check  rails/derailing 

switches/ symmetrical split switches/glued joints/switch expansion joints, shall be issued 

as per the stipulation given in the Railway Board‟s  letter No. 
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Track/21/2001/0301/1/1/Rail Policy Dt. 20.03.2001 (scrap, wastages including cut bits on 

non-returnable basis). Quantity of rails to be issued is as under: 

 
A)         For fabrication of 1 in 8½ derailing switches 52kg as per Drg. No. T-5836: 2 Nos. 
of 

13m long rails & 1 No. of 12m long rail will be issued free of cost 
 

3) The  price  quoted  shall  be  for  fabrication/manufacture cost  (including  cost  of  all  

raw materials, labour, machinery & consumables, etc) but excluding cost of rails. 
 

 3.  FREE SUPPLY OF RAILS 
 

3.1       Procurement of Raw Material: This is a fabrication order on the basis of free supply of rails 

by the purchaser. The contractor shall be fully responsible for obtaining all other raw 

materials under his own arrangement except rails, which will be arranged from any of 

the Flash Butt Welding Plants as under: 

 
a) Flash Butt Welding Plant, Meerut Northern Railway 

b) Flash Butt Welding Plant, Santragachi Depot South Eastern Railway 

c) Flash Butt Welding Plant, Gonda North Eastern Railway 

d) Flash Butt Welding Plant, Tatanagar South Eastern Railway 

e) Flash Butt Welding Plant, Moula Ali South Central Railway 

f) Flash Butt Welding Plant, Arakkonam Southern Railway 

g) Flash Butt Welding Plant, Sabarmati Western Railway 

h) Firms within Bhilai Direct from SAIL 

 
 

3.2        Rails will be issued on receipt of advice by the Nodal Railways nominated for the above 

locations.  The  contractor  has  to  make  his  own  arrangements  for  loading,  transporting  

& unloading of rails from the place offered by the Department to his factory/work site at his 

own cost. The quoted rate should be inclusive of the cost of transportation of raw materials to 

their work site. However, tenderers should indicate their preference of the depot from which 

they intend to lift the rails. Tenderers are advised to opt for the nearest depot from the above 

depots to their work site. Firms who are preferring to take 52 Kg rails from SAIL/Bhilai should 

note that as per Railway Board Letter No.2017/track-I(P)/Fab dated 24.10.2017, 52 Kg rails 

cannot be issued from SAIL/Bhilai. Rails can be issued to firms from the nearest Flash Butt 

welding plants mentioned above. 
 

3.3       Rails are to be of IRS-T12 specification and of Grade 880 with latest amendment. Rails can 

be got from Railways on production of guarantee bond in the form acceptable to the Railway 

towards cost of the rails required to be supplied for the manufacture of curved switches & 

check rails/derailing switches/symmetrical split switches/glued joints /switch expansion joints. 

The guarantee bond shall remain valid till the supply of equivalent quantity of curved 

switches/derailing switches/symmetrical split switches/ glued joints/switch expansion joints is 

completed and supplied with all matching fittings. 

 
3.4       If   curved   switches   &   check   rails/derailing   switches/symmetrical  split   switches/glued 

joints/switch expansion joints are supplied in advance of receipt of rails with the inspection 

certificate issued by RITES/RDSO, the equivalent quantity of rails Class-I 52kg 90 UTS or 

60kg UIC rails as per Railway Board‟s stipulation shall be supplied by the purchaser on 

receipt & acceptance of curved switches & check rails/derailing switches/symmetrical split 

switches/glued joints/switch expansion joints by the consignee with inspection certificate. 
 

3.5       The Security Deposit in the form of bank guarantee towards the prevailing cost of rails 

should be deposited immediately after receipt of the order so that there will not be any 

delay in issue of rails for manufacture of  curved switches &  check rails/derailing 

switches/symmetrical split switches/glued joints/switch expansion joints. The rails will 
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be supplied initially to the extent covered by security deposit and subsequent issue of 

rails shall be regulated corresponding to the curved switches & check rails/derailing 

switches/symmetrical split  switches/glued joints/switch expansion joints/  Improved 

SEJs supplied and the quantity of rails used for the same. 

 
3.6 The bank guarantee needs to be submitted by the tenderer immediately on receipt of the 

letter of acceptance. The present value of 52kg/60kg Class-I rails is Rs.63000/- per MT 

(approx.). 
 

4)          RAILS LOST/MISPLACED IN TRANSIT: Any additional requirement of rails by the 

contractor          due to quantity lost/misplaced in transit will be made good by the purchaser. 

For such additional supply of rails, the contractor will be charged the price of the main 

producers plus incidental charges at 2%. 
 

5)        The manufactured curved switches/derailing switches/symmetrical split switches/glued 

joints/switch expansion joints, with all fittings are to be  dispatched to the consignee as 

advised by this office as per programmed schedule. 
 

6)         Curved switches/derailing switches/symmetrical split switches/glued joints/switch expansion 

joints with all fittings are to be loaded by the firm, transported and handed over to the 

consignee as per consignee details given in the purchase order and clear acknowledgement 

obtained from the consignee as a part of handing over of the curved switches/derailing 

switches/symmetrical split switches/glued joints/switch expansion joints/Improved SEJs 

without any damages, etc. 

 
7)         All MS fittings are to conform to specifications IRS-T10/2000 and are to be manufactured by 

the firm as per respective drawings for curved switches & check rails/ derailing 

switches/symmetrical split switches/glued joints/switch expansion joints. 

 
8)         All CI Blocks are to be manufactured in graded cast iron ingots conforming to IRS T10/ 97 as 

per    respective    drawings    for    curved    switches/derailing   switches/symmetrical   split 

switches/glued joints/switch expansion joints and also for check-rail assembly. 

 
9)         The finished switch assembly are to be paired laying on a level platform and checked for 

alignment duly fitted with all fittings. Rectification of defects, if any, is to be done so that the 

assembly conforms to the respective drawing. 

 
10)       The sliding portion in the switch rail, CI Blocks & MS Fittings have to be greased. The rest of 

the exposed portions are to be painted with a coat of red-oxide or any other approved primer. 
 

11)       The various parts have to be duly match marked to enable re-assembly at site. 
 

 

 

 

General Manager / Civil / KRIDE 
                                                                                                  Bengaluru. 

 
 
 

Signature, Name & Address of the Tenderer 
 
 
Date :  
 
 
Place :  
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ANNEXURE-A 

OFFER FORM 
 

     
General Manager / Civil KRIDE  
Bengaluru. 

 

Ref:- KRIDE Tender Notice No. KRIDE/Projects/60/2020 dated. 28.10.2020 for   
Manufacturing and Supplying of Thick web switches - 1 in12 , over riding curved 
switches - 1 in 8.5 & Derailing switches 60 Kg . 

 
Sir, 

 
1.    We hereby agree on acceptance of this tender to supply to KRIDE for Manufacture 
and supply of (a) Manufacturing & supply of 10125mm curved switches  with  ZU-1-60  thick  
web  Grade  880 class A tongue rails and UIC 60kg Grade-880, class A/B stock rails and 
check rails with elastic fasteners  and  spring  operated  setting  device SO-T/6216  read  
along  with  alterations), complete with all fittings for 1 in 12, BG 60kg turnout for fan shaped 
layout on PSC sleepers (i.e.  all  fittings  for  switch  portion  as  per  sub assembly   No.   T-
6155/1   (alteration   -5)   in accordance with    RDSO’s    sNo.T-6154 (read along  with 
latest  alterations) with all fittings as listed in Annexure –K of this tender document. Note: 1. 
Asymmetrical ZU rails for tongue rail will be arranged  by  vendor  at  his  own  cost  as  per 
conditions  stipulated  in  the  special  conditions  of contract in the tender document. Stock 
rails will be supplied by Railway free of cost against matching bank guarantee to be 
submitted by the vendor. 
 (b) Manufacture/Fabrication & supply of O.R Curved Switches 10125mm curved switches 1 
in 12 BG 60 kg rails to RDSO Drg.No.T-4219 (Alt.6) and Specn. No.IRS/T-10-
2000/Corrigendum No.1 ofDec’2016 for O.R Curved Switches with all fittings as listed in 
Annexure- L of this tender document. (50% qty. for LH and 50% qty. for RH.  In case of odd 
quantity, 1 RH may be supplied extra) making arrangement for one outer most hole of 
26.5mm dia along with 7.1mm dia S&T at the end of stock rail and tongue rail of Switches 
(T-4219) as per Note No.W632/P&C dt.24.03.2017.(The alteration in drawings and 
specifications issued by RDSO upto one month prior to tender opening date shall be 
applicable to this tender 
(C) Fabrication and Supply of 6400mm over riding  for 1 in 8.5. BG 60 kg rail for Check 
rails on PSC sleepers as per RDSO Drg.No.T-4966 and IRS specifications T-10-2000 with 
Corrigendum no.1 of Dec-2016. Complete in all respect and with all fittings as listed in 
Annexure – K of this tender document. 
Note: Rails required for fabrication of Derailing Switches will be supplied by Railway free of 
cost as per terms and conditions stipulated under clause 4.5 of Additional Special 
Conditions of Contractas per terms and conditions, etc. as  mentioned in the tender 
document at rates as indicated in the Tender Schedule enclosed for various consignees 
who may be nominated by the South Western Railway Construction  during the Currency of  
the  Contract 
(d) Fabrication and Supply of 6400mm over riding Derailing Switches (LH/RH) for 1 in 8.5. 
BG 60 kg rail for fan shaped layouts on PSC sleepers as per RDSO Drg.No.T-6068 and 
IRS specifications T-10-2000 with Corrigendum no.1 of Dec-2016. Complete in all respect 
and with all fittings as listed in Annexure – K of this tender document. Note: Rails required 
for fabrication of Derailing Switches will be supplied by Railway free of cost as per terms 
and conditions stipulated under clause 4.5 of Additional Special Conditions of Contractas 
per terms and conditions, etc. as  mentioned in the tender document at rates as indicated 
in the Tender Schedule enclosed for various consignees who may be nominated by the 
South Western Railway Construction  during the Currency of  the  Contract , as specified 
by RDSO, as mentioned in the tender document at rates as indicated in the Tender 
Schedule enclosed for various consignees who may be nominated by the KRIDE during the 
Currency the contract. 
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2   . We undertake, if required, to enter into a formal contract with the KRIDE 
embodying  the terms and conditions as may be directed by you and to pay the required 
amount of Security Deposit. 
 

3     . W e here with enclose EMD as per tender document. 
 
4   . The particulars regarding our manufacturing unit and our previous experience are 
furnished in the enclosed statement. 
 
5   . We agree to keep the tender valid for acceptance for a period of 120 days from the date 
of opening of the tender in default of our accepting the order placed on us during this period 
for the quantity tendered by us in whole or in parts as per conditions indicated in the tender 
documents, we will forfeit our earnest money to the purchaser. 
5.1 We hereby declare that in quoting the above price, we have taken into account the 
entire credit on inputs available under GST scheme. 
5.2 We further agree to pass on such input tax credit available with us as per GST Clause. 
*6. We enclose a certified copy of Partnership deed or the firm/particulars of sole proprietor 
of the firm. 
*N.B. Strike out if not applicable. 

 
 
 

                                                       Yours faithfully, 
 

(Signature of Tenderer or Authorized representative)

 
                                   

                                                                     For and on behalf of M/s 

                                           With SEAL
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Enclosures: 

 
1. EMD as per tender document. 

 
2. Tender schedule – Annexure-B 

3. Proforma of particulars of tenders manufacturing unit and its production capacity. 
Annexure- D 
 

4. Monthly Progress Report-Annexure-E 
 

5. Performance Statement-Annexure-G 
 

6. Information Regarding Workload on Tenderer Annexure-H 

 

7. Bank Details-Annexure-J 

8    Proforma of Certificate on percentage of Local Content (For Procurement Order   
     Value less than Rs.10 Crores)-Proforma-1 
 
9    Proforma of Certificate on percentage of Local Content (For Procurement Order   
      Value less than Rs.10 Crores)- Proforma-2 
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ANNEXURE– B  

 

TENDER SCHEDULE TENDER NO. KRIDE/Projects/60/2020  dated. 28.10.2020. 

 
 

 

Description of Item 

            Quantity Monthly Delivery 
Schedule from 

the date of issue 
of LOA   

Tendered Offered Qty by 

the Tenderer 

1        2           3       4 

(A) Manufacturing & supply of 10125mm 
curved switches  with  ZU-1-60  thick  web  
Grade  880 class A tongue rails and UIC 60kg 
Grade-880, class A/B stock rails and check rails 
with elastic fasteners  and  spring  operated  
setting  device SO-T/6216  read  along  with  
alterations), complete with all fittings for 1 in 12, 
BG 60kg turnout for fan shaped layout on PSC 
sleepers (i.e.  all  fittings  for  switch  portion  as  
per  sub assembly   No.   T-6155/1   (alteration   -
5)   in accordance with    RDSO’s    sNo.T-6154 
(read along  with latest  alterations) with all 
fittings as listed in Annexure –K of this tender 
document. Note: 1. Asymmetrical ZU rails for 
tongue rail will be arranged  by  vendor  at  his  
own  cost  as  per conditions  stipulated  in  the  
special  conditions  of contract in the tender 
document. Stock rails will be supplied by Railway 
free of cost against matching bank guarantee to 
be submitted by the vendor. 

 

 

 
 
 

 

90  Set 

 
 
 
 

                  
MMMM...Set 

1
st  

month. YY.Set 

 

2
nd

month YY ..Set 

 

3
rd 

monthYYY Set 

 

4
th

monthYYY Set 

 

 5
th 

month YY Set 

 

6
th 

month YY Set 

 

7th
  
month. YY. Set 

 

8
th
 month YYY Set 

 

9th
 
monthYYY Set 

 

10
th
 month YY Set 

 

 11
th
 
 
month YY Set 

 
(B) Manufacture/Fabrication & supply of O.R 

Curved Switches 10125mm curved switches 1 in 
12 BG 60 kg rails to RDSO Drg.No.T-4219 (Alt.6) 
and Specn. No.IRS/T-10-2000/Corrigendum No.1 
ofDec’2016 for O.R Curved Switches with all 
fittings as listed in Annexure- L of this tender 
document. (50% qty. for LH and 50% qty. for RH.  
In case of odd quantity, 1 RH may be supplied 
extra) making arrangement for one outer most hole 
of 26.5mm dia along with 7.1mm dia S&T at the 
end of stock rail and tongue rail of Switches (T-
4219) as per Note No.W632/P&C 
dt.24.03.2017.(The alteration in drawings and 
specifications issued by RDSO upto one month 
prior to tender opening date shall be applicable to 
this tender 

 

 
 
 

2 Set 

 
 
 

                    
MMMM...Set 

 
 

1
st  

month. YY.Set 

 

2
nd

month YY ..Set 

 

3
rd 

monthYYY Set 

 

4
th

monthYYY Set 

 

 5
th 

month YY Set 

 

6
th 

month YY Set 

 

7th
  
month. YY. Set 

 

8
th
 month YYY Set 

 

9th
 
monthYYY Set 

 

10
th
 month YY Set 

 

 11
th
 
 
month YY Set 
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(C) Fabrication and Supply of 6400mm over 
riding  for 1 in 8.5. BG 60 kg rail for Check rails on 
PSC sleepers as per RDSO Drg.No.T-4966 and 
IRS specifications T-10-2000 with Corrigendum 
no.1 of Dec-2016. Complete in all respect and with 
all fittings as listed in Annexure – K of this tender 
document. Note: Rails required for fabrication of 
Derailing Switches will be supplied by Railway free 
of cost as per terms and conditions stipulated 
under clause 4.5 of Additional Special Conditions 
of Contracts per terms and conditions, etc. as  
mentioned in the tender document at rates as 
indicated in the Tender Schedule enclosed for 
various consignees who may be nominated by the 
KRIDE  during the Currency of  the  Contract 

 

 
 
 

10 Set 

 
 
 

                    
MMMMSet 

 
 

1
st  

month. YY.Set 

 

2
nd

month YY ..Set 

 

3
rd 

monthYYY Set 

 

4
th

monthYYY Set 

 

 5
th 

month YY Set 

 

6
th 

month YY Set 

 

7th
  
month. YY. Set 

 

8
th
 month YYY Set 

 

9th
 
monthYYY Set 

 

10
th
 month YY Set 

 

 11
th
 
 
month YY Set 

 
(D) Fabrication and Supply of 6400mm over 

riding Derailing Switches (LH/RH) for 1 in 8.5. BG 
60 kg rail for fan shaped layouts on PSC sleepers 
as per RDSO Drg.No.T-6068 and IRS 
specifications T-10-2000 with Corrigendum no.1 of 
Dec-2016. Complete in all respect and with all 
fittings as listed in Annexure – K of this tender 
document.Note: Rails required for fabrication of 
Derailing Switches will be supplied by Railway free 
of cost as per terms and conditions stipulated 
under clause 4.5 of Additional Special Conditions 
of Contractas per terms and conditions, etc. as  
mentioned in the tender document at rates as 
indicated in the Tender Schedule enclosed for 
various consignees who may be nominated by the 
South Western Railway Construction  during the 
Currency of  the  Contract 

 

 
 
 

17 Set 

 
 
 

                    
MMMMSet 

 
 

1
st  

month. YY.Set 

 

2
nd

month YY ..Set 

 

3
rd 

monthYYY Set 

 

4
th

monthYYY Set 

 

 5
th 

month YY Set 

 

6
th 

month YY Set 

 

7th
  
month. YY. Set 

 

8
th
 month YYY Set 

 

9th
 
monthYYY Set 

 

10
th
 month YY Set 

 

 11
th
 
 
month YY Set 
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Description of Item 

 

Basic 

rate 

 

Freight 

 

GST 
 

All in cost 

A. Manufacturing & supply of 
10125mm curved switches  with  
ZU-1-60  thick  web  Grade  880 
class A tongue rails and UIC 60kg 
Grade-880, class A/B stock rails 
and check rails with elastic 
fasteners  and  spring  operated  
setting  device SO-T/6216  read  
along  with  alterations), complete 
with all fittings for 1 in 12, BG 60kg 
turnout for fan shaped layout on 
PSC sleepers (i.e.  all  fittings  for  
switch  portion  as  per  sub 
assembly   No.   T-6155/1   
(alteration   -5)   in accordance with    
RDSO’s    sNo.T-6154 (read along  
with latest  alterations) with all 
fittings as listed in Annexure –K of 
this tender document. Note: 1. 
Asymmetrical ZU rails for tongue 
rail will be arranged  by  vendor  at  
his  own  cost  as  per conditions  
stipulated  in  the  special  
conditions  of contract in the tender 
document. Stock rails will be 
supplied by Railway free of cost 
against matching bank guarantee to 
be submitted by the vendor. 
 

   In Words 

In Fig 

B. Manufacture/Fabrication &
supply of O.R Curved Switches 
10125mm curved switches 1 in 12 
BG 60 kg rails to RDSO Drg.No.T-
4219 (Alt.6) and Specn. No.IRS/T-
10-2000/Corrigendum No.1 
ofDec’2016 for O.R Curved 
Switches with all fittings as listed in 
Annexure- L of this tender 
document. (50% qty. for LH and 
50% qty. for RH.  In case of odd 
quantity, 1 RH may be supplied 
extra) making arrangement for one 
outer most hole of 26.5mm dia 
along with 7.1mm dia S&T at the 
end of stock rail and tongue rail of 
Switches (T-4219) as per Note 
No.W632/P&C dt.24.03.2017.(The 
alteration in drawings and 
specifications issued by RDSO upto 
one month prior to tender opening 
date shall be applicable to this 
tender 

   In Words 

In Fig 
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C. Fabrication and Supply of 
6400mm over riding  for 1 in 8.5. 
BG 60 kg rail for Check rails on 
PSC sleepers as per RDSO 
Drg.No.T-4966 and IRS 
specifications T-10-2000 with 
Corrigendum no.1 of Dec-2016. 
Complete in all respect and with all 
fittings as listed in Annexure – K of 
this tender document. Note: Rails 
required for fabrication of Derailing 
Switches will be supplied by 
Railway free of cost as per terms 
and conditions stipulated under 
clause 4.5 of Additional Special 
Conditions of Contracts per terms 
and conditions, etc. as  mentioned 
in the tender document at rates as 
indicated in the Tender Schedule 
enclosed for various consignees 
who may be nominated by the 
KRIDE  during the Currency of  the  
Contract 

   In Words 

In Fig 

D. Fabrication and Supply of 
6400mm over riding Derailing 
Switches (LH/RH) for 1 in 8.5. BG 
60 kg rail for fan shaped layouts on 
PSC sleepers as per RDSO 
Drg.No.T-6068 and IRS 
specifications T-10-2000 with 
Corrigendum no.1 of Dec-2016. 
Complete in all respect and with all 
fittings as listed in Annexure – K of 
this tender document.Note: Rails 
required for fabrication of Derailing 
Switches will be supplied by 
Railway free of cost as per terms 
and conditions stipulated under 
clause 4.5 of Additional Special 
Conditions of Contractas per terms 
and conditions, etc. as  mentioned 
in the tender document at rates as 
indicated in the Tender Schedule 
enclosed for various consignees 
who may be nominated by the 
South Western Railway 
Construction  during the Currency 
of  the  Contract 

   In Words 

In Fig 
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1) Earnest Money Deposit ₹ 12,96.937/- 

2) Delivery Period Eleven Months from the 
date of issue of Purchase 
Order. 

3) Price Variation Clause As per Annexure C of the 
tender document. 

4) The firms who have been approved by RDSO on the date of opening of the 
tender only need to quote. The offer made by other firms will not be 
considered and the EMD submitted shall be forfeited. 

5) The rates quoted should be FOR/FOT destination i.e. KRIDE Stores Depot,
between Yesvantpur – Channasandra & Baiyyappanahalli - Hosur doubling 
section 

6) Rates to be quoted should be inclusive of all packing/ taxes, octroi tax where 
applicable including GST and nothing extra will be paid on this account. 

7) The cost of the product, the element of GST (if any), the element of freight 
charged per unit must be clearly and separately indicated. Tenderer(s) 
should mention freight element, if any, separately failing which calculation for 
GST will be calculated on their offered rate for the purpose of inter-se 
ranking. However, GST will be reimbursed as per Clause 8.5 of General 
Tender Conditions. 

8) This offer of rate is made after taking into consideration the instructions to 
tenderers, Special Conditions of contract and all other annexure s attached 
to the tender documents. 
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ANNEXURE – C 
PRICE VARIATION CLAUSE: 

 
 

 

For , Manufacturing and Supplying of Thick web switches - 1 in12 , over riding curved 
switches - 1 in 8.5 & Derailing switches 60 Kg . 

 
 

P1  =  [(P0/100)  x  {10+  16.32  x  (A1/A0)  +7.70  x  (B1/B0)  +15.02  x  (C1/C0)  + 

0.96 x (D1/D0) + 50 x (L1/L0)}] 
 
 
Where 

P1 = Escalated/De-escalated basic unit rate. P0 Accepted Basic unit rate. 

A1 = Wholesale Price Index   for   “Inputs into Steel making”   as prevalent during   one month prior 

to the month of issue of Call Letter, for inspection as per  Economic Advisor , Ministry of Industry 

website http://eaindustry.nic.in as per series 2011-12. 
 
A0 = Wholesale Price Index   for   “Inputs into Steel making”   as prevalent during   the month just 

preceding the month in which tender was opened,  as per  Economic Advisor , Ministry of Industry 

website http://eaindustry.nic.in as per series 2011-12. 
 
B1 = Wholesale Price Index  for  “Metallic Iron”  as prevalent during  one month prior to the month 

of issue of Call Letter, for inspection as per  Economic Advisor , Ministry of Industry website 

http://eaindustry.nic.in as per series 2011-12. 
 
B0 = Wholesale Price Index   for   “Metallic Iron”   as prevalent during   the   month just preceding 

the month in which tender was opened,  as per  Economic Advisor , Ministry of Industry website 

http://eaindustry.nic.in as per series 2011-12. 
 
C1 = Wholesale Price Index  for  “Mild Steel- Semi finished steel “ as prevalent during one month 

prior to the month of issue of Call Letter, for inspection as per   Economic Advisor , Ministry of 

Industry website http://eaindustry.nic.in as per series 2011-12. 
 
C0 = Wholesale Price Index  for  “Mild Steel- Semi finished steel” as prevalent during  the month 

just preceding the month in which tender was opened,  as per  Economic Advisor , Ministry of 

Industry website http://eaindustry.nic.in as per series 2011-12. 
 
D1 = Wholesale Price Index  for  “Other Ferro Alloys”  as prevalent during  one month prior to the 

month of issue of Call Letter, for inspection as per   Economic Advisor , Ministry of Industry website 

http://eaindustry.nic.in as per series 2011-12. 
 
D0 = Wholesale Price Index  for  “Other Ferro Alloys”  as prevalent during  the  month just 

preceding the month in which tender was opened,  as per  Economic Advisor , Ministry of Industry 

website http://eaindustry.nic.in as per series 2011-12. 
 
L1 = All India Consumer Price Index for Industrial workers as prevalent during one month prior to 

the month of issue of Call Letter, for inspection as per Labour Bureau, Ministry of Labour website 

http://labour bureau.nic.in. 
 
L0 = All India Consumer Price Index for Industrial workers as prevalent during the month just 

preceding the month in which tender was opened, as per Labour Bureau, Ministry of Labour 

website http://labour bureau.nic.in. 
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2.1 In case P1 is greater than P0, the difference P1 minus P0 shall constitute the amount due to 

the contractor towards escalation on cost of wage & material.   Otherwise the difference of P0 

minus P1 shall constitute the amount to be recovered from the contractor towards de-escalation. 
 
If supplier fails to  supply the  material within the original delivery period, the payment of   

escalation for such supplies shall be made on the basis of indices when the supplies were due 

and not on the basis of indices when the supplies are actually made. 
 
2.2 The tenderer(s) are   required   to   produce   complete   records, whenever   called for 

examination/verification of their claims under escalation clause. The Price Variation clause will be 

applicable as per Annexure C of tender document and the tenderer shall quote exactly as per the 

annexure. In case of any deviation in Price Variation Clause with respect to the Price Variation 

Clause specified in the tender document, their offer shall be summarily rejected. 
 
2.3 If the supplier fails to achieve the quarterly supply targets due to delays attributable to him and 

penalty as admissible is imposed on the supplier for default, the payment of escalation for such 

supplies shall be made on the basis of indices when the supplies were due and not on the basis of 

indices when the supplies are actually made. However, if the delay is on account of force majeure 

conditions or on Railway account, the escalation shall be paid as per supplies actually made. 
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ANNEXURE –D 
 

PROFORMA OF PARTICULARS OF TENDERS MANUFACTURING UNIT AND ITS 
PRODUCTION CAPACITY) 
 
1.   Name of the Tenderer............................................................ 

 
2.   Location of the Mills ................................................................ 

 
3.   Capacity of the manufacturing shops ......................................... 

 
4.   How long the shops have been functioning YYY..................................................... 

 
5.   What goods are being manufactured .............................................................. 

 
6.   Manufacturing capacity for the production of tendered item(s) .......................................... 

 
7.   Details of the quantity of tendered item(s) manufactured and supplied during each of 
the last three years. This information may be given in the form of a 
Schedule.................................................................................................................................... 
................................................................................................................................................. 
 
8.   True copy of licensee of registration issued by Secretariat for industrial approval Deptt. 
Of   Industrial Department and in case of Small Scale Units registration issued by 
NSIC/SSI should  be attached license/registered capacity should also be 
indicated................................................................................................................................. 

 
 

9.   Certification of RDSO approval for the tendered itemYYYYYYYYYYYYYYY. 
 

10.  Details of the ISO-9000 Certificates.......................................... 
 

11.  Distance of Mill/workshop from the nearest railway station where loading of tendered 
item(s) Are permitted.............................................................................. 

 
12.  Any other details................................................................
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Annexure-E 
 

Monthly Progress Report 
 

 
 

Inspection and supply of against Manufacturing and Supplying of Thick web switches - 1 in12 
, over riding curved switches - 1 in 8.5 & Derailing switches 60 Kg . 
 
Against tender No. KRIDE/Projects/60/2020  dated. 28.10.2020. 

 

Sl No 
 

 
 
 
 
 
 
 
 

Name of the Firm 
 

 
 
 
 
 
 
 
 

Quantity 
Ordered 

 
 
 
 
 
 
 

Quantity 
Released 

 
 
 
 
 
 
 

Quantity 
inspected by 

RDSO 
 

Cumulative 
Quantity 
Supplied 

Remarks 
 

 
 
 
 
 
 
 
 

Up to 
last 

month 

During 
the 

month 

Under 

the 

Contract 

During 

the 

year 

1 2 3 4 5 6 7 8 9 
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ANNEXURE-F 

BANK GUARANTEE BOND PROFORMA GUARANTEE BOND 

1. In consideration of the General Manager (Civil)/KRIDE, Bengaluru (hereafter called “the 

Employer”) having agreed to exempt _ (hereafter called“the said Contractor(s)” from the 

demand, under the terms and conditions of an Agreement, dated            between  and  made 

for  (hereafter called “the said agreement”) of security deposit for the due fulfilment by the 
said Contractor(s) of the terms and conditions contained in the said Agreement, on 
production of a bank Guarantee for Rs.  (Rupees     only),we,_     hereinafter referred to as 
(Indicate the name of the bank) “the bank” at the request of   contractor(s) do hereby 
undertake to pay to the Employer an amount not exceeding Rs. against any loss or damage 
caused to or suffered or would be caused to or suffered by the Employer by reason or 
any breach by the said contractor(s) of any of the terms or conditions contained in the said 
Agreement. 

 
2. We_     do hereby undertake to pay (Indicate the name of the bank) the amounts due and 
payable under this guarantee without any demur, merely on a demand from the Employer 
stating that the amount claimed is  due by way of loss or damage caused to or  would  
be  caused to  or  suffered by the Employer by reason of breach by the said contractor(s) 
of any of the terms or conditions contained in the said Agreement or by reason of the 
contractor(s) failure to perform the said Agreement. Any such demand made on the bank  
shall  be  conclusive as  regards the amount due and payable by the Bank under this 
guarantee. However, our liability under this guarantee shall be restricted to an amount, not 
exceeding Rs.     _. 

 

3. We undertake to pay to the Employer any money so demanded not withstanding any 
dispute  or  disputes  raised  by  the  contractor(s)/supplier(s)  in  any  suit  or  proceeding 
pending before any court of Tribunal relating thereto our liability under this present being 
absolute and unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the contractor(s)/supplier(s)/shall 
have no claim against us for making such payment. 

 
4. We_          further  agree that  the  guarantee herein  (Indicate the  name of  the bank) 
Signature contained shall remain in full force and effect during the period that would be 
taken  for  the  performance  of  the  said  Agreement  and  that  it  shall  continue  to  be 
enforceable till all the dues of the Employer under or by virtue of the said Agreement 
have been fully paid and its claims satisfied or discharged or till KRIDE  Bangalore.  of        
____certifies  that  “the  terms  and conditions of the said Agreement have been fully and 
properly carried out by the said contractor(s) and accordingly discharges this guarantee. 
Unless a demand or claim under this guarantee is made on us in writing on or before the_   
_. We shall be discharged from all liability under this guarantee thereafter. 

 
5. We,_     further, agree with the Employer (Indicate the name of the bank) shall have 
the fullest liberty without our consent and without effecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said Agreement or to extend time 
of performance by the said contractor(s) from time to time or to postpone for any time or 
from time to time any of the powers exercisable by the Employer against the said 
Contractor(s) and to forbear or enforce any of the terms and conditions relating to the said 
agreement and we shall not be relieved from our liability by reason of any such variation, 
or  extension  being  granted  to  the  said  Contractor(s)  or  for  any  for  balance,  act  or 
omission on the part of the Employer or any indulgence by the Employer to the said
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Contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor(s)/Supplier(s), 

 

 
 
 

We 
lastly undertake not to revoke this 
(Indicate the name of the bank) 

Guarantee during its currency except with the previous consent of the Government in writing. 

Dated the 
 
day of 20   

 

 
For                                                              (Indicate the name of the bank)
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ANNEXURE-G 
 

STATEMENT SHOWING PARTICULARS OF PERFORMACE INCLUDING 
ORDERS IN AND FOR THE ITEM 

 

 
 

S 
N 

Order 
No 

& Date 

Placed by 
whom 
(Full 

Particulars) 

Full 
description 
of material 

ordered with 
specification 

Quantity 
ordered 

Quantity 
supplied 

DP as 
per 

contract 

Actual 
date of 
delivery 

Completed 

Inspection 
by 

Quantity 
rejected 

and 
reasons 
thereof 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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ANNEXURE – H 
 

 
 

INFORMATION REGARDING WORKLOAD ON TENDERER. 
 

Tender Notice No: KRIDE/Projects/60/2020  dated. 28.10.2020. 
 

Name of the Firm / Vendor: 
 

P – Way Component: 
 

 
 

S Item Details Any  other Remarks 
No relevant 

 Information 

1. Monthly      

Production      

capacity of      

vendors as      

certified and      

circulated by      

RDSO      

2. Orders on hand Contract Balance Date  of   

Ref Qty Completion   

  a)     

  b)     

  c)     

3. Details of Tender Quantity Status   

tenders already Notice Tendered   

participated for same Details    

component a)    

(Yet to be finalized) b)    

 c)    

 

 
It is certified that the above information is true to the best of my knowledge till date and 
no Information is suppressed. KRIDE is free to take action in case above information is 
found to be otherwise.
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ANNEXURE-J 
 

Bank Account details should be furnished by tenderers for Electronic Funds Transfer 
System. 

 
Sl. No 

 
Name of 

the firm 

Address Telephone 

No. 

Fax No. (if 

any) 

Email ID (if 

any) 

Bank A/c 

No. 

1 2 3 4 5 6 7 

 
 

 
 

 
 

 
 

 
 

 
 

MICR No. 

 
 

A/c Name Code Bank is Address Branch 

Type   situated  Indian 

     Financial 

     System 

     Code 

     (IFSC) 

8 9 10 11 12 13 14 
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Annexure -K 

 
List of Fittings to be supplied with 60Kg 1 in 12 Thick Web Switches to RDSO's Drg No. 

T-6155 
 

Item 
No. 

 

Description of Item 
 

Drawing No. 
Quantity 
Per Set 

1 Stock Rail Right RT - 6155/1 1 No. 

2 Stock Rail Left RT – 6155/1 1 No. 

3 Tongue Rail Right RT – 6155/1 1 No. 

4 Tongue Rail Left RT – 6155/1 1 No. 

5 Heel Blocks RT – 2774 & 2775 1 Each 

6 Distance Blocks RT - 2761 1 No. 

7 Distance Blocks RT – 2762 1 No. 

8 Distance Blocks RT - 4359 2 Nos. 

9 Distance Blocks RT - 4360 2 Nos. 

10 Slide Blocks RT – 6180 to 6191 1 Each 

11 Slide Chairs with Tie Plate RT -6166/A 2 Nos. 

12 Slide Chairs RT- 6166 34 Nos. 

13 M.S. Bracket T-6157 2 Nos. 

14 Spherical Washers T – 023(M) 4 Nos. 

15 Insulated Tie Plates RT – 6156 to 6156/2 1 Set 

16 Insulated Tie Plates for Sleeper No. 13 RT – 6275/1 to 
6275/2 

1 Set 

17 Insulating Liner RT - 3706 70 Nos. 

18 Special Bearing Plates T – 6168 to 6179 1 Each 

19 Special Bearing Plates T – 6167 2 Nos. 

20 Bolts (25 X100) T - 11505 12 Nos. 

21 Bolts (25 X290) T - 11524 4 Nos. 

22 Bolts (25 X330) T - 11528 2 Nos. 

23 Bolts (25 X360) T - 11531 2 Nos. 

24 Bolts (25 X380) T - 11533 2 Nos. 

25 Plate Screw T – 3912 214 Nos. 

26 Single Coil Spring Washer T - 10773 236 Nos. 

27 M.S. Plates T - 3901 1 No. 

28 M.S. Flat Tie Bar T -4711 2 Nos. 

29 Packing Pieces (Tapered) T -2763 6 Nos. 

30 Packing Pieces T - 2881 6 Nos. 

31 Bolt 22 Dia. T – 11687 2 Nos. 

32 Check Rails T - 14018 2 Nos. 

33 Spring Setting Device T - 6216 1 No. 

34 Leaf Spring T - 6310 36 Nos. 

35 Grooved Rubber Sole Plates T - 3907 4 Nos. 

36 Grooved Rubber Sole Plates T – 4610 36 Nos. 

37 Grooved Rubber Sole Plates T - 4611 2 Nos. 

38 Grooved Rubber Sole Plates T - 4612 6 Nos. 

39 Grooved Rubber Sole Plates T - 4613 6 Nos. 

40 Grooved Rubber Sole Plates T – 8295 4 Nos. 

41 Grooved Rubber Sole Plates T - 4614 44 Nos. 

42 Grooved Rubber Sole Plates T - 4722 6 Nos. 

43 Grooved Rubber Sole Plates T - 6311 2 Nos. 

44 Grooved Rubber Sole Plates T - 6312 2 Nos. 

45 Grooved Rubber Sole Plates T - 6313 2 Nos. 

46 Wedge T - 6305 34 Nos. 

47 Wedge T – 6305/A 2 Nos. 

48 Detail/ Component of SSD T – 6217 to 6217/20 One Set 
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List of Materials for Manufacture and Supply of  Switches  60 Kg for Trap to RDSO Drg No. 
T- 6068. 

 
S.No. RDSO Drg. No. Description Qty. Per Set 

1 T-3902 M.S.Plates (Alt.2) 3 Nos. 

2 T-5360 to T-5360/2 Insulated Tie Plate Extended 1 No. 

3 T-4711 M.S.Tie Bar 2 Nos. 

4 T-3901 M.S.Plate 1 No. 

5 T-11531 Bolt 25x360 1 No. 

6 T-11526 Bolt 25x310 1 No. 

7 T-11523 Bolt 25x280 1 No. 

8 T-11522 Bolt 25x270 1 No. 

9 T-10773 Single Coil Spring Washer(Alt.2) 186 Nos. 

10 T-4968 Slide Chairs 20 Nos. 

11 T-083 (M) Lug 2 Nos. 

12 T-3912 Plates Screws(Alt.2) 144 Nos. 

13 T-11504 Bolts for M55C 25x90 10 Nos. 

14 T-11504 Bolts for M55C Comp. 25x90 12 Nos. 

15 T-023(M) Spherical Washers 4 Nos. 

16 T-10531 Stops 1 No. 

17 T-10456 Stops 1 No. 

18 T-11627 Stop Bolts 18x65 4 Nos. 

19 T-4980 Distance Block 1 No. 

20 T-4979 Distance Bloack 1 No. 

21 T-4978 Heel Block 1 No. 

22 T-6069 to T-6071 Bearing Plates 1 No.Each 

23 T-4971 to T-4973 Bearing Plates 1 No.Each 

24 T-4966/1 Tongue Rail RH 1 No. 

25 T-4966/1 Stock Rail Left 1 No. 

26 T-4966/1 Stock Rail Right 1 No. 
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Details of fittings required for each set of Curved Switches 60kg 1 in 12 to suit PSC layout as per 
RDSO Drg. No. T-4219 Alt. 6. 

 
 

 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

S.No. RDSO Drg. 
No. 

Description Qty. per Set 

1 T-4018 Check Rails 2 
2 T-4711 M.S. Flat Tie Bar 2 

3 T-11690 Black Bolts 3 

4 T-3901 M.S. Plates 1 

5 T-1292 Insulating Bush 3 

6 T-1291 Insulating Plate 1 

7 T-11637 Bolts 18 x 90 16 

8 T-11635 Turned Bolts 18 x 80 16 

9 T-11634 Turned Bolts 18 x 75 4 

10 T-11533 Bolts 25 x 380 2 

11 T-11531 Bolts 25 x 360 2 

12 T-11526 Bolts 25 x 310 2 

13 T-11523 Bolts 25 x 280 2 

14 T-11522 Bolts 25 x 270 2 

15 T-11508 Bolts 25 x 130 14 

16 T-11504 Bolts (22 mm Th. Bolt Head) 25 x 90 2 

17 T-11504 Bolts (8 mm Th. Bolt Head) 25 x 90 22+10* 
18 T-4597 Special Bearing Plate 2 

19 T-8314 to 8316 Bearing Plates (3 Nos.) One each 

20 T-4604 to 4609 Bearing Plates (6 Nos.)One each 

21 T-4598 to 4600 Bearing Plates (3 Nos.)One each 

22 T-3912 Plate Screws 218 

23 T-10773 Single Coil Spring Washers 280 

24 T-10371 Insulating Washers 6 

25 T-5204 to  5204/2 Tie Plates One Set 

26 T-083(M) Lugs 2 

27 T-023(M) Spherical Washers 10 

28 T-2625 M.S. Bracket 8 

29 T-4596 Slide Chairs 34 

30 T-3655 & T- 3656 3rd Following Stretcher Bar 

(Insulated) 

One Set 

31 T-3653 & T-3654 2nd Following Stretcher Bar 
(Insulated) 

One Set 

32 T-3651 & T- 3652 1st Following Stretcher Bar 

(Insulated) 

One Set 

33 T-3649 & T- 3650 Leading Stretcher Bar (Insulated) One Set 
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List of Materials for manufacture and Supply of Curved Switches 60 Kg 1 in 8 ½ to RDSO Drg No.  

T- 4966 
 
 

S.No. RDSO Drg. No. Description Qty. per Set 
1 T-4018 Check Rails 2 

2 T-4711 M.S. Flat Tie Bar 2 

3 T-3901 M.S. Plates 1 

4 T-11636 Cut Head Black bolts 18x70 12 

5 T-11634 Turned Bolts 18 x 75 2 

6 T-11635 Turned Bolts 18 x 80 12 

7 T-11522 Bolts 25 x 270 2 

8 T-11523 Bolts 25 x 280 2 

9 T-11526 Bolts 25 x 310 2 

10 T-11531 Bolts 25 x 360 2 

11 T 083(M) LUG 1 

12 T-4985 & T-4986 2nd Following STR.Bar Insulated One set 

13 T-4983 & T-4984 1st Following STR.Bar Insulated One set 

14 T-4981 & T-4982 Leading STR.Bar Insulated One set 

15 T-10773 Single Coil Spring Washers 186 

16 T-4968 Slide Chairs 20 

17 T-3912 Plate Screws 126 

18 T-11504 Bolts for M.S.S.C 25X130 12 

19 T-11504 Bolts Half Head M.S.S.C 

25X90 (11mm TH Bolt 

Head) 

10+6*

=16 

20 T-5360 to T- 
5360/2 

Insulated Tie Plate (Extended) One set 

21 T023(M) Spherical Washers 8 

22 T-10531 STOPS 2 

23 T-10456 STOPS 2 

24 T-11627 STOP BOLTS 18X65 8 

25 T-4980 Distance Blocks 2 

26 T-4979 Distance Blocks 2 

27 T-4978 HEEL BLOCKS 2 

28 T-4971 to T-4976 Bearing Plate One each 

29 T-4966/1 Tongue Rail Left 1 

30 T-4966/1 Tongue Rail Right 1 

31 T-4966/1 Stock Rail Left 1 

32 T-4966/1 Stock Rail Right 1 

*6 Nos. extra for maintenance purpose. 
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PRO FORMA - 1 

 

Proforma for self-Certificate in regard to meeting the Minimum Local Content 

requirements 

(For Procurement Order Value less than of Rs.10 Crores) 

(as per clause 36.5 (a) Special Conditions of Contract) 
 
 
 

“I   /   We   YYYYYYYYYYYYYYY..   (Name   of   the   bidder)   represented 

by  YYYYYYYYYYYYYYYYYY.,  authorized  person  on  behalf  of  tenderer 

hereby certify that      I/ We YYYYYYYYYYYYYYYY.. meet the minimum 50% 

Local Content requirements for the work YYYYYYYYYYYYYYYYYYYY.. (To 

be filled as notified in Tender document) and the following are the details of locations at the 

local     value     addition     is     made     for     quoting     offer     against     tender     notice 

no YYYYYYYYYYY.. dt YYYYYYY.. by us”. 

 
Details of locations at which the local value addition is made:- 

 

 

1. YYYYYYYYYYYY. 
 

 

2. YYYYYYYYYYYY. 
 

 

Place:- 

Date:- 
 

 

Signature of tenderer 

With seal.
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PRO FORMA - 2 
 

Proforma of Certificate on percentage of Local Content 

(For Procurement Order Value more than Rs.10 Crores) 

(as per clause 36.5(b) Special Conditions of Contract) 

 
(To be furnished by Statutory Auditor / Cost Auditor of the Company (in the case of 

Companies) / Practicing Chartered Accountant or Cost Accountant (in the case of suppliers 

other than Companies). 

 
“I/ WeYYYYYYYYYY the Statutory Auditor / Cost Auditor / Practicing Cost 

Accountant / Practicing Chartered Accountant of M/sYYYYYYYYYYYYYYY. 

(Name   of   the   bidder)   hereby   certify   that   the   percentage   of   Local   Content   of 

M/s YYYYYYYYYYYYY.. (Name of bidder) for the work YYYYYYYYYYY. 

(To   be   filled   as   notified   in   Tender   document)   against   tender   no   YYYYYY. 

Date   YYYYYY.   By   M/sYYYYYYYYYYYY..   (Name   of   the   bidder),   is 

at YYYYYYYYYY..%. 
 

Place:- 

Date:- 

 
 
 

Signature of tenderer 

With seal.
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PROFORMA -3  

 

RAILWAY BOARD LETTER No. 2004/IRS (G)/779/11 PL. Dated 23/12/2019 

Bid security declaration to be signed by bidders availing exemption from submission of EMD 

 

“I/we certify that my/our offer is eligible for exemption from submission of bid security/Earnest 

Money Deposit, in terms of the tender conditions. 

In case my/our claim to exemption from submission of bid security/Earnest Money Deposit is not 

found valid as per terms of the tender, I/we understand and accept that Railways has 

unquestionable right to summarily reject my bid and my offer shall not be considered for ordering. 

Further,  I/we hereby understand and accept that if I/we withdraw or modify my/our bids during 

the period of validity, or if I/we are awarded the contract and on being called upon to submit the 

performance security/Security Deposit, fail to submit the performance security/Security Deposit 

before the deadline defined in the request for bid document/ Notice Inviting Tender, I/we shall be 

debarred from exemption of submitting Bid Security/Earnest Money Deposit and performance 

security/Security Deposit for a period of 6 (six) months, from the date  I/we are declared 

disqualified from exemption from submission of EMD/SD, for all tenders for procurements of 

goods issued by any unit of Indian Railways published during  this period”. 

 

 

 

   Signature of the Tenderer 
                                                                                                                                 With seal 

 

 

********* 



 

 

 

 

 

 

 

 

 

 

 

 

 

Indian Railway Standard 
Condition of Contract 
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0300 System of Payment: 
Quotations of rates by 
Contractors: 

 

Contract: 

   

0400 
respect of sums claimed:                

2400
 

Security Deposit: 0500 Corrupt Practices: 2500 

Delivery:                                                0600     
Insolvency   and   Breach   of             

  

 

GOVERNMENT OF INDIA 
 

 
 

MINISTRY OF RAILWAYS 

 

INDIAN RAILWAY STANDARD CONDITIONS  OF CONTRACT: (Vide 

Para 417 of the Indian Railway Code for the Stores Department) 

 

DESCRIPTION CLAUSE DESCRIPTION CLAUSE 
Definitions and Interpretation: 0100    Freight: 2100  

Parties: 0200    
Removal       of       Reje 
Stores: 

cted             
2200 

 

2300 
 

Withholding   and    lien    in             
 

 
    

 
 

Time for and Date of Delivery: 

 
 

0700 

Contract: 
Laws        governing 
Contract: 

 
the 

2600 
 

2700 

Extension of Time for Delivery: 0800 Headings:  2800 
Examination        of        Drawing, 
Specifications and Patterns: 
Mistakes in Drawing: 

0900 
 

1000 

Arbitration: 
 

Fall Clause: 

2900 
 

3000 

Samples: 
Risk   of   Loss   or   Damage   to 

Government      or      Purchaser's 

1100 

 
1200 

Inspection &Rejection: 

 
Warranty/Guarantee: 

3100 

 
3200 

Property: 
Inspection by Inspecting Officer: 

 
1300 

 
Book Examination Clause: 

 
3300 

Charges for Work Necessary for 
Completion of the Contract: 

1400 
Inspection at the Fag  End 
of the Delivery Period: 

3400 

Responsibility  of  the  Contractor 
for Executing the Contract: 

 

1500 
 

Special conditions: 
 

3500 

Use  of  Raw  Materials  secured 

with Government Assistance: 

 

1600 
Purpose  of  Contract  and 

Parties to the Contract: 

 

3600 

Indemnity: 1700 Delivery: 3700 

Packing: 1800 
Increase   or   Decrease   of 
Quantities: 

   
3800 

 

Notification of Delivery: 
 

1900 
Maintenance                   and 
Replacement of Stocks: 

 

3900 

 

Progress Reports: 
 

2000  
Reporting      Progress      of 
Contract: 

 

4000 
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0100. Definitions and Interpretation. 
 
 

0101. In the Contract, unless the context otherwise requires    ; 
 
 

0102.  "Acceptance of Tender" means the letter of memorandum communicating 

to  the  Contractor the  acceptance  of  his  tender  and  includes  an  advance 

acceptance of his tender; 

 
0103.  "Consignee" means where the stores are required by the acceptance of 

tender to be despatched by rail, road, air or steamer, the person specified in the 

Acceptance  of  Tender to  whom  they are  to  be delivered  at the destination; 

Where the Stores are required by the acceptance of tender to be delivered to a 

person as an interim consignee for the purpose of despatch to another person, 

such other persons; and in any other case the person to whom  the stores are 

required  by  the acceptance  of  tender to  be delivered  in  the manner therein 

specified 

 
0104.  "Contract"  means and includes  the invitation  to  tender, instructions  

to tenderers,  tender,  acceptance  of  tender,  Standard  Conditions  of  

Contract, Special  Conditions of Contract, particulars  and the other conditions  

specified in the acceptance of tender and includes a repeat order which has 

been accepted or acted upon  by the contractor and a formal agreement if 

executed; 

 
0105.  The "Contractor" means the person, firm or company with whom  the order 

for  the  supply  is  placed  and  shall  be  deemed  to  include  the  contractor's 

successors (approved by the Purchaser), representatives,  heirs,  executors and 

administrators as the case may be, unless excluded by the terms of the contract 

 
0106.  "The Sub-contractor" means any person, firm or company from whom  the 

Contractor  may  obtain  any  material  or  fittings  to  be used in  the supply  or 

manufacture of the stores,
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0107.  "Drawing" means the drawing or drawings specified in or annexed to the 
 

Schedule or Specifications 
 
 

0108.  "Government" means the Central Government or a State Government, as 

the case may be; 

 
0109.  "The  Inspecting  Officer  ”  means the person specified  in  the contract for 

the purpose of Inspection of stores or work under the contract and includes his 

authorised representative; 

 
0110.  "Material" means anything used in the manufacture or fabrication of the 

stores 

 
0111. "Particulars" include- 

(a) Specifications 

(b)  Drawings 
 
 

(c) Pattern bearing the seal and signature of the Inspecting Officer 

(hereinafter called the sealed pattern) which shall include also a certified copy 

thereof sealed by the Purchaser for the guidance of the Inspecting Officer; 

 
(d) Sample sealed by the Purchaser for guidance of the Inspecting Officer 

(hereinafter  called  the certified  sample)  which  shall  include  a certified  copy 

thereof sealed by the Purchaser for the guidance of the Inspecting Officer; 

 
(e) Trade pattern, that is to say, a pattern, stores conforming to which are 

obtainable  in  the open  market and which  denotes a standard of  the 

Indian Standard Institute or other standardising authority or a general standard 

of the industry; 

 
(f) "Proprietary mark "or " brand " means the mark or brand of a product 

which is owned by an industrial firm
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(g) any other details governing the construction, manufacture or supply 

of stores as may be prescribed by the contract 

 
0112.  " Purchase Officer  " means the officer  signing  the acceptance of tender 

and                                                 includes                                                          

any officer  who  has authority  to  execute  the relevant  contract  on  behalf  of  

the Purchaser 

 
0113.  " The Purchaser  " means the President of India in the case of stores 

ordered for the Indian Government Railways and includes his successors and 

assignees 

 
0114.  "Signed" includes stamped, except in the case of an acceptance of tender 

or any amendment thereof 

 
0115.  "Site" means the place specified in the contract at which any work  is 

required to be executed by the contractor under the contract or any other place 

approved by the Purchaser for the purpose; 

 
0116.  "Stores"  means the goods specified  in  the contract which  the contractor 

has agreed to supply under the contract; 

 
0117.  "Supply Order" means an order for supply of stores and includes an order 

for performance of service 

 
0118.  "Test" means such test as is prescribed by the particulars or considered 

necessary  by   the  Inspecting  Officer  whether  performed  or   made  by   the 

Inspecting Officer or  any agency acting under the direction of  the Inspecting 

officer; 

 
0119. "Unit" and "Quantity" means the unit and quantity specified in the contract;
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0120.   "Writing"  or  "Written"  includes  matter  either  in  whole  or  in  part,  in 

manuscript, typewritten, lithographed, cyclostyled, photographed or printed under 

or over signature or seal, as the case may be; 

 
0121.  The delivery of the stores shall be deemed to take place on delivery of the 

stores  in  accordance  with  the  terms  of  the  contract, after  approval  by  the 

Inspecting Officer if so provided in the contract to - 

 
(a) the consignee at his premises ; or 

 
 

(b) where so provided the interim consignee at his premises , or 
 
 

(c)  a carrier  or  other person named in  the contract for  the purpose of 

transmission to the consignee, or 

 
(d) The consignee  at the destination station  in  case of contract stipulating 

for delivery of stores at destination station. 

 
0122.  Words in the singular include the plural and vice versa 

 
 

0123.   Words importing  the masculine  gender shall  be taken to  include  the 

feminine  gender  and words importing  persons shall  include  any company or 

association or body of individuals, whether incorporated or not; 

 
0124.  The heading  of  these conditions  shall  not  affect  the interpretation  or 

construction thereof; 

 
0125.  Terms  and  expression  not   herein  defined  shall  have  the  meanings 

assigned  to them in  the Indian  Sale  of Goods Act, 1930  (as amended), or the 

Indian Contract Act, 1872  (as amended) or the General Clauses Act, 1897  (as 

amended), as the case may be. 

 
0200.  Parties- The parties to the contract are the Contractor and the Purchaser, 

as defined in Clauses 0105 and 0113.
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0201.  Authority of person signing the Contract on  behalf of the Contractor-A 

person signing the tender or any other document in respect of the Contract on 

behalf of the Contractor without disclosing his authority to do so shall be deemed 

to warrant that he has authority to bind the Contractor. If it is discovered at any 

time that the person so signing has no  authority to do  so, the Purchaser may, 

without  prejudice  to  any other right  or  remedy of  the Purchaser, cancel  the 

contract and make or authorize the making of a purchase of the stores at the risk 

and cost of such person and hold  such person liable  to  the Purchaser for all 

costs and damages arising  from  the cancellation  of the contract including  any 

loss  which  the  Purchaser  may sustain  on  account  of  such  purchase.   

The provisions  of  Clause  0700   shall  apply  to  every such  purchase  as  far  

as applicable. 

 
0202.  Address of the Contractor and notices and communications on  behalf of 

the                                                                                                    Purchaser:- 

(a) For all purposes of the contract, including arbitration thereunder, the address 

of  the Contractor mentioned  in  the tender shall  be the address  to  which  all 

communications addressed to the Contractor shall be sent, unless the Contractor 

has notified change by a separate letter containing no other communication and 

sent by registered post acknowledgement due to the Purchaser.  The Contractor 

shall be solely responsible for the consequence of an omission to notify a change 

of address in the manner aforesaid. 

 
(b)  Any communication or  notice on  behalf of the Purchaser in relation to  the 

contract may be issued to the Contractor by the Purchase Officer and all such 

communications  and  notices  may  be  served  on   the  Contractor  either  by 

registered posts or  under certificate of posting or  by  ordinary post or  by  hand 

delivery at the option of such officer. 

 
0300. Quotations of rates by Contractors



78 

 

(a) The price  quoted by the Contractor shall  not  be higher  than the controlled 

price fixed by law for the stores or where there is no controlled price, it shall not 

exceed the prices or contravenes the norms for fixation of prices laid down  by 

Government  or   where  no   such  prices  or   norms  have  been  fixed  by   the 

Government, it shall not exceed the price appearing in any agreement relating to 

price  regulation  by  any industry  in  consultation  with  the Government.  In  any 

case, save for special reasons stated in the tender, the price quoted shall not be 

higher than the lowest price charged by the Contractor for stores of the same 

nature, class or description to a private purchaser, domestic or foreign as well as 

Purchaser Governments. 

 
(b)  If the price quoted is higher than the controlled price or  where there is no 

controlled  price,  the price  usually  charged by  the  Contractor from  a private 

Purchaser, domestic or foreign, as well as Purchaser Government for the stores 

of the same nature, class  or description the Contractor will specifically  mention 

this fact in his tender giving reasons for quoting higher price(s). If he fails to do 

so or makes any mis-statement, it shall be lawful for the Purchaser, (i) to revise 

the price  at any stage so as to  bring  it in  conformity  with  the Sub  clause  (a) 

above or (ii) to terminate the contract and forfeit the Security Deposit. 

 
0400. Contract. 

 
 

0401.   This   contract  is   for   the  supply   of   the  stores  of   the  description, 

specifications and drawings, and in the quantities set forth in the contract on the 

date or dates specified therein.  Unless otherwise specified, the stores shall be 

entirely brand new and of the best quality and workmanship to the satisfaction of 

the Inspecting  Officer.   The stores shall  further  be in  all  respects acceptable  to 

the Inspecting Officer. 

 
0402.  Any variation  or amendment of the contract shall  not  be binding  on  the 

 

Purchaser  unless   and  until   the  same  is   duly   endorsed  on   the  contract
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incorporated in a formal instrument or in exchange of letters and signed by the 

parties. 

 
0500. Security Deposit. 

 
 

0501.  Unless otherwise agreed between the Purchaser and the Contractor, the 

Contractor shall, within 14 days after written notices of acceptance of the tender 

has been posted to the Contractor, deposit with the railway concerned (in cash or 

the equivalent in Government Securities or approved Banker's Guarantee Bond) 

a sum equal to 5 per cent of the total value of the stores detailed in the contract 

for which the tender has been accepted, subject to a maximum of Rs. 1,00,000 

as a security for the due fulfilment of the contract. 

 
0502.  If the Contractor, having been called upon  by  the Purchaser to  furnish 

security, fails to  make and to  maintain a security deposit within the specified 

period, it shall be lawful for the Purchaser - 

 
(a)  to  recover  from  the  Contractor the  amount  of  such security  deposit  by 

deducting the amount from the pending bills of the Contractor under the contract 

or  any other contract with  the Purchaser or  the Government or  any person 

contracting through the Purchaser or otherwise howsoever, or 

 
(b) to cancel the contract or any part thereof and to purchase or authorise the 

purchase of the stores at the risk and cost of the Contractor and in that event the 

provisions of Clause 0702  shall apply as far as applicable. 

 
0503.  No  claim shall lie against the Purchaser in respect of interest on  cash 

deposits or Government Securities or depreciation thereof. 

 
0504.  The Purchaser shall be entitled and it shall be lawful on his part to forfeit 

the said security deposit in whole or in part in the event of any default, failure or 

neglect  on  the part of  the  Contractor in  the fulfilment  or  performance  in  all 

respect of the contract under reference or any other contract with the Purchaser
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or any part thereof to the satisfaction of the Purchaser and the Purchaser shall 

also be entitled to deduct from the said deposits any loss or damage which the 

Purchaser may suffer or be put  by reason of or due to any act or other default, 

recoverable  by  the Purchaser from  the Contractor in  respect of  the contract 

under reference or any other contract and in either of the events aforesaid to call 

upon  the Contractor to maintain the said security deposit at its original limit by 

making further deposits, provided further that the Purchaser shall be entitled to 

recover any such claim  from any sum then due or which  at any time  thereafter 

may become due to  the Contractor under this or  any other contracts with the 

Purchaser. 

 
0600. Delivery. 

 
 

0601.  The Contractor shall as may be required by the Purchaser either deliver 

free or f.o.r. or c.i.f. at the place/places detailed in the contract, the quantities of 

the stores detailed  therein  and the stores shall  be delivered  or despatched not 

later than the date specified in the contract.  The delivery, will not be deemed to 

be complete  until  and unless  the stores are inspected  and accepted by  the 

Inspecting Officer as provided in the contract. 

 
0602. The Purchaser shall not be liable to render assistance to the Contractor in 

securing or to arrange for or provide transport to the Contractor unless it is so 

specifically stated in the contract, notwithstanding that transport of the stores, is 

controlled by or under the orders of the Government. 

 
0603.  Notwithstanding any inspection and approval by the Inspecting Officer on 

the  Contractor's premises,  property  in  the  stores  shall  not   pass  on  to  the 

Purchaser until the stores have been received, inspected and accepted by the 

consignee. 

 
0604. No stores shall be deliverable to the consignee's depots on Sundays and 

public holidays without the written permission of the consignee.
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0700. Time for and Date of Delivery; the Essence of the Contract- 
 

The time for and the date specified in the contract or as extended for the 

delivery of the stores shall be deemed to be of the essence of the contract and 

delivery must be completed not later than the date(s) so specified or extended. 

 
0701.  Progressing of Deliveries- The Contractor shall allow reasonable facilities 

and free access to  his works and records to  the Inspecting Officer, Progress 

Officer or  such other Officer as may be nominated by  the Purchaser for  the 

purpose of ascertaining the progress of the deliveries under the contract. 

 
0702. Failure and Termination:- If the Contractor fails to deliver the stores or any 

instalment thereof within the period fixed for such delivery in the contract or as 

extended or at any time repudiates the contract before the expiry of such period 

the Purchaser may without prejudice to his other rights:- 

 
(a) Recover from the Contractor as agreed liquidated damages and not by way of 

penalty a sum equivalent  to  2  per cent of  the price  of  any stores  (including 

elements of taxes, duties, freight, etc.) which the Contractor has failed to deliver 

within the period fixed for delivery in the contract or as extended for each month 

or part of a month  during  which  the delivery  of such stores may be in  arrears 

where delivery thereof is accepted after expiry of the aforesaid period, or 

 
(b)  Cancel  the  contract or  a portion  thereof  and if  so desired  purchase or 

authorize  the purchase of  the stores not  so delivered  or  others of  a similar 

description (where stores exactly complying with particulars are not in the opinion 

of the Purchaser, which shall be final, readily procurable) at the risk and cost of 

the Contractor. It shall, however, be in the discretion of the purchaser to collect 

or not,  the security deposit from the firm/firms on whom  the contract is placed at 

the risk and expense of the defaulted firm. 

 
Where action is taken under Sub  clause (b) above, the Contractor shall be 

liable for any loss which the Purchaser may sustain on that account provided the
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purchase, or, if there is an agreement to purchase 1 such agreement is made, in 

case of failure to deliver the stores within the period fixed for such delivery in the 

contract or as extended within  six  months from  the date of such failure  and in 

case of repudiation of the contract before the expiry of the aforesaid period of 

delivery, within six months from  the date of cancellation of the contract.  The 

Contractor shall  not  be entitled  to any gain  on  such purchase and the manner 

and method of such purchase shall be in the entire discretion of the Purchaser. 

It shall not be necessary for the Purchaser to serve a notice of such purchase on 

the Contractor. 

 
Note-- In respect of the stores which are not  easily available in the market and 

where  procurement  difficulties  are  experienced  the  period  for  making  risk 

purchase shall be nine months instead of six months provided above. 

 
0703.  Consequence  of  Rejection-  If  on   the  stores  being  rejected  by  the 

Inspecting  Officer  or  Interim  Consignee  or  Consignee  at the destination,  

the Contractor  fails  to  make satisfactory  supplies  within  the stipulated  

period  of delivery, the Purchaser shall be at liberty to: - 

 
(i) Require the Contractor to replace the rejected stores forthwith but in any event 

not  later than a period of 21 days from the date of rejection and the Contractor 

shall bear all cost of such replacement including freight, if any, on such replacing 

and replaced  stores but  without  being  entitled  to any extra payment on  that or 

any other account, or 

 
(ii)  Purchase or  authorize  the purchase of  quantity  of  the stores rejected  or 

others of a similar description (when stores exactly complying with particulars are 

not in the opinion of the Purchaser, which shall be final, readily available) without 

notice to the Contractor at his risk and cost and without affecting the Contractor's 

liability as regards the supply of any further instalment due under the contract, or
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(iii) Cancel the contract and purchase or authorize the purchase of the stores or 

others of a similar description (when stores exactly complying with particulars are 

not,  in the opinion of the Purchaser, which shall be final, readily available) at the 

risk and cost of the Contractor.  In the event of action being taken under Sub 

clause  (ii) above or under this  Sub-clause, the provision  of Clause  0702  above 

will apply as far as applicable. 

 
(iv) Where under the contract the price payable is fixed f.o.r. despatching station, 

the Contractor shall, if the stores are rejected at destination by the consignee, be 

liable, in addition to his other liabilities, including refund of price recoverable in 

respect of the stores so rejected, to reimburse to the Purchaser the freight and all 

other expenses incurred by the Purchaser in this regard. 

 
0800.  Extension  of Time for  Delivery-  If such failure  as aforesaid  shall  have 

arisen from any cause which the Purchaser may admit as reasonable ground for 

extension of time, the Purchaser shall allow such additional time as he considers 

to be justified by the circumstance of the case, and shall forgo the whole or such 

part, as he may consider  reasonable,  of his  claim  for such loss  or damage as 

aforesaid.  Any failure or delay on the part of sub-contractor, though their 

employment may have been sanctioned under Condition 1500  hereof, shall not 

be admitted as a reasonable ground for any extension of time or for exempting 

the Contractor from liability for any such loss or damage as aforesaid. 

 
0900.  Examination  of Drawing,  Specifications  and Patterns- When tenders are 

called  for  in  accordance  with  a drawing,  specification  or  sealed  pattern the 

Contractor's tenders to supply in accordance with such drawing, specifications or 

sealed pattern shall, be deemed to be an admission on his part that he has fully 

acquainted  himself  with  the details  thereof  and, in  no  circumstances,  will  any 

claim  on  his  part which  may arise on  account of his  insufficient  examination  of 

the said drawing, specification or scaled pattern be considered.
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1000. Mistakes in Drawing. 
 

The Contractor shall be responsible for and shall pay for any alterations for the 

works due to any discrepancies, errors or omissions in the drawings or other 

particulars supplied by him whether such drawings or particulars have been 

approved by the Purchaser or not provided that such discrepancies, errors or 

omissions be not due to inaccurate information or particulars furnished to the 

Contractor on behalf of the Purchaser.  If any dimension figure upon  a drawing or 

plan differ from those obtained by scaling the drawing or plan, the dimensions as 

figured upon  the drawing or plan shall be taken as correct. 

 
1100. Samples. 

 
 

1101.  Advance Sample- Where an advance sample is required to be approved 

under the terms of the contract, the Contractor shall  submit  the sample  free  of 

cost to  the Inspecting  Officer  within  the time  specified  in  the acceptance  

of tender.  If the Contractor is unable to do  so, he must apply immediately to 

the Office issuing the acceptance of tender for extension of time stating the 

reasons for  the delay.   If the Purchaser is  satisfied  that a reasonable  

ground for  an extension of time exists, he may allow such additional time as he 

considers to be justified (and his decision shall be final) with or without alteration 

in the delivery period  stipulated  in  the acceptance of  tender and on  such 

conditions  as he deems fit.  In the event of the failure of the Contractor to  

deliver the advance sample  by the date specified  in  the acceptance of tender 

or any other date to which the time may be extended as aforesaid by the 

Purchaser or of the rejection of the sample, the Purchaser shall be entitled to 

cancel the contract and, if so desired, purchase or authorize the purchase of 

the stores at the risk and cost of the Contractor, in which case the provisions of 

Clause 0700  shall apply as far as applicable. 

 
1102.  Unless  otherwise  provided  in  the contract, all  samples  required  for test 

shall  be supplied  by  the  Contractor free  of  cost.   Where sample,  which  is
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supplied  free,  is  rejected  after  examination  and test, the same  or  whatever 

remains  of  the  sample,  after  examination  and  test  will  be  returned to  the 

Contractor at his  request and cost within  three months of  the date of  such 

rejection at public tariff rate at Owner's risk. 

 
1103.  Marking- Samples submitted shall be clearly labelled with the Contractor's 

name and address and the acceptance of tender number. 

 
1104.  If the  Contractor submits  a sample  whether with,  before  or  after  

the tender, the same shall  not  govern the standard of supply  except when it 

has been specifically stated so in the acceptance of tender. 

 
1105.   Where  under  the  contract,  the  Contractor is  required  to  submit  an 

advance sample,  any expenses incurred  by the Contractor on  or in  connection 

with  the production  of  stores in  bulk,  before  the sample  has been 

approved unconditionally, shall be borne by  the Contractor and he shall not  

claim  any compensation  in the event of  such sample  being found  

unacceptable by  the Inspecting Officer. 

 
1106.  The rejection  of  the sample  by  the Inspecting  Authority  or  Inspecting 

 

Officer        shall        be      final        and      binding        on        the      Contractor. 
 

1107. Where the contract does not require any advance sample to be approved, 

the Contractor may before proceeding with bulk manufacture or delivery of the 

stores, if he so desires, submit to the Inspecting Officer for inspection a sample 

of the stores in which case a quantity not  less than one per cent of the total 

quantity  to  be supplied  unless  otherwise  authorized  by  the Inspecting  Officer 

shall be submitted.   The Contractor shall not,  however, be entitled to be shown 

any consideration or give any extension of time or claim to be exonerated from 

completing the delivery within the stipulated period only on the ground of delay in 

the approval of any such sample.
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1108.  If, under the contract, supplies  are governed by  a sealed  pattern the 

Contractor shall be bound to examine such pattern before preparing a sample or 

manufacturing the stores in bulk as the case may be. 

 
1109.  Loan of Sample- If a certified sample is lent to the Contractor, it will bear a 

label containing inter alia variations known  to the Inspecting Officer between the 

said sample and the stores desired.  If the Contractor finds any further variation 

between the certified  sample  and the particulars  of specifications  mentioned  in 

the contract he shall at once refer the matter to the Inspecting Officer and the 

Contractors  shall  also  give  intimation  of  such  discrepancy  to  the  Purchase 

Officer.  The Contractor shall follow the instructions of the Inspecting Officer as to 

what sample of particulars should guide the production of stores and the decision 

of  the  Inspecting  Officer  in  the  matter  shall  be  final  and  binding  on   the 

Contractor. 

 
1110.  The Contractor shall  not  detach the said  label  from the certified  sample 

and if for any reasons the said label gets detached the Contractor shall at once 

return the certified sample to the Inspecting Officer for attaching a fresh label. 

 
1200. Risk of Loss or Damage to Government or Purchaser's Property. 

 
 

1201.  All the property of the Government or Purchaser loaned whether with or 

without deposit on terms and conditions to be separately agreed upon  in respect 

of each particular contract to the Contractor in connection with the contract shall 

remain the property of the Government or the Purchaser, as the case may be. 

The Contractor shall  use such property for the purpose of the execution  of the 

contract and for no other purpose whatsoever. 

 
1202.  All such property shall be deemed to be in good  condition when received 

by  the Contractor unless he shall have within twenty-four hours of the receipt 

thereof  notified  the Purchase Officer  to  the contrarct. If the Contractor fails  to
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notify any defect in the condition or quality of such property he shall be deemed 

to have lost the right to do so at any subsequent stage. 

 
1203.  The Contractor shall return all such property and shall be responsible for 

the full value thereof to be assessed by the Purchaser whose decision shall be 

final and binding on  the Contractor.  The Contractor shall be liable for loss or 

damage to such property from whatever cause happening while such property is 

in the possession of or under the control of the Contractor, his servants workmen 

or agents. 

 
1204.  Where such property is  insured  by the Contractor against  loss  or fire  at 

the request of the Government or Purchaser such insurance shall be deemed to 

be effected by way of additional Precaution and shall not prejudice the liability of 

the Contractor as aforesaid. 

 
1300. Inspection by Inspecting Officer. 

 
 

1301. (a) When inspection during manufacture or before delivery or despatch is 

required, notice in writing shall be sent by the Contractor to the Inspecting Officer 

when the stores or material to be supplied are ready for inspection and test, and 

no  stores shall  be delivered  or  despatched  until  the Inspecting  Officer  has 

certified in writing that such stores have been inspected and approved by him. 

 
(b) In cases where the Inspecting Authority specified in the contract requires on 

behalf of the Purchaser that cduring the manufacturing process of the 

component/stores, etc. is also to be done, notice in writing shall be sent by the 

Contractor to  the Inspecting Officer to  visit his premises/works to  test the raw 

materials and/or conduct necessary inspection during the manufacturing process 

of the component / stores, etc. as deemed essential. 

 
1302.   Marking  of  Stores-  The  Contractor shall,  if  so  required,  at  his  

own expense,   mark  all   the  approved  stores  with   a  recognized   

Government  or
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Purchaser's mark. The stores which cannot be so marked shall, if so required by 

the Inspecting Officer, be packed at his own  expense in suitable packages or 

cases, each of which shall be sealed and marked with such mark. 

 
The Inspecting  Officer  shall  also  have  power to  mark the  rejected 

stores with a rejection mark so that they may be easily identified, if resubmitted 

for inspection. 

 
1303.  Facilities  for  test and Examination-  The  Contractor shall,  at his  own 

expense afford  to  the Inspecting  Officer  all  reasonable  facilities  as  may be 

necessary for  satisfying  himself,  that the stores are being  and/or have been 

manufactured  in  accordance with  the particulars.   The Inspecting  Officer  shall 

have full and free access at any time during the execution of the contract to the 

Contractor's work for the purpose aforesaid, and he may require the Contractor 

to  make arrangements  for inspection of the stores or  any part thereof or  any 

material at his premises or at any other place specified by the Inspecting Officer 

and if  the Contractor has  been permitted  to  employ  the services  of  a Sub- 

Contractor, he  shall  in  his  contract  with  the  Sub-Contractor, reserve  to  the 

Inspecting Officer a similar right. 

 
1304.  Cost of Test- The Contractor shall provide, without any extra charge, all 

materials, tools, labour and assistance of every kind which the Inspecting Officer 

may  demand  of  him  for  any  test  and  examination,  other  than  special  or 

independent test, which he shall require to make on the 

Contractor'sPremisesandtheContractor  shall  bear and pay all  costs attendant 

thereon.  If the  Contractor fails  to  comply  with  the conditions  aforesaid,  

the Inspecting Officer shall, in his sole judgement, be entitled to remove for test 

and examination  all  or  any of  the stores manufactured  by  the Contractor to  

any premises other than his (Contractor's) and in all such cases the Contractor 

shall bear the cost of transport and/or carrying out such tests elsewhere.  A 

certificate



89 

 

in  writing of the Inspecting Officer,  that the Contractor has failed to provide the 

facilities and the means, for test examination shall be final. 

 
1305.  Delivery of Stores for Test- The Contractor shall also provide and deliver 

for test, free of charge, at such place other than his premises as the Inspecting 

Officer may specify, such material or stores as he may require. 

 
1306.   Liability  for  Costs  of  Special  or  Independent  Test-  In  the  events  of 

rejection   of   stores  or   any  part  thereof   by   the  Inspecting   Officer   in   the 

consequence of the sample which is removed to the laboratory or other places of 

test, being found  on test not  in conformity with the Contract and in the event of 

the failure of the Contractor for any reason to deliver the stores passed on test 

within  the  stipulated  period,  the  Contractor  shall,  on   demand  pay  to   the 

Purchaser all costs incurred in the inspection and/or test.  Cost of test shall be 

assessed  at the rate charged by  the laboratory to  private persons for  similar 

work. 

 
1307.  Method of Testing- The Inspecting Officer shall have the right to put all the 

stores or materials forming part of the same or any part thereof to such tests as 

he may think fit and proper.  The Contractor shall not be entitled to object on any 

ground whatsoever to the method of testing adopted by the Inspecting Officer. 

 
1308.  Stores Expended in Test- Unless otherwise provided for in the contract if 

the test proves satisfactory and the stores or any instalment thereof is accepted, 

the quantity  of the stores or  materials  expended in  the test will be deemed to 

have been taken delivery of by the Purchaser and be paid for as such. 

 
1309.  Powers of Inspecting Officer- The Inspecting Officer shall have the power 

(i) before  any stores or part thereof  are submitted  for inspection  to certify  that 

they can not  be in accordance with the contract owing to  the adoption of any 

unsatisfactory                          method                       of                          manufacture. 

(ii) to reject any stores submitted as not being in accordance with the particulars.
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(iii) to reject the whole of the instalment tendered for inspection, if after inspection 

of such portion thereof as "he may in his  discretion think fit, he is satisfied that 

the same is unsatisfactory. 

 
(iv) the Inspecting Officer's decision as regards the rejection shall be final and 

binding on the Contractor. 

 
1400.   Charges  for  Work   Necessary  for  Completion  of  the  Contract-  The 

Contractor shall pay all charges for handling, stamping, painting, marking, 

protecting or preserving patent rights, drawings, templates, models and gauges 

and for all such measures as the Purchaser or the Inspecting Officer may deem 

necessary for  the proper completion of the contract, though special provision 

therefore may not be made in the specification of drawings. 

 
1500. Responsibility of the Contractor for Executing the Contract. 

 
 

1501.   Risk  in  the  Stores-  The  Contractor shall  perform  the  contract in  all 

respects in  accordance with  the terms and conditions  thereof.   The stores and 

every  constituent  part  thereof,  whether  in  the  possession  or  control  of  the 

Contractor, his agents or servants or a carrier, or in the joint possession of the 

Contractor, his  agents or  servants and the Purchaser, his  agents or  servants, 

shall  remain  in  every respect  at the risk  of  the Contractor, until  their  actual 

delivery  to  the consignee  at the stipulated  place  or  destination  or,  where go 

provided in the acceptance of tender, until their delivery to a person specified in 

the contract as interim consignee for the purpose of despatch to the consignee. 

The  Contractor  shall   be  responsible   for   all   loss,   destruction,   damage  or 

deterioration of or to the stores from any cause whatsoever while the stores after 

approval by the Inspecting Officer are awaiting despatch or delivery or are in the 

course of transit  from the Contractor to the consignee  or,  as the case may be, 

interim  consignee.   The Contractor shall  alone  be entitled  and responsible  to 

make claims against a Railway Administration or other carrier in respect of non- 

delivery, short delivery, misdelivery, loss, destruction, damage or deterioration of
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the goods entrusted to  such carrier by  the Contractor for  transmission to  the 

consignee or the interim consignee as the case may be. 

 
1502.  Consignees Right of Rejection – Notwithstanding any approval which the 

Inspecting  Officer  may have given  in  respect of the stores or any materials  or 

other particulars or the work or workmanship involved in the performance of the 

contract (whether with or  without any test carried out  by the Contractor or the 

Inspecting Officer or under the direction of the Inspecting Officer) and not  with 

standing  delivery  of the stores where so provided  to  the interim  consignee,  it 

shall be lawful for the consignee, on behalf of the Purchaser, to reject the stores 

or any part, portion or consignment thereof within a reasonable time after actual 

delivery thereof to him at the place or destination specified in the contract if such 

stores or part, portion or consignment thereof is not in all respects in conformity 

with the terms and conditions of the contract whether on  account of any loss, 

deterioration or damage before despatch or delivery or during transit or otherwise 

howsoever. 

 
Note- In respect of materials pre-inspected at the firm's premises the consignee 

will issue rejection advice within 90 days from the date of receipt. 

 
1503.  Provided  that where, under  the  terms  of  the contract the stores  are 

required to be delivered to an interim consignee for the purpose of despatch to 

the consignee,  the stores shall  be at the Purchaser's risk  after  their delivery  to 

the interim consignee, but  nevertheless it shall be lawful for the consignee on 

behalf of the Purchaser to reject the stores or any part, portion of consignment 

thereof upon  their actual delivery to him at the destination if they are not  in all 

respects in  conformity  with  the terms and conditions  of contract except where 

they have  been  damaged  or  have  deteriorated  in  the  course  of  transit  or 

otherwise after their delivery to the interim consignee.
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1504.  The provisions contained in Clause 2200  relating to the removal of stores 

rejected by the Inspecting Officer shall mutatis mutandis apply to stores rejected 

by the consignee as herein provided. 

 
Note- In respect of stores inspected during manufacture or  before delivery or 

despatch at contractor's premises  the consignee  will  issue  communication  

of rejection within 90 days from the date of actual delivery thereof. 

 
1505.   Subletting  and  Assignment-  The  Contractor  shall  not,   save  with  the 

previous  consent  in  writing  of  the Purchaser,  sublet,  transfer  or  assign  

the contract or any part thereof or interest therein or benefit or advantage thereof 

any manner whatsoever. 

 
In the event of the Contractor's subletting or assigning this contract 

or any part thereof without such permission, the Purchaser shall be entitled to 

cancel the contract and to  purchase the stores elsewhere on  the Contractor's 

account and risk and the Contractor shall be liable for any loss or damage which 

the Purchaser may sustain in consequence or arising out of such purpose. 

 
1506. Changes in a Firm- 

 

 
 

(a) Where the Contractor is a partnership firm, a new partner shall not be 

introduced in the firm except with the previous consent in writing of the 

Purchaser, which may be granted only upon  execution of a written undertaking 

by the new partner to perform the contract and accept all liabilities incurred by 

the firm under the contract prior to the date of such undertaking. 

 
(b)  On  the death or  retirement  of  any partner of  the Contractor firm  before 

complete performance of the contract, the Purchaser may, at his option, cancel 

the contract and in such case the Contractor shall have no claim whatsoever to 

compensation                          against                           the                       

Purchaser. (c)  If  the  contract is  not   determined  as provided  in  Sub-clause  

(b)  above
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notwithstanding the retirement of a partner from the firm he shall continue to be 

liable under the contract for acts of the firm until a copy  of the public notice given 

by  him under Section 32  of the Partnership Act,  has been sent by  him to  the 

Purchaser by registered post acknowledgement due. 

 
(d)  Consequence of breach Should  a partner in  the Contractor firm commit  a 

breach of Sub  clause 1505  above or the Contractor should commit a breach of 

the conditions 1506(a) of this Sub  clause, it shall be lawful for the Purchaser to 

cancel the contract and purchase or authorize the purchase of the stores at the 

risk and cost of the Contractor and in that event the provisions of Clauses 0600 

and 0700  as far as applicable shall apply. 

 
(e) The decision of the Purchaser as to any matter or thing concerning or arising 

out of this sub clause or on any question whether the Contractor or any partner 

of the Contractor firm has committed a breach of any of the conditions in this sub 

clause contained shall be final and binding on the Contractor. 

 
1507. Assistance to the Contractor- 

 
 
 

 
(a) The Contractor shall be solely responsible to procure any material or obtain 

any import or other licence or permit required for the fulfilment of the contract and 

the grant by the Purchaser or any other authority of a quota certificate or permit 

required under any law for distribution or acquisition of iron and steel or any other 

commodity or any other form  of assistance in the procurement of the material 

aforesaid or any attempt to render assistance in the matter aforesaid, or shall not 

be construed as a representation on the part of the Purchaser that the material 

covered by such licence  or permit  or quota certificate  is  available  or constitute 

any promise,  undertaking  or assurance on  the part of the Purchaser regarding 

the procurement of the same or effect any variation in the rights and liabilities of 

the parties  under the contract.  But,  if  by  reason of  any such assistance  

as aforesaid, the Contractor obtains any materials at less than their market price 

or
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the cost of production  of the stores is  lowered  the price  of the stores payable 

under the contract shall  be reduced proportionately,  and the extent of  such 

reduction shall be determined by the Purchaser whose decision shall be final and 

binding on the Contractor. 

 
(b)  Every effort  made by  the Purchaser to  supply,  or  give  assistance  in  

the procurement of materials, whether from  the Government stock or by 

purchase under a permit or release order issued by or on behalf of or under 

authority from Government or by any officer empowered in that behalf by law or 

under other arrangements made by  the Purchaser shall  be deemed to  be 

subject  to  the condition that it will be performed with due regard to the other 

demands and only if it is found  practicable to do so within the stipulated time and 

the decision of the Purchaser whether it was practicable to supply or give 

assistance as aforesaid or not shall be final and binding on the Contractor. 

 
1600. Use of Raw Materials secured with Government Assistance. 

 
 

1601. 
 

(a) Where any raw material  is procured for the execution of a contract with the 

assistance of the Government rendered in the form of permit, or licence or quota 

certificate/essentiality certificate or  release order issued by  or  on  behalf of or 

under the authority of the Government or by an officer empowered in that behalf, 

or 

 
(b) where the raw material is issued to the Contractor from Government stock, or 

 
 

(c)  where advance  payments are  made  to  the  Contractor to  enable  him  to 

purchase the raw material, or 

 
(d) Where raw material is arranged by the Government, the Contractor- 

(i) shall hold such material as trustee for the Government,
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(ii)  Shall  use such material  economically  and solely  for  the purpose of  the 

contract. 

 
(iii) shall not dispose of the same without the previous permission in writing of the 

 

Purchaser, and 
 
 

(iv) shall render due account of such material and return to the Government at 

such place as the purchaser may direct all surplus or unserviceable material that 

may be left after the completion of the contract or its termination for any reason 

whatsoever. 

 
On returning such material, the Contractor shall be entitled to 

such price  therefor  as the Purchaser may fix, having  regard to the condition  of 

such material. 

 
1602.  Where the contract is terminated due to  any default on  the part of the 

Contractor, the Contractor shall  pay all  transport charges incurred  for returning 

any material up to such destination as may be determined by the Purchaser and 

the decision of the Purchaser in that behalf shall be final and binding on  the 

Contractor. 

 
1603.  If the Contractor commits breach of any of the conditions in this clause 

specified, he shall, without prejudice to any other liability, penal or otherwise, be 

liable  to  account  to  the  Government for  all  moneys, advantages  or  profits 

accruing  from  or  which,  in  the usual  course, would  have accrued to  him  by 

reason of such breach. 

 
1604. Where the stores manufactured or fabricated by the Contractor out of the 

material  arranged or procured by or on  behalf  of the Government are rejected, 

the  Contractor shall,  without  prejudice  to  any  other  right  or  remedy  of  the 

Government, pay to the Government, on demand, the cost price or market value 

of all such materials whichever is greater.
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1701.   The Contractor shall  at all  times  indemnify  the Purchaser  against  all 

claims which may be made in respect of the stores for infringement of any right 

protected by patent, registration of designs or trade mark .  Provided always that 

in the event of any claim in respect of alleged breach of letters patent, registered 

designs or trade mark being made against the Purchaser, the Purchaser shall 

notify the Contractor of the same and the Contractor shall, at his own expense, 

either settle any such dispute or conduct any litigation that may arise there from. 

 
1702.  The Contractor shall not  be liable for payment of any royalty, licence fee 

or  other expenses  in respect of or  for making use of patents or  designs with 

respect to which he is according to the terms of the contract, to be treated as an 

agent of the Government for the purpose of making use of patent or trade mark 

for fulfilment of the contract. 

 
1800. Packing. 

 
 

1801.   The Contractor shall  pack at his  own  cost the stores sufficiently  and 

properly for transit by rail/road, air and/or sea as provided in the contract so as to 

ensure their being free from loss or damage on arrival at their destination. 

 
1802.   Unless  otherwise,  provided  in  the  contract  all  containers  (including 

packing  cases,  boxes, tins,  drums and  wrappings)  in  which  the stores  are 

supplied by the contractor, shall be considered as non-returnable and their cost 

as having been included in the contract price. 

 
1803. If the  contract provides  that the  containers  shall  be returnable,  they 

must be  marked “ Returnable ” and they will be returned to the Contractor as 

per terms of the contract. 

 
1804.  If the contract provides  that returnable  containers  shall  be separately 

charged,  they shall  be invoiced  by  the  Contractor at  the  price  specified  in
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acceptance of tender.  In such cases, the Contractor shall give full credit for the 

invoiced  amount if  the containers  are returned to  the  Contractor.  Return of 

containers  shall  be made within  a reasonable  time  and in  the event of  any 

dispute or difference arising as to whether the containers were so returned, the 

decision of the Purchaser thereon shall be final and binding and the Purchaser 

may, in  his  discretion  award, such compensations  as  may in  his  opinion  

be proper for any undue delay in returning the containers. 

 
1805. Each bale or package delivered under the contract shall be marked by the 

Contractor at his  own  expense.   Such marking  shall  be distinct  (all  previous 

irrelevant marking being carefully obliterated) and shall clearly indicate the 

description and quantity of the stores, the name and address of the Consignee, 

the gross weight of the package and the name of the Contractor with a distinctive 

number or mark sufficient for the purpose of identification.  All markings shall be 

carried  out  with  such material  as may be found  satisfactory  by  the Inspecting 

Officer as regards quickness of drying, fastness and indelibility. 

 
1806.  The Inspecting Officer may reject the stores if the stores are not packed/or 

marked as aforesaid  and in  case where the packing  materials  are separately 

prescribed,  if  such  materials  are  not   in  accordance  with  the  terms  of  the 

contract. Such rejection of the stores by the Inspecting Officer shall be final and 

binding on the Contractor. 

 
1807.  Each bale  or package shall  contain  a packing  note specifying  the name 

and address of the Contractor, the number and date of the acceptance of tender 

or supply order and the designation of the Purchase Officer issuing the supply 

order, the description of the stores and the quantity contained in such bale or 

package.
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Notification of delivery or despatch in regard to each and every 

instalment shall be made to the consignee and to the indentor immediately on 

despatch or delivery.  The Contractor shall further supply to the consignee, or the 

interim consignee, as the case may be, a packing account Quoting number of the 

acceptance of tender and/or supply or repeat and date of despatch of the stores. 

All packages, containers, bundles and loose materials part of each and every 

instalment shall be fully described in the packing account and full details of the 

contents of the packages and quantity of materials shall be given to enable the 

consignee to check the stores on arrival at destination.  The Railway 

Receipt/Consignment Note or  Bill  of Lading, if  any, shall be forwarded to  the 

consignee  by  registered  post  immediately  on  the  despatch  of  stores.   The 

Contractor shall bear and reimburse to the Purchaser demurrage charges, if any, 

paid by reason of delay on  the part of the Contractor in forwarding the Railway 

Receipt, Consignment Note or Bill of Lading. 

 
2000. Progress Reports. 

 
 

2001.  The Contractor shall from time-to-time, render such reports concerning the 

progress of the contract and/or supply of the stores in such form  as may be 

required by the Purchaser. 

 
2002.   The  submission,  receipt  and  acceptance  of  such  reports  shall  not 

prejudice the rights of the Purchaser under the contract, nor shall operate as an 

estoppel against Purchaser merely by reason of the fact that he has not  taken 

notice of/or subjected to test any information contained in such report. 

 
2100. Freight.
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The stores shall be despatched at public tariff rates.  In the case of f.o.r., 

station of despatch contract, the stores shall be booked by the most economical 

route or most economical tariff available at the time of despatch as the case may 

be.   Failure  to   do   so  will   render  the  Contractor  liable  for  any  avoidable 

expenditure  caused  to   the  Purchaser.   Where  alternative  routes  exist,  

the Purchaser shall,  if  called  upon   to  do  so, indicate the most economical  

route available, or name the authority whose advice in the matter shall be taken 

and acted upon. If any advice of any such authority is sought, his decision or 

advice in the matter shall be final and binding on the Contractor, 

 
2101.  In respect of road deliveries where the Municipal/local authorities do  not 

accept Octroi Duty exemption Certificate, the Octroi Duty shall be borne by the 

Seller. 

 
2200. Removal of Rejected Stores. 

 
 

2201. On rejection of all stores submitted for inspection at a place other than the 

premises  of the Contractor, such stores shall  be removed by the Contractor at 

his own  cost subject  as hereinafter  stipulated,  within  21  days of  the date of 

intimation of such rejection.  If the concerned communication is addressed and 

posted to  the Contractor at the address  mentioned  in  the contract, it  will  be 

deemed to  have been served on  him  at the time  when such communication 

would be in the course of ordinary post reach the Contractor. Provided that the 

Inspecting Officer may call upon  the Contractor to remove dangerous, infected or 

perishable stores within 48 hours of the receipt of such communication and the 

decision  of  the Inspecting  Officer  in  this  behalf shall  be final  in all  respects. 

Provided  further  that  where  the  price  or  part  thereof  has  been  paid,  the 

consignee  is  entitled  without  prejudice  to his  other rights  to retain  the rejected 

stores till the price paid for such stores is refunded by the Contractor save that 

such retention shall not in any circumstances be deemed to be acceptance of the 

stores or waiver of rejection thereon.
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2202.  All  rejected  stores shall  in  any event and  circumstances  remain  and 

always be at the risk of the Contractor immediately on  such rejection.  If such 

stores are not removed by the Contractor within the periods aforementioned, the 

Inspection Officer may remove the rejected stores and either return the same to 

the contractor at his risk and cost by such mode of transport as the Purchaser or 

Inspecting Officer may decide, or dispose of such stores at the Contractor's risk 

and on  his account and retain such portion of the proceeds, if  any from  such 

disposal as may necessary to recover any expense incurred in connection with 

such disposals  (or  any price  refundable  as a consequence of such rejection). 

The Purchaser  shall,  in  addition,  be entitled  to  recover  from  the Contractor 

ground rent/demurrage charges on the rejected stores after the expiry of the time 

limit mentioned above. 

 
2203. The stores that have been despatched by rail and rejected after arrival at 

destination may be taken back by the Contractor either at the station where they 

were rejected  or  at the station  from  which  they were sent, after  refunding  the 

price  paid  for such stores and other charges refundable  as a consequence of 

such rejection.  If the contract placed for delivery f o. r. station of despatch, the 

Contractor shall pay the carriage charges on the rejected consignment at public 

tariff rates from the station of despatch to the station where they are rejected.  If 

the Contractor elects to take back the goods at the station from which they were 

despatched, the goods shall in addition, be booked back to him freight to pay at 

public tariff rates and at owner's risk.  The Contractor shall be liable to reimburse 

packing  and incidental  costs and charges incurred  in  such return or  rejected 

stores in  addition  to  other charges refundable  as a consequence of rejection. 

The goods shall remain the property of the Contractor unless and until accepted 

by the Purchaser after inspection.
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2300. System of Payment. 
 
 

2301.  Unless otherwise agreed upon  between the parties, payment for delivery 

of the stores will be made on  submission  of bills  in  the prescribed  form  which 

may be obtained from the Purchase Officer in accordance with the instructions 

given in the Acceptance of Tender, by a cheque or demand draft on a branch of 

the  Reserve  Bank of  India  or  State  Bank of  India  transacting  government 

business as may be decided by the Purchaser. 

 
2302.  Payment for the stores or for each consignment thereof will be made to 

the Contractor on  submission  of  bills  accompanied  by  required  document in 

accordance with the following procedure in contracts where such a facility to the 

Contractor has specifically been agreed to by the Purchaser: - 

 
(a) 95  per cent payments for  the stores or  each consignment  thereof  will  be 

made to the firms against proof of inspection and despatch.  The original railway 

receipt should be sent to the Accounts Officer responsible for payment along with 

95  per cent bill  advising  the particulars  of  despatch to  the consignee.   The 

Accounts Officer after passing the 95  per cent bill should pass on  the original 

railway receipt to the consignee for taking delivery of the consignment.  It should, 

however, be ensured that there is  no  delay  in  the Accounts Office  transmitting 

the original railway receipt to the consignee. 

 
(b)  The  balance  5  percent  shall  be paid  on  receipt  of  the stores  or  each 

consignment  thereof  in  accordance  with  the  terms  of  the  contract in  good 

condition by the consignee, with a certificate to that effect endorsed on the copy 

of  the  Inspection  Note  by  the  Consignee  which   shall  accompany  the  bill 

submitted by the Contractor. 

 
(c) In the case of F.O.B.  & C. & F. contract 95 per cent of the price will be paid on 

presentation of shipping documents and inspection certificate and the remaining 

5 per cent on receipt of the stores in accordance with the terms of the contract in
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good  condition by the Consignee, and on producing the certificate of such receipt 

endorsed on one copy  of the Inspection Note by the Consignee, or alternatively 

at the Contractor's option, the full value of the stores will be paid after inspection, 

on  receipt  of the consignment  in  accordance with  the terms of the contract in 

good  condition by the Consignee and on producing a certificate of such receipt 

endorsed on one copy of the Inspection Note. 

 
2303.  In all other contracts or in contracts where the Inspecting Officer also acts 

as the interim consignee or  where inspection is carried on  by  the Consignee 

himself at destination and in all cases of local delivery full payment shall be made 

on   submission  of  "  Final  100   percent  bill   "  supported  by   the  Inspection 

Certificates  and  consignee's  receipt  as  aforesaid  to   the  Accounts  Officer 

concerned. 

 
Note- 

 

(1) The system of 95 percent and 5 percent payment is not applicable to claims 

amounting to Rs.1000/- or below. In such cases only a single bill for value should 

he submitted. 

 
(2) In the case of Running Contracts, the system of payment will be similar to the 

above except that payment would  be 98  per cent and 2 per cent instead of 95 

per cent and 5 per cent specified above. 

 
2400. Withholding and lien in respect of sums claimed. 

 
 

2401.  Whenever any claim or claims for payment of a sum of money arises out 

of or under the contract against the Contractor, the Purchaser shall be entitled to 

withhold and also have a lien to retain such sum or sums in whole or in part from 

the security,  if any, deposited  by the Contractor and for the purpose aforesaid, 

the Purchaser shall be entitled to withhold the said cash security deposit or the 

security, if any, furnished as the case may be and also have a lien over the same 

pending finalisation or adjudication of any such claim.  In the event of the security
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being insufficient to cover the claimed  amount or amounts or if no  security  has 

been taken from the Contractor, the Purchaser shall be entitled to withhold and 

have lien to retain to the extent of the such claimed amount or amounts referred 

to supra, from any sum or sums found  payable  or which  at any time thereafter 

may become payable to  the Contractor under the same contract or  any other 

contract  with   the  Purchaser   or   the   Government  pending   finalisation   or 

adjudication of any such claim. 

 
It is an agreed term of the contract that the sum of money or moneys 

so withheld or retained under the lien referred to above, by the Purchaser will be 

kept withheld or retained as such by the Purchaser till the claim arising out of or 

under the contract is determined by the Arbitrator (if the contract is governed by 

the arbitration  clause)  or  by  the competent court  as prescribed  under clause 

2703  hereinafter provided, as the case may be, and that the Contractor will have 

no claim for interest or damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to supra and duly notified as' such 

to the Contractor. 

 
2402.  For  the purpose of Clause  2401, where the Contractor is  a partnership 

firm or a limited  company, the Purchaser shall  be entitled  to withhold  and also 

have a lien to retain towards such claimed amount or amounts in whole or in part 

from any sum found  payable to any partner / limited company, as the case may 

be, whether in his individual capacity or otherwise. 

 
2403.  Lien in respect of Claims in other Contracts-  Any sum of money due and 

payable to the Contractor (including the security deposit returnable to him) under 

the  contract  may  withhold  or   retain  by   way  of  lien  by   the  Purchaser  or 

Government against any claim of the Purchaser or  Government in respect of 

payment of a sum of money arising out of or under any other contract made by 

the Contractor with the Purchaser or Government.



 

104 

 

It is an agreed term of the contract that the sum of money so withheld 

or  retained  under this  clause  by  the Purchaser  or  Government  will  be 

kept withheld or retained as such by the Purchaser or Government till his claim 

arising out  of  the same  contract or  any other contract is  either  mutually  

settled  or determined by the arbitrator, if the contract is governed by the 

arbitration clause or by the competent court  under Clause 2703  hereinafter 

provided, as the case may be, and that the Contractor shall have no  claim 

for  interest or  damages whatsoever on  this account or  on  any other ground 

in respect of any sum of money withheld or  retained under this clause and 

duly notified as such to  the Contractor. 

 
2500. Corrupt  Practices. 

 
 

2501.  The Contractor shall not offer or give or agree to give to any person in the 

employment of the Purchaser or working under the orders of the Purchaser any 

gift  or  consideration  of  any  kind  as  an inducement  or  reward  for  doing  or 

forbearing to do  or for having done or forborne to do  any act in relation to the 

obtaining or execution of the contract or any other contract with the Purchaser or 

Government or for showing any favour or for bearing to show disfavour to any 

person in relation to  the contract or  any other contract with the Purchaser or 

Government.  Any breach of the aforesaid  condition  by  the Contractor, or  any 

one employed  by  him  or  acting  on  his  behalf  (whether  with  or  without  

the knowledge of the Contractor) or the commission of any offence by the 

Contractor or by any one employed  by him  or acting  on  his  behalf  under IX of 

the Indian Penal Code, 1860  or  the Prevention of Corruption Act,  1947  or  any 

other act enacted for  the prevention  of  corruption  by  public  servants shall  

entitle  the Purchaser  to  cancel  the  contract and  all  or  any  other  contracts  

with  the Contractor and to  recover from  the Contractor the amount of any 

loss  arising from  such cancellation  in  accordance with  the provisions  of 

Clauses  0600  and 

0700.
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2502.  Any dispute or difference in respect of either the interpretation effect or 

application  or the above condition  or of the amount recoverable  thereunder by 

the Purchaser from  the Contractor, shall be decided by the Purchaser, whose 

decision there on shall be final and binding on the Contractor. 

 
2600. Insolvency and Breach of Contract. 

 
 

2601.  The Purchaser   may  at   any time, by   notice   in   writing   summarily 

determine   the contract without compensation to  the Contractor in any of  

the following events, that is to say 

 
(a) if the Contractor being an individual or if a firm, any partner thereof, shall at 

any time, be adjudged  insolvent or  shall have a receiving order or  order for 

administration of his estate made against him or shall take any proceeding for 

composition under any Insolvency Act for the time being in force or make any 

conveyance or assignment of his effects or enter into any assignment or 

composition with his creditors or  suspend  payment or  if  the firm be dissolved 

under the Partnership Act, or 

 
(b) if the Contractor being a company is wound  up voluntarily or by the order of a 

Court  or a Receiver, Liquidator or Manager on behalf of the Debenture holders is 

appointed  or   circumstances  shall  have  arisen  which  entitle  the  Court   or 

Debenture holders to appoint a Receiver, Liquidator or Manager, or 

 
(c) if the Contractor commits any breach of the contract not  herein specifically 

provided                                                                                                                          

for. Provided always that such determination shall not prejudice any right of 

action or remedy which  shall  have accrued or  shall  accrue there after  to  the 

Purchaser and provided also the Contractor shall be liable to pay to the 

Purchaser for any extra  expenditure   he  is   thereby  put   to   and  Contractor  

shall,   under  no circumstances, be entitled to any given on re-purchase.
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2700.  Laws governing the Contract. 
 
 

2701.  This contract shall be governed by the Laws of India for the time being in 

force. 

 
2702.  Irrespective of the place of delivery, the place of performance or place of 

payment under the contract, the contract shall he deemed to have been made at 

the place from which the acceptance of tender has been issued. 

 
2703.  Jurisdiction of courts- This Courts of the place from where the acceptance 

of tender has been issued shall alone have jurisdiction to  decide any dispute 

arising out of or in respect of the contract. 

 
2704.  Marking  of  stores-  The marking  of  the  stores  must comply  with  the 

requirements  of the laws  relating  to  merchandise  marks for the time  being  in 

force in India. 

 
2705.  Compliance with provisions of Contract Labour (Regulation and Abolition) 

Act, 1970 

 
(1)  The  Contractor shall  comply  with  the provisions  of  the  Contract Labour 

(Regulation and Abolition) Act, 1970  and the Contractor Labour (Regulation and 

Abolition)   Central   Rules,   1971,  as   modified   from   time-to-time,   wherever 

applicable and shall also indemnify the Purchaser from and against any claims 

under the aforesaid Act and the Rules. 

 
(2)  The  Contractor  shall  obtain  a valid  licence  under the  aforesaid  Act  as 

modified  from   time-to-time  before  the  commencement  of  the  contract  

and continue to have a valid licence until the completion of the contract. Any 

failure to fulfil this requirement shall attract the penal provisions of the contract 

arising out of the resultant non execution of the contract.
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(3) The Contractor shall pay to labour employed by him directly or through Sub- 

Contractors the wages as  per provisions  of  the aforesaid  Act  and the Rules 

wherever applicable.  The Contractor, shall, notwithstanding the provisions of the 

contract to the contrary, cause to be paid the wages to labour indirectly engaged 

on the contract including any engaged by his Sub-Contractors in connection with 

the said contract, as if the labour had been immediately employed by him. 

 
(4)  In  respect of  all  labour  directly  or  indirectly  employed  in  the contract for 

performance of the Contractor's part of the contract, the Contractor shall comply 

with  or  cause to  be complied  with  the provisions  of the aforesaid  Act and the 

Rules wherever applicable. 

 
(5) In every case in which, by virtue of the provisions of the aforesaid Act or the 

Rules, the, Purchaser is  obliged to  pay any amount of  wages to  a workman 

employed by the Contractor or his Sub-Contractor in execution of the contract or 

to incur any expenditure in providing welfare and health amenities required to be 

provided under the aforesaid Act and the Rules or to incur any expenditure on 

account of the contingent liability of the Purchaser due to the Contractor's failure 

to  fulfil  his  statutory  obligations  under  the  aforesaid  Act  or  the  Rules  the 

Purchaser will recover from the Contractor, the amount of wages so paid or the 

amount of expenditure so incurred, and without prejudice to  the rights of the 

Purchaser under Section 20,  Sub-section (2) and Section 21,  Sub-section (4) of 

the aforesaid  Act, the Purchaser shall  be at liberty  to recover such amount or 

part thereof by deducting it from the security deposit and/or from any sum due by 

the Purchaser to the Contractor whether under the contract or otherwise.  The 

Purchaser shall not  be bound to contest any claim made against it under Sub- 

section (i) of Section 20  and Sub-section (4) of Section 21  of the aforesaid Act 

except on  the written  request of  the  Contractor and  upon   his  giving  to  

the Purchaser fun security for all costs for which the Purchaser might become 

liable in  contesting  such claim.   The decision  of the Purchaser regarding  the 

amount
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actually  recoverable  from  the Contractor as  stated above, shall  be final  and 

binding on the Contractor. 

 
2800. Headings. 

 
 

The headings of conditions here to shall not affect the construction thereof. 
 
 

2900. Arbitration. 
 
 
 

 
(a)  In  the  event of  any  question,  dispute  or  difference  arising  under  

these conditions  or  any  special  conditions  of  contract,  or  in  connection  

with  this contract (except as to any matters the decision of which is specially 

provided for by  these or  the special  conditions)  the same  shall  be referred  

to  the sole arbitration  of a Gazetted Railway  Officer  appointed  to be the 

arbitrator,  by the General Manager in the case of contracts entered into by the 

Zonal Railways and Production Units; by any Member of the Railway Board, in 

the case of contracts entered into  by  the Railway  Board and  by  the Head of  

the Organisation  in respect of contracts entered into by the other Organisations 

under the Ministry of Railways.  The Gazetted Railway  Officer  to  be appointed  

as arbitrator  however will not be one of those who had an opportunity to deal 

with the matters to which the contract relates or who in the course of their 

duties as railway servant have expressed views on  all or any of the matters 

under dispute or difference.  The award of the arbitrator shall be final and 

binding on the parties to this contract. 

 
(b) In the event of the arbitrator dying, neglecting or refusing to act or resigning 

or being unable to act for any reason, or his award being set aside by the court 

for  any reason, it  shall be lawful for  the authority appointing the arbitrator to 

appoint  another arbitrator  in  place  of  the outgoing  arbitrator  in  the manner 

aforesaid.
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(c)  It is  further a term of  this  contract that no  person other than the 

person appointed by the authority as aforesaid should act as arbitrator and that if 

for any reason that is not possible, the matter is not to be referred to 'arbitration at 

all. 

 
(d) The arbitrator may from time-to-time with the consent of all the parties to the 

contract enlarge the time for making the award. 

 
(e) Upon  every and any such reference, the assessment of the cost incidental to 

the reference and award respectively shall be in the discretion of the arbitrator. 

 
(f) Subject as aforesaid, the Arbitration Act, 1940  and the rules thereunder and 

any statutory modifications thereof for the time being in force shall be deemed to 

apply to the arbitration proceedings under this clause. 

 
(g) The venue of arbitration shall be the place from which the acceptance note is 

issued or such other place as the arbitrator at his discretion may determine. 

 
(h) In this  clause the authority, to appoint  the arbitrator  includes, if there be no 

such authority, the officer who is for the time being discharging the functions of 

that authority, whether in addition to other functions or otherwise. 

 
3000. Fall Clause. 

 
 

All contract if and when placed will be subject to following fall clause 
 
 

3001.  The price  charged for  the stores  supplied  under  the  Contract by  the 

contractor shall in no event exceed the lowest price at which the contractor sells 

the stores  or  offer  to  sell  stores of  identical  description.   To  any personnel 

organisations   including   the  purchaser  or   any  Department  of   the  Central 

Government or any Railway Office or any Railway Undertaking, as the case, may 

be during  the period  till  performance  of  all  Supply  Orders placed  during  

the currency of  the contract is  completed.   The lower  price  will  be 

applicable  to
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supplies  made after  the date of coming  into  force  of such reduction  or sale  or 

offer to sell at a reduced rate. 

 
3002. If at any time, during the said period the contractor reduces the sale price, 

sells  or  offer  to  sell  such stores  to  any persons  organisation  including  the 

purchaser or any Department of Central  Government or any Railway  Office  or 

any Railway  Undertaking  as the case may be at a price  lower  than the price 

chargeable under the contract, he shall forthwith notify such reduction or sale or 

offer of sale to the Purchaser and the price payable under the contract for the 

stores supplied  after  the date of coming  into  force  or such reduction  or sale  or 

offer of sale shall stand correspondingly reduced. 

 
The above stipulation will, however, not apply to 

 
 

(a) Exports by the Contractor 
 
 

(b) Sale of goods as original equipment at prices lower than the prices charged 

for normal replacement. 

 
(c)   Sale of goods such as drugs which have expiry dates. 

 
 

3003.   The Contractor shall  fumish  the following  certificate  to  the concerned 

Accounts Officer along  with  each bill for payment of supplies  made against the 

Rate Contract. 

 
*  I/We certify that there has been no  reduction in sale price of the stores of 

description identical to the stores supplied to the Government under the contract 

herein and such stores have not been offered sold by me/us to any 

person/organisation including the purchaser or any Department of Central 

Government or any Railway Office or any Railway Undertaking as the case may 

be upto  the date of bill/ the date of completion  of supplies  against  all  supply 

orders placed during the currency of the contract at a price lower than the price 

charged to  the Government under the contract except for  quantity  of  stores
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categories under sub clauses (a), (b)  and (c)  of sub-para (ii) above, details of 

which are as follows 

 
Note.-The contractor will also  inform  the FA& CA0 concerned and the COS  as 

soon as  supplies  against  all  supply  order  placed  against  the  contract  are 

completed. 

 

 
 
 

INSPECTION & REJECTION 
 

 

3100.  Where under a contract the price payable is fixed on  F.O.R.  station of 

despatch basis,  the  Contractor shall,  if  the consignee  rejects  the stores  at 

destination  be  liable  in  addition  to  his  other  liabilities,  to  reimburse  to  

the Purchaser the freight paid by the Purchaser. 

 
3101. Notification of Result of lnspection.-Unless otherwise provided in the 

specification of schedule, the examination of the stores will be made as soon as 

practicable after the same have been submitted for inspection and the result of 

the examination will be notified to the Contractor. 

 
3102. Inspection Notes.--On the stores being found  acceptable by the inspecting 

Officer he shall furnish the Contractor with necessary copies of Inspection Notes 

duly completed, for being attached to the Contractor's bill in support thereof. 

 
3200. Warranty/Guarantee- 

 
 

3201.   The  Contractor/Seller  hereby  covenants  that  it  is  a condition  of  the 

contract  that  all  goods/stores/articles  furnished  to  the  Purchaser  under  this 

contract shall  be of the highest  grade. free  of all  defects  and faults  and of the 

best materials, quality, manufacture and workmanship throughout and consistent 

with the established and generally accepted standards for materials of the type 

ordered and in full conformity with the contract specification, drawing or sample, 

if any and shall, if operable, operate properly.
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3202.  The Contractor also guarantees that the said goods/stores/articles would 

continue to conform to the description and quality as aforesaid, for a period of 30 

months after their delivery or 24  months from the date of placement in service 

whichever  shall  be sooner, and this  warranty shall  survive  notwithstanding  the 

fact  that  the  goods/stores/articles  may have  been  inspected,  accepted  and 

payment therefor made by the Purchaser. 

 
3203. If during the aforesaid period, the said goods/stores/articles be discovered 

not  to  conform  to  the description  and quality  aforesaid  or  have deteriorated, 

otherwise that by fair wear and tear the decision of the Purchaser in that behalf 

being final and conclusive that the Purchaser will be entitled to reject the said 

goods/stores/articles  or  such  portions  thereof  as  may be discovered  not  to 

conform to the said description and quality.  On such rejection, the 

goods/stores/articles will be at the Seller's risk. 

 
If the Contractor/Seller so desires, the rejected goods may be taken over by him 

or his agents for disposal such manner as he may deem fit within a period of 3 

months from  the date of such rejection.  At the expiry of the period, no  claim 

whatsoever shall lie against the Purchaser in respect of the said 

goods/stores/articles,  which  may be  disposed  of  by  the  Purchaser  in  such 

manner as he thinks fit.  Without prejudice to the generality of the foregoing, all 

the provisions in the Indian Railways Standard Conditions of Contract relating to 

the ‘rejection of stores' and ‘failure' and 'termination' add and Clause 3100-02 

above shall apply. 

 
3204.  The Contractor/Seller shall, if required, replace the goods or such portion 

there of as have been rejected by  the Purchaser, free of cost, at the ultimate 

destination, or at the option of the Purchaser, the Contractor/Seller shall pay to 

the Purchaser, the value thereof at the contract price and such other expenditure 

and damage as  may arise  by  reason of  the breach of  the conditions  herein
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before specified.  Nothing herein contained shall prejudice any other right of the 
 

Purchaser in that behalf under this contract or -otherwise. 
 
 

3300.  Book  Examination  Clause-The  Government reserves the right  for 'Book 
 

Examination' as follows: - 
 
 

(i) The Contractor shall whenever called upon  and requiring to produce or cause 

to  be produced for examination  by  any Government Officer  duly  authorised  in 

that behalf, any cost or other account book  of account, voucher, receipt, letter, 

memorandum, paper or writing or any copy of or extract from any such document 

and also furnish information any way relating to such transaction and procedure 

before the duly authorised Government Officer returns verified in such manner as 

may be required relating in any way to the execution of this contract or relevant 

for verifying or ascertaining the cost of execution of this contract (the decision of 

such  Government Officer  on   the  question  of  relevancy  of  any  document, 

information of return being final and binding on the parties). 

 
The obligation imposed by this clause is without prejudice to the obligation of 

the contractor under any statute, rules or orders shall be binding on the 

Contractor. 

 
(ii)  The  Contractor  shall,  if   the  authorised  Government  Officer  so  requires 

(whether before or after the prices have been finally fixed), afford facilities to the 

Government Officer concerned to visit the Contractors works for the purpose of 

examining the processes of manufacture and estimating or ascertaining the cost 

of production of the articles.  If any portion of the work be entrusted or carried out 

by  a  sub-contractor or  any  of  its  subsidiary  or  allied  firm  or  company,  the 

authorised  Government Officer  shall  have  power to  examine  all  the relevant 

books of such sub-contractor or any subsidiary or allied firm or company shall be 

open to his inspection as mentioned in clause (i).
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(iii) If on such examination, it is established that the contracted price is in excess 

of the actual cost plus reasonable margin of profit, the Purchaser shall have the 

right to reduce the price and determine the amount to a reasonable level. 

 
(iv) Where a contract provides for book  examination clause, the Contractor or its 

agency is bound to allow examination of its books within a period of 60 days from 

the date the notice is received by the Contractor, or its agencies calling for 

the production of documents as under clause (i) above.  In the event of 

Contractor's or  his  agency's failure  to  do  so,  the  contract price  would  be  

reduced and determined  according  to  the best judgement  of the Purchaser 

which  would  be final and binding on the Contractor and his agencies. 

 
3400.  Inspection  at the Fag End  of the Delivery  Period-In  cases where only  a 

portion of the stores ordered is tendered for inspection at the Fag end of the 

delivery period and also in cases where inspection is not completed in respect of 

the portion of the stores tendered for inspection during the delivery period, the 

Purchaser reserves the right to  cancel the balance quantity not  tendered for 

inspection within the delivery period fixed in the contractor the risk and expense 

of the Contractor without any further reference to him.  If the stores tendered for 

inspection  during  or  at  the  fag  end  of  the  delivery  period  are  not   found 

acceptable  after  carrying  out  the inspection,  the purchaser is  entitled  to cancel 

the contract in respect of the same at the risk and expense of the contractor. If, 

however, the stores tendered for inspection are found  acceptable, the Purchaser 

may grant an extension of the delivery period subject to the following conditions: 

- 
 
 

(a)  The Purchaser  has  the  right  to  recover  from  the  contractor  under  the 

provision of clause 0702  (a) of I.R.S.  Conditions of Contract liquidated damages 

on the stores which the Contractor has failed to deliver within the period fixed for 

delivery.
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(b)  That no  increase in price on  account of any statutory increase in or  fresh 

imposition  of  Customs Duty,  Excise  Duty,  Sales  Tax  on  account of  Foreign 

Exchange variation or on account of any other tax or duty  liveable in respect of 

stores specified in the contract which takes place after the date of the delivery 

period stipulated in the contract shall be admissible on such of the said stores as 

are delivered after the date of the delivery stipulated in the contract. 

 
(C) That not with standing any stipulation in the contract for increase in price on 

any other ground no  such increase  which  takes place  after  the date of  the 

delivery stipulated in the contract shall be admissible on such of the said stores 

as are delivered after the expiry of the delivery period stipulated in the contract. 

 
(d)  But  nevertheless, the Purchaser shall be entitled to  the benefit fit  of  any 

decrease in price on account of reduction in or remission of Custom Duty, Sales 

Tax or on account of Foreign Exchange variation or on account of any other Tax 

or Duty or on other ground as stipulated in the price variation, clause which takes 

place after the expiry of the date of delivery period stipulated in the contract. 

 
3401.   The  Contractor  shall  not   despatch  the  Stores  till  such  time  as  an 

extension in terms of para 3400  (a) to (d) above is granted by the Purchaser and 

accepted by  the Contractor.  If the stores are despatched by  the Contractor 

before an extension letter as aforesaid is issued by the Purchaser and the same 

are accepted by the Consignee, the acceptance of the stores shall be deemed to 

be subject to the conditions (a) to (d) mentioned in the paragraph 3400  above. 

 
3402.  In case where the entire  quantity  has not  been tendered for inspection 

with in the delivery period stipulated in the contract and the Purchaser chooses 

to  grant an  extension  of  the delivery  period  the same  would  be subject  to 

conditions (a) to (d) mentioned in the paragraph 3400  above. 

 
3500.  These  (special)  conditions  wherever  they differ  from  the Invitation  to 

 

Tender     and     Instruction       to       Tenderers      over     ride       the     latter.
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(ADDITIONAL) SPECIAL CONDITIONS 
 

 

(Vide Para 417-S) 
 
 

In addition  to Standard Conditions  of Contract, the following  special  conditions 

shall apply to (Running) Contract: - 

 
3600. Purpose of Contract and Parties to the Contract. 

 
 

3601.  The parties to  the contract, which shall be deemed to  be a "Running 

Contract"  and which  is  intended  for the supply  of the stores of the descriptions 

and approximately in the quantities set forth  in the contract during the period 

specified  therein, shall be the Contractor of  the one part and the authorities 

named in the contract hereinafter called the Purchaser (which expression shall, 

where the context so admits or implies, be deemed to include his successors and 

assigns)  of the other part.  The quantities  shown in  the said  Contract, are only 

approximate, and cannot be guaranteed. 

 
3602.  The Purchaser may authorise any officer (who shall hereinafter be called 

Direct Demanding Officer) at any time during the period of the contract, to place 

orders direct on the Contractor. 

 
3603.  Any variation of this contract shall not be binding on the Purchaser unless 

or until same is endorsed on the contract or incorporated in a formal instrument 

in exchange of letters and signed by the parties. 

 
3700. Delivery.
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3701.  The Contractor shall as may be required by the Purchaser either deliver 

free or f.o.r or c.i.f. at the place or places specified in the contract such quantifies 

of the stores detailed in the said contract as may be ordered direct from  the 

Contractor  from  time-to-time  by  the Purchaser  or  by  the Direct  Demanding 

Officer.  The Contractor shall deliver or despatch the full quantity of the stores so 

ordered with in the period specified in the said contract. 

 
3800. Increase or Decrease of Quantities. 

 
 

The  Purchaser  shall  be  entitled  at  any  time  to  increase  or  decrease  the 

approximate  total  quantities  of  each description  of  stores  shown in  the said 

contract by not more than 30 per cent and will give reasonable notice in writing of 

any such increase or decrease to the Contractor. 

 
3900. Maintenance and Replacement of Stocks. 

 
 

3901. To meet casual demands, the Contractor shall maintain at all time in stock 

(until  75  per  cent  of  the requirements  have  been  drawn), at  the  place  (s) 

specified in the contract, the quantity /quantities mentioned therein.  All demands 

should  be complied  with  immediately  they are received  by  the Contractor or 

within  the  period,  if   any,  stipulated  in  individual  orders.   As  soon  as  the 

Contractor is called upon  to effect supplies, he shall take action to replenish the 

guaranteed  stocks  until  such  time  as 75   percent  of  the  total  approximate 

requirement  has been drawn and such replenishment  shall  be completed  with 

the period specified in the contract, after the receipt by the Contractor of casual 

demands.  Due notice will be given to the Contractor by the Direct Demanding 

Officers or by the Purchaser, if any additional quantities over and above 75 per 

cent of the total approximate requirements are required and Contractor shall then 

arrange stocks accordingly. 

 
3902.  The period for replenishment of stocks will be allowed only if the material 

is not in stock.  If the material is in stock, this Provision will be in operative even
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tough   the  guaranteed  stock  quantity   may have  been  supplied   against   the 

contract. 

 
4000. Reporting Progress of Contract. 

 
 

The Contractor shall, three calendar months before the termination of the contract 

or at such intervals as may be specified in the contract, submit a report to the 

Purchaser stating the total quantity of stores delivered or despatched under the 

contract. 

 

 
 

4100.   Special conditions where they differ from Standard Conditions override the 

latter. 


