KRIDE remarks to Pre bid Query for the work of "Design, Supply, Erection, Testing & Commissioning of 25 KV, AC, 50 Hz, Single Phase, Traction Over Head Equipment for Doubling of Baiyyappanahalli Cabin A (km 205.5) (Excluding) – Hosur (km 159) (Including) Section (62 Track Kilometre approximately) of Bangalore division including any Modification in Existing Overhead Equipment if required" held on 08/12/2021.

	Section-9 Payment Terms		
1	As per tender document	There is Supply Payment for steel and Copper wire. The payment shall be made in stages as per the Table in the payment Terms of Section – 9.	
	Q1	Relaxation on payment terms required by bifurcating the supply & erection payments and it should not be on stage wise.	
	Q2	 Request you to change the payment terms which are followed in Zonal Contracts. a) For Supply of material: Release of 70% of the bill amount after the material receipt at site.20% of supply value after erection and balance 10% of the supply value after commissioning of the line. b) For Erection: Release of 90% of the bill amount after erection of the material and balance 10% after commissioning of the line. 	
	KRIDE Remarks	As per the tender document, payment for supply of steel and copper wire has been provided. The 100 % payment shall be made against supply of steel & copper wire against the Bank Guarantee of 105% of the value.	
2	Section-5 Conditions of the Contract (CC) and Special conditions of the contract (SCC)		
	As per tender document	37.1 Payments shall be adjusted for deductions for advance payments other than recoveries in terms of contract and taxes, at source as applicable under law. The Employer shall pay the Contractor within 60 days of submission of bill. The Contractor shall be liable to pay liquidated damages for shortfall in progress.	
	Q1	Payment should be directly made to the bank account of the contractor within 15 days of bill submission.	
	KRIDE Remarks	As discussed in the Pre-Bid meeting, this is the maximum duration for passing the bill, However the payment shall be done as early as possible.	