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REPLY TO PRE-BID QUERIES       
 

S. N 
Clause 

Reference 
Relevant Quote Query/ Comment/ Suggestion Employer’s Response 

1 Section 2   
ITT 

3.2(b) 
Pg. no. 18 

b) I) The tenderer / Firm / Company / JV should 
have substantially completed at least one similar 
work of "Execution of Elevated / Underground / 
At grade stations, having substructure with pile  / 
well  / open foundations and RCC piers / columns 
and superstructure with pre-cast, cast in situ 
works for Metro Railway / Railway / High Speed 
Railway / Regional Railway / Light Railway" of 
value not less than ₹300 Crore at FY:2022-2023 
price level in the five financial years (from 
FY2017-18 to FY2021-22- both inclusive) and till 
the last day of the month previous to the month 
of bid submission. 

The tenderer / Firm / Company / JV 
should have substantially completed 
at least one similar work of "Execution 
of Elevated / Underground / At grade 
stations, having substructure with 
pile/well / open foundations and RCC 
piers/columns and superstructure with 
pre-cast, cast in situ works for Metro 
Railway / Railway / High-Speed 
Railway / Regional Railway / Light 
Railway" We request you to Kindly 
reduce the Value at FY:2022-2023 
price level in the five financial years 
(from FY2017-18 to FY2021-22- both 
inclusive) and till the last day of the 
month previous to the month of bid 
submission and this will restrict the 
healthy competition amongst the 
prospective Bidders 

Refer Sl.No. 2 of Corrigendum 1  
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S. N 
Clause 

Reference 
Relevant Quote Query/ Comment/ Suggestion Employer’s Response 

2 Section 2   
ITT 

3.2(c) 
Pg. no. 19 

c) The intending tenderer / firm/ company / Joint 
Venture should have executed all the 
components (mentioned below) in the five 
financial years (FY 2017-18 to FY 2021-22) and till 
the last day of the month previous to the month 
of bid submission: 
 

Component 
No. 

Nature of Work 
Minimum 

Component of 
work 

 
 

1 

“Successfully Completed” civil/ 
structural construction works of 
minimum 6 (Six) Elevated/At-
grade/Underground stations for 
Metro Railway / Railway / High 
Speed Railway / Regional Railway 
/ Light 
Railway 

 
 

6 No’s 

2 DELETED  

3 DELETED  

Section 2 Instruction to Tenderers 3.2 
(C): - Successfully Completed" civil/ 
structural construction works of 
minimum 6 (Six) Elevated/At-
grade/Underground stations for Metro 
Railway / Railway / High-Speed 
Railway / Regional Railway / Light 
Railway. We request you to Kindly 
reduce the minimum stations, this will 
restrict the healthy competition 
amongst the prospective Bidders 

Refer Sl.No. 4 of Corrigendum 1  
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S. N 
Clause 

Reference 
Relevant Quote Query/ Comment/ Suggestion Employer’s Response 

3 Section 1   
IFT 

Pg. no. 10 

 

NAME OF WORK 
TENDER 

SECURITY / 
EMD 

PERIOD OF 

COMPLETION 

“Design and Construction 
of Twelve (12nos) stations 
i.e Elevated (2nos), 
Elevated Interchange 
(2nos) and At-Grade 
(8nos) BSRP Stations of 
Corridor-2 at 
Benniganahalli, Kasturi 
Nagar, Seva Nagar, 
Banaswadi, Nagawara, 
Kanaka Nagar, Hebbal, 
Mathikere, 
Yeshwanthpur, 
Shettyhalli, Mydarahalli, 
Chikkabanavara, including 
Steel FOB, roof structures, 
PEB works for stations 
with all associated works 
for Bengaluru Suburban 
Rail Project” (BSRP) 
including Detailed Design 
and Engineering for 
Architectural finishes and 
E&M Works, but 
excluding construction of 
Architectural finishes and 
E&M Works. 

Tender 

Security / 

EMD as 

mentioned 

in Section 2 

and as per 

form BDF-1 

shall be 

submitted. 

(Bids 

without 

Tender 

Security / 

EMD will be 

summarily 

rejected) 

20 months 

As per Section-1 Notice for Invitation 
for tenders, the period of Completion 
is 20 months. In View of Bangalore 
Traffic and Climatic conditions, it 
requires to be extended the period of 
execution to 30 months 

Refer Sl.No. 5 of Corrigendum 1 
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S. N 
Clause 

Reference 
Relevant Quote Query/ Comment/ Suggestion Employer’s Response 

4 Section 1   
IFT 

Pg. no. 2 

9. LAST DATE AND TIME FOR RECEIPT OF BIDS – 
08.08.2023, 3.00PM 

General Time Extension & Bid 
Submission: - Considering the Vast 
Complexity of the project involving the 
design in Multifold nature, the time 
for Bid preparation is not enough, and 
the date of submission shall be 
extended by 60 Days from the post-
issuance of Prebid clarifications. Kindly 
Confirm 

Refer Sl.No. 6 of Corrigendum 1 
 

5 
 General 

Kindly confirm whether all areas 
required for construction are available 
with K-RIDE with free of 
encumbrances and litigation, if not 
what is the extent of land is available 
as encumbrance-free and litigation 
free, this information is required to 
assess the overhead expenses which 
would accrue in the event of a delay in 
the land acquisition process since 
compensation is not payable in the 
contract for the delayed acquisition 
process 

Tender condition prevails. 
 

6 
 General 

Please ensure that the BSRP Boundary 
is Marked on the Ground for a quick 
survey and analysis of Land available 
for Construction 

Alignment Survey is already 
completed and TBM is 
established at site. Contractor is 
requested to do site visits and 
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S. N 
Clause 

Reference 
Relevant Quote Query/ Comment/ Suggestion Employer’s Response 

confirm themselves for any 
further requirement. 

7 
 General 

Please ensure that all the levels 
(Platform level, Rail level, Mid-level, 
Concourse level, etc.,) mentioned in 
the Tender drawings are as per actuals 
at the Site. Kindly Confirm 

Latest drawings available in 
https://kppp.karnataka.gov.in 
/ www.kride.in  

8 Section 7   
PCC 

42CC 
Pg. no. 154 

Mobilization Advance & Advance against Plant & 
Machinery 

Interest on Advance Payments: - 
Payment of advance stipulates for 
a)  Mobilization advances at 5% of the 
contract price 
b) Advance against Plant and 
Machinery: 5% of the contract price  
At the rate of SBI MCLR+2% interest 
per annum 
We request that the mobilization 
advance & Advance against Plant & 
machinery is an interest-free advance 
along with the order on submission of 
the Bank Guarantee 

Tender condition prevails. 

9 Section 2   
ITT 

13.7 
Pg. no. 36 

13.7. The following Para is added: In this tender, 
a tender security/ EMD of Rs. 1,00,00,000/- 
(Rupees One Crore only) shall have to be paid.  
In this tender, the tender security/ EMD shall be 
paid as per the column 2 of Table 1 of Section 1 

Section -2 Instruction to Tenderers 
13.7: - Amount of earnest money 
deposit (INR) 1,00,00,000/-, its kind 
request of Rs.1,00,000/- to the 
payment through online, the balance 

Tender condition prevails. 
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S. N 
Clause 

Reference 
Relevant Quote Query/ Comment/ Suggestion Employer’s Response 

of the contract through e-payment in the e-
procurement portal using any of the following 
five options only: 
 
Online Modes  
1. Credit Card.   
2. Debit Card. 
3. Net Banking  
 
Offline Modes  
4. National Electronic Fund Transfer (NEFT).  
5. Over the Counter (OTC) – DD/ Banker’s 
cheque/ Unconditional Bank Guarantee/ Pay 
Order/ Specified small savings instruments 
pledged to K-RIDE. 
 
Out of this ₹ 1,00,00,000/- (Rupees One Crore 
only), Rs. 10,00,000/- (Rupees Ten Lakhs only) 
shall have to be paid through ‘Online Modes’. 
This Rs. 10,00,000/- (Rupees Ten Lakhs only) 
shall be directly transferred to e-proc pooling 
account at the time of submission of bids.  
The balance amount of Rs. 90,00,000/- (Rupees 
Ninety Lakhs only) shall be paid through ‘Offline 
Modes’.   

of Rs.99,00,000/- we will provide in 
the form of bank guarantee please 
confirm 
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S. N 
Clause 

Reference 
Relevant Quote Query/ Comment/ Suggestion Employer’s Response 

10 Section 2   
ITT 

11.3 
Pg. no. 25 

All duties, taxes (including prevailing rate of GST) 
and other levies payable by the contractor under 
the contract, or for any other cause, shall be 
included in the Price schedule, prices and total 
Tender Price submitted by the tenderer. 

11.3 of Section-2 of ITT: All duties, 
taxes (including prevailing rate of GST) 
and other levies payable by the 
contractor under the contract, or for 
any other cause, shall be included in 
the Price schedule, prices and total 
Tender Price submitted by the 
tenderer. please clarify whether 
quoted rate any composition in tax 
which is including GST of 18% on 
works contracts for Design, civil, 
electrical, and plumbing items, and 
other services. 

Bidders has to quote the 
amount including all taxes 
including GST of 18% for both 
the Schedules (A & B) 

11 Section 2   
ITT 
15 

Pg. no. 26 

SEALING AND MARKING OF TENDERS  
The tenderer shall submit the Tender 
electronically before the submission date and 
time published. 

Section -2 Instruction to Tenderers 
15:- The tenderer shall submit the 
technical Tender, Price Tender and the 
Tender Security/Tender Security 
Declaration through Karnataka Public 
Procurement Portal i.e., 
https://eproc.karnataka.gov.in. It has 
been changed to 
https://kppp.karnataka.gov.in/ Kindly 
Confirm. 

https://kppp.karnataka.gov.in 
portal only 

12 
 General Kindly Confirms that Price Adjustment 

is applicable for Extended period of 
completion for reasons not 

Tender condition prevails. 
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S. N 
Clause 

Reference 
Relevant Quote Query/ Comment/ Suggestion Employer’s Response 

attributable to the contractor 

13 
 General Requested to provide Auto CADD Soft 

Copy of the Tender / Tentative 
Drawings of At-grade stations, 
Elevated Stations, alignments, 
Intersections, etc, 

Recommended to download 
from www.kride.in 

14 
 The minimum requirement of room dimension 

and area is shown in the tender drawings. 
The Room Dimensions and areas 
shown in the Tender drawings are final 
in terms of Space utilization and 
Architectural requirements. Please 
Confirm 

The room dimensions indicated 
in the drawings are of 
minimum requirement. 
However, minor variations may 
be proposed, and the cost 
should be included in the 
lumpsum price. 

15 
 General In Continuation of tender Drawings 

and Technical specifications, for 
Detailed specifications, lead, lift, etc., 
provide us any specific reference and 
Choice / Selection of materials or 
provide us the details of pre-approved 
brands if any 

Tender conditions prevail. 
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S. N 
Clause 

Reference 
Relevant Quote Query/ Comment/ Suggestion Employer’s Response 

16 
 General Kindly Confirm the Future Scope of 

Works like Escalators, Staircases, lifts 
any other future provisions shown in 
Tender drawings is exempted from the 
present Quoting Price Schedule. If Any 
foundations to be built for future 
scope which will include the price. 
Please clarify 

Construction of Architectural 
Finishes & MEP works is 
excluded from scope of works 
but detailed design & 
engineering of Architectural 
finishes & MEP is included. 
 
All required foundations and / 
or slabs etc., to be built for 
future scope is included in 
Lumpsum price, and design & 
Engineering to be carried out 
accordingly. 

17 
 General Kindly confirm that the Train 

operations on Existing BSRP & IR Track 
will be there near to construction. This 
will help us to work out Methodology 
suitable for stage wise construction for 
continuing traffic without any 
hindrances and this aspect may be 
consider quoting the price. 

The railway land is available for 
construction of the stations. 
Execution of work will be 
carried out in close 
coordination with SBC / 
Division.  
 
The tenderer at his own 
responsibility / risk is requested 
to visit and examine the Site of 
Works and its surroundings and 
obtain all information that may 
be necessary for preparing the 
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S. N 
Clause 

Reference 
Relevant Quote Query/ Comment/ Suggestion Employer’s Response 

Tender and methodology 
suitable for stagewise 
construction for continuing the 
traffic without any hindrances 
and safety norms. 

18 Section 8A 
ER 

15.5.12  
Pg. no. 299 

 

Logistics Areas 
The Employer will not provide any land for 
logistics areas, casting yards or offices. The 
Contractor shall identify the land they require 
and procure the same at their own cost. 
 

Provide us Locations of any empty 
Railway yards which can be Utilized for 
the purpose of Casting of U Girders, I 
Girder, Segments etc., 

No Railway land shall be made 
available by the employer for a 
casting yard, site offices, site 
laboratories, etc.  
The contractor shall make his 
own arrangements at his own 
cost. 
In case the Railway land/ Govt. 
land is arranged adjacent to the 
railway track by the contractor 
directly in consultation with IR 
authorities, the necessary land 
rent/lease charges shall be 
levied as advised by Railway / 
concerned Govt. authority, and 
the same will be deducted from 
RA bills of the Contractor. 

19 Section 2   
ITT 

3.3(a) 
Pg. no. 20 

 

KEY PLANT AND EQUIPMENT: Availability by 
owning at least 50% of the required following key 
and critical equipment’s for this work and the 
remaining 50% can be deployed on lease/hire for 

Key Plant & Equipment: - For 
fulfilment of qualification requirement 
under the 3.3a may please 
undertakings that “In case of award of 

Tender condition prevails. 
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S. N 
Clause 

Reference 
Relevant Quote Query/ Comment/ Suggestion Employer’s Response 

And 

Section 8A   
ER 

Appx. V 
Pg. no. 328 

 

all works provided, the relevant documents 
(Commitment agreements, etc.,) for availability 
for this work are to be furnished:  
 
Appendix-V - Plant and Equipment   
 

work the contractor under takes 
deploy all Equipment" as per tender 
documents 

20 Section 8A   
ER 
1.3 

Pg. no. 223 

Key Technical Personal Key Technical Personal: - For 
fulfillment of qualification 
requirement under the Section 8A 
may please undertakings that “In case 
of award of work the contractor 
undertakes deploy all equipment" as 
per tender documents 

Tender condition prevails. 

21 Section 9   
PS 

Pg. no. 906 
to 913 

Schedule of Payment ‘A-1’  
Schedule of Payments for on-account payments 
for General works of Lump Sum Component of 
Works (i.e. Schedule ‘A’) under Head “G” 
Schedule of Payment ‘A-2’  
Schedule of Payments for on-account payments 
for Stations works of Lump Sum Component of 
Works (i.e. Schedule ‘A’) under Head “S” 
Schedule of Payment ‘B’ 
Lumpsum price schedule for Detailed Design & 
Engineering of all Architectural finishes, Facade 
works & MEP works. 

Section-9 Price Schedule: - Please 
confirm that the Percentage Breakup 
of the Schedule of Payment is liberal 
to change according to the Revised / 
Mutually accepted Percentage 
Breakup. 

Tender condition prevails. 
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S. N 
Clause 

Reference 
Relevant Quote Query/ Comment/ Suggestion Employer’s Response 

22 
 GENERAL Please confirm that the alignment & 

Intersections of all corridors with 
respect to the IR Tracks are finalised 
by K-RIDE / BSRP, if any changes in the 
alignment will change the design of 
Stations, preliminary Survey Co-
ordinated drawings of the Corridor 2 
Drawings Soft Copies with duly 
mentioned Chainages 

Recommended to download 
from www.kride.in  

 


