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Corrigendum - 8 

RESPONSE TO POST PREBID BID QUERIES                                                              22.01.2026 
  

C2/PACKAGE – 3 

NAME OF WORK: “Design & Construction of Formation In Embankments, Cuttings Including Blanketing, Ramp, ROB, Minor Bridges, RUB, ERS/Retaining Wall, 

Sacrificial Retaining Wall, Drains, Boundary Wall and Fencing Works At-Grade Section of Length 5.80 Km (Ch: 18.400 Km To Ch: 24.200 Km) (Balance Works) and 

Elevated Viaduct of Length 185m (24.200 To 24.385) for BSTP Corridor and also IR Corridor and other related Infrastructural works from Yeshwanthpur to 

Chikkabanawara Including Validation of Design and Stability Check wherever applicable for works executed by previous Contractor (Excluding Station Buildings), of 

Corridor - 2 of Bengaluru Suburban Transport Project (BSTP)”. 

TENDER NO: KRIDE/BSTP/C2/PACKAGE-3/2025                                                                                                                 TENDER ID: 2025_KRIDE_254270_1 

S. No Clause No., 
Section & Pg. No. 

Original Clause in the Tender Query by the bidder Response by 
Authority 

1.  Cl.36, Sec - 6, 
Contract Data, Pg. 
No. 6 

The Contractor shall submit preferably the monthly bill for 
payment to the Engineer. 
 
(i)Within 10 (ten) days of receipt of the bill from the 
contractor, the Engineer shall broadly determine the 
amount due to the contractor and recommend to release 
80% of the amount. After preliminary scrutiny and 
certification by the Engineer, payment of 80% of the 
certified net payment due (after recoveries and 
deductions), shall be made by the Employer within 7 
days of receiving a statement and supporting documents 
from the Engineer subject to the condition that last interim 
payment certificate has been settled after the detail check. 
 

We request you to, specify the duration for the 
payment of 80% of the certified net payment 
after the preliminary scrutiny and certification by 
the engineer.  Since it is not mentioned in the 
aforesaid clause. 

Please refer S.no 2 of 
Corrigendum-09. 

2.  Cl. 48,  Sec - 6, 
Contract Data, Pg. 
No. 8,  
& Cl. 58, Sec-5, 
Conditions of 
Contract & Special 
Conditions of 
Contract, Pg No. 15 
 

Arbitration: Deleted Arbitration Clause has been deleted in the 
tender clauses.  We request you to include 
Arbitration clause and proceedings as per 
Arbitration and Conciliation Act 1996 in the 
tender documents. 

Tender conditions 
prevails. 

3.  Cl. 40.1, Sec - 7 - 
Particular Contract 
Data, 
Pg. no. 52 

Change in Law 
Change in Law means the occurrence or coming into force 
of the following, at any time after the last Date of 
submission of tender: 
Any new Central and State Taxes, duties, cess, levies, 
which is imposed or any existing Central and State Taxes, 
duties, cess, levies & royalties are withdrawn after the due 

We request you to consider for any rise or fall in 
the existing rate of Central & State taxes 
(except GST), duties, cess, royalty, levies such 
that for any increase in rates of taxes shall be 
compensated to the Contractor for such rise in 
taxes, and deduction shall be made from 

Tender conditions 
prevails. 
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S. No Clause No., 
Section & Pg. No. 

Original Clause in the Tender Query by the bidder Response by 
Authority 

date of submission of tender and which impacts the 
performance of the contractor with increased cost or which 
results in extra financial gains to the contractor due to 
decreased cost in execution of contract. Such additional or 
reduced cost shall be certified by the Engineer after 
examining records provided by the contractor and shall be 
paid by or credited to the employer. 
(a) However, change in the rate of any existing Central & 
State taxes (except GST), duties, cess, royalty, levies will 
not be considered as change in Law. Any risk of change in 
rate of existing Central and State Taxes (except GST), 
duties, cess, levies lies with and shall be borne by the 
Contractor. 
(b) In case of change in GST, contractor shall submit the 
documents as desired by Engineer/Employer to ascertain 
the aspect of Inverted Duty Structure or reduction in cost 
of project. 
 

Contractor bill for any decrease in the rate of 
existing Central & State taxes. 

4.    General Kindly include some additional reputed 
vendors in the list of pre-approved 
vendors(attached separately):We hereby 
would like to propose some additional reputed 
vendors (whom are already the approved 
vendors in various metro and other similar 
infrastructure projects) for its inclusion in the list 
of approved vendors for the proposed BiRIDE 
projects.The consolidated revised list with 
inclusion of some additional vendors are 
provided in the attached Annexure 1 for your 
review and for considering its inclusion the 
approved list of vendors for the proposed 
BiRIDE project. 
 

Tender conditions 
prevails. 

5.  Readable AutoCAD 
Drawings 

Certain uploaded drawings contain misprints and unclear 
chainages. Kindly provide clearly legible AutoCAD files. 

In the Prebid Replies, BiRIDE has mentioned 
"Such specific drawings will be made available 
for     reference     purpose     in     office     of 
GM/Procurement" 
 
Bidder request to provide such drawings  
and upload on portal for reference. 
 

Please refer S.no 3 of 
Corrigendum-09. 

6.  Section 9- Price 
schedule 

EPC Tender 
The Tenderer has to quote for lumpsum cost against 
Schedule A & Schedule B 

Request to change the contract type as Item 
rate contract: 
The scope of subject contract mainly covers the 

Tender conditions 
prevails. 
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S. No Clause No., 
Section & Pg. No. 

Original Clause in the Tender Query by the bidder Response by 
Authority 

left out works by the earlier Contractor. For 
analyzing lumpsum cost of such project and to 
for quote reasonable/ optimum value of tender, 
correct identification of all items and estimation 
of quantities of all relevant items is very 
important for any tenderer. However, the details 
provided in the tender are grossly inadequate to 
analyse the exact scope of overall works at this 
stage. Moreover, as per data gathered/ 
assessed from site visit, even though the 
tenderer can assess approximate scope of 
works however, the exact item wise scope 
identification is at this stage is not possible. 
Therefore, the item rate contract for such 
nature/ scope of works (where risk of quantity 
variations is more) is more feasible option which 
would be beneficial for the tenderer as well as 
to the Employer. Otherwise, the tenderer has to 
add additional risk cost in his quote to cover 
such risk   
 

7.  Cl. 3.2 d, Sec - 2 - 
Instructions to 
tenderer 
Pg. no. 52 
 

d) The intending tenderer / Joint Venture should have 
executed all the components (mentioned below) in the 
five financial years (FY 2020-21 to FY 2024-25) and till 
the last day of the month previous to the month of bid 
submission: 
 

Comp
onent 
No.  

Nature of Work  Minimum 
Component 
of work  

1  Earthwork in 
cutting and 
embankment  

1,20,000 
Cum  

2  Cement concrete 
work (RCC and 
PSC)  

20,000 Cum  

3  Supply, 
fabrication, 
transportation and 
erection of 
structural steel 
span more than 
45m for Open 
web girder/BOW 

1nos  

In this connection we would like to draw your 
kind attention that in Railway Tenders Length of 
Span is not mentioned as one of the Eligible 
Criteria. Further we are herewith showing the 
tenders invited by Construction Organization of 
the following Railways with the definition of 
similar work incorporated in their Tenders for 
reference. 
 
SOUTH CENTRAL RAILWAY 
(CONSTRUCTION) 
"Definition of Similar Work: Any" Railway 
/Metro/Road Bridge work having Steel 
/Composite/Bowstring girder and / or PSC 
girder in super structure". 
 
SOUTHERN RAILWAY (CONSTRUCTION) 
"Definition of Similar Work: Any Bridge work 
involving Bow string girder/composite steel 
girder of required value and Predominant 
category as Structural steel works of value 
Rs.1719.03 lakhs". 
 

Tender conditions 
prevails. 
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S. No Clause No., 
Section & Pg. No. 

Original Clause in the Tender Query by the bidder Response by 
Authority 

string/Composite 
steel girder  

 

SOUTH WESTERN RAILWAY 
(CONSTRUCTION). 
"Definition of Similar Work: Any Bridge work 
involving RCC work and other Misc. works 
(Value of work: Rs.23.35 Cr.) (AND) Any Bridge 
work involving superstructure with structural 
steel having span of 12.20 m or more (Value of 
structural steel component in superstructure is 
Rs.4.79 Cr.)". 
 
In view of the above, we request your good self 
to kindly consider our submissions and to 
modify the eligibility criteria of Structural Steel 
Spans which will provide for better participation 
of tenderers and shall have good response. 


