

**Date: 29.06.2026**

**Corrigendum -1 for C4/Package 2 Tender**

**NAME OF WORK – C4/PACKAGE - 2:** Design & Construction of Formation In Embankments /Cuttings/Blanketing, MIB's, ROB's, RUB's, ERS/Retaining Wall, Drains, Boundary Wall, Fencing Works In At-Grade Section of Length 12.632 Km (Ch: -0+635 Km To Ch: 13.694 Km) and Other Related Infrastructural Works From Heelalige To Bellandur Including Validation of Design & Stability Check Wherever Applicable For Works Executed By Previous Contractor (Excluding Station Buildings), of Corridor - 4 of Bengaluru Suburban Transport Project (BSTP).

**Tender Number: Bi-RIDE/BSTP/C4/PACKAGE-2/2026 DATE: 13.05.2026**

**TENDER ID: 2026\_KRIDE\_277246\_1**

Sl. No.	Clause Reference/ Page No.	Amendments
1.	ITT Clause 3.2 a	<p><b>Replace</b></p> <p>Note:</p> <p>The tenderers shall submit certificates with Audited balance sheet duly certified by the statutory Auditor/practicing Chartered Accountant duly supported by audited balance sheet. Financial turnover of previous years will be given a weightage of 5% per year in case of local currency and 2% in case of foreign currency or part thereof up to the month previous to the Bid submission month as indicated in qualification information (Tender Forms) Form FIN-2 based on the Rupee value to bring them to FY 2026-27 price level.</p> <p><b>With</b></p> <p>Note:</p> <p>The tenderers shall submit certificates with Audited balance sheet duly certified by the statutory Auditor/practicing Chartered Accountant duly supported by audited balance sheet. In case, Audited balance sheet does not have bifurcation of Construction Turn over under the heading of 'Receipts', in such a case, the figures of Annual Construction Turn over shall be certified by the CA of the company. Financial turnover of previous years will be given a weightage of 5% per year in case of local currency and 2% in case of foreign currency or part thereof up to the month previous to the Bid submission month as indicated in qualification information (Tender Forms) Form FIN-2 based on the Rupee value to bring them to FY 2026-27 price level.</p>
2.	ITT Clause 3.6	<p><b>Replace</b></p> <p>A =Maximum value of construction works executed in any one year during the last five financial years (updated upto previous month of tender submission to the current FY 2026-27 price level @5% inflation for Indian Rupees every year and 2% for Foreign</p>

Sl. No.	Clause Reference/ Page No.	Amendments
		<p>currency portions per year), taking into account the completed as well as works in progress.</p> <p><b>With</b></p> <p>A =Maximum value of construction works executed in any one year during the last five financial years (updated upto previous month of tender submission to the current FY 2026-27 price level @5% inflation for Indian Rupees every year and 2% for Foreign currency portions per year), taking into account the completed as well as works in progress. In case, <b>Audited balance sheet does not have bifurcation of Construction Turn over under the heading of ‘Receipts’, in such a case, the figures of Annual Construction Turn over shall be certified by the CA of the company.</b></p>
3.	ITT Clause 3.6	<p><b>Replace</b></p> <p>Note: Up-dation of Price Level shall be done at 5% per year.</p> <p>The statements showing the value of existing commitments and on-going works as well as the stipulated period of completion remaining for each of the works listed should be countersigned by the Employer in charge, not below the rank of an Executive Engineer or equivalent.</p> <p><b>With</b></p> <p>Note: Up-dation of Price Level shall be done at 5% per year.</p> <p>The statements showing the value of existing commitments and on-going works as well as the stipulated period of completion remaining for each of the works listed <b>should be certified by the CA of the company/Bidder.</b></p>
4.	ITT Clause 20.3	<p><b>Replace</b></p> <p>The names of tenderers, the Tender prices, the total amount of each Tender, any discounts/rebate, Tender modifications and withdrawals, and such other details as the Employer may consider appropriate, will be announced by the Employer at the opening. No Tender shall be rejected at Tender opening.</p> <p><b>With</b></p> <p>The names of tenderers, the Tender prices, the total amount of each Tender, any discounts/rebate, Tender modifications and withdrawals, and such other details as the Employer may consider appropriate, will be announced by the Employer at the opening.</p>

Sl. No.	Clause Reference/ Page No.	Amendments
5.	ADDITIONAL INSTRUCTIONS TO TENDERERS ITT Clause Ref 2.3	<p><b>Replace</b></p> <p>(v) In case a Joint Venture are the successful tenderer, the appropriate Joint Venture Agreement for execution of work should be entered by the Joint Venture partners. The duly signed Joint Venture Agreement should be submitted along with the tender submission.</p> <p><b>With</b></p> <p>(v) In case a Joint Venture are the successful tenderer, the appropriate Joint Venture Agreement for execution of work should be entered and be got registered by the Joint Venture partners. The duly signed Joint Venture Agreement should be submitted along with the tender submission.</p>
6.	<p>Section 3 Qualification Information &amp; Bidding Forms</p> <p>A) QUALIFICATION INFORMATION/BIDDING FORMS</p>	<p><b>Replace:</b></p> <p>1.1 Constitution or legal status of Tenderer</p> <p>Place of Registration: _____ [Attach copy]</p> <p>Principal place of business: _____ [Attach Copy]</p> <p>Total value of construction works executed and payments received in the following five Financial Years (attach certificate from Statutory Auditors)</p> <p>2021-2022: _____</p> <p>2022-2023: _____</p> <p>2023-2024: _____</p> <p>2024-2025: _____</p> <p>2025-2026: _____</p> <p><b>With</b></p> <p>1.1 Constitution or legal status of Tenderer</p> <p>Place of Registration: _____ [Attach copy]</p> <p>Principal place of business: _____ [Attach Copy]</p> <p>Total value of construction works executed and payments received in the following five Financial Years (attach certificate from Statutory Auditors)</p>

Sl. No.	Clause Reference/ Page No.	Amendments																				
		2020-2021: _____ 2021-2022: _____ 2022-2023: _____ 2023-2024: _____ 2024-2025: _____																				
7.	Section 3 Qualification Information & Bidding Forms  A) QUALIFICATION INFORMATION/BID DING FORMS 1.2	<p><b>Replace:</b></p> <p>1.2 Work performed as Contractor (in the same name) on works of similar nature over during the five financial years specified in 1.2 above. (Refer Para 3.2 b (I) and 3.2 b (II) of section: 2 ITT).            Refer Para 3.2 b (I) of section: 2 ITT).</p> <p><b>With:</b></p> <p>1.2 Work performed as Contractor (in the same name) on works of similar nature over during the five financial years from 2021-22 to 2025-26. (Refer Para 3.2 b of section: 2 ITT).            Refer Para 3.2 b of section: 2 ITT).</p>																				
8.	Section 3 Qualification Information & Bidding Forms  A) QUALIFICATION INFORMATION/BID DING FORMS 1.2	<p><b>Replace:</b></p> <p>1.2 Refer Para 3.2 b (II) of section: 2 ITT).</p> <table border="1"> <thead> <tr> <th>Refer Para 3.2 b (II) of section : 2 ITT). Project Name</th> <th>Name of Employer</th> <th>Description of Work</th> <th>Contract Number</th> <th>Value of Contract ₹. Cr.</th> <th>Date of Issue of Work Order</th> <th>Specified Period of Completion</th> <th>Actual Date of Completion</th> <th>If Partner in a JV , Specify Participation in Total Contra</th> <th>Remarks Explaining Reasons for Delay in Compl</th> </tr> </thead> <tbody> <tr> <td> </td> <td> </td> <td> </td> <td> </td> <td> </td> <td> </td> <td> </td> <td> </td> <td> </td> <td> </td> </tr> </tbody> </table>	Refer Para 3.2 b (II) of section : 2 ITT). Project Name	Name of Employer	Description of Work	Contract Number	Value of Contract ₹. Cr.	Date of Issue of Work Order	Specified Period of Completion	Actual Date of Completion	If Partner in a JV , Specify Participation in Total Contra	Remarks Explaining Reasons for Delay in Compl										
Refer Para 3.2 b (II) of section : 2 ITT). Project Name	Name of Employer	Description of Work	Contract Number	Value of Contract ₹. Cr.	Date of Issue of Work Order	Specified Period of Completion	Actual Date of Completion	If Partner in a JV , Specify Participation in Total Contra	Remarks Explaining Reasons for Delay in Compl													

Sl. No.	Clause Reference/ Page No.	Amendments																																																													
										ct Amoun t	etion of Work																																																				
		1	2	3	4	5	6	7	8	9	10																																																				
		<p><b>With</b> Deleted</p>																																																													
9.	<p>Section 3 Qualification Information &amp; Bidding Forms</p> <p>A) QUALIFICATION INFORMATION/BID DING FORMS 1.4</p>	<p><b>Replace:</b> 1.4 Quantities of work executed as contractor (in the same name) during the five financial years as mentioned below:</p> <table border="1"> <thead> <tr> <th rowspan="2">Year</th> <th rowspan="2">Name of Work</th> <th rowspan="2">Name of Employer</th> <th colspan="4">Quantity of work performed (As mentioned in Qualification of the Tenderer Clause 3.2)</th> <th rowspan="2">Remarks (Indicate contract Reference Contract no., Award Date, Completion Date, Role in Contract, JV Total Contract Amount, JV Participation Proportion)</th> </tr> <tr> <th>civil/ structural construction works</th> <th>Deleted</th> <th>Deleted</th> <th>Detailed Design Experience</th> </tr> </thead> <tbody> <tr> <td>2021-2022</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> </tr> <tr> <td>2022-2023</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> </tr> <tr> <td>2023-2024</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> </tr> <tr> <td>2024-2025</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> </tr> <tr> <td>2025-2026</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> </tr> </tbody> </table>										Year	Name of Work	Name of Employer	Quantity of work performed (As mentioned in Qualification of the Tenderer Clause 3.2)				Remarks (Indicate contract Reference Contract no., Award Date, Completion Date, Role in Contract, JV Total Contract Amount, JV Participation Proportion)	civil/ structural construction works	Deleted	Deleted	Detailed Design Experience	2021-2022								2022-2023								2023-2024								2024-2025								2025-2026							
		Year	Name of Work	Name of Employer	Quantity of work performed (As mentioned in Qualification of the Tenderer Clause 3.2)				Remarks (Indicate contract Reference Contract no., Award Date, Completion Date, Role in Contract, JV Total Contract Amount, JV Participation Proportion)																																																						
					civil/ structural construction works	Deleted	Deleted	Detailed Design Experience																																																							
		2021-2022																																																													
		2022-2023																																																													
		2023-2024																																																													
		2024-2025																																																													
2025-2026																																																															

Sl. No.	Clause Reference/ Page No.	Amendments						
<p style="text-align: center;"><b>With</b></p> <p>1.4 Quantities of work executed as contractor (in the same name) during the five financial years as mentioned below:</p>								
		Year	Name of Work	Name of Employer	Quantity of work performed (As mentioned in Qualification of the Tenderer Clause 3.2 c & e)			Remarks (Indicate contract Reference Contract no., Award Date, Completion Date, Role in Contract, Total Contract Amount, JV Participation Proportion)
		2021-2022			Earthwork in cutting and embankment	Cement concrete work (RCC and PSC)	Detailed Design Experience	
		2022-2023						
		2023-2024						
		2024-2025						
		2025-2026						

Sl. No.	Clause Reference/ Page No.	Amendments					
10.	Section 3 Qualification Information & Bidding Forms FORM FIN-2: ANNUAL CONSTRUCTION TURNOVER FOR THE 5 FINANCIAL YEARS.	<b>Replace:</b>					
		NAME OF BIDDER/JV PARTNER:					
		Sl. No.	Year	Annual Turnover INR	Multiplying Factor INR	Updated Annual Turnover INR	
		1	2020-2021				
		2	2021-2022				
		3	2022-2023				
		4	2023-2024				
		5	2024-2025				
		<b>With</b>					
		NAME OF BIDDER/JV PARTNER:					
		Sl. No.	Year	Annual Construction Turnover INR	Multiplying Factor INR	Updated Annual Construction Turnover INR	
		1	2020-2021				
2	2021-2022						
3	2022-2023						
4	2023-2024						
5	2024-2025						

Sl. No.	Clause Reference/ Page No.	Amendments								
11.	Section 3 Qualification Information & Bidding Forms FORM 5 KEY PERSONNEL FOR THE WORK	<b>Replace:</b>								
		Sl. No.	Key Personnel	Qualifications & Total Experience	Particular Experience (Minimum requirement)	Minimum Number of Personnel Required	Name of the key Personnel Proposed	Qualification	Total Number of Years of Experience	Number of Years in Similar Works Experience
		1	Project Manager (Team Leader)	Bachelor's Degree / Post Graduate Degree in Civil Engineering	Minimum 15 years total experience and 5-year experience in the role of Project Manager in the execution of similar type of work					
		2	Deputy Project Manager	BE Civil with 12 years' experience/Dipl oma 15 years.	a) 5-year experience in the role of Construction Manager in the execution. b) 8-year experience in the role of Construction Manager in the execution.					
3	Further Key personnel details to be updated as per clause 3.3 (c) of ITT									

Sl. No.	Clause Reference/ Page No.	Amendments						
		<b>With:</b>						
Sl. No.	Key Personnel	Qualifications & Total Experience	Particular Experience (Minimum requirement)	Minimum Number of Personnel Required	Name of the key Personnel	Qualification	Total Number of Years of Experience	Number of Years in Similar Works Experience
1.	Project Manager (Team Leader)	Bachelor's Degree / Post Graduate Degree in Civil Engineering	Minimum 15 years total experience and 5-year experience in the role of Project Manager in the execution of similar type of work	1				
2.	Deputy Project Manager	BE Civil with 12 years' experience/Dipl oma 15 years.	Experience level: a) Bachelor's degree in civil engineering Minimum 12 years total experience and 5-year experience in the role of Construction Manager in the execution of similar type of work.  b) Diploma in Civil Engineering Minimum 15 years total Experience and 8 years' experience in the role of Construction Manager in the execution of similar type of work	2				

Sl. No.	Clause Reference/ Page No.	Amendments								
		3.	Design Manager	Bachelor's Degree in Civil Engineering and Post Graduate Degree in Structural Engineering	Minimum 12 years total experience and 08-year experience in the role of Design Manager /Coordinator in the execution of similar type of work	1				
		4.	QA & QC Manager	Bachelor's Degree in Civil Engineering/ Diploma in civil Engineering	Minimum 10 years total experience and 8-year experience in the role of QA&QC Manager in the execution of similar type of work	1				
		5.	Chief Safety and Health Manager	Bachelor's degree in engineering & Diploma in Safety Course	Minimum 10 years total experience and 5-year experience in the role of Chief Safety and Health Manager in the execution of similar type of work	1				
		6.	Traffic Coordinator	Bachelor's degree in civil / Transportation Engineering	Minimum 10 years total experience and 5-year experience in the role of Traffic Coordinator in the execution of similar type of work	1				
		7.	Interface manager	Bachelor's degree in civil / Mechanical / Electrical Engineering	Minimum 10 years total experience and 5-year experience in the role of Interface manager in the execution of similar type of work	1				

Sl. No.	Clause Reference/ Page No.	Amendments								
		8.	Planning Manager	Bachelor's degree in civil engineering with Knowledge of M.S Project / Primavera / equivalent Software	Minimum 10 years total experience and 5-year experience in the role of Planning Engineer in the execution of similar type of work	1				
		9.	Geotechnical Engineer	BTech in Civil / M. Tech in Geotechnical Engineering	Experience level: Bachelor's degree in civil engineering Minimum 8 years total experience and 3-year experience in the role of Geotechnical Engineer in the execution of similar type of work. OR MTech in Geotechnical engineering Minimum 6 years total experience and 2 year experience in the role of Geotechnical Engineer in the execution of similar type of work	1				
		10.	Billing Engineer / Quantity Surveyor	Graduate / Diploma in Civil Engineering	Total minimum experience of 5 years with knowledge of computer and QS for Degree in Civil Engineering OR 8 years for Diploma in Civil Engineering with	2				

Sl. No.	Clause Reference/ Page No.	Amendments								
					knowledge of Computer and QS.					
		11.	Senior Civil Engineer	Bachelor's Degree in Civil Engineering	Total minimum 7 Years Experience for graduate & 10 years for Diploma in Civil Engineering field/Infrastructure projects.	6				
		12.	Civil Engineer	Bachelor's degree in civil engineering / Diploma in Civil Engineering	Experience level: a) Bachelor's Degree in Civil Engineering Minimum 5 years in Civil Engineering field/Infrastructure projects.  b) Diploma in Civil Engineering Minimum 8 years in Civil Engineering field/Infrastructure projects	8				
		13.	Electrical and Mechanical Engineer	Bachelor's degree in electrical / Mechanical Engineering	Total minimum experience 5 Years in relevant field	1				

Sl. No.	Clause Reference/ Page No.	Amendments								
		14.	Junior Civil Engineer	Bachelor's degree / Diploma in Civil Engineering	Total minimum experience 4 Years in relevant field.	10				
		15.	Safety Engineer / Officers	Bachelor's Degree in Civil Engineering & Diploma in Safety Course	Total minimum experience 5 Years	4				
		16.	BIM Engineer	Bachelor's Degree in Civil Engineering / Diploma in Civil Engineering	Total minimum 10 Years for graduate & 12 years for Diploma in relevant field. (BIM Experience in Metro / Railway / Suburban / Building project implementation is preferable).	1				
		17.	Environmental Engineer	Bachelor's Degree in Civil Engineering and M. Tech in Environmental Engineering	Total 10 Years & Minimum 4 years in Metro/Railway/ Highway/ Infrastructure works	1				
		18.	Surveyor	Diploma in Civil Engineering /Survey OR ITI in Land Survey	Experience level: a) Diploma in Civil Engineering /Survey Minimum 5 years in relevant field	2				

Sl. No.	Clause Reference/ Page No.	Amendments																								
					b) ITI with Minimum 8 years in relevant field.																					
12.	Section-6 Annexure – 1 Part A – Contract Data KEY DATES	<p><b>Replace:</b></p> <p>i) FOR GENERAL:</p> <table border="1" data-bbox="520 573 1675 873"> <thead> <tr> <th data-bbox="527 578 632 727">Key Dates No.</th> <th data-bbox="638 578 1171 727">Description of Key date</th> <th data-bbox="1178 578 1381 727">Time to achieve. (in days from date of Commencement date)</th> <th data-bbox="1388 578 1669 727">Delay damages for non-achieving the key dates</th> </tr> </thead> <tbody> <tr> <td data-bbox="527 732 632 868">KD-1</td> <td data-bbox="638 732 1171 868">Employer's approval of CV and mobilization of Key personnel from Sl.no 1, 2, 5, 8 &amp; 15 mentioned in Annexure 1, Appendix-04, organisation chart and key positions</td> <td data-bbox="1178 732 1381 868">14</td> <td data-bbox="1388 732 1669 868">0.001% of total contract price per day of delay for the key date</td> </tr> </tbody> </table> <p><b>With:</b></p> <p>i) FOR GENERAL:</p> <table border="1" data-bbox="520 1068 1675 1352"> <thead> <tr> <th data-bbox="527 1073 632 1222">Key Dates No.</th> <th data-bbox="638 1073 1171 1222">Description of Key date</th> <th data-bbox="1178 1073 1381 1222">Time to achieve. (in days from date of Commencement date)</th> <th data-bbox="1388 1073 1669 1222">Delay damages for non-achieving the key dates</th> </tr> </thead> <tbody> <tr> <td data-bbox="527 1227 632 1347">KD-1</td> <td data-bbox="638 1227 1171 1347">Employer's approval of CV and mobilization of Key personnel from Sl.no 1-and 2 mentioned in Annexure 1, Appendix-04, organisation chart and key positions</td> <td data-bbox="1178 1227 1381 1347">14</td> <td data-bbox="1388 1227 1669 1347">0.001% of total contract price per day of delay for the key date</td> </tr> </tbody> </table>									Key Dates No.	Description of Key date	Time to achieve. (in days from date of Commencement date)	Delay damages for non-achieving the key dates	KD-1	Employer's approval of CV and mobilization of Key personnel from Sl.no 1, 2, 5, 8 & 15 mentioned in Annexure 1, Appendix-04, organisation chart and key positions	14	0.001% of total contract price per day of delay for the key date	Key Dates No.	Description of Key date	Time to achieve. (in days from date of Commencement date)	Delay damages for non-achieving the key dates	KD-1	Employer's approval of CV and mobilization of Key personnel from Sl.no 1-and 2 mentioned in Annexure 1, Appendix-04, organisation chart and key positions	14	0.001% of total contract price per day of delay for the key date
Key Dates No.	Description of Key date	Time to achieve. (in days from date of Commencement date)	Delay damages for non-achieving the key dates																							
KD-1	Employer's approval of CV and mobilization of Key personnel from Sl.no 1, 2, 5, 8 & 15 mentioned in Annexure 1, Appendix-04, organisation chart and key positions	14	0.001% of total contract price per day of delay for the key date																							
Key Dates No.	Description of Key date	Time to achieve. (in days from date of Commencement date)	Delay damages for non-achieving the key dates																							
KD-1	Employer's approval of CV and mobilization of Key personnel from Sl.no 1-and 2 mentioned in Annexure 1, Appendix-04, organisation chart and key positions	14	0.001% of total contract price per day of delay for the key date																							

Sl. No.	Clause Reference/ Page No.	Amendments			
13.	Section-8 Employer's Requirement Volume-1  1.1 DETAILED SCOPE OF THE WORK, C) ROB, MINOR BRIDGES, RUB AND OTHER SPECIAL SPANS	<p><b>Added to the Clause 1 of C. ROB, MINOR BRIDGES, MAJOR BRIDGES, RUB AND OTHER SPECIAL SPANS</b></p> <p>Conducting Load Tests (Horizontal and Vertical) on Test piles as well as on working Piles as per applicable / approved loading standards, including making all arrangement at site as directed by the Engineer / Employer.</p>			
14.	Section-8 Employer's Requirement Volume-1  1.1 DETAILED SCOPE OF THE WORK,  B)EARTHWORK IN EMBANKMENT AND CUTTING INCLUDING RETAINING WALL AND DRAINS:  Clause-4	<p><b>Added the following :</b></p> <p>4) Earthwork in cutting by mechanical means (Hydraulic excavator) including leading disposing off the surplus unusable cut soils to outside of Railway limits at the contractor's own cost including cutting in hard rock requiring blasting, cutting in rock requiring controlled blasting and chiseling.</p> <p>The scope includes loading, unloading and safe disposal of surplus excavated material using covered trucks to contractor's dumping yard with all leads and lifts.</p> <p>B). Suitability of sub-soil: Strengthening of sub soil, including in cutting shall be required when;</p> <p>(i) Ev2 value less than 20MPa, or</p> <p>(ii) Undrained cohesion (cu) &lt; 25 kPa, only for soils having particles finer than 75 microns exceeding 12%, or</p> <p>(iii) N-value &lt; 5,</p> <p>In such cases Ground Improvement Techniques mentioned below can be adopted. However, these are suggestive in nature and depend on site conditions before implementing these techniques, proper planning and investigation is required.</p> <p>C). Ground Improvement Techniques/Methods for Soft soil:</p> <p>Soil at a construction site may not always be totally suitable for supporting structures in its natural state. In such a case,</p>			

Sl. No.	Clause Reference/ Page No.	Amendments
		the soil needs to be improved to increase its bearing capacity and decrease the expected settlement. These techniques can be adopted to improve the ground strength on which the Embankment/fills is constructed.
15.	Section-8 Employer's Requirement Volume-1  1.1 DETAILED SCOPE OF THE WORK,  B) EARTHWORK IN EMBANKMENT AND CUTTING INCLUDING RETAINING WALL AND DRAINS:	<p><b>Replace:</b></p> <p>6) Turfing / planting, including all lead and lift, and watering as required until properly rooted in embankment. The turfing shall be provided on slopes of the embankment for one side of BSTP slope. The turfing shall be provided on the approach roads of RUB.</p> <p><b>With</b></p> <p>6) Turfing / planting, including all lead and lift, and watering as required until properly rooted in embankment. The turfing shall be provided on slopes of the embankment. The turfing shall be provided on the approach roads of RUB.</p>
16.	Section-8 Employer's Requirement Volume-1  1.1 DETAILED SCOPE OF THE WORK,  C) MAJOR BRIDGE, MINOR BRIDGES, RUB AND OTHER	<p><b>Replace:</b></p> <p>40. Launching of precast RCC box segments of any size and barrel length for double line as per approved drawings to the correct alignment and position in electrified / non-electrified sections safeguarding all utilities ( S&amp;T cable, power cable, OHE, pipelines etc.) including transportation of box segments from casting yard to site of launching, dismantling of the existing track, removing &amp; stacking of ballast, removing surcharge, dismantling of existing bridge built with stone masonry / cement concrete, placing of Box segments in position either on base slab or prepared foundation, backfilling after launching of precast box segment and compaction of earth in surcharge, ballasting &amp; relaying of track to correct alignment and geometry, packing and further maintenance till allowing non-stop 20 KMPH over the re-laid track, complete in all respect as per approved drawing to the satisfaction of Engineer-in-charge. The rate is all inclusive except for the cost of RCC Box Segments, Base Slabs (if required) and backfill material which shall either be supplied by Railway or paid extra under relevant item. Note: Unit of 'Each' here means bridge of span(s) with a total linear waterway up to 3m. Double Line Note: Minimum equipment required shall be (i) Crawler mounted Hydraulic excavator of min 200 HP and bucket capacity</p>

Sl. No.	Clause Reference/ Page No.	Amendments
	SPECIAL SPANS	<p>2.5 cum - 3 numbers (ii) Cranes minimum 200 T capacity - 3 nos., (iii) Stone Breaker - 1 no., (iv) Road Trailer of 20 MT capacity - 1 no., (v)Tippers - 2 nos. and (vi) Tractors - 2 nos. (vii) Slope Vibratory compactor - 2 nos. and other required machineries etc. in good working condition at site of work.</p> <p><b>With:</b></p> <p>40. Launching of precast RCC box segments of any size and barrel length for double line as per approved drawings to the correct alignment and position in electrified / non-electrified sections safeguarding all utilities ( S&amp;T cable, power cable, OHE, pipelines etc.) including transportation of box segments from casting yard to site of launching, dismantling of the existing track, removing &amp; stacking of ballast, removing surcharge, dismantling of existing bridge built with stone masonry / cement concrete, placing of Box segments in position either on base slab or prepared foundation, backfilling after launching of precast box segment and compaction of earth in surcharge, ballasting &amp; relaying of track to correct alignment and geometry, packing and further maintenance till allowing non-stop 20 KMPH over the re-laid track, complete in all respect as per approved drawing to the satisfaction of Engineer-in-charge. Note: Unit of 'Each' here means bridge of span(s) with a total linear waterway up to 3m. Double Line Note: Minimum equipment required shall be (i) Crawler mounted Hydraulic excavator of min 200 HP and bucket capacity 2.5 cum - 3 numbers (ii) Cranes minimum 200 T capacity - 3 nos., (iii) Stone Breaker - 1 no., (iv) Road Trailer of 20 MT capacity - 1 no., (v)Tippers - 2 nos. and (vi) Tractors - 2 nos. (vii) Slope Vibratory compactor - 2 nos. and other required machineries etc. in good working condition at site of work.</p>
17.	<p>Section-8 Employer's Requirement Volume-1</p> <p>1.1 DETAILED SCOPE OF THE WORK,</p> <p>C) MAJOR BRIDGE, MINOR BRIDGES, RUB AND OTHER</p>	<p><b>Replace:</b></p> <p>Note: 1. The rate includes all items of work/supplies for complete job in all respects including "cost of Reinforced cement concrete, cement, reinforcement &amp; shuttering" of (i) main RCC Box; (ii) Thrust Bed; (iii) Footpath (iv) Parapet wall and (v) wearing Course etc., 2. In case Drag Sheet and/or Rail Cluster are to be used as per approved scheme and design, the same is included in the quoted bid value. 3. The payment for this item shall be made for the clear inner cross section area of the parent RCC Box/Boxes and barrel length i.e. clear inner volume of parent RCC Box/Boxes.</p> <p><b>With:</b></p> <p>Deleted.</p>

Sl. No.	Clause Reference/ Page No.	Amendments
	SPECIAL SPANS Clause 41	
18.	Section-8 Employer's Requirement Volume-1  1.1 Detailed Scope Of The Work,  C) Major Bridge, Minor Bridges, Rub And Other Special Spans  Clause 43	<p><b>Replace:</b></p> <p>43) Supply, filling and stacking sandbags layer by layer filled with Railway Sand/Railway quarry dust in Contractor's empty polythene cement bags of 50 kg bags with all contractors' labor, tools, plants, lead, lift etc., including stitching the same with machine using polythene thread complete as directed by Engineer-in charge at site.</p> <p><b>With</b></p> <p>43) Supply, filling and stacking sandbags layer by layer filled with Sand quarry dust in Contractor's empty polythene cement bags of 50 kg bags with all contractors' labor, tools, plants, lead, lift etc., including stitching the same with machine using polythene thread complete as directed by Engineer-in charge at site.</p>
19.	Section 2 ITT Clause 3.2 b	<p><b>Replace</b></p> <p>The Tenderer/Firm/Company/JV/Sub Contractor should have Satisfactorily Completed / Substantially completed as below in the five financial years (FY 2021-22 to FY 2025-26) and till the last day of the month previous to the month of bid submission "similar work" consists of "Any of the work or combination of works such as "Execution of Earthwork in embankment &amp; cutting/Elevated Viaduct/Elevated Viaduct incl Station/Station building/ Major bridges/ Minor bridges/ RUB /ROB for Metro Railway/ Railway/ High Speed Railway /Regional Railway/ Light Railway/ Highway".</p> <p><b>With</b></p> <p>The Tenderer/Firm/Company/JV/Sub Contractor should have Satisfactorily Completed / Substantially completed as below in the five financial years (FY 2021-22 to FY 2025-26) and till the last day of the month previous to the month of bid submission "similar work" consists of "Any of the work or combination of works such as "Execution of Earthwork in embankment &amp; cutting/Elevated</p>

Sl. No.	Clause Reference/ Page No.	Amendments
		Viaduct/Elevated Viaduct incl Station/Station building/ Major bridges/ Minor bridges/ <b>Aqueduct</b> / RUB /ROB for Metro Railway/ Railway/ High Speed Railway /Regional Railway/ Light Railway/ Highway / <b>Elevated Aqueduct</b> ".
20.	Section 2 ITT Clause 3.2 b	<p><b>Replace:</b> Note: 21. For para 3.2 b (i)) Execution of "Similar Work" for this contract shall mean "Any of the work or combination of works such as "Execution of Earthwork in embankment &amp; cutting/ Elevated Viaduct/ Station building/ Major bridges/ Minor bridges/ RUB /ROB for Metro Railway/ Railway/ High Speed Railway /Regional Railway/ Light Railway/ Highway".</p> <p><b>With</b> Note: 3. For para 3.2 b (i)) Execution of "Similar Work" for this contract shall mean "Any of the work or combination of works such as "Execution of Earthwork in embankment &amp; cutting/ Elevated Viaduct/ Station building/ Major bridges/ Minor bridges/ <b>Aqueduct</b> /RUB /ROB for Metro Railway/ Railway/ High Speed Railway /Regional Railway/ Light Railway/ Highway/ <b>Elevated Aqueduct</b>".</p>
22.	Section -2 ITT, Clause 2.3 Multiple Contracts	<p><b>Replace</b></p> <p><b>Multiple Contracts:</b> Not Applicable</p> <p><b>With</b></p> <p><b>Multiple Contracts</b> <b>The works are grouped into Three contract packages (C2/P1, C4/P1 &amp; C4/P2),</b> and bidders are allowed to bid for any One or any Two or all the Three contract packages. Pursuant to sub-Clause 25 of Instructions to Tenderers, evaluation shall be done as under:</p> <p>a. In the first stage, the qualification of the bidder shall be evaluated separately for each individual package for which the bidder has submitted the substantially responsive bid.</p>

Sl. No.	Clause Reference/ Page No.	Amendments
		<p>b. In the second stage, the bidder whose bids for more than one package have been determined substantially responsive and meeting the qualification requirements of individual packages, the technical evaluation of such bidder will again be done for the aggregated requirements of multiple packages for:</p> <ul style="list-style-type: none"> <li>(i) Average annual construction turnover and</li> <li>(ii) Financial resources as presented in the bid.</li> <li>(iii) Bid capacity as required in the bid.</li> </ul> <p>Note: The bid capacity criteria will be evaluated for each bidder applying bid capacity formula for individual package. The bid capacity of the bidder for two or three packages will be evaluated for the combined cumulative requirements criteria in case bidder participated in two or three bids.</p> <p>c. After the evaluation of technical bids as above, the financial bids shall be opened for those specific package(s) of specific bidders who have submitted substantially responsive bids and who have been determined to meet the qualification requirements.</p> <p>d. The bids of bidders which have been rejected on the grounds of being substantially nonresponsive to the requirements of the bidding document and which have been determined as being not qualified as a result of evaluation of technical bid of individual package, the price bid of such bidders for that package shall not be opened.</p> <p>e. After the bidder is determined to meet qualification requirements for single packages or multiple packages, the Employer will evaluate and compare financial bids on the basis of a package, or a combination of packages, or as a total packages in order to arrive at the least cost combination for the Employer by taking into account unconditional discounts offered by the bidders for individual package and conditional discounts offered by bidders in case of award of multiple packages. The least cost combination will determine the most eligible bidder for award of any package or packages.</p> <p>f. During second stage of evaluation as mentioned in ITT clause 2.3 above, in case a bidder fails to meet the prescribed aggregated requirement, but emerges as the lowest evaluated bidder in more than One individual package after effecting applicable discounts, then the bidder will be considered for further financial evaluation for those packages which he meets the aggregated requirement. Least cost combination will determine the most eligible bidder for award of any package or packages.</p>

Sl. No.	Clause Reference/ Page No.	Amendments
		<p>g. If the bidder as defined in ITB 2 submits bids for more than one contract packages and if the bidder is lowest evaluated substantially responsive in any one contract package or two contract package or all the contract packages, then the bidder has to undertake to execute all the awarded contract packages.</p>
23.	<p>SECTION – 2 – INSTRUCTIONS TO TENDERERS (ITT) Clause 29.1 OF ITT: PERFORMANCE SECURITY</p>	<p><b>Replace</b> <b>29. PERFORMANCE SECURITY</b> 29.1 Within 21 days of receipt of the Letter of Acceptance, the successful tenderer shall deliver to the Employer a Performance Security in any of the forms given below for an amount equivalent to <b>3% of the Contract price plus additional security for unbalanced tenders</b> in accordance with Clause 25.6 of ITT and Clause 4.2 of the Conditions of Contract.</p> <p>a) Banker's /E-Bank Guarantee/Demand draft/Pay Order/ BG in favour of Bi-RIDE, Bangalore or</p> <p>b) A bank guarantee in the form given in Section 10.</p> <p><b>With</b></p> <p>29.1 Within 21 days of receipt of the Letter of Acceptance, the successful tenderer shall deliver to the Employer a Performance Security in any of the forms given below for an amount equivalent to <b>3% of the Contract price plus additional security for unbalanced tenders</b> in accordance with Clause 25.6 of ITT and Clause 4.2 of the Conditions of Contract.</p> <p>a) Banker's e-Bank Guarantee/Demand draft/Pay Order/ BG in favour of Bi-RIDE, Bangalore or</p> <p>b) A bank guarantee in the form given in Section 10.</p> <p><b>c) Insurance Surety Bond</b></p> <p><b>The Following para is added:</b></p>

Sl. No.	Clause Reference/ Page No.	Amendments
		<p>The Insurance Surety Bond shall be issued by an Insurance Company authorized by the Insurance Regulatory and Development Authority of India (IRDAI) and shall be payable in India in favour of Bengaluru Integrated Rail Infrastructure Development Enterprise Limited (Bi-RIDE). It shall conform to the prescribed format provided in <b>Attachment- A</b>.</p> <p><b>In the case of Joint Venture (JV), the Performance Security and/or Additional Performance Security shall be furnished in the name of the JV and in favour of Bi-RIDE. Such security shall be submitted by the Lead Member or any other member of the JV on behalf of the JV.</b></p>
24.	<p>SECTION – 2 – INSTRUCTIONS TO TENDERERS (ITT) 13.7 OF ITT: tender security / EMD ADDITIONAL INSTRUCTIONS TO TENDERERS (THIS SHOULD BE READ IN CONTINUATION OF ITT) / Pg. No. 23 of Section -2</p>	<p><b>Replace:</b> ADDITIONAL INSTRUCTIONS TO TENDERERS (THIS SHOULD BE READ IN CONTINUATION OF ITT) Clause: 13.7 In this tender, a tender security/ EMD of <b>₹2.30 Cr. (Rupees Two Crore Thirty lakhs only)</b> shall have to be paid. The instrument type for payment of tender security/EMD shall be Demand Draft, e-Bank Guarantee, Bank Guarantee, RTGS &amp; NEFT. No other mode of payment will be accepted.</p> <p><b>With:</b> ADDITIONAL INSTRUCTIONS TO TENDERERS (THIS SHOULD BE READ IN CONTINUATION OF ITT) Clause: 13.7 In this tender, a tender security/ EMD of <b>₹2.30 Cr. (Rupees Two Crore Thirty lakhs only)</b> shall have to be paid. The instrument type for payment of tender security/EMD shall be Demand Draft, e-Bank Guarantee, Bank Guarantee, RTGS, NEFT &amp; <b>Insurance Surety Bond</b>. No other mode of payment will be accepted.</p> <p><b>In the case of Joint Venture (JV), the EMD/Tender Security shall be furnished in the name of the JV and in favour of Bi-RIDE. Such security shall be submitted by the Lead Member or any other member of the JV on behalf of the JV.</b></p>

Sl. No.	Clause Reference/ Page No.	Amendments				
25.	Section 7 PCC Clause 42/CC	<p><b>Replace</b></p> <p><b>42.1 Mobilization Advance:</b></p> <p>The Employer shall make payment, as an Interest bearing advance for mobilization, when the Contractor submits a guarantee in accordance with this Sub-Clause. The total advance payment, the number and timing of instalments (if more than one), and the applicable currencies and proportions, shall be as stated in the Contract Data.</p> <p>Unless and until the Employer receives this guarantee, or if the total advance payment is not stated in the Contract Data, this Sub-Clause shall not apply.</p> <p>The Engineer shall issue an interim payment certificate for the first installment of mobilization advance after receiving an application for advance payment (under sub clause 37.1/PCC [Application for Interim Payment Certificates]) and after the Employer receives</p> <p>(i) the Performance Security in accordance with New-Clause 4.19/PCC [Performance Security] and</p> <p>(ii) a guarantee in amounts and currencies equal to the advance payment plus 10%. The next installment shall be released only when the contractor submits statement of having utilized the previous installment of mobilization advance and the Employer is satisfied that the utilization has been done in purposeful manner.</p> <p>The Mobilization Advance shall be interest bearing and secured by unconditional BG equivalent to 110% of the advance amount valid upto the completion date. The advance payment shall be paid only after signing of the Contract agreement.</p> <p>Mobilization advance payment: Comprises of the percentage of Accepted Contract Amount payable in the currencies and proportions in which the Accepted Contract Amount is payable and in installments as mentioned below;</p> <table border="1" data-bbox="520 1224 1226 1351"> <thead> <tr> <th data-bbox="520 1224 875 1256">Mobilization Advance</th> <th data-bbox="875 1224 1226 1256">Instalments</th> </tr> </thead> <tbody> <tr> <td data-bbox="520 1256 875 1351">As per the request of the contractor subject to a maximum of 5%</td> <td data-bbox="875 1256 1226 1351">Two Equal</td> </tr> </tbody> </table>	Mobilization Advance	Instalments	As per the request of the contractor subject to a maximum of 5%	Two Equal
Mobilization Advance	Instalments					
As per the request of the contractor subject to a maximum of 5%	Two Equal					

Sl. No.	Clause Reference/ Page No.	Amendments
		<p>Timing of Mobilization Advance Payment: First Installment within 21 (Twenty-one) days from the date of receipt of unconditional Bank guarantee acceptable to Employer.</p> <p>Second Installment shall be released only when the contractor submits statement of having utilized the First Installment of mobilization Advance and the Employer is satisfied that the utilization has been done in purposeful manner. This shall be released within 21 days from the date of receipt of Bank guarantee acceptable to the Employer</p> <p>Interest on Advance Payment: At the rate of (3 year) SBI MCLR+2% interest per annum on reducing balances. The Interest rate is applicable on the date of certification of each IPC by the Engineer for the relevant period. And the interest amount shall be calculated from the date of Advance payment received by the Contractor.</p> <p><b>With</b></p> <p><b>42.1 Mobilization Advance: 5% of the Contract amount.</b></p> <p>The Employer shall make payment, as an <b>Interest-Free advance for mobilization</b>, when the Contractor submits a guarantee in accordance with this Sub-Clause. The total advance payment, the number and timing of instalments (if more than one), and the applicable currencies and proportions, shall be as stated in the Contract Data.</p> <p>Unless and until the Employer receives this guarantee, or if the total advance payment is not stated in the Contract Data, this Sub-Clause shall not apply.</p> <p>The Engineer shall issue an interim payment certificate for the first installment of mobilization advance after receiving an application for advance payment (under sub clause 37.1/PCC [Application for Interim Payment Certificates]) and after the Employer receives</p> <p>(i) the Performance Security in accordance with New-Clause 4.19/PCC [Performance Security] and</p> <p>(ii) a guarantee in amounts and currencies equal to the advance payment plus 10%. The next installment shall be released only when the contractor submits statement of having utilized the previous installment of mobilization advance and the Employer is satisfied that the utilization has been done in purposeful manner.</p>

Sl. No.	Clause Reference/ Page No.	Amendments				
		<p>The Mobilization Advance shall be interest free up to the original completion period and secured by unconditional BG equivalent to 110% of the advance amount valid. The advance payment shall be paid only after signing of the Contract agreement</p> <p>Mobilization advance payment: Comprises of the percentage of Accepted Contract Amount payable in the currencies and proportions in which the Accepted Contract Amount is payable and in installments as mentioned below;</p> <table border="1" data-bbox="527 516 1226 638"> <thead> <tr> <th data-bbox="527 516 877 545">Mobilization Advance</th> <th data-bbox="884 516 1226 545">Instalments</th> </tr> </thead> <tbody> <tr> <td data-bbox="527 550 877 638">As per the request of the contractor subject to a maximum of 5%</td> <td data-bbox="884 550 1226 638">Two Equal (2.5% each)</td> </tr> </tbody> </table> <p>Timing of Mobilization Advance Payment: First Installment within 30 (Thirty) days from the date of receipt of unconditional Bank guarantee acceptable to Employer.</p> <p>Second Installment shall be released only when the contractor submits statement of having utilized the First Installment of mobilization Advance and the Employer is satisfied that the utilization has been done in purposeful manner. <b>This shall be released within 30 days from the date of receipt of Bank guarantee acceptable to the Employer.</b></p> <p><b>In the case of Joint Venture (JV), BG shall be furnished in the name of the JV and in favour of Bi-RIDE. Such advance shall be submitted by the Lead Member or any other member of the JV on behalf of the JV.</b></p>	Mobilization Advance	Instalments	As per the request of the contractor subject to a maximum of 5%	Two Equal (2.5% each)
Mobilization Advance	Instalments					
As per the request of the contractor subject to a maximum of 5%	Two Equal (2.5% each)					
26.	Section 7 PCC Clause 42/CC	<p><b>Replace</b></p> <p><b>42.2 Advance against Plant and Machinery</b></p> <p>This advance is payable in Indian Rupees/respective currencies as quoted in the Tender and accepted by the Employer against plant, equipment and machinery, provided the same have reached the site, or in the case of new items meant specifically for the works, firm purchase order has been placed and the invoices received. The plant and machinery shall be valued by the Engineer as follows</p> <p>(a) New items: 80% of purchase price (b) Items valued at less than Rs. 1,000,000 (Rs. One million) per unit: Not to be considered</p>				

Sl. No.	Clause Reference/ Page No.	Amendments
		<p>The total advance for Plant and Machinery shall be limited to 5% of the Contract Price and will carry an interest rate of (3 year) SBI MCLR +2% interest per annum on reducing balances. The Interest rate is applicable from the date of submission of IPC / advance request by contractor It will be paid against submission of Bank Guarantees for 110% of advance value for each stage of advance to be given by each member of the consortium/JV in proportion to their participation as per format given in section 10: Formats, from an Indian Schedule bank (excluding Cooperative Banks) or from a schedule Foreign Bank as defined in Section 2I of RBI Act 1934 read with Second Schedule. All bank Guarantees should be payable in Bangalore at the designated branch. The Plant and Machinery Advance shall be interest bearing and secured by BG equivalent to 110% of the advance amount</p> <p>The Interest rate is applicable on the date of certification of each IPC by the Engineer for the relevant period. And the interest amount shall be calculated from the date of Advance payment received by the Contractor..</p> <p><b>With</b></p> <p><b>42.2 Advance against Plant and Machinery: 5% of the Contract amount</b></p> <p>This advance is payable in Indian Rupees/respective currencies as quoted in the Tender and accepted by the Employer against plant, equipment and machinery, provided the same have reached the site, or in the case of new items meant specifically for the works, firm purchase order has been placed and the invoices received. The plant and machinery shall be valued by the Engineer as follows</p> <p>(a) New items: 80% of purchase price  (b) Items valued at less than Rs. 1,000,000 (Rs. One million) per unit: Not to be considered</p> <p><b>Interest Free Plant and Machinery Advance shall be limited to 5% of the Contract Price</b> upto the Original Completion period.</p> <p>It will be paid against submission of Bank Guarantees for 110% of advance value for each stage of advance to be given by each member of the consortium/JV in proportion to their participation as per format given in section 10: Formats, from an Indian Schedule bank (excluding Cooperative Banks) or from a schedule Foreign Bank as defined in Section 2I of RBI Act 1934 read with Second Schedule. All bank Guarantees should be payable in Bangalore at the designated branch. The Plant and Machinery Advance shall be <b>interest free</b> and secured by BG equivalent to 110% of the advance amount.</p> <p><b>In the case of Joint Venture (JV), BG shall be furnished in the name of the JV and in favour of Bi-RIDE. Such advance shall be submitted by the Lead Member or any other member of the JV on behalf of the JV.</b></p>

Sl. No.	Clause Reference/ Page No.	Amendments
27.	Section 7 PCC Clause 42/CC	<p><b>Replace</b></p> <p><b>42.4 Recovery of Advances</b></p> <p>Unless stated otherwise in the Contract Data, the advance payment shall be repaid from the interim payments determined by the Engineer in accordance with Sub-Clause 37.3/PCC [Issue of Interim Payment Certificates], as follows: The recovery of the Mobilization and Plant and Machinery Advances shall be made from each bill in equal monthly instalments and the recovery/deductions shall commence at 12th month and ends at 17th month from the date of commencement which is in 6 monthly equal installments to recover the whole advance paid. If the amount of interim payment certificate is not sufficient for recovery of accrued interest or in the opinion of the Employer satisfactory progress is not being achieved by the contractor, then the contractor will have to deposit the accrued interest and return the mobilization advance in part or in full as demanded by the Employer, failing which Employer shall have the right to encash the Bank Guarantee(s). The contractor shall always have the option to start repayment earlier and/or to complete the repayment earlier than the due date. If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or prior to termination under Clause 49.0/PCC [Termination by Employer] or New-Clause 8/PCC [Force Majeure] (as the case may be), the whole of the balance then outstanding shall immediately become due and payable by the Contractor to the Employer</p> <p><b>With</b></p> <p><b>42.4 Recovery of Advances</b> <b>Recovery of Advances: The recovery of advances granted under Sub-Clauses 42 commences once 15% of the original Contract Price has been paid and shall be completed by the time 85% of the original Contract Price has been paid or by the original Date of Completion, whichever occurs earlier.</b> The total recovery from each Interim Payment Certificate (IPC) shall not exceed 30%. Recoveries shall be effected in the same proportion of currency(ies) in which the advance was originally paid.</p>

Sl. No.	Clause Reference/ Page No.	Amendments
		<p>No request for deferment of recovery of interest-free advances, namely Mobilization Advance and Plant &amp; Machinery Advance, shall ordinarily be entertained. However, in exceptional circumstances, such as low billing or to ease the Contractor's cash flow, Bi-RIDE may consider such requests subject to the following conditions:</p> <ul style="list-style-type: none"> <li>(i) The amount of deferred recovery shall be treated as a Special/Acceleration Advance Payment.</li> <li>(ii) The BG shall neither be released nor reduced until full recovery of the Special Advance.</li> <li>(iii) The Contractor shall pay interest at the prevailing one-year MCLR (+2%) of the State Bank of India.</li> </ul> <p>SBI MCLR (+2%) shall be applicable on such Special Advance from the date of the IPC in which recovery is deferred until the date of full recovery, at the prevailing one-year MCLR (+2%) of the State Bank of India.</p> <p>The Contractor shall have the option to have the aforesaid recoveries commenced and / or completed earlier, and / or to have recoveries effected in instalments of higher amounts, and to repay part or whole of the advance by direct payment in advance rather than through on account bills. The contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been repaid. In case the Contract is terminated due to default of the Contractor or rescinded/foreclosed, due to any other reason, the Contractor shall return the unrecovered amount of all advances within 15 days of issue of notice of termination/rescission/ foreclosure of the Contract if the Contractor fails to do so due to any reason whatsoever, then pay interest at the prevailing one-year MCLR + 2% of the State Bank of India. prevailing on the date of issue of notice of termination/rescission/foreclosure shall be charged on the unrecovered amount of such advances from 16th day onwards compounded quarterly till the same is returned by the Contractor.</p> <p>Interest in Case of Delay in Repayment of Advances : In case of a delay in the progress and/or completion of Work, as a result of which it is not possible for the Employer to recover the advance, before the original date of completion of Works stipulated in the Contract, then the interest to be charged from the Contractor on the remaining portion of the advance beyond such original completion date specified in the Contract, as detailed here under:</p> <ul style="list-style-type: none"> <li>(i) "For period(s) for which "Extension of Time" has been granted under clauses (a) to (g) of PCC clause 26.5, Interest shall be charged at State Bank of India's Marginal cost of fund based lending rate (MCLR +2%) applicable of 1-year tenure, as prevailing on the last date of original time for completion specified in the contract".</li> <li>(ii) "For all the other period(s) for which "Extension of Time" has been granted under clauses other than the clauses (a) to (g) of PCC clause 26.5, Interest shall be charged at State Bank of India's Marginal cost of fund based lending rate (MCLR+2%) applicable of 1-year tenure, as prevailing on the last date of original time for completion specified in the contract plus a penal interest of 3%".</li> </ul>

Sl. No.	Clause Reference/ Page No.	Amendments
28.	Name of the work in all sections of the tender document <b>(wherever it is applicable)</b>	<p><b>Replace:</b></p> <p><b>NAME OF WORK:</b> “Design &amp; Construction of Formation In Embankments /Cuttings/Blanketing, MIB’s, ROB’s, RUB’s, ERS/Retaining Wall, Drains, Boundary Wall, Fencing Works In At-Grade Section of Length 12.632 Km (Ch: -0+635 Km To Ch: 13.694 Km) and Other Related Infrastructural Works From Heelalige To Bellandur Including Validation of Design &amp; Stability Check Wherever Applicable For Works Executed By Previous Contractor (Excluding Station Buildings), of Corridor - 4 of Bengaluru Suburban Transport Project (BSTP)”.</p> <p><b>With:</b></p> <p><b>NAME OF WORK:</b> “Design &amp; Construction of Formation In Embankments /Cuttings/Blanketing, MIB’s, ROB’s, RUB’s, MJB, ERS/Retaining Wall, Drains, Boundary Wall, Fencing Works In At-Grade Section of Length <b>13.141 Km (Ch: (-)1+214 Km To Ch: 13.624 Km)</b> and Other Related Infrastructural Works From Heelalige To Bellandur Including Validation of Design &amp; Stability Check Wherever Applicable For Works Executed By Previous Contractor (Excluding Station Buildings), of Corridor - 4 of Bengaluru Suburban Transport Project (BSTP)”</p>
29.	Section 8 Employers requirement Vol 1 II) Brief scope <b>(wherever it is applicable)</b>	<p><b>Replace:</b></p> <p>The proposed work is in connection with the Package-2 of Corridor- 4/BSTP At Grade section in between Heelalige &amp; Bellandur, Length of 12.632 Km (Ch: -0+635 Km to Ch: 13.694 Km), Excluding Station Buildings.</p> <p><b>With:</b></p> <p>The proposed work is in connection with the Package-2 of Corridor- 4/BSTP At Grade section in between Heelalige &amp; Bellandur, Length of <b>13.141 Km (Ch: (-)1+214 Km To Ch: 13.624 Km)</b>, Excluding Station Buildings.</p>
30.	Section 8 Employers requirement Vol 1 III) BROAD SCOPE OF WORK: 3) At Grade: <b>(wherever it is applicable)</b>	<p><b>Replace:</b></p> <p>“Design &amp; Construction of Formation in Embankments, Cuttings including Blanketing, Minor Bridges, ROB, RUB’s, ERS/Retaining Wall, Sacrificial Retaining Wall, Drains, Boundary Wall and fencing Works At-Grade Section of Length 12.632 Km (Ch: -0+635 Km To Ch: 13.694 Km) excluding length from Ch:9+234 Km to Ch: 9+510 Km &amp; from Ch: 9.715 Km to Ch: 10.111 Km (Length- 672 m) For BSTP Corridor and other related Infrastructural Works from Heelalige to Bellandur Chainage as mentioned above including Validation of Design and Stability Check wherever applicable for works executed by previous Contractor (Excluding 5 Stations)..</p>

Sl. No.	Clause Reference/ Page No.	Amendments																												
		<p><b>With:</b></p> <p>“Design &amp; Construction of Formation in Embankments, Cuttings including Blanketing, Minor Bridges, ROB, RUB’s, MJB, ERS/Retaining Wall, Sacrificial Retaining Wall, Drains, Boundary Wall and fencing Works At-Grade Section of Length <b>13.141 Km (Ch: (-)1+214 Km To Ch: 13.624 Km)</b> excluding length from Ch:9+234 Km to Ch: 9+510 Km &amp; from Ch: 9.715 Km to Ch: 10.111 Km (Length- 672 m) For BSTP Corridor and other related Infrastructural Works from Heelalige to Bellandur Chainage as mentioned above including Validation of Design and Stability Check wherever applicable for works executed by previous Contractor (Excluding 5 Stations)..</p>																												
31.	<p>Section 8 Employers requirement Vol 2 ANNEXURE- I 2. ROUTE LENGTH <b>(wherever it is applicable)</b></p>	<p>Replace:</p> <table border="1"> <thead> <tr> <th>Sl. No</th> <th>Name of location from</th> <th>Name of location to</th> <th>Start Chainage (km)</th> <th>End Chainage (km)</th> <th>Length (km)</th> <th>Remarks</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>HEELALIGE</td> <td>BELLANDUR</td> <td>-0+635</td> <td>13.694</td> <td>12.632</td> <td>AT-GRADE</td> </tr> </tbody> </table> <p><b>With:</b></p> <table border="1"> <thead> <tr> <th>Sl. No</th> <th>Name of location from</th> <th>Name of location to</th> <th>Start Chainage (km)</th> <th>End Chainage (km)</th> <th>Length (km)</th> <th>Remarks</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>HEELALIGE</td> <td>BELLANDUR</td> <td><b>(-)1+214</b></td> <td><b>13.624</b></td> <td><b>13.141</b></td> <td>AT-GRADE</td> </tr> </tbody> </table>	Sl. No	Name of location from	Name of location to	Start Chainage (km)	End Chainage (km)	Length (km)	Remarks	1	HEELALIGE	BELLANDUR	-0+635	13.694	12.632	AT-GRADE	Sl. No	Name of location from	Name of location to	Start Chainage (km)	End Chainage (km)	Length (km)	Remarks	1	HEELALIGE	BELLANDUR	<b>(-)1+214</b>	<b>13.624</b>	<b>13.141</b>	AT-GRADE
Sl. No	Name of location from	Name of location to	Start Chainage (km)	End Chainage (km)	Length (km)	Remarks																								
1	HEELALIGE	BELLANDUR	-0+635	13.694	12.632	AT-GRADE																								
Sl. No	Name of location from	Name of location to	Start Chainage (km)	End Chainage (km)	Length (km)	Remarks																								
1	HEELALIGE	BELLANDUR	<b>(-)1+214</b>	<b>13.624</b>	<b>13.141</b>	AT-GRADE																								
32.	<p>Section 8A Employer’s Requirement Vol-2 <b>4.4 Deleted</b></p>	<p><b>Replace:</b> <b>4.4 Deleted</b></p> <p><b>With:</b> <b>Major Bridge (MJB)</b></p>																												

Sl. No.	Clause Reference/ Page No.	Amendments							
		Sl no.	Chainage (km)	Bridge No.	Type of Structure	Span (Nos. × length) (m)	Approach's		
		1	-0.624	MJB 474	U-Girder above Abutments / Pier	2 X 12.2m	As per drawings and Site conditions		
33.	Section 8A Employer's Requirement Vol-2 <b>4.3 Road Under Bridges (RUB)</b>	<b>Replace:</b>							
		SI No	Existing		Proposed				
			Chainage (km)	Bridge No.	Type of Structure	Span (Nos. × length) (m)	RUB	Barrel Length (m)	Approach's
		1.	1.239	477A	RCC Box	4 X 3.75	RUB	14.90	As per drawings and Site conditions
		2.	2.557	480A	RCC Box	4 X 4	RUB	15.90	As per drawings and Site conditions
		3.	5.728	490A	RCC Box	4 X 4	RUB	7.90	As per drawings and Site conditions
		4.	7.404	497A	RCC Box	4 X 3.75	RUB	14.83	As per drawings and Site conditions
		5.	13.665	511	RCC Box	9 X 5	RUB	38.20	As per drawings and Site conditions
		6.	13.678	511A	RCC Box	9 X 5	RUB	38.20	As per drawings and Site conditions

Sl. No.	Clause Reference/ Page No.	Amendments																																																																
		<p><b>With:</b></p> <table border="1"> <thead> <tr> <th>SI No</th> <th colspan="7">Proposed</th> </tr> <tr> <th>SI No.</th> <th>Chainage (km)</th> <th>Bridge No.</th> <th>Type of Structure</th> <th>Span (Nos. × length) (m)</th> <th>RUB</th> <th>Barrel Length (m)</th> <th>Approach's</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>1.239</td> <td>477A</td> <td>RCC Box</td> <td>4 X 3.75</td> <td>RUB</td> <td>14.90</td> <td>As per drawings and Site conditions</td> </tr> <tr> <td>2.</td> <td>2.557</td> <td>480A</td> <td>RCC Box</td> <td>4 X 4</td> <td>RUB</td> <td>15.90</td> <td>As per drawings and Site conditions</td> </tr> <tr> <td>3.</td> <td>5.728</td> <td>490A</td> <td>RCC Box</td> <td>4 X 4</td> <td>RUB</td> <td>7.90</td> <td>As per drawings and Site conditions</td> </tr> <tr> <td>4.</td> <td>7.404</td> <td>497A</td> <td>RCC Box</td> <td>4 X 3.75</td> <td>RUB</td> <td>14.83</td> <td>As per drawings and Site conditions</td> </tr> <tr> <td>5</td> <td colspan="7">Deleted</td> </tr> <tr> <td>6</td> <td colspan="7">Deleted</td> </tr> </tbody> </table>	SI No	Proposed							SI No.	Chainage (km)	Bridge No.	Type of Structure	Span (Nos. × length) (m)	RUB	Barrel Length (m)	Approach's	1.	1.239	477A	RCC Box	4 X 3.75	RUB	14.90	As per drawings and Site conditions	2.	2.557	480A	RCC Box	4 X 4	RUB	15.90	As per drawings and Site conditions	3.	5.728	490A	RCC Box	4 X 4	RUB	7.90	As per drawings and Site conditions	4.	7.404	497A	RCC Box	4 X 3.75	RUB	14.83	As per drawings and Site conditions	5	Deleted							6	Deleted						
SI No	Proposed																																																																	
SI No.	Chainage (km)	Bridge No.	Type of Structure	Span (Nos. × length) (m)	RUB	Barrel Length (m)	Approach's																																																											
1.	1.239	477A	RCC Box	4 X 3.75	RUB	14.90	As per drawings and Site conditions																																																											
2.	2.557	480A	RCC Box	4 X 4	RUB	15.90	As per drawings and Site conditions																																																											
3.	5.728	490A	RCC Box	4 X 4	RUB	7.90	As per drawings and Site conditions																																																											
4.	7.404	497A	RCC Box	4 X 3.75	RUB	14.83	As per drawings and Site conditions																																																											
5	Deleted																																																																	
6	Deleted																																																																	
34.	C4 P2 Tender drawings (Alignment DWG)	<p><b>Replace:</b> Alignment Plan and Profile</p> <p><b>With</b> <b>Revised Alignment Plan and Profile</b></p>																																																																

Sl. No.	Clause Reference/ Page No.	Amendments				
35.	C4 P2 Tender drawings	<b>Added the following: GAD of Road Under Bridge (RUB) Bridge no 490A</b>				
36.	Section 9 Pricing schedule	<b>Replace: APPORTIONMENT OF CONTRACT PRICE OF SCHEDULE-2: WEIGHTAGES OF COMPONENTS FOR INTERIM PAYMENTS:</b>				
		<b>Schedule</b>	<b>Description</b>	<b>Percentage of Cost of Schedule - A</b>	<b>Items</b>	
		<b>Schedule-2</b>	"Construction of Formation In Embankments /Cuttings/Blanketing, MIB's, ROB's, RUB's, ERS/Retaining Wall, Drains, Boundary Wall, Fencing Works In At-Grade Section of Length 12.632 Km (Ch: -0+635 Km To Ch: 13.694 Km) and Other Related Infrastructural Works From Heelalige To Bellandur Including Validation of Design And Stability Check Wherever Applicable For Works Executed By Previous Contractor (Excluding Station Buildings), of Corridor - 4 of Bengaluru Suburban Transport Project (BSTP)".	98% of the cost of Schedule-A	1. Earthwork, ERS/Retaining Wall & Drains	76 %
		2. Minor Bridges 31 Nos			5 %	
		3. RUB (Road Under Bridges) 6 Nos			3 %	
4. RCC Boundary wall to support signal & traction cables (hangers) and fencing on both in between IR & BSTP and BSTP side over screw pile foundation	13 %					

Sl. No.	Clause Reference/ Page No.	Amendments				
				5. OHE mast RCC foundation.	2 %	
				6. ROB (1 Nos)	1 %	
<p><b>With:</b></p> <p><b>APPORTIONMENT OF CONTRACT PRICE OF SCHEDULE-2:</b></p> <p><b>WEIGHTAGES OF COMPONENTS FOR INTERIM PAYMENTS:</b></p>						
Schedule	Description	Percentage of Cost of Schedule - A	Items	Percentage Break up of Schedule-2		
<b>Schedule-2</b>	"Design & Construction of Formation In Embankments /Cuttings/Blanketing, MIB's, ROB's, RUB's, MJB, ERS/Retaining Wall, Drains, Boundary Wall, Fencing Works In At-Grade Section of Length 13.141 Km (Ch: (-)1+214 Km To Ch: 13.624 Km) and Other Related Infrastructural Works From Heelalige To Bellandur Including Validation of Design & Stability Check Wherever Applicable For Works Executed By Previous Contractor (Excluding Station Buildings), of Corridor - 4 of Bengaluru Suburban Transport Project (BSTP)".	98% of the cost of Schedule-A	1. Earthwork, ERS/Retaining Wall, Drains & Ramp	75 %		
				2. Minor Bridges 31 Nos	2 %	
				3. RUB (Road Under Bridges) 4 Nos	3 %	
				4. RCC Boundary wall to support signal & traction cables (hangers) and fencing on both in between IR & BSTP and	15 %	

Sl. No.	Clause Reference/ Page No.	Amendments																										
					BSTP side over screw pile foundation																							
					5. OHE mast RCC foundation.	2 %																						
					6. MJB (1 Nos)	2 %																						
					7. ROB (1 Nos)	1 %																						
37.	Section 9 Pricing schedule	<p><b>Replace:</b> 2.3 ROB (ROAD OVER BRIDGE) – 1 Nos.</p> <p><b>With:</b> 2.6 ROB (ROAD OVER BRIDGE) – 1 Nos.</p>																										
38.	Section 9 Pricing schedule	<p><b>Add:</b> 2.7 MJB (MAJOR BRIDGE) – 1 No – 2% OF THE COST OF SCHEDULE-A</p> <table border="1"> <thead> <tr> <th>Sl. No.</th> <th>Stage Payments</th> <th>Percentage of Cost of Schedule -A</th> <th>Payable unit</th> <th>Percentage breakup (Weightages)</th> <th>Payment Procedure</th> </tr> <tr> <th>1</th> <th>2</th> <th>3</th> <th>4</th> <th>5</th> <th>6</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td><b>Foundation:</b> Ground clearance, preparation of base below the pile cap or below the pier base for open foundation as applicable, ground preparation work, completion of the foundation works for wing walls and return walls and testing.</td> <td rowspan="2">2% of the cost of Schedule-A</td> <td>LS</td> <td>25%</td> <td rowspan="2">(a) Cost of each bridge shall be determined on pro rata basis with respect to the total linear length of the Major Bridges.  (b) Payment shall be made on completion of each component/stage of a Major Bridge as per the weightage</td> </tr> <tr> <td>2.</td> <td><b>Substructure:</b> Completion of abutment, piers including Pier caps/bed blocks, Pedestals (without bearings) as</td> <td>LS</td> <td>15%</td> </tr> </tbody> </table>					Sl. No.	Stage Payments	Percentage of Cost of Schedule -A	Payable unit	Percentage breakup (Weightages)	Payment Procedure	1	2	3	4	5	6	1.	<b>Foundation:</b> Ground clearance, preparation of base below the pile cap or below the pier base for open foundation as applicable, ground preparation work, completion of the foundation works for wing walls and return walls and testing.	2% of the cost of Schedule-A	LS	25%	(a) Cost of each bridge shall be determined on pro rata basis with respect to the total linear length of the Major Bridges.  (b) Payment shall be made on completion of each component/stage of a Major Bridge as per the weightage	2.	<b>Substructure:</b> Completion of abutment, piers including Pier caps/bed blocks, Pedestals (without bearings) as	LS	15%
Sl. No.	Stage Payments	Percentage of Cost of Schedule -A	Payable unit	Percentage breakup (Weightages)	Payment Procedure																							
1	2	3	4	5	6																							
1.	<b>Foundation:</b> Ground clearance, preparation of base below the pile cap or below the pier base for open foundation as applicable, ground preparation work, completion of the foundation works for wing walls and return walls and testing.	2% of the cost of Schedule-A	LS	25%	(a) Cost of each bridge shall be determined on pro rata basis with respect to the total linear length of the Major Bridges.  (b) Payment shall be made on completion of each component/stage of a Major Bridge as per the weightage																							
2.	<b>Substructure:</b> Completion of abutment, piers including Pier caps/bed blocks, Pedestals (without bearings) as		LS	15%																								

Sl. No.	Clause Reference/ Page No.	Amendments				
			applicable, work up to the bottom of super-structure, completion of wing walls and return walls in all respects.			given in this schedule.
		3.	<b>Superstructure:</b> Completion of super structure including bearings ready for track linking, walkway footpath, cable duct, testing etc.	LS	45%	(c) For item no. 3 Superstructure: if a bridge is constructed using pre-cast concrete element / composite girders/plate girders: 50% payment shall be released upon finishing casting of concrete pre-cast elements/Assembled plate girders/open web girders & transportation to site.
		4.	<b>Misc. works:</b> Completion of balance works as per drawing, hand rails, curtain walls, all protection works, pitching, completion of approaches including back filling, turfing, river training works if any, testing on completion etc. complete in all respects and fit for use.	LS	15%	
<b>TOTAL</b>					<b>100%</b>	
<p><b>Notes:</b></p> <ol style="list-style-type: none"> <li>a. Payment will be made on certification and recommendation of the Engineer to Employer for various items.</li> <li>b. The rates shall be inclusive of all minor variations.</li> <li>c. LS= Lumpsum</li> <li>d. Further bifurcation/redistribution/minute distribution of price centres, if need be, within the overall % age or amongst sub works will be the right of BI-RIDE. The decision of BI-RIDE is final in this regard and the same is binding on the contractor.</li> </ol>						

Sl. No.	Clause Reference/ Page No.	Amendments				
39.	Section 6, Contract data, Annexure 1 part A Key date	<b>Replace:</b>				
		<b>(ii) FOR AT GRADE ROB's &amp; RUB's</b>				
		Key Dates No.	Description of Key date	Time to achieve. (in days from date of Commencement date)	Delay damages for non-achieving the key dates	Incentives for early achievement of Key Dates
		KD-12	Start of earthwork in embankment, cutting and ERS	30	0.001% of total contract price per day of delay for the key date	0.0005% of total contract price per day of early achievement of key date
		KD-13	Completion of continuous 1 km of embankment / cutting along with ERS, OHE foundation and access of 1 km section to track, S&T, Electrical & Traction contractor for the irrespective works	120	0.001% of total contract price per day of delay for the key date	0.0005% of total contract price per day of early achievement of key date
		KD-14	Completion of all MIBs.	180	0.001% of total contract price per day of delay for the key date	0.0005% of total contract price per day of early achievement of key date
		KD-15	Completion of additional 1 km of embankment / cutting along with ERS, OHE foundation and access of section (for a minimum length of 2 km continuous including previously completed/handed over length) to track, S&T, Electrical & Traction contractor for their respective works	180	0.001% of total contract price per day of delay for the key date	0.0005% of total contract price per day of early achievement of key date
		KD-16	Completion of additional 3 km of embankment / cutting along with ERS, OHE foundation and Partial access of section (for a minimum length of 5km continuous) to track, S&T, Electrical & Traction contractor for their respective works	240	0.001% of total contract price per day of delay for the key date	0.0005% of total contract price per day of early achievement of key date
KD-17	Completion of all RUBs	300	0.001% of total contract price per day of delay for the key date	0.0005% of total contract price per day of early achievement of key date		

Sl. No.	Clause Reference/ Page No.	Amendments				
		KD-18	Completion of ROB	330	0.001% of total contract price per day of delay for the key date	0.0005% of total contract price per day of early achievement of key date
		KD-19	Completion of additional 5 km of embankment / cutting along with ERS, OHE foundation and Partial access of section (for a minimum length of 10 km continuous) to track, S&T, Electrical & Traction contractor for their respective works	400	0.001% of total contract price per day of delay for the key date	0.0005% of total contract price per day of early achievement of key date
		KD-20	Completion of entire 12.632 km of embankment / cutting along with ERS, OHE foundation and access of section to track, S&T, Electrical & Traction contractor for their respective works	450	0.001% of total contract price per day of delay for the key date	0.0005% of total contract price per day of early achievement of key date
		KD-21	Completion of fencing works, Boundary wall and OHE Foundation works.	510	0.001% of total contract price per day of delay for the key date	0.0005% of total contract price per day of early achievement of key date
		KD-22 (Taking over of all works)	Completion of all works as per Contract and Taking Over of Works	540	0.036% of total contract price per day of delay for the key date	0.01% of total contract price per day of early achievement of key date subject to maximum of 5% of Total contract price .
<p><b>With:</b> <b>(ii) FOR AT GRADE, MIB's, ROB, RUB's &amp; MJB</b></p>						
		<b>Key Dates No.</b>	<b>Description of Key date</b>	<b>Time to achieve. (in days from date of Commencement date)</b>	<b>Delay damages for non-achieving the key dates</b>	<b>Incentives for early achievement of Key Dates</b>

Sl. No.	Clause Reference/ Page No.	Amendments				
		KD-12	Start of earthwork in embankment, cutting and ERS	30	0.001% of total contract price per day of delay for the key date	0.0005% of total contract price per day of early achievement of key date
		KD-13	Completion of continuous 1 km of embankment / cutting along with ERS, OHE foundation and access of 1 km section to track, S&T, Electrical & Traction contractor for the irrespective works	120	0.001% of total contract price per day of delay for the key date	0.0005% of total contract price per day of early achievement of key date
		KD-14	Completion of all MIBs.	180	0.001% of total contract price per day of delay for the key date	0.0005% of total contract price per day of early achievement of key date
		KD-15	Completion of additional 1 km of embankment / cutting along with ERS, OHE foundation and access of section (for a minimum length of 2 km continuous including previously completed/handed over length) to track, S&T, Electrical & Traction contractor for their respective works	180	0.001% of total contract price per day of delay for the key date	0.0005% of total contract price per day of early achievement of key date
		KD-16	Completion of additional 3 km of embankment / cutting along with ERS, OHE foundation and Partial access of section (for a minimum length of 5km continuous) to track, S&T, Electrical & Traction contractor for their respective works	240	0.001% of total contract price per day of delay for the key date	0.0005% of total contract price per day of early achievement of key date
		KD-17	Completion of all RUBs	300	0.001% of total contract price per day of delay for the key date	0.0005% of total contract price per day of early achievement of key date
		<b>KD-18</b>	<b>Completion of MJB</b>	<b>300</b>	<b>0.001% of total contract price per day of delay for the key date</b>	<b>0.0005% of total contract price per day of early achievement of key date</b>
		KD-19	Completion of ROB	330	0.001% of total contract price per day of delay for the key date	0.0005% of total contract price per day of early achievement of key date

Sl. No.	Clause Reference/ Page No.	Amendments				
		KD-20	Completion of additional 5 km of embankment / cutting along with ERS, OHE foundation and Partial access of section (for a minimum length of 10 km continuous) to track, S&T, Electrical & Traction contractor for their respective works	400	0.001% of total contract price per day of delay for the key date	0.0005% of total contract price per day of early achievement of key date
		KD-21	Completion of entire 12.632 km of embankment / cutting along with ERS, OHE foundation and access of section to track, S&T, Electrical & Traction contractor for their respective works	450	0.001% of total contract price per day of delay for the key date	0.0005% of total contract price per day of early achievement of key date
		KD-22	Completion of fencing works, Boundary wall and OHE Foundation works.	510	0.001% of total contract price per day of delay for the key date	0.0005% of total contract price per day of early achievement of key date
		KD-23 (Taking over of all works)	Completion of all works as per Contract and Taking Over of Works	540	0.036% of total contract price per day of delay for the key date	0.01% of total contract price per day of early achievement of key date subject to maximum of 5% of Total contract price .

**ATTACHMENT -A**

**Surety Bond for Bid Security**

(Refer Clause .....of ITT)

S.B. No.

Dated:

1. In consideration of you, Bi-RIDE, having its office at ..... Bengaluru-560 010, India (hereinafter referred to as the "Authority", which expression shall unless it be repugnant to the subject or context thereof include its, successors and assigns) having agreed to receive the Bid of .....and having its registered office at  
..... (and acting on behalf of its Consortium) (hereinafter referred to as the "Bidder" which expression shall unless it be repugnant to the subject or context thereof include its/their executors, administrators, successors and assigns), for the  
..... (hereinafter referred to as "the Project") pursuant to the Tender Document dated..... issued in respect of the Project and other related documents including without limitation the draft contract agreement (hereinafter collectively referred to as "Bidding Documents"), we (Name of the Surety Insurer) having our registered office at..... and one of its branches at..... (hereinafter referred to as the "Surety Insurer"), at the request of the Bidder, do hereby in terms of Clause 13 of ITT of Bid Document, irrevocably, unconditionally and without reservation guarantee the due and faithful fulfilment and compliance of the terms and conditions of the Bidding Documents by the said Bidder and unconditionally and irrevocably undertake to pay forthwith to the Authority an amount of Rs ..... (hereinafter referred to as the "Surety Bond") as our primary obligation without any demur, reservation, recourse, contest or protest and without reference to the Bidder, if the Bidder shall fail to fulfil or comply with all or any of the terms and conditions contained in the said Bidding Documents.
2. Any such written demand made by the Authority stating that the Bidder is in default of the due and faithful fulfilment and compliance with the terms and conditions contained in the Bidding Documents shall be final, conclusive and binding on the Surety Insurer.
3. We, the Surety Insurer, do hereby unconditionally undertake to pay the amounts due and payable under this Surety Bond without any demur, reservation, recourse, contest or protest and without any reference to the Bidder or any other person and irrespective of whether the claim of the Authority is disputed by the Bidder or not, merely on the first demand from the Authority stating that the amount claimed is due to the Authority by reason of failure of the Bidder to fulfil and comply with the terms and conditions contained in the Bidding Documents including failure of the said Bidder to keep its Bid open during the Bid validity period as set forth in the said Bidding Documents for any reason whatsoever. Any such demand made on the Bank

shall be conclusive as regards amount due and payable by the Surety Insurer under this Surety Bond. However, our liability under this Surety Bond shall be restricted to an amount not exceeding Rs.....

4. This Surety Bond shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date inclusive of a claim period of 60 days or for such extended period as may be mutually agreed between the Authority and the Bidder, and agreed to by the Surety Insurer, and shall continue to be enforceable till all amounts under this Surety Bond have been paid.
5. We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as to whether the Bidder is in default of due and faithful fulfilment and compliance with the terms and conditions contained in the Bidding Documents including, Inter alia, the failure of the Bidder to keep its Bid open during the Bid validity period set forth in the said Bidding Documents, and the decision of the Authority that the Bidder is in default as aforesaid shall be final and binding on us, notwithstanding any differences between the Authority and the Bidder or any dispute pending before any Court, Tribunal, Arbitrator or any other Authority.
6. The Surety Bond shall not be affected by any change in the constitution or winding up of the Bidder or the Surety Insurer or any absorption, merger or amalgamation of the Bidder or the Surety Insurer with any other person.
7. To give full effect to this Surety Bond, the Authority shall be entitled to treat the Surety Insurer as the principal debtor. The Authority shall have the fullest liberty without affecting in any way the liability of the Surety Insurer under this Surety Bond from time to time to vary any of the terms and conditions contained in the said Bidding Documents or to extend time for submission of the Bids or the Bid validity period or the period for conveying acceptance of Letter of Award by the Bidder or the period for fulfilment and compliance with all or any of the terms and conditions contained in the said Bidding Documents by the said Bidder or to postpone for any time and from time to time any of the powers exercisable by it against the said Bidder and either to enforce or forbear from enforcing any of the terms and conditions contained in the said Bidding Documents or the securities available to the Authority, and the Surety Insurer shall not be released from its liability under these presents by any exercise by the Authority of the liberty with reference to the matters aforesaid or by reason of time being given to the said Bidder or any other forbearance, act or omission on the part of the Authority or any indulgence by the Authority to the said Bidder or by any change in the constitution of the Authority or its absorption, merger or amalgamation with any other person or any other matter or thing whatsoever which under the law relating to sureties would but for this provision have the effect of releasing the Surety Insurer from its such liability.

8. Any notice by way of request, demand or otherwise hereunder shall be sufficiently given in writing or made if addressed to the Surety Insurer and sent by courier or by registered post or by certified e-mail to the Surety Insurer at the address or e-mail set forth herein.
9. We undertake to make the payment on receipt of your notice of claim on us addressed to name of Surety Insurer along with branch address and delivered at our above branch who shall be deemed to have been duly authorized to receive the said notice of claim.
10. It shall not be necessary for the Authority to proceed against the said Bidder before proceeding against the Surety Insurer and the Surety Bond herein contained shall be enforceable against the Surety Insurer, notwithstanding any other security which the Authority may have obtained from the said Bidder or any other person and which shall, at the time when proceedings are taken against the Surety Insurer hereunder, be outstanding or unrealized.
11. We, the Surety Insurer, further undertake not to revoke this Surety Bond during its currency except with the previous express consent of the Authority in writing.
12. The Surety Insurer declares that it has power to issue this Surety Bond and discharge the obligations contemplated herein, the undersigned is duly authorised and has full power to execute this Surety Bond for and on behalf of the Surety Insurer.
13. For the avoidance of doubt, the Surety Insurer's liability under this Surety Bond shall be restricted to Rs ..... The Surety Insurer shall be liable to pay the said amount or any part thereof only if the Authority serves a written claim on the Surety insurer in accordance with paragraph 9 hereof, on or before [\*\*\* (indicate date falling 240 days after the Bid Due Date)].
14. This Surety Bond shall also be operatable at our ..... , branch at New Delhi, from whom, confirmation regarding the issue of this Surety Bond or extension/renewal thereof shall be made available on demand. In the contingency of this Surety Bond being invoked and payment hereunder claimed, the said branch shall accept such invocation letter and make payment of amounts so demanded under the said invocation.
15. The Insurance Surety Bond shall be verified from the specific portal created for this purpose.

Signed and delivered by ..... Company

By the hand of Mr./Ms.....it's ..... and authorized official

(Signature of the Authorized Signatory) (Official Seal)

**ATTACHMENT A**

**FORM OF INSURANCE SURETY BOND FOR .....[to be filled as per Note-1]**

(Refer Clause ....)

(To be stamped in accordance with the Stamp Act of the Country of Issuing Surety Insurer)

To,

.....  
.....

WHEREAS \_\_\_\_\_[Name and Address of the Contractor] (hereinafter referred to as the "Contractor") has undertaken for due performance of the Contract, in pursuance of LoA No.

\_\_\_\_\_ for \_\_\_\_\_[Description of the Contract work to be specified] (hereinafter referred to as "the Contract").

The Contract was awarded by ..... (hereinafter referred to as the "Employer" or "....."), which expression shall unless repugnant to the context or the meaning thereof, include its successors, administrators, executors and assignees.

AND WHEREAS it has been stipulated in the Contract that the Contractor shall furnish to the Employer with an unconditional and irrevocable Insurance Surety Bond for

.....  
2.1 (Performance Security / Mobilization Advance/ Plant & Machinery Advance/ Special Advance/ Retention Money) for the sum specified herein below as security for .....  
2.2 (compliance of the obligations and performance of the Contractor/ such Advance Payment/ Retention Money).

In pursuance to this M/s \_\_\_\_\_(The Contractor) has requested for issuance of the Insurance Security Bond for the sum of \_\_\_\_\_[the amount of Guarantee to be specified in figure and words in the respective currency/ies in which the contract price is payable].

AND WHEREAS we \_\_\_\_\_ [Name and full address of the Surety Insurer including Email address] having registered office at \_\_\_\_\_ (hereinafter referred to as the "Surety Insurer"), which expression shall unless repugnant to the context or the meaning thereof, include its successors, administrators, executors, assignees, hereby agrees to give the Employer on behalf of the Contractor such a Insurance Surety Bond drawn and payable at Bengaluru branch.

NOW, THEREFORE, the Surety Insurer hereby, unconditionally and irrevocably, guarantees and affirms as follows:

1. The Surety Insurer hereby unconditionally and irrevocably guarantees the due and faithful performance of the Contractor's obligations during the (Construction Period/ Defects Liability Period and Maintenance Period under and in accordance with the Contract, and agrees and undertakes to pay to the Employer, upon its mere first written demand, and without any demur, reservation, recourse, contest or protest, and without any reference to the Contractor, such sum or sums up to an aggregate sum of the Surety Bond Amount as the Employer shall claim, without the Employer being required to prove or to show grounds or reasons for its demand and/or for the sum specified therein.

2. A letter from the Employer, under the hands of an officer not below the rank of General Manager,  
... , that the Contractor has committed default in the due and faithful performance of all or any of its obligations under and in accordance with the Contract shall be conclusive, final and binding on the Surety Insurer. The Surety Insurer further agrees that the Employer shall be the sole judge as to whether the Contractor is in default in due and faithful performance of its obligations during and under the Contract and its decision that the Contractor is in default shall be final and binding on the Surety Insurer, notwithstanding any differences between the Employer and the Contractor, or any dispute between them pending before any court, tribunal, arbitrators or any other Employer or body, or by the discharge of the Contractor for any reason whatsoever.
3. In order to give effect to this Surety Bond, the Employer shall be entitled to act as if the Surety Insurer were the principal debtor and any/Change in the constitution of the Contractor and/or the Surety Insurer, whether by their absorption with any other body or corporation or otherwise, shall not in any way or manner affect the liability or obligation of the Surety Insurer under this Surety Bond.
4. It shall not be necessary, and the Surety Insurer hereby waives any necessity, for the Employer to proceed against the Contractor before presenting to the Surety Insurer its demand under this Surety Bond.
5. The Employer shall have the liberty, without affecting in any manner the liability of the Surety Insurer under this Surety Bond, to vary at any time, the terms and conditions of the Contract or to extend the time or period for the compliance with, fulfillment and/ or performance of all or any of the obligations of the Contractor contained in the Contract or to postpone for any time, and from time to time, any of the rights and powers exercisable by the Employer against the Contractor, and either to enforce or forbear from enforcing any of the terms and conditions contained in the Contract and/or the securities available to the Employer, and the Surety Insurer shall not be released from its liability and obligation under these presents by any exercise by the Employer of the liberty with reference to the matters aforesaid or by reason of time being given to the Contractor or any other forbearance, indulgence, act or omission on the part of the Employer or of any other matter or thing whatsoever which under any law relating to sureties and guarantors would but for this provision have the effect of releasing the Surety Insurer from its liability and obligation under this Surety Bond and the Surety Insurer hereby waives all of its rights under any such law.
6. This Surety Bond is in addition to and not in substitution of any other Surety Bond or security now or which may hereafter be held by the Employer in respect of or relating to the Contract or for the fulfillment, compliance and/or performance of all or any of the obligations of the Contractor under the Contract.
7. Notwithstanding anything contained hereinbefore, the liability of the Surety Insurer under this Surety Bond is restricted to the Surety Bond Amount and this Surety Bond will remain in force for the period specified in paragraph 8 below and unless a demand or claim in writing is made by the Employer on the Surety Insurer under this Surety Bond all rights of the Employer under this Surety Bond shall be forfeited and the Surety Insurer shall be relieved from its liabilities hereunder.
8. The Surety Bond ceases to be in force and effect on \*\*\*\* Unless a demand or claim under this Surety Bond is made in writing before expiry of the Surety Bond, the Surety Insurer shall be discharged from its liabilities hereunder.
9. The Surety Insurer undertakes not to revoke this Surety Bond during its currency, except with the previous express consent of the Employer in writing and declares and

warrants that it has the power to issue this Surety Bond and the undersigned has full powers to do so on behalf of the Surety Insurer.

10. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed to the Surety Insurer at its above referred branch, which shall be deemed to have been duly authorized to receive such notice and to effect payment thereof forthwith, and if sent by post it shall be deemed to have been given at the time when it ought to have been delivered in due course of post and in proving such notice, when given by post, it shall be sufficient to prove that the envelope containing the notice was posted and a certificate signed by an officer & the Employer that the envelope was so posted shall be conclusive.
11. This Surety Bond shall come into force with immediate effect and shall remain in force and effect up to the date specified in paragraph 8 above or until it is released earlier by the Employer pursuant to the provisions of the Contract.
12. This Surety Bond is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.
13. This Surety Bond shall also be operatable at our ....., branch at Bangalore, from whom, confirmation regarding the issue of this Surety Bond or extension/renewal thereof shall be made available on demand. In the contingency of this Surety Bond being invoked and payment here under claimed, the said branch shall accept such invocation letter and make payment of amounts so demanded under the said invocation.
14. The Insurance Surety Bond shall be verified from the specific portal created for this purpose.

Signed and sealed this.....Day of.....,26.....at.....

SIGNED, SEALED AND DELIVERED For and on

behalf of the Surety Insurer by:

(Signature)

(Name) (Designation)

(Code Number)

(Address)

**Notes:**

1. Any one of the following types of 'Insurance Surety Bond is to be inserted in the heading after the word '**FORM OF INSURANCE SURETY BOND FOR**' according to the purpose:
  - a) "**PERFORMANCE SECURITY**"
2. In Para-2, insert from the bracket the appropriate option according to the type<sup>2.1</sup> and purpose<sup>2.2</sup> of the Insurance Surety Bond to fill in the blanks.
3. The stamp paper of appropriate value shall be purchased in the name of the Surety Insurer, who issues the "Insurance Surety Bond".
4. The Insurance Surety Bond to be submitted shall be got issued from an IRDA approved Surety Insurer