

Name of Work: Construction of Boundary wall around the periphery at Akkupete Depot of BSTP project.

Tender No: Bi-RIDE/AKPT/DEPOT/BW/2026

Tender ID: 2026\_KRIDE\_277012\_1

Sl.No.	Tender Clause no	Corrigendum			
1.	Section 1, Invitation For Bids	<b>Replace:</b>			
		NAME OF WORK	TENDER SECURITY / EMD	APPROX.VALUE OF WORK	PERIOD OF COMPLETION
		"Construction of Boundary wall around the Periphery at Akkupete Depot of BSTP Project."	₹ 5,20,000 Refer ITT clause 13.7	₹ 3,46,93,291 Inclusive of all taxes excluding GST	<b>10 months</b>
		<b>With:</b>			
2	Section 2, ITT Clause no. 3.2 (b) (i) &  Clause no 3.9 Eligibility Matrix: 3.2 (b) (l)	<b>Replace:</b>			
		ITT Clause no.3.2 (b) (i)			
		The tenderer / Firm / Company should have satisfactorily completed as below in the five financial years (FY 2020-21 to FY 2024-25) and till the last day of the month previous to the month of bid submission as a prime contractor, at least one similar work of "Construction of Building boundary wall for Metro Railway / Railway / High Speed Railway / Regional Railway / Light Railway / Highway / any Infrastructure Project" of value not less than ₹1.73 Crore at FY:2026 -2027 price level.			
		<b>With:</b>			
		<b>With:</b>			
		ITT Clause No. 3.2b) (i)			
		The tenderer / Firm / Company should have satisfactorily completed as below in the five financial years (FY 2020-21 to FY 2024-25) and till the last day of the month previous to the month of bid submission as a prime contractor, at least one similar work of "Construction of Building boundary			

Name of Work: Construction of Boundary wall around the periphery at Akkupete Depot of BSTP project.

Tender No: Bi-RIDE/AKPT/DEPOT/BW/2026

Tender ID: 2026\_KRIDE\_277012\_1

Sl.No.	Tender Clause no	Corrigendum
		wall/ <b>RCC retaining wall</b> for Metro Railway / Railway / High Speed Railway / Regional Railway / Light Railway / Highway / any Infrastructure Project" of value not less than ₹1.73 Crore at FY:2026 -2027 price level.
3	Section 2, ITT clause no.3.2 Note : 2	<p><b>Replace:</b></p> <p>ITT clause no.3.2 <b>Note : 2</b> Similar Work is defined as below: For para 3.2 b (i) Execution of "Similar Work" for this contract shall mean the work of "Construction of Building boundary wall for Metro Railway / Railway / High Speed Railway / Regional Railway / Light Railway / Highway / any Infrastructure Project".</p> <p><b>With:</b></p> <p>ITT clause no.3.2 <b>Note : 2</b> Similar Work is defined as below: For para 3.2 b (i) Execution of "Similar Work" for this contract shall mean the work of "Construction of Building boundary wall / <b>RCC retaining wall</b> for Metro Railway / Railway / High Speed Railway / Regional Railway / Light Railway / Highway / any Infrastructure Project".</p>

Name of Work: Construction of Boundary wall around the periphery at Akkupete Depot of BSTP project.

Tender No: Bi-RIDE/AKPT/DEPOT/BW/2026

Tender ID: 2026\_KRIDE\_277012\_1

Sl.No.	Tender Clause no	Corrigendum																		
4.	Section 2, ITT clause no.3.2 (c ) & 3.9 Eligibility Matrix: 3.2 (c)(2)	<p><b>Replace:</b></p> <p>ITT clause no.3.2 (c ) The intending tenderer / firm/ company should have executed all the components (mentioned below) in the five financial years (FY 2020-21 to FY 2024-25) and till the last day of the month previous to the month of bid submission</p> <table border="1"> <thead> <tr> <th>Component No.</th> <th>Nature of Work</th> <th>Minimum Component of work</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>RCC / PSC Works</td> <td>1200 Cum</td> </tr> <tr> <td>2</td> <td>Precast Compound Boundary Wall</td> <td><b>1840 m</b></td> </tr> </tbody> </table> <p><b>With:</b></p> <p>ITT clause no.3.2 (c ) The intending tenderer / firm/ company should have executed all the components (mentioned below) in the five financial years (FY 2020-21 to FY 2024-25) and till the last day of the month previous to the month of bid submission <b>in one or more contracts.</b></p> <table border="1"> <thead> <tr> <th>Component No.</th> <th>Nature of Work</th> <th>Minimum Component of work</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>RCC / PSC Works</td> <td>1200 Cum</td> </tr> <tr> <td>2</td> <td>Precast Boundary Compound wall /RCC retaining wall</td> <td><b>1200 m</b></td> </tr> </tbody> </table>	Component No.	Nature of Work	Minimum Component of work	1	RCC / PSC Works	1200 Cum	2	Precast Compound Boundary Wall	<b>1840 m</b>	Component No.	Nature of Work	Minimum Component of work	1	RCC / PSC Works	1200 Cum	2	Precast Boundary Compound wall /RCC retaining wall	<b>1200 m</b>
Component No.	Nature of Work	Minimum Component of work																		
1	RCC / PSC Works	1200 Cum																		
2	Precast Compound Boundary Wall	<b>1840 m</b>																		
Component No.	Nature of Work	Minimum Component of work																		
1	RCC / PSC Works	1200 Cum																		
2	Precast Boundary Compound wall /RCC retaining wall	<b>1200 m</b>																		
5	Section 2, ITT Clause no.3.3.(b) & 3.9 ELIGIBILITY CRITERIA	<p><b>Replace:</b></p> <p>3.3 b) LIQUID ASSETS: The tenderer / firm / company should furnish details of liquid assets and or availability of credit facilities of ₹ 1.38 Crore for the work mentioned above for meeting the required funds in the form of own funds/credit lines/certificate from scheduled Nationalized Bank. The tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines of credit and other financial means (independent of any contractual advance payment) sufficient to meet the construction cash flow requirements for the subject contract in the event of stoppage, startup, or other delays in payment, of the minimum estimated amount stated above, net of the applicant's commitments for other contracts.</p>																		

Name of Work: Construction of Boundary wall around the periphery at Akkupete Depot of BSTP project.

Tender No: Bi-RIDE/AKPT/DEPOT/BW/2026

Tender ID: 2026\_KRIDE\_277012\_1

Sl.No.	Tender Clause no	Corrigendum						
	TABLE / MATRIX:	<p><b>With:</b></p> <p>3.3 b) LIQUID ASSETS: The tenderer / firm / company should furnish details of liquid assets and or availability of credit facilities of <b>₹2.07 Crore</b> for the work mentioned above for meeting the required funds in the form of own funds/credit lines/certificate from scheduled Nationalized Bank. The tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines of credit and other financial means (independent of any contractual advance payment) sufficient to meet the construction cash flow requirements for the subject contract in the event of stoppage, startup, or other delays in payment, of the minimum estimated amount stated above, net of the applicant's commitments for other contracts.</p>						
6	Section 2, ITT Clause no.3.2.(a)  and  3.9 ELIGIBILITY CRITERIA TABLE / MATRIX: (3.2.(a))	<p><b>Replace:</b></p> <p>Clause: 3.2.(a) a) MINIMUM ANNUAL CONSTRUCTION TURNOVER of at least two financial years of <b>₹8.32 Cr</b> in Five Financial Years from 2020-21 to 2024-25 (out of five years minimum annual financial turnover of at least two financial years).</p> <p><b>With:</b></p> <p>Clause: 3.2.(a) a) MINIMUM ANNUAL CONSTRUCTION TURNOVER of at least two financial years of <b>₹ 16.60 Cr</b> in Five Financial Years from 2020-21 to 2024-25 (out of five years minimum annual financial turnover of at least two financial years).</p>						
7	Section 7, PCC – PART A Contract Data	<p><b>Replace:</b></p> <table border="1"> <tr> <td>Time for Completion of the Works</td> <td>1.1.3.3</td> <td><b>10 Months</b></td> </tr> </table> <p><b>With:</b></p> <table border="1"> <tr> <td>Time for completion of the Works</td> <td>1.1.3.3</td> <td><b>5 months</b></td> </tr> </table>	Time for Completion of the Works	1.1.3.3	<b>10 Months</b>	Time for completion of the Works	1.1.3.3	<b>5 months</b>
Time for Completion of the Works	1.1.3.3	<b>10 Months</b>						
Time for completion of the Works	1.1.3.3	<b>5 months</b>						

Name of Work: Construction of Boundary wall around the periphery at Akkupete Depot of BSTP project.

Tender No: Bi-RIDE/AKPT/DEPOT/BW/2026

Tender ID: 2026\_KRIDE\_277012\_1

Sl.No.	Tender Clause no	Corrigendum																																																			
8	Section 7, Annexure – 1 of Part A – Contract Data CONTRACT KEY DATES & COMPLETION DATE	<p><b>Replace:</b></p> <p>The contractor shall prepare and submit his detailed Programme of Work so as to achieve key dates of various activities on time. The contractor shall complete the work in a phased manner by fixing priorities to different stretches of work to give access to the other interfacing contractors as per the requirement of project from time to time and as per the key dates (mile stones) indicated below:</p> <table border="1"> <thead> <tr> <th>Key Dates No.</th> <th>Description of stage</th> <th>Period (Days)</th> <th>Liquidity Damages for non-achieving the key dates</th> </tr> </thead> <tbody> <tr> <td>KD 1</td> <td>Engineer's approval of CV and mobilization of all key personnel.</td> <td>D+30</td> <td>0.01% of total contract price per day of delay for the key date</td> </tr> <tr> <td>KD 2</td> <td>Submission and Engineers approval of contractors detailed works program (Baseline)</td> <td>D+45</td> <td>0.01% of total contract price per day of delay for the key date</td> </tr> <tr> <td>KD3</td> <td>Cleaning of vegetation and preparation for excavation.</td> <td>D+ 30</td> <td>-</td> </tr> <tr> <td>KD4</td> <td>Commencement of Casting of Precast Boundary wall panel</td> <td>D + 60</td> <td>0.01% of total contract price per day of delay for the key date</td> </tr> <tr> <td>KD5</td> <td>Commencement of Excavation for Compound wall foundation</td> <td>D + 40</td> <td>0.01% of total contract price per day of delay for the key date</td> </tr> <tr> <td>KD 6</td> <td>Commencement of Casting of Footing Column upto GL</td> <td>D + 60</td> <td>0.01% of total contract price per day of delay for the key date</td> </tr> <tr> <td>KD 7</td> <td>Completion of Casting of Foundations with Plinth beam including backfilling (2500 Rmt)</td> <td>D + 240</td> <td>0.01% of total contract price per day of delay for the key date</td> </tr> <tr> <td>KD 8</td> <td>Completion of Boundary Wall Columns (Above Plinth Beam)</td> <td>D+250</td> <td>0.01% of total contract price per day of delay for the key date</td> </tr> <tr> <td>KD 9</td> <td>Completion of casting &amp; erection of boundary wall panels</td> <td>D + 260</td> <td>0.01% of total contract price per day of delay for the key date</td> </tr> <tr> <td>KD 10</td> <td>Fixing of concertina wire on boundary wall</td> <td>D+ 270</td> <td>0.01% of total contract price per day of delay for the key date</td> </tr> <tr> <td>KD 11</td> <td>Completion of all works and handing over with all aspects</td> <td>D+ 300</td> <td>0.036% of total contract price per day of delay for the key date</td> </tr> </tbody> </table> <p>Note:</p>				Key Dates No.	Description of stage	Period (Days)	Liquidity Damages for non-achieving the key dates	KD 1	Engineer's approval of CV and mobilization of all key personnel.	D+30	0.01% of total contract price per day of delay for the key date	KD 2	Submission and Engineers approval of contractors detailed works program (Baseline)	D+45	0.01% of total contract price per day of delay for the key date	KD3	Cleaning of vegetation and preparation for excavation.	D+ 30	-	KD4	Commencement of Casting of Precast Boundary wall panel	D + 60	0.01% of total contract price per day of delay for the key date	KD5	Commencement of Excavation for Compound wall foundation	D + 40	0.01% of total contract price per day of delay for the key date	KD 6	Commencement of Casting of Footing Column upto GL	D + 60	0.01% of total contract price per day of delay for the key date	KD 7	Completion of Casting of Foundations with Plinth beam including backfilling (2500 Rmt)	D + 240	0.01% of total contract price per day of delay for the key date	KD 8	Completion of Boundary Wall Columns (Above Plinth Beam)	D+250	0.01% of total contract price per day of delay for the key date	KD 9	Completion of casting & erection of boundary wall panels	D + 260	0.01% of total contract price per day of delay for the key date	KD 10	Fixing of concertina wire on boundary wall	D+ 270	0.01% of total contract price per day of delay for the key date	KD 11	Completion of all works and handing over with all aspects	D+ 300	0.036% of total contract price per day of delay for the key date
Key Dates No.	Description of stage	Period (Days)	Liquidity Damages for non-achieving the key dates																																																		
KD 1	Engineer's approval of CV and mobilization of all key personnel.	D+30	0.01% of total contract price per day of delay for the key date																																																		
KD 2	Submission and Engineers approval of contractors detailed works program (Baseline)	D+45	0.01% of total contract price per day of delay for the key date																																																		
KD3	Cleaning of vegetation and preparation for excavation.	D+ 30	-																																																		
KD4	Commencement of Casting of Precast Boundary wall panel	D + 60	0.01% of total contract price per day of delay for the key date																																																		
KD5	Commencement of Excavation for Compound wall foundation	D + 40	0.01% of total contract price per day of delay for the key date																																																		
KD 6	Commencement of Casting of Footing Column upto GL	D + 60	0.01% of total contract price per day of delay for the key date																																																		
KD 7	Completion of Casting of Foundations with Plinth beam including backfilling (2500 Rmt)	D + 240	0.01% of total contract price per day of delay for the key date																																																		
KD 8	Completion of Boundary Wall Columns (Above Plinth Beam)	D+250	0.01% of total contract price per day of delay for the key date																																																		
KD 9	Completion of casting & erection of boundary wall panels	D + 260	0.01% of total contract price per day of delay for the key date																																																		
KD 10	Fixing of concertina wire on boundary wall	D+ 270	0.01% of total contract price per day of delay for the key date																																																		
KD 11	Completion of all works and handing over with all aspects	D+ 300	0.036% of total contract price per day of delay for the key date																																																		

Name of Work: Construction of Boundary wall around the periphery at Akkupete Depot of BSTP project.

Tender No: Bi-RIDE/AKPT/DEPOT/BW/2026

Tender ID: 2026\_KRIDE\_277012\_1

Sl.No.	Tender Clause no	Corrigendum																																
		<p>1. D - Commencement of Work</p> <p>2. Any imposition of penalty on account of delay in accomplishing key dates KD1 to KD8 will be waived and penalty amount if deducted will be refunded (without interest) provided the contractor is able to accomplish succeeding key date /dates.</p> <p>3. These penalties shall not relieve the Contractor from his obligation to complete the works or from any other obligations and liabilities under this Contract.</p> <p><b>With:</b></p> <p>The contractor shall prepare and submit his detailed Programme of Work so as to achieve key dates of various activities on time. The contractor shall complete the work in a phased manner by fixing priorities to different stretches of work to give access to the other interfacing contractors as per the requirement of project from time to time and as per the key dates (mile stones) indicated below:</p> <table border="1"> <thead> <tr> <th>Key Dates No.</th> <th>Description of stage</th> <th>Period (Days)</th> <th>Liquidity Damages for non-achieving the key dates</th> </tr> </thead> <tbody> <tr> <td>KD 1</td> <td>Engineer's approval of CV and mobilization of all key personnel.</td> <td>D+ 15</td> <td>0.01% of total contract price per day of delay for the key date</td> </tr> <tr> <td>KD 2</td> <td>Submission and Engineers approval of contractors detailed works program (Baseline)</td> <td>D+ 30</td> <td>0.01% of total contract price per day of delay for the key date</td> </tr> <tr> <td>KD3</td> <td>Cleaning of vegetation and preparation for excavation.</td> <td>D+ 20</td> <td>-</td> </tr> <tr> <td>KD4</td> <td>Commencement of Casting of Precast Boundary wall panel</td> <td>D + 30</td> <td>0.01% of total contract price per day of delay for the key date</td> </tr> <tr> <td>KD5</td> <td>Commencement of Excavation for Compound wall foundation</td> <td>D + 20</td> <td>0.01% of total contract price per day of delay for the key date</td> </tr> <tr> <td>KD 6</td> <td>Commencement of Casting of Footing Column upto GL</td> <td>D + 30</td> <td>0.01% of total contract price per day of delay for the key date</td> </tr> <tr> <td>KD 7</td> <td>Completion of Casting of Foundations with Plinth beam including backfilling (2500 Rmt)</td> <td>D + 100</td> <td>0.01% of total contract price per day of delay for the key date</td> </tr> </tbody> </table>	Key Dates No.	Description of stage	Period (Days)	Liquidity Damages for non-achieving the key dates	KD 1	Engineer's approval of CV and mobilization of all key personnel.	D+ 15	0.01% of total contract price per day of delay for the key date	KD 2	Submission and Engineers approval of contractors detailed works program (Baseline)	D+ 30	0.01% of total contract price per day of delay for the key date	KD3	Cleaning of vegetation and preparation for excavation.	D+ 20	-	KD4	Commencement of Casting of Precast Boundary wall panel	D + 30	0.01% of total contract price per day of delay for the key date	KD5	Commencement of Excavation for Compound wall foundation	D + 20	0.01% of total contract price per day of delay for the key date	KD 6	Commencement of Casting of Footing Column upto GL	D + 30	0.01% of total contract price per day of delay for the key date	KD 7	Completion of Casting of Foundations with Plinth beam including backfilling (2500 Rmt)	D + 100	0.01% of total contract price per day of delay for the key date
Key Dates No.	Description of stage	Period (Days)	Liquidity Damages for non-achieving the key dates																															
KD 1	Engineer's approval of CV and mobilization of all key personnel.	D+ 15	0.01% of total contract price per day of delay for the key date																															
KD 2	Submission and Engineers approval of contractors detailed works program (Baseline)	D+ 30	0.01% of total contract price per day of delay for the key date																															
KD3	Cleaning of vegetation and preparation for excavation.	D+ 20	-																															
KD4	Commencement of Casting of Precast Boundary wall panel	D + 30	0.01% of total contract price per day of delay for the key date																															
KD5	Commencement of Excavation for Compound wall foundation	D + 20	0.01% of total contract price per day of delay for the key date																															
KD 6	Commencement of Casting of Footing Column upto GL	D + 30	0.01% of total contract price per day of delay for the key date																															
KD 7	Completion of Casting of Foundations with Plinth beam including backfilling (2500 Rmt)	D + 100	0.01% of total contract price per day of delay for the key date																															

Name of Work: Construction of Boundary wall around the periphery at Akkupete Depot of BSTP project.

Tender No: Bi-RIDE/AKPT/DEPOT/BW/2026

Tender ID: 2026\_KRIDE\_277012\_1

Sl.No.	Tender Clause no	Corrigendum			
		KD 8	Completion of Boundary Wall Columns (Above Plinth Beam)	<b>D + 110</b>	0.01% of total contract price per day of delay for the key date
		KD 9	Completion of casting & erection of boundary wall panels	<b>D + 120</b>	0.01% of total contract price per day of delay for the key date
		KD 10	Fixing of concertina wire on boundary wall	<b>D+ 130</b>	0.01% of total contract price per day of delay for the key date
		KD 11	Completion of all works and handing over with all aspects	<b>D+ 150</b>	0.036% of total contract price per day of delay for the key date
<p>Note:</p> <ol style="list-style-type: none"> <li>1. D - Commencement of Work</li> <li>2. Any imposition of penalty on account of delay in accomplishing key dates KD1 to KD8 will be waived and penalty amount if deducted will be refunded (without interest) provided the contractor is able to accomplish succeeding key date /dates.</li> <li>3. These penalties shall not relieve the Contractor from his obligation to complete the works or from any other obligations and liabilities under this Contract.</li> </ol>					

Name of Work: Construction of Boundary wall around the periphery at Akkupete Depot of BSTP project.

Tender No: Bi-RIDE/AKPT/DEPOT/BW/2026

Tender ID: 2026\_KRIDE\_277012\_1

Sl.No.	Tender Clause no	Corrigendum
9	Section 8A, Employer's requirement Appendix-V - Plant and Equipment	<p><b>Replace:</b></p> <p><b>Notes :</b></p> <p>ii. If the Contractor opts for short line method for casting, the number of pre-cast bed shall be increased accordingly.</p> <p><b>With:</b></p> <p><b>Notes:</b></p> <p>ii. If the Contractor opts for short line method for casting, the number of pre-cast bed shall be increased accordingly. <b>Contractor has to take the approval of Employer for engagement of subcontractor for casting of pre cast parapet wall.</b></p>
10	Section 8A, Employers requirement Scope of work Clause 1.1	<p><b>Add additional para in Clause 1.1,</b></p> <p><b>xviii. The Boundary wall panel and post to be precast in the factory only and not at site.</b></p>
11	Section 11-2, Tender Drawing	<p><b>Replace</b></p> <p><b>Section 11-2, Tender Drawing</b></p> <p><b>With</b></p> <p><b>Updated Section 11-2, Tender Drawing (Enclosed)</b></p>