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BIDDING DOCUMENTS

for
Execution of

“Collection and supply of machine crushed stone ballast on
Cess and depot” in Bangalore Division of South Western
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Rail Infrastructure Development Company (Karnataka) Limited

INVITATION FOR BIDS
Bid Notice No. K RIDE/Projects/61/2020 Date : 06.11.2020.

RAIL INFRASTRUCTURE DEVELOPMENT COMPANY (KARNATAKA)
LIMITED (K RIDE), having its Corporate office at MSIL House, 7th Floor, #36,
Cunningham Road Bangalore-560052, India which is a Joint Venture of
Government of Karnataka and Ministry of Railways set up as a wholly owned
Government Company under the provisions of Section 2(45) of Companies Act
2013, invites bids under Single Stage Single Packet system for the work of
“Baiyyappanahalli - Hosur Doubling project : Collection and supply of machine
crushed stone ballast on Cess and depot” in Bangalore Division of South
Western Railway, in 2 ( two ) Packages.

THE TWO CONTRACT PACKAGES ARE AS UNDER

Contract Packages ] ] Period
Estimated Bid of
r‘i')- Cost of Security Compl
) Project (in ) (inY) etion
| | Package- 1 - “Baiyyappanahalli -| 7,97,01,500 5,48,510/- 15
Hosur Doubling project : Collection months

and supply of machine crushed stone
ballast on cess from km 182/400 to
205/300 in Heelalige -
Baiyyappanahalli '‘A' panel section
and also depot collection at KM
188/200 (Huskur village) in Bangalore
Division of South Western Railway.
(Multiple Package)

Il. | Package- 2 - “Baiyyappanahalli - | 9,04,94,000 6,02,470/- 15
Hosur Doubling project : Collection months
and supply of machine crushed stone
ballast on cess from Km.157/600 to
182/400 in Hosur - Anekal Road
section and also at Perianaga Thunai
(PRNT) vyard depot in Bangalore
Division of South Western Railway.
(Multiple Package)

1. Bidders are advised to note the eligibility and minimum qualifying criteria
specified in the Instruction to Bidders and Section 3 “ Evaluation and
Quallification Criteria” of bid document.

Preamble Introduction 3
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2. Bids must be accompanied by a bid security as mentioned above against
each package in any one of the forms as specified in the bidding
documents and shall have to be valid for 42 days beyond the validity of the
bid.

3. Bidding Documents can be downloaded free of cost from K RIDE website
www.kride.in from 06.11.2020 and the bids can be submitted on the
downloaded document.

It will be the responsibility of the bidder who is submitting the bid on
downloaded bidding documents to check and see any
Addendum/Corrigendum issued in this regard from the website from time to
time and ensure submission of bid along with all Addendum/Corrigendum.

In case of any clarification the tenderer can visit the Rail Infrastructure
Development Company (Karnataka) limited Corporate Office Bangalore
at MSIL House, 7th Floor, #36, Cunningham Road Bangalore -
560052,

4. Purchase Preference: Shall not apply to Central Public Sector
Enterprises, as per extant rules in force.

5. Date of Receipt and opening of Bids: The completed Bids must be
dropped in the nominated tender box or delivered to the address below not
later than 15.00 hrs on- 30.11.2020 and the same shall be opened at 15.30
hrs. in the same day in the presence of Bidders who choose to be present.
K RIDE will not be responsible for any delays in receiving the Bidding
documents by the Bidder or receipt of Bids by K RIDE.

6. Address for Communication: Interested eligible Bidders may obtain
further  information from the following address:

General Manager (Civil),
Rail Infrastructure Development Company (Karnataka) Limited,
MSIL House, 7th Floor, #36, Cunningham Road
Bangalore — 560052

Tel: (080)22370582, Fax -22370581
E — Mail: md@kride.in
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Section 1 | Instructions to Bidders (ITB)

Reasons for Rejection of Bids

ITB Clause | Reason for Summary Rejection
No
Section 1
4.4 Non-submission of Affidavit
4.5 Non-submission of immediate information to the
Employer in case the Bidder ceases to fulfill eligibility in
terms of ITB 4.3 & 4.4
14.2 Quoting more than one percentage for any schedule
14.9 Non-submission of Summary sheet of BOQ
16.4 Non-submission of the Letter of Bid (LB)
19.3 Bid not accompanied by an enforceable and compliant
bid security
Note :

The Bidders are advised to note the above reasons and take care of the same to
avoid rejection of their bids.

Important Note:

With regard to the procedure of sealing and submission of bids, please refer to
ITB 21

Section 1: Instructions to Bidders 5
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1.1

3.1

(@)

(b)

A.General

. Scope of Bid

In connection with the Invitation for Bids indicated in the Bid Data Sheet (BDS),
Rail Infrastructure Development Company (Karnataka) Limited (K RIDE), a Joint
Venture of Govt. of Karnataka & Ministry of Railways, hereinafter referred to as
the ‘Employer’, issues these Bidding Documents for the Procurement of Works as
specified in Section 5: Works Requirements. The name, identification, number of
contract(s) are provided in the BDS.

Throughout these Bidding Documents:

the term “in writing” means communicated in written form and delivered against
receipt;

except where the context requires otherwise, words indicating the singular also
include the plural and words indicating the plural also include the singular; and

“day” means calendar day.

“‘Agent” means is a person employed to do any act for another, or to represent
another in dealings with third person.

Source of Funds

The required funds have been sourced by KRIDE, unless otherwise specified in
the BDS.

Corrupt Practices

The Employer requires that bidders, suppliers, and contractors observe the
highest standard of ethics during the procurement and execution of such
contracts. In pursuance of this policy, the Employer:

defines, for the purposes of this provision, the terms set forth below as follows:

(i) “corrupt practice” means offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence the action of any party in the
procurement process or the execution of a contract;

(i) “fraudulent practice” means a misrepresentation or omission of facts in order
to influence a procurement process or the execution of a contract;

(iif) “collusive practice” means a scheme or arrangement between two or more
bidders, with or without the knowledge of the Employer, designed to influence
the action of any party in a procurement process or the execution of a
contract;

(iv) “coercive practice” means harming or threatening to harm, directly or
indirectly, persons, or their property to influence their participation in a
procurement process, or affect the execution of a contract;

will reject a Bid for award if it determines that the bidder recommended for award
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or
coercive practices in competing for the Contract; and

Section 1: Instructions to Bidders 8
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will sanction a party or its successor, including declaring ineligible, either indefinitely

4,

4.1

(@)

(b)

or for a stated period of time, to participate in Employer’s activities, if it at any
time determines that the firm has, directly or through an agent, engaged in
corrupt, fraudulent, collusive, or coercive practices in competing for, or in
executing a contract of the employer.

Eligible Bidders

A Bidder may be a natural person, private entity, government-owned entity, or
any combination of them with a formal intent to enter into an agreement or under
an existing agreement in the form of a Joint Venture (JV). The bidder must
ensure the following:

In case of Single Entity:

(i) Submit Power of Attorney authorizing the signatory of the bid to commit the
bidder.

In case of Joint Venture:

(i) The number of partners in the JV shall not be more than that indicated in the
Bid Data Sheet (BDS);

(i) Submit MOU, as per the form given in Section 4.

(i) The JV shall nominate a Representative through Power of Attorney (Form
given in Section 4) who shall have the authority to conduct all business for
and on behalf of any and all the parties of the JV during the bidding process
and, in the event the JV is awarded the Contract, during contract execution.

(iv) Submit Power of Attorney by individual partners to lead partners as per the
form given in Section 4.

(v) In case a Joint Venture is the successful bidder, the Joint Venture Agreement
should be entered by the Joint Venture partners. The duly signed Joint
Venture Agreement should be submitted along with the Performance Security
to the employer after notification of the award of contract within 28 days.

Foreign Firm(s) should be covered under the grant of general permission to
establish project offices in India (as per RBI Master Circular No.7/2015-16
updated up to the deadline for submission of bids) on securing the subject project
or have already opened project office in India. In case of award of contract to a
foreign firm, such foreign firm has to submit proof of having opened project office
in India before submitting any interim payment certificate.

“Bidder from a country which share a land border with India” for the purpose of

this Order means:-

1. An entity incorporated, established or registered in such a country; or

2. A subsidiary of an entity incorporated, established or registered in such a
country; or

3. An entity substantially controlled through entities incorporated, established
or registered in such a country; or

4. An entity whose beneficial owner is situated in such a country; or

5. An Indian (or other) agent of such an entity; or

6. A natural person who is a citizen of such a country; or

Section 1: Instructions to Bidders 9
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4.2

4.3

(a

—~
O

)
)
)
)

4.4
(a)

7. A consortium or joint venture where any member of the consortium or joint
venture falls under any of the above.

Bidders having a conflict of interest shall be disqualified. The conflict of interest
is detailed below

A Bidder shall not have conflict of interest. All Bidders found to have a conflict of
interest shall be disqualified. A Bidder may be considered to be in a conflict of
interest with one or more parties in this bidding process, if, including but not
limited to:

they have controlling shareholders in common; or
they receive or have received any direct or indirect subsidy from any of them; or
they have the same legal representative for purposes of this bid; or

they have a relationship with each other, directly or through common third
parties, that puts them in a position to have access to information about or
influence on the Bid of another Bidder, or

any firm, either individually or in Joint Venture (JV), submits more than one offer
irrespective of whether the firm is quoting for single package or multiple
packages against this bid. The bids submitted by two different bidders, having
any common participant in JV formation or any common partner in partnership
firms, or an individual whether in the same or different packages will be treated
as having conflict of interest or

a Bidder participated as a consultant in the preparation of the design or
technical specifications of the contract that is the subject of the Bid; or

a Bidder was affiliated for any period(s)during last two years before the date of
issue of Invitation for Bids with a firm or entity that has been hired (or is
proposed to be hired) by the Employer as Engineer for the contract.

The bidder shall be disqualified if:

The bidder or any of its constituents has been blacklisted/ banned business
dealings for all Government Departments or by Ministry of Railways or by K RIDE
at any time till finalization of bids, except in cases where such blacklisting/
banning has been withdrawn by Competent Authority or has ceased on the
deadline for submission of the bids, for which satisfactory evidence is to be
produced.

Any previous contract of the bidder or any of its constituents had been terminated
for contractor’s failure or part terminated for its failure as a JV partner with
forfeiture of its full Performance Security, by Rail Infrastructure Development
Company (Karnataka) Ltd.(K RIDE) at any time starting from 3 years before the
deadline for submission of bids and up to one day before the date of opening of
price bids;

Provided, however, there is no stay order or declaration by any Court against
such termination of the Contract by Rail Infrastructure Development Company
(Karnataka) Ltd. or such termination of the Contract has not been revoked by
Rail Infrastructure Development Company (Karnataka) Ltd or competent

Section 1: Instructions to Bidders 10
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(d)

4.5

authority of K RIDE has not passed an order of non-applicability of
disqualification of the bidder or any of its constituents despite such termination.

The bidder or any of its constituents has been imposed delay damages of 5% or
more of contract value by K RIDE due to delay in the implementation of any
previous contract within the period of last 2 years before the deadline for
submission of bids (Period of 2 years shall be reckoned from the date on which
the total accrued amount of Delay Damages has reached 5% or more of the
contract price) or such accrued delay damages has not been fully recovered
before the deadline for submission of bids on account of contractor’s request for
deferring recovery to maintain cash flow and K RIDE has acceded to the same in
the interest of the project or the work under the previous contract in question has
not been completed before the deadline for submission of bids, unless imposition
of such delay damages has been set aside by the Competent Authority.

The bidder or any of its constituents:

(i) has suffered bankruptcy/insolvency or

(i) has any ongoing case of in solvency before the NCLT/any Court where
Interim Resolution Professional (IRP) has been appointed or is at any later
stage of the in solvency process

Onthedeadlineofsubmissionofbidsorthereaftertillfinalizationofbids.
(e) The bidder is found ineligible by the Employer, in accordance with ITB-3.

(f) The bidder or its constituent(s) has been declared by K RIDE to be a poor
performer and the period of poor performance is still in force on the deadline
for submission of bids.

OR

The bidder or its constituent(s) has been declared by K RIDE to be a poor
performer at any time after the deadline for submission of bids and upto one
day before the date of opening of price bids.

(g) The bidder or any of its constituents has changed its name or created a new
business entity as covered by the definition of “Allied Firm” under para 1102
(iii) of Chapter Xl of Vigilance Manual of Indian Railways (available on website
of Indian Railways), consequent to having been banned business dealings or
suspended business dealings or having been declared poor performer.

The Bidder shall submit an affidavit stating that they are not liable to be
disqualified as per this sub clause using the appropriate Performa given in
Section 4. Non-submission of an affidavit by the bidder shall result in
summary rejection of his bid.

Bidders shall immediately inform the Employer in case they cease to fulffill
eligibility in terms of ITB 4.3 & 4.4. In case the bidder fails to inform the Employer
or submits a false affidavit, his bid shall be summarily rejected and bid security

Section 1: Instructions to Bidders 11
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shall be forfeited. The bidder shall also be liable for Banning of Business
dealings for a period up to five years.

5 Eligible Materials, Equipment and Services

5.1 The materials, equipment and services to be supplied under the Contract shall be
from the approved sources as specified in Section 5: Works Requirements.

B. Contents of Bidding Document

6 Sections of Bidding Document

6.1The Bidding Document consists of Parts I, Il and Ill, which includes all the Sections
indicated below, and should be read in conjunction with any Addenda issued in
accordance with ITB 8.

PART I:Bidding Procedures

Section 1: Instructions to Bidders (ITB)
Section 2: Bid Data Sheet (BDS)
Section 3: Evaluation and Qualification Criteria (EQC)

Section 4: Bidding Forms (BDF)

PART II: Work’s Requirements

Section 5: Work’s Requirements (WRQ)

PART Ill: Conditions of Contract and Contract Forms

Section 6: General Conditions of Contract (GCC)
Section 7: Special Conditions of Contract (SCC)

Part A: Contract Data (CD)
Part B: Specific Provisions (SP)

Section 8: Contract Forms (COF) — Annexes to SCC
Section 9: Bill of Quantities (BOQ)

6.2 The Invitation for Bids (IFB) issued by the Employer is not part of the Bidding
Document.

Section 1: Instructions to Bidders 12
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6.3 The Employer is not responsible for the completeness of the Bidding Document
and their Addenda, if they were not obtained directly from the source stated by
the Employer in the Invitation for Bids.

6.4The Bidder is expected to examine all instructions, forms, terms, and specifications
in the Bidding Document. Failure to furnish all information or documentation
required by the Bidding Document may result in the rejection of the bid.

7 Clarification of Bidding Document, Site Visit, Pre-Bid Meeting

7.1A prospective Bidder requiring any clarification of the Bidding Document shall
contact the Employer in writing at the Employer’s address indicated in the BDS or
raise his inquiries during the pre-bid meeting if provided for in accordance with
ITB 7.4. The Employer will respond in writing to any request for clarification,
provided that such request is received no later than ten (10) days prior to the
deadline for submission of bids. The Employer shall forward copies of its
response to all Bidders who have acquired the Bidding Document in accordance
with ITB 6.3, including a description of the inquiry but without identifying its
source. Should the Employer deem it necessary to amend the Bidding Document
as a result of a request for clarification, it shall do so following the procedure
under ITB 8 and ITB 22.2.

7.2 The Bidder is advised to visit and examine the Site of Works and its surroundings
and obtain for itself on its own responsibility all information that may be
necessary for preparing the bid and entering into a contract for construction of the
Works. The costs of visiting the site shall be at the Bidder's own expense.

7.3 The Bidder and any of its personnel or agents will be granted permission by the
Employer to enter upon its premises and lands for the purpose of such visit, but
only upon the express condition that the Bidder, its personnel, and agents will
release and indemnify the Employer and its personnel and agents from and
against all liability in respect thereof, and will be responsible for death or personal
injury, loss of or damage to property, and any other loss, damage, costs, and
expenses incurred as a result of the inspection.

7.4  There is no pre-bid meeting.

7.5 Not Applicable.
7.6 Not Applicable.

7.7 Not Applicable.

8 Amendment of Bidding Document

8.1At any time prior to the deadline for submission of bids, the Employer may amend
the Bidding Document by issuing addenda.

Section 1: Instructions to Bidders 13
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8.2 Any addendum issued shall be part of the Bidding Document and shall be
communicated in writing to all who have obtained the Bidding Document from the
Employer and also the same will be uploaded in the website of KRIDE. It is the
responsible of the bidder to up to date the bid documents prior to the submission
of bid.

8.3 To give prospective Bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may, at its discretion, extend the
deadline for the submission of bids, pursuant to ITB 22.2

C.Preparation of Bids

9 Cost of Bidding

9.1The Bidder shall bear all costs associated with the preparation and submission of
its Bid, and the Employer shall not be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.

10 Language of Bid

10.1The Bid, as well as all correspondence and documents relating to the bid
exchanged by the Bidder and the Employer, shall be written in English.
Supporting documents and printed literature that are part of the Bid may be in
another language provided they are accompanied by an accurate translation of
the relevant passages in English in which case, for purposes of interpretation of
the Bid, such translation shall govern.

11 Documents Comprising the Bid
11.1 This provision shall not apply.
11.2 This provision shall not apply.
11.3 This provision shall not apply
11.4 The Bid shall contain the following :
(a) Letter of Bid in accordance with ITB 16;

(b) Bid Security, in accordance with ITB Clause 19;

(c) alternative Bid, if permissible, in accordance with ITB Clause 13;

(d) written confirmation authorizing the signatory of the Bid to commit the Bidder, in
accordance with ITB Clause 20.2;

(e) documentary evidence in accordance with ITB Clause 17 establishing the
Bidder’s qualifications to perform the contract; and

(f) any other document required in the BDS.

Section 1: Instructions to Bidders 14
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11.5 This provision shall not apply

12. Bid Letters and Price Schedules

12.1 The Bidder shall submit proposal and Separate Price Proposal using the
appropriate Submission Sheets furnished in Section 4: Bidding Forms. These
Forms must be completed without any alterations to their format, and no
substitutes shall be accepted. All blank spaces shall be filled in with the
information requested.

12.2 The Bidder shall submit, as part of the Price Bid, the Schedules, including the
Bill of Quantities.

13. Alternative Bids

13.1 Unless otherwise indicated in the BDS, alternative bids shall not be considered.

13.2 When alternative periods for completion are explicitly invited, a statement to
that effect will be included in the BDS, as will the method of evaluating different
periods for completion.

14. Bid Prices and Discounts

14.1 The prices and discounts quoted by the Bidder in the Letter of Price
Bid(LPB)and in the Bill of Quantities shall conform to the requirements
specified below.

14.2 In the BOQ, quantity and unit rates and thereby the amount against each item
have been indicated where rates as percentage are to be quoted. From this,
price of such scheduleshave been worked out and indicated in the summary
sheet in BOQ. The Bidder shall quote rates as single percentage
above/below/at par in figures and words as per format for such schedule in the
summary sheet. If any bidder quotes more than one percentage for such
schedules, its bid shall be summarily rejected.

14.3 The price to be quoted in the Letter of Price Bid, in accordance with ITB 12.1,
shall be the total price of the Bid, excluding any discounts offered.

14.4 The Bidder shall quote any unconditional discounts and the methodology for their
application (the discounts, and the methodology of their application, should be
quoted on prices quoted in the bid so that the discounts can be evaluated by
simple arithmetic calculation during financial evaluation of the bids, to arrive at
the net total price of the bid. If the net total price cannot be calculated after
application of the methodology of the discount(s) quoted, the bid shall be
considered as incomplete and will be rejected) in the Letter of Price Bid, in
accordance with ITB 12.1. However, any conditional discount if any offered for
award of any specific combination of contract package(s) has to be quoted
separately for each specific combination and to be submitted in separate
envelope(s).

Section 1: Instructions to Bidders 15
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14.5

14.6

14.7

14.8

14.9

15.

15.1

16.
16.1

16.2

16.3

Unless otherwise provided in the BDS and the Contract, the rates and prices
quoted by the Bidder are subject to adjustment during the performance of the
Contract in accordance with the provisions of the Conditions of Contract. In such
a case, the indices and weightings for the price adjustment formulae shall be as
specified in the Tables of Adjustment Data included in Contract Data.

If so, indicated in ITB 1.1, bids are being invited for individual contracts or for any
combination of contracts (packages). Bidders wishing to offer any price reduction
for the award of more than one Contract shall specify in their bid the price
reductions applicable to each package, or alternatively, to individual Contracts
within the package. Price reductions or discounts shall be submitted in
accordance with ITB 14.4, provided the bids for all contracts are submitted and
opened at the same time.

All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause (including standard specifications), as of the date 28 days
prior to the deadline for submission of bids, shall be included in the rates and
prices and the total Bid Price submitted by the Bidder.

Bidders should note that during the progress of the works, the foreign currency
requirements of the outstanding balance of the Contract Price may be adjusted
by agreement between the Employer and the Contractor in order to reflect any
changes in foreign currency requirements for the Contract, in accordance with
Sub-Clause 14.15 of the Conditions of Contract. Any such adjustment shall be
effected by comparing the percentages quoted in the bid with the amounts
already used in the Works and the Contractor's future needs for imported items.

Bidder should note that non-submission of the Letter of Price Bid (LPB) and/or
Summary sheet of BOQ by the bidder shall result in summary rejection of his bid.

Currencies of Bid and Payment

The bidder shall quote the unit rates and the prices entirely in the Indian Rupees.

Documents Comprising the Bid

The Bidder shall furnish a commitment in Letter of Bid (LB) for deployment of
equipment and personnel as stipulated in Section 5: Work’s Requirement.

The bidder shall furnish commitment in LB for submitting construction method
statement for all major activities of work and get this approved from the engineer
prior to the commencement of work on that activity in case of award of contract.

The Bidder shall furnish a commitment in Letter of Bid (LB) for adhering to
mobilisation and construction schedule as stipulated in Section 5: Work’s
Requirement
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16.4

17.
171

17.2

18.

18.1

18.2

19.

19.1

19.2

. Bidder should note that non-submission of the Letter of Bid (LB) by the bidder
shall result in summary rejection of his bid.

Documents Establishing the Qualifications of the Bidder

. To establish its qualifications to perform the Contract in accordance with Section
3: Evaluation and Qualification Criteria, the Bidder shall submit as part of its Bid
the information requested in the corresponding information sheets included in
Section 4: Bidding Forms

Domestic Bidders, individually or in joint ventures, applying for eligibility for
domestic preference shall supply all information required to satisfy the criteria for
eligibility.

Period of Validity of Bids

Bids shall remain valid for a period of 90 days after the bid submission deadline
date prescribed by the employer. A bid valid for a shorter period shall be rejected
by the employer as non-responsive.

In exceptional circumstances, the Employer may request Bidders to extend the
period of validity of their bids. The request and the responses shall be made in
writing. If a bid security is requested in accordance with ITB 19, it shall also be
extended upto the date mentioned in the letter of request for extension. A Bidder
may refuse the request without forfeiting its bid security. A Bidder granting the
request shall not be required or permitted to modify its bid.

Bid Security

Unless otherwise specified in the BDS, the Bidder shall furnish as part of its bid, a
bid security in original form and for the said amount of Indian Rupees as specified
in the BDS.

The bid security shall be, at the Bidder’s option, in any of the following forms:

A Cashiers or Banker's certified cheque orBank draft drawn on a
Scheduled/Nationalized Bank in India in favour of “Rail Infrastructure
Development Company (Karnataka)Ltd” payable at Bangalore;

or

An unconditional bank guarantee using the Form given in Section 4: Bidding
Forms. The bank guarantee shall be from a bank having minimum net worth of
over INR 500 million from the specified banks as under:

(i) a Scheduled Bank in India, or

(i) a Foreign Bank having their operations in India, or

(iii) a Foreign Bank which do not have operations in India is required to provide a

counter-guarantee by State Bank of India,

The bid security shall be valid upto the date as mentioned in BDS, or upto the
date mentioned in the letter of request for extension, if any under ITB 18.2.
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19.3

19.4

19.5

19.6

19.7

20.

20.1

Any bid not accompanied by an enforceable and compliant bid security, as
required in accordance with ITB 19.1, shall be summarily rejected by the
Employer as non-responsive.

The bid security of the Bidders who have been determined to be unqualified for
opening of their financial bids shall be returned within 3 working days after the
opening of financial bids. The Bid Security of unsuccessful bidders shall be
returned within 7 working days after issue of LOA to the successful Bidder.

The bid security of the successful Bidder shall be returned as promptly as
possible once the successful Bidder has signed the Contract and furnished the
required performance security.

The bid security may be forfeited:

(a) if a Bidder withdraws its bid during the period of bid validity specified by
the Bidder on the Letter of Bids, except as provided in ITB 18.2 or

(b) if a Bidder misrepresents or omits the facts in order to influence the
procurement process;

(c) if the successful Bidder fails to:
(iysign the Contract in accordance with ITB 40;
(i) furnish a performance security in accordance with ITB 41;
(iiyaccept the correction of its Bid Price pursuant to ITB 32.2; or
(iv) furnish a domestic preference security if so required.

(d) if the undertaking of the affidavit submitted by the bidder or its
constituents in pursuance to ITB clause 4.4 or any of the declarations of
Letter of Technical Bid or Letter of Price Bid submitted by the bidder has
been found to be false at any stage during the process of bid evaluation.

The Bid Security of a JV shall be in the name of the JV that submits the bid. If the
JV has not been legally constituted at the time of bidding, the Bid Security shall
be in the names of all future partners as named in the letter of intent mentioned in
ITB 4.1.

Format and Signing of Bid

The Bidder shall prepare one original of the Bid and one original of the Price Bid
as described in ITB Clause 11 and clearly mark each “ORIGINAL” and
“‘ORIGINAL - PRICE BID”. In addition, the Bidder shall submit copies of the Bid
and the Price Bid, in the number specified in the BDS and clearly mark them
‘COPY NO... - BID” and “COPY NO.... - PRICE BID”. In the event of any
discrepancy between the original and the copies, the original shall prevail.
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20.2

20.3

21.

211

21.2

21.3

21.4

22.
22.1

22.2

23.
23.1

24,

241

The original and all copies of the bid shall be typed or written in indelible ink and
shall be signed by a person duly authorized to sign on behalf of the Bidder. This
authorization shall consist of a written confirmation as specified in the BDS. The
name and position held by each person signing the authorization must be typed
or printed below the signature. All pages of the bid, except for un-amended
printed literature, shall be signed or initialed by the person signing the bid.

Any interlineations, erasures, or overwriting shall be valid only if they are signed
or initialed by the person signing the bid.

D.Submission and Opening of Bids
Sealing and Marking of Bids

The Bidder shall enclose the original Proposal and marked “ORIGINAL
PROPOSAL
This provision shall not apply

If all envelopes are not sealed and marked as required, the Employer will assume
no responsibility for the misplacement or premature opening of the bid.

To 21.6 : This provision shall not apply

Deadline for Submission of Bids

Bids must be received by the Employer at the address and not later than the date
and time indicated in the BDS.

The Employer may, at its discretion, extend the deadline for the submission of
bids by amending the Bidding Document in accordance with ITB 8, in which case
all rights and obligations of the Employer and Bidders subject to the previous
deadline shall thereafter be subject to the deadline as extended.

Late Bids

The Employer shall not consider any bid that arrives after the deadline for
submission of bids, in accordance with ITB 22. Any bid received by the Employer
after the deadline for submission of bids shall be declared late, rejected, and
returned unopened to the Bidder.

Withdrawal, Substitution, and Modification of Bids

A Bidder may withdraw, substitute, or modify its bid after it has been submitted by
sending a written notice, duly signed by an authorized representative, and shall
include a copy of the authorization in accordance with ITB 20.2, (except that
withdrawal notices do not require copies). The corresponding withdrawal of
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24 .2

24.3

25.

251

25.2

25.3

254

25.5

substitution or modification of the bid must accompany the respective written
notice. All notices must be:

(a) prepared and submitted in accordance with ITB 20 and ITB 21 (except that
withdrawal notices do not require copies), and in addition, the respective
envelopes shall be clearly marked “WITHDRAWL of Package No. 1 OR
Package No. 2 , “SUBSTITUTION of Package No. 1 OR Package No. 2",
“‘MODIFICATION of Package No. 1 OR Package No. 2, , and

(b) received by the Employer prior to the deadline prescribed for submission
of bids, in accordance with ITB 22.

Bids requested to be withdrawn in accordance with ITB 24.1 shall be returned
unopened to the Bidders.

No bid may be withdrawn, substituted, or modified in the interval between the
deadline for submission of bids and the expiration of the period of bid validity
specified by the Bidder on the Letter of Bid or any extension thereof.

Bid Opening

The Employer shall conduct the opening of Bids in the presence of Bidders’
representatives who choose to attend, at the address, date and time specified in
the BDS.

This provision shall not apply

First, envelopes marked “WITHDRAWAL” shall be opened, read out, and
recorded, and the envelope containing the corresponding Bid shall not be
opened, but returned to the Bidder. No Bid shall be withdrawn unless the
corresponding Withdrawal Notice contains a valid authorization to request the
withdrawal and is read out and recorded at bid opening.

Next, outer envelopes marked “SUBSTITUTION” shall be opened. The inner
envelopes containing the Substitution Technical Bid and/or Substitution Price Bid
shall be exchanged for the corresponding envelopes being substituted, which are
to be returned to the Bidder unopened. Only the Substitution Technical Bid, if
any, shall be opened, read out, and recorded. Substitution Price Bids will remain
unopened in accordance with ITB Sub-Clause 25.2. No envelope shall be
substituted unless the corresponding Substitution Notice contains a valid
authorization to request the substitution and is read out and recorded at bid
opening.

Next, outer envelopes marked “MODIFICATION” shall be opened. No Bid and/or
Price Bid shall be modified unless the corresponding Modification Notice contains
a valid authorization to request the modification and is read out and recorded at
the opening of Bids
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25.6

25.7

25.8

26.
26.1

26.2

26.3

27.
27.1

All other envelopes holding the Bids shall be opened one at a time, and the
following read out and recorded :

(a) the name of the Bidder;

(b) whether there is a modification or substitution;

(c) the presence of a Bid Security, if required; and

(d) any other details as the Employer may consider appropriate.

Only Bids and alternative Bids read out and recorded at bid opening shall be
considered for evaluation. No Bid shall be rejected at the opening of Bids except
for late bids, in accordance with ITB Sub-Clause 23.1.

The Employer shall prepare a record of the opening of Bids that shall include, as
a minimum: the name of the Bidder and whether there is a withdrawal,
substitution, modification, or alternative offer; and the presence or absence of a
Bid Security, if one was required. The Bidders’ representatives who are present
shall be requested to sign the record. The omission of a Bidder’s signature on
the record shall not invalidate the contents and effect of the record. A copy of the
record shall be distributed to all Bidders.

To 25.12 : This provision shall not apply.

E. Evaluation and Comparison of Bids

Confidentiality

Information relating to the examination, evaluation & comparison, pre-
qualification of Bids and recommendation of contract award, shall not be
disclosed to Bidders or any other persons not officially concerned with such
process until information on Contract award is communicated to all Bidders.

Any attempt by a Bidder to influence the Employer in the examination, evaluation
& comparison and pre-qualification of the Bids or Contract award decisions may
result in the rejection of its Bid.

Notwithstanding ITB Sub-Clause 26.2, from the time of opening the Technical
Bids to the time of Contract award, if any Bidder wishes to contact the Employer
on any matter related to the bidding process, it should do so in writing.

Clarification of Bids

To assist in the examination, evaluation & comparison and pre-qualification of the
Bids, the Employer may, at its discretion, ask any Bidder for a clarification of its
Bid. Any clarification submitted by a Bidder that is not in response to a request
by the Employer shall not be considered. The Employer’s request for clarification
and the response shall be in writing. No change in the prices or substance of the
Bid shall be sought, offered, or permitted, except to confirm the correction of
errors discovered by the Employer in the evaluation of the Price Bids, in
accordance with ITB Clause 32.

Section 1: Instructions to Bidders 21



K RIDE: BYPL-HSRA/DL/BALLAST (MULTIPLE PACKAGES)

27.2 If a Bidder does not provide clarifications of its bid by the date and time set in the
Employer’s request for clarification, its bid may be rejected.

28. Deviations, Reservations, and Omissions
28.1 During the evaluation of bids, the following definitions apply:

(a) “Deviation” is a departure from the requirements specified in the Bidding
Document;

(b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding
Document; and

(¢) “Omission” is the failure to submit part or all of the information or
documentation required in the Bidding Document.

29. Determination of Responsiveness

29.1 The Employer’s determination of a bid’s responsiveness is to be based on the
contents of the bid itself, as defined in ITB11.

29.2 A substantially responsive bid is one that meets the requirements of the Bidding
Document without material deviation, reservation, or omission. A material
deviation, reservation, or omission is one that,

(a) if accepted, would:

(iy affect in any substantial way the scope, quality, or performance of
the Works specified in the Contract; or

(i) limit in any substantial way, inconsistent with the Bidding Document,
the Employer’s rights or the Bidder’s obligations under the proposed
Contract; or

(b) if rectified, would unfairly affect the competitive position of other
Bidders presenting substantially responsive bids.

29.3 The Employer shall examine the technical aspects of the bid submitted in
accordance with ITB 16, Technical Bid, in particular, to confirm that all
requirements of Section 5 (Works Requirements) have been met without any
material deviation or reservation.

294 If a bid is not substantially responsive to the requirements of the Bidding

Document, it shall be rejected by the Employer and may not subsequently be
made responsive by correction of the material deviation, reservation, or omission.

30. Nonconformities, Errors, and Omissions

30.1 Provided that a bid is substantially responsive, the Employer may waive any
nonconformities in the bid that do not constitute a material deviation, reservation
or omission.
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30.2

31.

31.1

31.2

31.3

32.

32.1

Provided that a bid is substantially responsive, the Employer may request that the
Bidder submit the necessary information or documentation, within a reasonable
period of time, to rectify nonmaterial nonconformities in the bid related to
documentation requirements. Requesting information or documentation on such
nonconformities shall not be related to any aspect of the price of the bid. Failure of
the Bidder to comply with the request may result in the rejection of its bid.

Pre-Qualification of the Bidder

The Employer shall determine to its satisfaction during the evaluation of Bid
whether Bidders are qualified to perform the Contract satisfactorily.

The determination shall be based upon an examination of the documentary
evidence of the Bidder's qualifications submitted by the Bidder, pursuant to ITB
Clause 17, to clarifications in accordance with ITB Clause 27 and the qualification
criteria indicated in Section 3: Evaluation and Qualification Criteria. Factors not
included in Section 3: Evaluation and Qualification Criteria shall not be used in the
evaluation of the Bidder’s qualification.

This Provision shall not apply.

Correction of Arithmetical Errors and Omissions in Price Bid and Evaluation
of Bid Price

Provided that the bid is substantially responsive, the Employer shall correct
arithmetical errors and omissions in the price bid and then arrive at the Evaluated
Bid Price on the following basis:

(a) If there is a discrepancy between the price mentioned in the summary
sheet of the BOQ and the price that is obtained by calculation i.e. by taking
into account the percentage rate quoted above/below/at par for any bill/
schedule in the summary sheet of BOQ, then the quoted percentage rate
shall prevail and the price shall be corrected accordingly;

(b) if the percentage rate has been quoted both in words and in figures and
there is a discrepancy in such rates, then the rate in words shall prevail
and shall be considered for evaluation of the price of the schedule/bill;

(c) If the percentage rate has been quoted either in words or in figures only,
then the same shall be considered for evaluation of the price of the
schedule/bill;

(d) If no percentage rate has been indicated for any particular schedule/bill in
words, as well as in figures, irrespective of the fact whether the bidder has
written or not written above/below/at par, in such cases, the rate shall be
considered as at par and the price shall be calculated accordingly;

(e) If the bidder has indicated a percentage rate other than zero percent
without mentioning whether it is above/below or has mentioned it as at par,
in such cases the percentage rate shall be considered as at par and the
price shall be calculated accordingly;
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32.2

33.
33.1

34.
34.1

34.2

35.
35.1

35.2

35.3

(f) if there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected.

(g) The rate for each item of each schedule/bill shall first be calculated after
applying percentage rate and discount(s) to the BOQ rate for that item and
the net rate shall be rounded off to 2 decimal places. The net rate so
calculated shall then be used for working out the amount for each item of
the schedule/bill. Thereafter, evaluated price of a schedule shall be
calculated as the sum of amounts of all items of that schedule and sum of
evaluated prices of all schedules/bills shall be the overall Evaluated Bid
Price.

If the Bidder that has submitted the lowest evaluated bid does not accept the
correction of errors and omissions as per above provisions, its bid shall be
disqualified and its bid security shall be forfeited.

Conversion to Single Currency

For evaluation and comparison purposes the currencies of the bid shall be
converted into Indian Rupees as stated in BDS.

Purchase Preference
Unless otherwise specified in the BDS the Purchase Preference shall not apply.

Unless otherwise specified in the BDS the Domestic Preference shall not apply.

Evaluation of Bids

The Employer shall evaluate Bid for which the Bid have been determined to be
substantially responsive. The Employer shall use the criteria and methodologies
listed in this Clause. No other evaluation criteria or methodologies shall be
permitted.

To evaluate the price Bid of a bid, the Employer shall consider the following:

(@) the bid price, excluding Provisional Sums and the provision, if any, for
contingencies in the Summary Bill of Quantities, but including Day Work items,
where priced competitively;

(b) price adjustment for correction of arithmetic errors and omissions in the price
bid in accordance with ITB 32.1;

(c) price adjustment due to discounts offered in accordance with ITB 14.4;

(d) Application of all the evaluation factors indicated in Section 3 (Evaluation and
Qualification Criteria).

The estimated effect of the price adjustment provisions of the Conditions of
Contract, applied over the period of execution of the Contract, shall not be taken
into account in bid evaluation.
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35.4 If this Bidding Document allows Bidders to quote separate prices for different
contracts, and the award to a single Bidder of multiple contracts, the methodology
to determine the lowest evaluated price of the contract combinations, including any
discounts offered in the Letter of Price Bid , is specified in Section 3 (Evaluation
and Qualification Criteria).

35.5

If the bid, which results in the lowest Evaluated Bid Price is substantially on lower
side and/or seriously unbalanced in the opinion of the Employer as per criteria
defined below, the Employer may require the bidder to submit additional
performance security as under:-

a)

If overall price quoted by the L1 bidder is below the engineer’s estimated
price by more than 10% and the difference between overall price quoted
by the L1 and L2 is more than 5% of the estimated price, then the bid price
of L1 bidder shall be treated as substantially on lower side and such bidder
shall be bound to furnish additional performance security equal to the (0.9x
engineer’'s estimated price — L1 price) or (0.95 x L2 price — L1 price)
whichever is lower, on this account. Example below demonstrates the
method of calculation to arrive at additional performance security:

Suppose overall price quoted by the L1 bidder is 17% below the estimated
price and the overall price quoted by L2 bidder is 8% below the estimated
price. In this case the overall price quoted by the L1 bidder is lower by
more than 10% of the estimated price and also the difference between
overall price quoted by the L2 and L1 bidder is more than 5% of the
estimated price, hence the L1 bidder shall be required to furnish additional
performance security for an amount equal to

{0.9 x engineer’s estimated price — (1-17/100) x engineer’s estimated price}
= {0.07 x engineer’s estimated price} = 7% of engineer’s estimated price or
{0.95 x (1-8/100) x engineer’s estimated price — (1-17/100) x engineer’s
estimated price} = {0.044 x engineer's estimated price} = 4.4% of
engineer’s estimated price; whichever is lower.

As per the above L1 bidder shall be required to submit additional
performance security of 4.4% of engineer’s estimated price.

If for any bill/ schedule of quantities % age above or below quoted by the
bidder on the estimated price is beyond 15% below the overall % age
difference between the quoted contract price and the engineers estimated
price, then the price for that particular schedule shall be treated as
seriously unbalanced and bidder shall be bound to furnish additional
performance security for such unbalanced price. Example below
demonstrates the method of calculation to arrive at unbalanced price and
additional performance security:

Suppose for the L1 bidder overall % age difference between quoted
contract price and the engineers estimated price;

(Overall contract price — Overall estimated price) x 100 + overall estimated
price =+4 %

Section 1: Instructions to Bidders 25



K RIDE: BYPL-HSRA/DL/BALLAST (MULTIPLE PACKAGES)

36.
36.1

37.

37.1

38.

38.1

38.2

39.
39.1

Maximum % age below permitted over estimated price of any bill /
schedule in this case = +4 — 15 =-11%

Suppose for the L1 bidder has quoted 20% below estimated price of schedule
“‘A” then the pricing of the schedule A shall be treated as unbalanced and
the bidder shall be required to furnish additional performance security for
an amount equal to (20 — 11) % of the estimated price of schedule A.

Comparison of Bids

The Employer shall compare all substantially responsive bids to determine the
lowest evaluated bid, in accordance with ITB 34 and 35.

Employer’s Right to Accept Any Bid, and to Reject Any or All Bids

The Employer reserves the right to accept or reject any bid, and to annul the
bidding process and reject all bids at any time prior to contract award, without
thereby incurring any liability to Bidders. In case of annulment, all bids submitted
and specifically, bid securities, shall be promptly returned to the Bidders.

F. Award of Contract
Award Criteria

The Employer shall award the Contract to the Bidder whose bid is substantially
responsive to the Bidding Document, provided further that the Bidder is determined
to be qualified to perform the Contract satisfactorily and whose offer has been
determined to be the lowest evaluated subject to ITB 38.2 below. In case of more
than one bids are evaluated to be lowest, Contract shall be awarded to the bidder
having higher average annual construction turnover (calculated as total certified
payments received for contracts in progress or completed) in equivalent INR within
the last three financial years.

The Employer has the right to review at any time prior to award of contract that the
qualification criteria as specified in Section 3: Evaluation and Qualification Criteria
are still being met by the Bidder whose offer has been determined to be the lowest
evaluated Bid. A Bid shall be rejected if the qualification criteria as specified in
Section 3: Evaluation and Qualification Criteria are no longer met by the Bidder
whose offer has been determined to be the lowest evaluated Bid. In this event the
Employer shall proceed to the next lowest evaluated Bid to make a similar
reassessment of that Bidder’'s capabilities to perform satisfactorily.

Notification of Award

Prior to the expiration of the period of bid validity, the Employer shall notify the
successful Bidder, in writing, that its bid has been accepted by the Competent
Authority at K RIDE’s Corporate Office at Bangalore. The notification letter
(hereinafter and in the Conditions of Contract and Contract Forms called the “Letter
of Acceptance”) shall specify the sum that the Employer will pay the Contractor in
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39.2

40.
40.1

40.2

41.
411

41.2

41.3

42,

consideration of the execution and completion of the Works (hereinafter and in the
Conditions of Contract and Contract Forms called “the Contract Price”) and the
requirement for the Contractor to remedy any defects therein as prescribed by the
Contract.

Until a formal contract is prepared and executed, the notification of award shall
constitute a binding Contract.

Signing of Contract

Promptly after notification, the Employer shall send the successful Bidder the
Contract Agreement.

Within twenty-eight (28) days of receipt of the Contract Agreement, the successful
Bidder shall sign, date, and return it to the Employer.

Performance Security

On receipt of notification of award from the Employer, the successful Bidder shall
furnish the performance security in accordance with the conditions of contract,
subject to ITB 35.5, using for that purpose the Performance Security Form
included in Section 8: Contract Forms, or another form acceptable to the
Employer.

Failure of the successful Bidder to submit the above-mentioned Performance
Security or to sign the Contract Agreement shall constitute sufficient grounds for
the annulment of the award and forfeiture of the bid security.

The above provision shall not apply to the furnishing of a Domestic Preference
Security, if so required.

Jurisdiction of Courts

The bidding process shall be governed by and construed in accordance with the
laws of India and the Courts as indicated in Bid Data Sheet shall have exclusive
jurisdiction over all the disputes/issues arising under, pursuant to and/ or in
connection with the bidding process.

--00--00--00--
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Section 2 Bid Data Sheet (BDS)

This section consists of provisions that are specific to each procurement and

supplement the information or requirements included in Section | — Instructions to
Bidders.
INDEX
Title Page No

A Introduction 29

B Bidding Documents 29

C Preparation of Bids 29

D Submission and Opening of Bids 30-31

Section 2: Bid Data Sheet (BDS) 28



K RIDE: BYPL-HSRA/DL/BALLAST (MULTIPLE PACKAGES)

A. Introduction

ITB 1.1 The number of the Invitation for Bids is:
K RIDE/Projects/61/2020 Date : 06.11.2020
ITB 1.1 The Employer is: K RIDE (Rail Infrastructure Development
) Company (Karnataka) Limited), Bangalore
ITB1.1 The name of the work is: “Baiyyappanahalli — Hosur Doubling
Project - Collection and supply of machine crushed stone ballast on
Cess and depot in Bangalore Division of South Western Railway, in 2
(two ) Packages.
ITB 4.1(b)(i) | No. of partners : 2
B. Bidding Documents
ITB 7.1 e , .
For clarification purposes only, the Employer’s address is
General Manager (Civil),
K RIDE (Rail Infrastructure Development Company (Karnataka)
Limited)
MSIL House, 7th Floor, #36, Cunningham Road
Bangalore — 560052
Tel - (080) 22370582,
Fax - (080) 22370581
E — Mail: md@kride.in
ITB 7.4 Site visit is not proposed to be organized by the Employer.
However, the bidders are advised to visit the site before bidding.
C. Preparation of Bids
ITB10.1 The language of the bid is: English
ITB 11.2 Alternative technical solutions are not permitted.
ITB 11.4 (f) | Checklist as per Form No. 2 given in Section 4: Bidding Forms
ITB 13.1 Alternative bids are not permitted.
ITB 13.2 Alternative times for completion are not permitted.
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ITB 14.5

The prices quoted by the Bidder shall be adjustable in
accordance with the provisions in Sub Clause 13.8 of GCC,
Section 7, Part B; Particular Conditions of Contract.

ITB 15.1

The unit rates and the prices shall be quoted by the bidder entirely in
Indian Rupees (INR)

ITB 18.1

The bid validity period shall be 90 (Ninety only) days.

ITB 19.1

The Bidder should submit along with the bid, a bid security as
mentioned in the notice for invitation of Bids separately for each
package in which bidder wish to bid.

ITB 19.2

The bid security shall be valid up to 42 days beyond the bid validity
period

ITB 20.1

In addition to the original of the bid, the number of copies is: NIL

ITB 20.2

The written confirmation of authorization to sign on behalf of the
Bidder shall consist of:

(a) In case of Companies, a POA from the Director of the Company
who has been authorized by the Board of Directors through
resolution to sign on behalf of the Company

(b) In case of firms, Power of Attorney by the Proprietors.

(c) In case of JV, POA by the JV partners.

D. Submission and Opening of Bids

ITB 22.1

For bid submission purposes only, the Employer’s address is:
General Manager (Civil)/K RIDE,

K RID (Rail Infrastructure Development Company (Karnataka)
Limited)

MSIL House, 7th Floor, #36, Cunningham Road
Bangalore — 560052

Tel - (080) 22370582,

Fax - (080) 22370581

E — Mail: md@kride.in

The deadline for bid submission is:
Date: 30.11.2020

Time: 15:00 hrs.
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ITB 22.2 Electronic bid submission is not permitted.
ITB 25.1 The bid opening shall take place at:
Rail Infrastructure Development Company (Karnataka) Limited
Floor/Room MSIL House, 7th Floor,
No.
Street Address  #36, Cunningham Road
City Bangalore
Pin Code 560052
Country Indian Republic
Tel. No. (080) - 22370582
Fax: 080 - 22370581
E — Mail md@kride.in
Bid Opening:
Date: 30.11.2020
Time: 15:30 hrs.
ITB 25.2 Electronic bid opening procedure is Not permitted.
ITB 42 Bangalore

--00--00--00--
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1 Evaluation

In addition to the criteria listed in ITB 35.2 (a)-(d), the following criteria shall
apply:
1.1. Adequacy of Bid

Evaluation of the Bidder's commitment to mobilize key equipment and personnel for
the contract consistent with the requirements stipulated in Section 5: Works
Requirements regarding work methods, scheduling, and material sourcing.

1.2. Deleted

1.3. Completion Time
Alternative Completion Time is not permitted.

1.4. Technical Alternatives
Technical alternatives are not permitted

1.5. Margin of Preference

1.5.1. Purchase Preference to Central Public Sector Enterprises (CPSEs)
Purchase Perference to CPSEs shall not apply.

1.5.2. Domestic Preference
Domestic Preference is not applicable.

2. Eligibility Criteria:
2.1 Technical Eligibility Criteria:

(a) The tenderer must have successfully completed any of the following during last 07
(seven) years, ending last day of month previous to the one in which tender is
invited:

e Three similar works each costing not less than the amount equal to 30% of
advertised value of the tender, or

e Two similar works each costing not less than the amount equal to 40% of advertised
value of the tender, or

e One similar work each costing not less than the amount equal to 60% of advertised
value of the tender.
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(b) (i) In case of tenders for composite works (e.g. works involving more than one
distinct component, such as Civil Engineering works, S&T works, Electrical works,
OHE works etc. and in the case of major bridges — substructure, superstructure
etc.), tenderer must have successfully completed any of the following during last 07
(seven) years, ending last day of month previous to the one in which tender is
invited:

Three similar works each costing not less than the amount equal to 30% of

advertised

value of each component of tender, or

Two similar works each costing not less than the amount equal to 40% of advertised

value of each component of tender, or

One similar work each costing not less than the amount equal to 60% of advertised
value of each component of tender.

Note for b (i): Separate completed works of minimum required values for each component
shall also be considered for fulfilment of eligibility criteria.

(b) (ii) In such cases, what constitutes a component in a composite work shall be clearly
predefined with estimated tender cost of it, as part of the tender documents without
any
ambiguity.

(b) (iii) To evaluate the technical eligibility of tenderer, only components of work as
stipulated in tender documents for evaluation of technical eligibility, shall be
considered. The scope of work covered in other remaining components shall be either
executed by tenderer himself if he has work experience as mentioned or through
subcontractor approved by K RIDE or jointly i.e., partly himself and remaining through
subcontractor, with prior approval of K RIDE in writing.

However, if required in tender documents by way of Special Conditions, a formal
agreement duly notarised, legally enforceable in the court of law, shall be executed by
the main contractor with the subcontractor for the component(s) of work proposed to
be executed by the subcontractor(s), and shall be submitted along with the offer for
considering subletting of that scope of work towards fulfilment of technical eligibility.

In case after award of contract or during execution of work it becomes necessary for
contractor to change subcontractor, the same shall be done with prior approval of
KRIDE.

Note for Item 2.1:

Work experience certificate from private individual shall not be considered. However, in
addition to work experience certificates issued by any Govt. Organisation, work experience
certificate issued by Public listed company having average annual turnover of Rs 500 crore
and above in last 3 financial years excluding the current financial year, listed on National
Stock Exchange or Bombay Stock Exchange, incorporated/registered at least 5 years prior
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to the date of opening of tender, shall also be considered provided the work experience
certificate has been issued by a person authorized by the Public listed company to issue
such certificates.

In case tenderer submits work experience certificate issued by public listed company, the
tenderer shall also submit along with work experience certificate, the relevant copy of work
order, bill of quantities, bill wise details of payment received duly certified by Chartered
Accountant, TDS certificates for all payments received and copy of final/last bill paid by
company in support of above work experience certificate.

2.2. Financial Eligibility Criteria:

The tenderer must have received contractual payments in

the previous three financial years and the current financial year up to the date of
inviting of tender, at least 150% of the advertised value of the tender. The tenderers
shall submit Certificates to this effect which may be an attested Certificate from the
concerned department /client or Audited Balance Sheet duly certified by the Chartered
Accountant / Certificate from Chartered Accountant duly supported by Audited Balance
Sheet.

Note for 2.2: Client certificate from other than Govt Organization should be duly supported
by Form 16 A / 26 AS generated through TRACES of Income Tax Department of India.

2.3. Bid Capacity: The tender/technical bid will be evaluated based on bid capacity
formula detailed as below:

For tenders costing more than Rs 20 crore wherein eligibility criteria includes bid capacity
also, the tenderer will be qualified only if its available bid capacity is equal to or more than
the total bid value of the present tender. The available bid capacity shall be calculated as
under:

Available Bid Capacity =[AxN x 2] -B
Where,

A = Maximum value of construction works executed and payment received in any one of
the

previous three financial years or the current financial year (up to date of inviting tender),
taking into account the completed as well as works in progress.

N= Number of years prescribed for completion of work for which bids has been invited.

B = Value of existing commitments and balance amount of ongoing works with the tenderer
to be completed in next ‘N’ years.

Note:

(a) The Tenderer(s) shall furnish the details of existing commitments and balance amount
of ongoing works with tenderer as per the prescribed proforma of Railway for statement
of all works in progress and also the works which are awarded to tenderer but yet not
started upto the date of inviting of tender. In case of no works in hand, a ‘NIL’ statement
should be furnished. This statement should be submitted duly verified by Chartered
Accountant.
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(b) In case of JV, the tenderer(s) must furnish the details of existing commitments and
balance amount of ongoing works with each member of JV as per the prescribed
proforma of Railway for statement of all works in progress and also the works which
are awarded to tenderer but yet not started upto the date of inviting of tender. In case
of no works in hand, a ‘NIL’ statement should be furnished. This statement should be
submitted duly verified by Chartered Accountant.

(c) Value of a completed work/work in progress/work awarded but yet not started for a
Member in an earlier JV shall be reckoned only to the extent of the concerned
member's share in that JV for the purpose of satisfying his/her compliance to the
above-mentioned bid capacity in the tender under consideration.

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s
“bid capacity”.

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his
offer shall be considered as incomplete and will be rejected summarily.

(f) The available bid capacity of tenderer shall be assessed based on the details submitted
by the tenderer. In case, the available bid capacity is lesser than estimated cost of work
of the tender, his offer shall not be considered even if he has been found eligible in
other eligibility criteria/tender requirement.

2.4 No Technical and Financial credentials are required for tenders of value up to Rs 50
lakh.

2.5 Credentials if submitted in foreign currency shall be converted into Indian currency i.e.,
Indian Rupee as under:

The conversion rate of US Dollars into Rupees shall be the daily representative exchange
rates published by the Reserve Bank of India for the relevant date. Where, relevant date
shall be as on the last day of month previous to the one in which tender is invited. In case
of any other currency, the same first be converted to US Dollars as on the last day of
month previous to the one in which tender is invited, and the amount so derived in US
Dollars shall be converted into Rupees at the aforesaid rate. The conversion rate of such
currencies shall be the daily representative exchange rates published by the International
Monetary Fund for the relevant date.

[Explanation for clause 2 including clause 2.1 to 2.5 - Eligibility Criteria:

1. In case a work is started prior to 07 (seven) years, ending last day of month previous to
the one in which tender is invited, but completed in last 07 (seven) years, ending last
day of month previous to the one in which tender is invited, the completed work shall be
considered for fulfilment of credentials.
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2. If a work is physically completed and completion certificate to this extent is issued by the
concerned organization but final bill is pending, such work shall be considered for
fulfilment of credentials.

3. If a part or a component of work is completed but the overall scope of contract is not
completed, this work shall not be considered for fulfilment of technical credentials even if
the cost of part completed work/component is more than required for fulfilment of

credentials.

4. In case a work is considered similar in nature for fulfiiment of technical
credentials, the overall cost of that work including PVC amount if any shall be
considered and no separate evaluation for each component of that work shall be
made to decide eligibility.

5. The value of final bill including PVC amount-if paid, or otherwise in case final bill is
pending the contract cost in last approved variation statement plus PVC amount paid or
cumulative amount paid up to last on-account bill including PVC amount and statutory
deductions whichever is less, shall be considered as the completion cost of work.

6. In case of newly formed partnership firm, the credentials of individual partners from
previous propriety firm(s) or dissolved previous partnership firm(s) or split previous
partnership firm(s), shall be considered only to the extent of their share in previous entity
on the date of dissolution / split and their share in newly formed partnership firm. For
example, a partner A had 30% share in previous entity and his share in present
partnership firm is 20%. In the present tender under consideration, the credentials of
partner A will be considered to the extent of 0.3*0.2*value of the work done in the
previous entity. For this purpose, the tenderer shall submit along with his bid all the
relevant documents which include copy of previous partnership deed(s), dissolution
deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s)
etc.

7. In case of existing partnership firm, if any one or more partners quit the partnership firm,
the credentials of remaining partnership firm shall be re-worked out i.e., the quitting
partner(s) shall take away his credentials to the extent of his share on the date of
quitting the partnership firm (e.g. in a partnership firm of partners A, B & C having share
30%, 30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits
the firm, the credentials of this partnership firm shall remain as Rs 6 crore). For this
purpose, the tenderer shall submit along with his bid all the relevant documents which
include copy of previous partnership deed(s), dissolution deed(s) and proof of surrender
of PAN No.(s) in case of dissolution of partnership firm(s) etc.

8. In case of existing partnership firm if any other partner(s) joins the firm, the credentials of
partnership firm shall get enhanced to the extent of credentials of newly added
partner(s) on the same principles as mentioned in item 6 above. For this purpose, the
tenderer shall submit along with his bid all the relevant documents which include copy of
previous partnership deeds, dissolution/splitting deeds and proof of surrender of PAN
No.(s) in case of dissolution of partnership firm etc.
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9. Any partner in a partnership firm cannot use or claim his credentials in any other firm
without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B
partner cannot use credentials of partnership firm of A&B partners in any other
partnership firm or propriety firm without leaving partnership firm of A&B partners.

10. In case a partner in a partnership firm is replaced due to succession as per succession
law, the proportion of credentials of the previous partner will be passed on to the
successor.

11. If the percentage share among partners of a partnership firm is changed, but the
partners remain the same, the credentials of the firm before such modification in the
share will continue to be considered for the firm as it is without any change in their
value. Further, in case a partner of partnership firm retires without taking away any
credentials from the firm, the credentials of partnership firm shall remain the same as it
is without any change in their value.

12. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or
partner in some other partnership firm “AX”, credentials of A in propriety firm “P” or in
other partnership firm “AX” earned after the date of becoming a partner of the firm AB
shall not be added in partnership firm AB.

13. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above
lines similar to a partnership firm.

14. In case company A is merged with company B, then company B would get the
credentials of company A also.]

3. Table showing the eligibility criteria limits ( Rs in Cr)

Sl. Description Multiple Packages
Ne- Package 1 Package 2
(P1) (P2) (P1+P2)

Minimum Value of 7.97 9.05 17.02
qualifying criteria

1 SW1 - 30% 2.39 2.72 5.11
SW2 - 40% 3.19 3.62 6.81
SW3 - 60% 4.78 5.43 10.21

2 FE. 150% 11.96 13.58 25.53

3 Bid Capacity Not applicable
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Note:

1) Technical Eligibility Criteria: (Clause 2.1 of section 3)
The tenderer must have successfully completed any of the following during last 07
(seven) years, ending last day of month previous to the one in which tender is
invited:

SW1 : Three similar works each costing not less than the amount equal
to 30% of advertised value of the tender,
or
SW2 : Two similar works each costing not less than the amount equal to 40%
of advertised value of tender,
or

SW3 : One similar work each costing not less than the amount equal to 60%
of advertised value of tender.

2) Similar work is defined as below:

Supply of Machine Crushed Ballast.

3) Financial Eligibility Criteria: (Clause 2.2 of section 3)

F.E: The tenderer must have received contractual payments in the previous
three financial years and the current financial year up to the date of
indentation of tender, at least 150% of the advertised value of the tender. The
tenderers shall submit Certificates to this effect which may be an attested
Certificate from the concerned department /client or Audited Balance Sheet
duly certified by the Chartered Accountant / Certificate from Chartered
Accountant duly supported by Audited Balance Sheet.

4) Bid Capacity:

Minimum value as per above table is as per reference clause 2.3 of section 3

--00--00--00--
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Section 4

Bidding Forms

This Section contains the forms which are to be completed by the Bidder and
submitted as part of his Bid .

S.No Title Form Page
Number No
1 Letter of Bid for Package - 1 PS 1 42-44
2 Letter of Bid for Package - 2 PS 2 45-47
3 Format for Affidavit (along with Bid) PS 3 48-50
S.No Title Form Page
Number No
4 Bid Security Form \ BDF/1 51-53
5 Letter of participatio %ﬁach partner JVI 54.55
of joint venture (Jﬂ&
6 Power of attorney for-authorized JV/2 56
signatory
Of joint venture (JV) partners
7 Power of attorney to Lead partner of JV/3 57.58
joint venture (JV)
8 Draft MoU for JV JV/i4 59-63
9 Draft Joint Venture Agreement JV/5 64-67
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S No Title Form Page
Number No
Bidder Qualification 68
10 Bidder’s Information Sheet ELI -1 69
11 JV Information Sheet ELI-2 70
12 Financial Situation FIN -1 71-72
13 Average Annual Construction Turnover FIN -2 73
14 Current Contract Commitment FIN -3 74
15 Specific Construction Experience EXP - 2(a) 75
16 Specific Construction Experience in Key EXP - 2(b) 76
Activities
17 EQC Form No 1 77
18 Checklist for clauses pertai @ Form No 2 78
Summary Rejection of bi
19 Format for certificateQEﬂocurement. Fczgl"né 2C1 79-80
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Form: PS 1
Letter of Bid

( Package-1 )

Date:

l o NPT

We, the undersigned, declare that:

(@) We have examined and have no reservations to the Bidding Documents,
including Addenda issued in accordance with Instructions to Bidders (ITB);

(b) We offer to execute the Works in ¢ ity with the Bidding Documents ;

(c) Our bid shall be valid for a 0 days from the date fixed for the bid
submission deadline in accordance with the Bidding Documents, and it
shall remain binding up%&and may be accepted at any time before the

expiration of that period;

(d) If our bid is accepted, we commit to obtain a performance security in
accordance with the Bidding Documents;

(e) If our bid is accepted, we commit to deploy key equipment and key
personnel consistent with the requirements stipulated in Section 5: Works
Requirements;

(f) If our bid is accepted, we commit to submit work method statements for all
major activities and get these approved from the engineer prior to
commencing work on such activities. We also understand that the work
shall be executed as per the approved method statements without any
deviations;
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(@) We, including any subcontractors or suppliers for any part of the contract,
do not have any conflict of interest in accordance with ITB 4.3;

(h) We are not participating, as a Bidder or as a subcontractor, in more than
one bid in this bidding process in accordance with ITB 4.3, other than
alternative offers submitted in accordance with ITB 13;

(i) We declare that we are not liable to be disqualified in Accordance with ITB
4.4, and we are enclosing the affidavit for the same as per the Performa
given in the bid document.

() We understand that this bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract
between us, until a formal contract is prepared and executed; and

(k) We have not made any deviations from the requirement of the bidding
document and we have also not made any tampering or changes in the
bidding documents on which the bid is being submitted and if any
tampering or changes are detected at any stage, we understand the bid
will invite summary rejection and forfeiture of bid security/the contract will
be liable to be terminated along %eiture of performance security,
even if LOA has been issued. é

() We understand that we nsidered to be participating for all the
package(s) for which we h ve s bmltted the bid security(ies) and we will be
considered for award o following, subject to fulfilling the eligibility

criteria as given in bidding document;

i. Such individual package(s) for which we have submitted the bid security
(ies); and

ii. All possible combinations of such individual packages except the
following combination(s) of packages for which we are NOT willing to be
considered for award;

(m) If our bid is accepted, we opt to take payment into the bank account,

nominated by us.
Or

If our bid is accepted, we opt to take payment through Letter of Credit(LC)
arrangement as per GCC clause 14.7.1 and we hereby affirm having read
over and agreed to the terms and conditions of the LC option. We also
understand that the option of taking payment through LC arrangement,
shall be final and no change shall be permitted, thereafter, during execution
of contract.
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[Delete whichever is not applicable. In case the bidder fails to delete one of
the two options above, the option of payment into the bank account,
nominated by the contractor shall prevail]

(n) We declare that the submission of this bid confirms that no agent,
middleman or any intermediary has been, or will be engaged to provide any
services or any other item of work related to the award and performance of
this contract. We further confirm and declare that no agency commission or
any payment which may be construed as an agency commission has been,
or will be, paid and that the bid price does not include any such amount.
We acknowledge the right of the Employer, if he finds to the contrary, to
declare our bid to be noncompliant and if the contract has been awarded to
declare the contract null and void

(o) We understand that you are not bound to accept the lowest evaluated bid
or any other bid that you may receive.
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Form: PS 2

Letter of Bid
( Package-2 )

Date:

1o TP

We, the undersigned, declare that:

(p) We have examined and have no reservations to the Bidding Documents,
including Addenda issued in accordance with Instructions to Bidders (ITB);

(q) We offer to execute the Works ir‘@r%lty with the Bidding Documents ;

submission deadline in rdance with the Bidding Documents, and it
shall remain binding upon‘us and may be accepted at any time before the
expiration of that period;

(r)  Our bid shall be valid for 3 pe f 90 days from the date fixed for the bid

(s) |If our bid is accepted, we commit to obtain a performance security in
accordance with the Bidding Documents;

(t) If our bid is accepted, we commit to deploy key equipment and key
personnel consistent with the requirements stipulated in Section 5: Works
Requirements;

(u) If our bid is accepted, we commit to submit work method statements for all
major activities and get these approved from the engineer prior to
commencing work on such activities. We also understand that the work
shall be executed as per the approved method statements without any
deviations;
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(v) We, including any subcontractors or suppliers for any part of the contract,
do not have any conflict of interest in accordance with ITB 4.3;

(w) We are not participating, as a Bidder or as a subcontractor, in more than
one bid in this bidding process in accordance with ITB 4.3, other than
alternative offers submitted in accordance with ITB 13;

(x) We declare that we are not liable to be disqualified in Accordance with ITB
4.4, and we are enclosing the affidavit for the same as per the Performa
given in the bid document.

(y) We understand that this bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract
between us, until a formal contract is prepared and executed; and

(z) We have not made any deviations from the requirement of the bidding
document and we have also not made any tampering or changes in the
bidding documents on which the bid is being submitted and if any
tampering or changes are detected at any stage, we understand the bid
will invite summary rejection and forfeiture of bid security/the contract will
be liable to be terminated along %eiture of performance security,
even if LOA has been issued. é

(aa) We understand that we nsidered to be participating for all the
package(s) for which we h ve s bmltted the bid security(ies) and we will be
considered for award o following, subject to fulfilling the eligibility

criteria as given in bidding document;

i. Such individual package(s) for which we have submitted the bid security
(ies); and

ii. All possible combinations of such individual packages except the
following combination(s) of packages for which we are NOT willing to be
considered for award;

(bb) If our bid is accepted, we opt to take payment into the bank account,

nominated by us.
Or

If our bid is accepted, we opt to take payment through Letter of Credit(LC)
arrangement as per GCC clause 14.7.1 and we hereby affirm having read
over and agreed to the terms and conditions of the LC option. We also
understand that the option of taking payment through LC arrangement,
shall be final and no change shall be permitted, thereafter, during execution
of contract.
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[Delete whichever is not applicable. In case the bidder fails to delete one of
the two options above, the option of payment into the bank account,
nominated by the contractor shall prevail]

(cc) We declare that the submission of this bid confirms that no agent,
middleman or any intermediary has been, or will be engaged to provide any
services or any other item of work related to the award and performance of
this contract. We further confirm and declare that no agency commission or
any payment which may be construed as an agency commission has been,
or will be, paid and that the bid price does not include any such amount.
We acknowledge the right of the Employer, if he finds to the contrary, to
declare our bid to be noncompliant and if the contract has been awarded to
declare the contract null and void

(dd) We understand that you are not bound to accept the lowest evaluated bid
or any other bid that you may receive.
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Form: PS 3

FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY BIDDER ALONGWITH THE BID
(To be separately given for each package)

(To be executed in presence of Public Notary on non-judicial stamp paper
of the appropriate value in accordance with relevant stamp Act. The stamp
paper has to be in the name of the bidder)**

I s (Name and designation)**...... appointed as the
attorney/authorized signatory of the bidder (including its constituents), M/s.

(hereinafter called the bidder) for the purpose of the Bid for the
work of as per the bid No. of K RIDE, do hereby
solemnly affirm and state on behalf of the bidder including its constituents
as under:

That the bidder or any of its constituents has not been Blacklisted/ banned
for business dealings for all Government Departments or by Ministry of
Railways or by K RIDE at any time and/o@ch blacklisting is in force as
on the deadline for submission of bids.

That none of the previous contra@e bidder or any of its constituents
had been terminated/rescinded for“Contractor’s failure or part terminated
for its failure as a JV partner%.brfeiture of its full Performance Security,
by Rail Infrastructure Development Company (Karnataka) Ltd. during the
period of last 3 years before the deadline for submission of bids.

(Add Proviso of Clause 4.4(b) (ITB) suitably, if any Contract was so
terminated).

The bidder or any of its constituents has not been imposed liquidated
damages of 5% or more of contract value by any Government Department
or by Ministry of Railways or by K RIDE due to delay in the implementation
of any previous contract (either in the capacity of a single entity or as
constituent of any other JV) within the period of last 2 years before the
deadline for submission of bid [2 years shall be reckoned from the date on
which imposed L.D. has exceeded 5% of the contract priceJand there are
no such accrued delay damages which has not been fully recovered before
the deadline for submission of bids on account of contractor’s request for
deferring recovery to maintain cash flow and K RIDE has acceded to the
same in the interest of the project and the work under the previous contract
in question has been completed before the deadline for submission of bid,
unless imposition of such delay damages has been set aside by the
Competent Authority.
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4. That the Bidder or any of its constituents is neither Bankrupt/Insolvent
nor is in the process of winding-up nor such a case is pending before
any Court on the deadline of submission of the bid.

*5. That the name of the Bidder or any of its constituents is not on the list of
‘Poor Performer” of any Government Department or by Ministry of
Railways or by K RIDE as on the deadline for submission of bid.

6. We declare that the bidder or any of its constituents have not either
changed their name or created a new business entity as covered by the
definition of “Allied Firm” under para 1102 (iii) of chapter Xl of Vigilance
manual of Indian Railways with latest amendments and corrections
(available on website of Indian Railways), consequent to having been
banned business dealings for specified period which is not over or
suspended business dealings or having been declared as poor performer.

7F We declare and certify that balance sheets for last three financial years
including that for the latest concluded financial year are being submitted.

OR

We declare and certify that balance sheet for the latest concluded financial
year has not been finalized till d apd that is why we are furnishing
financial data for last three fin ars ignoring the latest concluded

financial year.
(# - Delete Whicheverg no%pplicable **,

8. We declare and certify that we have not made any misleading or false
representation in the forms, statements and attachments in proof of the
qualification requirements.

9. We declare that the information and documents submitted along with the
tender by us are correct and we are fully responsible for the correctness of
the information and documents, submitted by us.

10. We understand that in case we cease to fulfill the requirements of qualifying
and eligibility criteria at any time after opening of bids and till finalization of
bids, it will be our bounden duty to inform the Employer of our changed
status immediately and in case of our failure to do so, our bid shall be
rejected and bid security shall be forfeited. In case such failure comes to
the notice of Employer at any time after award of the contract, it will lead to
termination of the contract and forfeiture of Bid or Performance Security.
We shall also be liable for Banning of Business dealings upto a period of
five years.

11. We understand that if the contents of the affidavit are found to be false at
any stage during bid evaluation, it will lead to rejection of our bid and
forfeiture of the bid security. Further, we [insert name of the
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bidder]** and all our constituents understand that we shall be
liable for banning of business dealings upto a period of five years.

12. We also understand that if the contents of the affidavit are found to be
false at any time after the award of the contract it will lead to termination of
the contract, forfeiture of Bid or Performance Security and Banning of
Business dealings of the Bidder and all its constituents for a period of upto

five years.
(SEAL AND SIGNATURE OF THE BIDDER)
Verification:
Verified on day of at that the contents of the above

mentioned affidavit are true and correct and nothing material has been
concealed there from.

(SEAL AND SIGNATURE OF THE BIDDER)

*Modify the contents wherever necessary, in
** The contents in ltalics are only for
appropriate, are to be filled in suita
Attestation before Magistrate/Pub

s of sub-clause 4.4 ITB.
ce purpose and details as
der.
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(NOTE: This form need not be filled, This is only for information)

BDF/1
Bid Security

Bank Guarantee

(On non-judicial stamp paper of the appropriate value in accordance with Stamp
Act. The stamp paper should be in the name of the Executing Bank).

From:

................... [Insert Bank’s Name, and Address of Issuing Branch or Office]

To:

The General Manager, Civil,

Rail Infrastructure Development Company (Karnataka) Limited,
MSIL House, 7th Floor,

#36, Cunningham Road
Bangalore - 560052 Q/

Beneficiary: Rail Infrastructure Devek@ Qompany (Karnataka) Limited

(hereinafter called “the Employer”)

B = | (- \b_ ............
Bid Security No.:

We have been informed that . . . .. [Insert name of the Bidder]............ (hereinafter
called "the Bidder") intends to submit to you its bid (hereinafter called "the Bid") for
the executionof .. ...... [name of contract]. . . .. under Invitation for Bids No. . .
....... dated.......... (“the IFB”).

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert
Value of Bid Security required], in the form of Bank Guarantee, according to your
conditions of Bid.

AND
WHEREAS, ............ [Insert Name of the Bank], with its Branch ............... [Insert
Address] having its Headquarters office at........ [Insert Address], hereinafter called
the Bank, acting through .............. [Insert Name and Designation of the
authorised persons of the Bank], have, at the request of the Bidder, agreed to give
guarantee for Bid security as hereinafter contained, in favour of the Employer:
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1. KNOW ALL MEN that by these present that I/We the undersigned [Insert
name(s) of authorized representatives of the Bank], being fully authorized to
sign and incur obligations for and on behalf of the Bank, confirm that the Bank,
hereby, unconditionally and irrevocably guarantee to pay to the Employer full
amount in the sum of [Insert Value of Bid Security required] as above stated.

2. The Bank undertakes to immediately pay on presentation of demand by the
Employer any amount up to and including aforementioned full amount without
any demur, reservation or recourse. Any such demand made by the Employer
on the Bank shall be final, conclusive and binding, absolute and unequivocal on
the Bank notwithstanding any disputes raised/ pending before any Court,
Tribunal, Arbitration or any Authority or any threatened litigation by the Bidder or
Bank.

3. The Bank shall pay the amount as demanded immediately on presentation of the
demand by Employer without any reference to the Bidder and without the
Employer being required to show grounds or give reasons for its demand of the
amount so demanded.

4. The guarantee hereinbefore shall not affected by any change in the
constitution of the Bank or in the constitu of the Bidder.

5. The Bank agrees that no change, itie, modifications to the terms of the Bid
document or to any documents, ave been or may be made between the
Employer and the Bidder, will in any way absolve the Bank from the liability
under this guarantee; and the"Bank, hereby, waives any requirement for notice
of any such change, addition or modification made by Employer at any time.

6. This guarantee will remain valid and effective from.............. [insert date of issue]
till ... [insert date, which should be minimum 42 days beyond the expiry of
bid validity date in the IFB]. Any demand in respect of this Guarantee should
reach the Bank within the validity period of Bid Security.

7. The Bank Guarantee is unconditional and irrevocable.

8. The expressions Bank and Employer herein before used shall include their
respective successors and assigns.

9. The Bank hereby undertakes not to revoke the guarantee during its currency,
except with the previous consent in writing of the Employer. This guarantee is
subject to the Uniform Rules for Demand Guarantees, ICC Publication No.758.
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10. The Guarantee shall be valid in addition to and without prejudice to any
other security Guarantee (s) of Bidder in favour of the Employer. The Bank,
under this Guarantee, shall be deemed as Principal Debtor of the

Employer.
Date ......oooes
Place............. Bank’s Seal and authorized
signature(s)
[Name in Block letters]......................
[Designation]..............ccc............
[P/Attorney] No.
Witness:
1 Signature
Name & Address & Seal
2 Signature Bank’s Seal
Name & address & Seal [P/Attorney] No.

&

All italicized text is for guidance N prepare this bank guarantee and shall
be deleted from the final documen
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Form: JV/1
PRO-FORMA LETTER OF PARTICIPATION FROM
EACH PARTNER OF JOINT VENTURE (JV)
(On each Firm's Letter Head)
No.... Dated

To,

The General Manager, Civil,

Rail Infrastructure Development Company (Karnataka) Limited,
MSIL House, 7th Floor,

#36, Cunningham Road

Bangalore - 560052

Re: ...“[Insert name of work]............

Gentlemen, %
Ref: Your notice for Invitation for Bt (|% ......................................

1. We wish to confirm that our company/firm (delete as appropriate) has formed a

Joint Venture by name of ...... with for the purposes associated with IFB referred
to above.

(Members who are not the lead partner of the JV should add the following
paragraph)*®.

2. ‘The JV is led by ... whom we hereby authorize to act on our behalf for the
purposes of submission of Bid for .......... and authorize to incur liabilities
and receive instructions for and on behalf of any and all the partners or
constituents of the Joint Venture.’

OR

(Member(s) being the lead member of the group should add the following
paragraph)*

2. ‘In this group we act as leader and, for the purposes of applying for
qualification, represent the Joint Venture:’
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3. In the event of our group being awarded the contract, we agree to be jointly with
......... (names of other members of our JV)......... and severally liable to the
Rail Infrastructure Development Company (Karnataka) Limited, Bangalore, its
successors and assigns for all obligations, duties and responsibilities arising
from or imposed by the contract subsequently entered into between Rail
Infrastructure Development Company (Karnataka) Limited, Bangalore and our
JV.

4. *I/We, further agree that entire execution of the contract shall be carried out
exclusively through the lead partner.

Yours faithfully,
(Signature)

(Name of Signatory)...................... %
(Capacity of Signatory) Q

Seal* Delete as applicable ‘ E
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Form: JV/2

FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED
SIGNATORY OF JOINT VENTURE (JV) PARTNERS

POWER OF ATTORNEY*

(To be executed on non-judicial stamp paper of the appropriate value in
accordance with relevant stamp Act. The stamp paper to be in the name of the
company who is issuing the power of Attorney)

Know all men by these presents, we ... do hereby constitute, appoint and authorize
Mr/Ms. .... who is presently employed with us and holding the position of ...... as our
attorney, to do in our name and on our behalf, all such acts, deeds and things
necessary in connection with or incidental to our bid for the work of ...Including
signing and submission of all documents and providing information/responses to Rail
Infrastructure Development Company (Karnataka) Limited, Bangalore, representing
us in all matters, dealing with Rail Infrastructure Development Company (Karnataka)
Limited, Bangalore, in all matters in connection with our bid for the said project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said
attorney pursuant to this Power of Attorney and that all acts, deeds and things done
by our aforesaid attorney shall and shall alw@e deemed to have been done by
us.

Dated this the ......... dayof ........... @Q
(Signature of authorized Signato\b

(Signature and Name in Block letters of Signatory)
Seal of Company

Witness
Witnhess 1: Witness 2:
Name: Name:
Address: Address:
Occupation: Occupation:
*Notes:

i) To be executed by all the partners individually, in case of a Joint Venture.

i) The mode of execution of the Power of Attorney should be in accordance with
the procedure, if any, laid down by the applicable law and the charter
documents of the executant(s) and when it is so required the same should be
under common seal affixed in accordance with the required procedure.
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Form: JV/3

FORMAT FOR POWER OF ATTORNEY TO
LEAD PARTNER OF JOINT VENTURE (JV)

(To be executed on non-judicial stamp paper of the appropriate value in
accordance with relevant stamp Act. The stamp paper to be in the
name of the company who is issuing the power of Attorney)

POWER OF ATTORNEY

Whereas Rail Infrastructure Development Company (Karnataka) Limited
Bangalore, has invited Bids for the work of

Whereas, the members of the Joint Venture comprising of M/s. ..., M/s. ...... ,
and M/s. .... are interested in submission of bid for the work of ...[Insert
name of work]... in accordance with the@s and conditions contained in the

bidding documents.

Whereas, it is necessary for the s of the Joint Venture to designate one
of them as the Lead Partner, \with"all necessary power and authority to do, for
and on behalf of the Joim%lure, all acts, deeds and things as may be
necessary in connection with the Joint Venture's bid for the project, as may be
necessary in connection the Joint Venture's bid for the project.

NOW THIS POWER OF ATTORNEY WITNESSETH THAT:

We, M/s. ......coooeiniii. , hereby designate M/s. ..., ,
being one of the partners of the Joint Venture, as the lead partner of the Joint
Venture, to do on behalf of the Joint Venture, all or any of the acts, deeds or
things necessary or incidental to the Joint Venture's bid for the contract,
including submission of bid, participating in conferences, responding to queries,
submission of information/ documents and generally to represent the Joint
Venture in all its dealings with the Railway or any other Government Agency or
any person, in connection with the contract for the said work until culmination of
the process of bidding till the contract agreement is entered into with the Rail
Infrastructure Development Company (Karnataka) Limited, Bangalore and
thereafter till the expiry of the contract agreement.
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We hereby agree to ratify all acts, deeds and things lawfully done by lead
member, our said attorney, pursuant to this power of attorney and that all
acts deeds and things done by our aforesaid attorney shall and shall always
be deemed to have been done by us/ Joint Venture.

(Name in Block letters of Executant)
Seal of Company

Witness 1: Witness 2:
Name: Name:
Address: dress:

Occupation: Q%tupation:
Notes: \

1. To be executed by all the Partners o;:he JV except the lead Partner.

2. The mode of execution of the Power of Attorney should be in accordance with
the procedure, if any, laid down by the applicable law and the charter documents
of the executant(s) and when it is so required the same should be under
common seal affixed in accordance with the required procedure.
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Form: JV/4
(To be submitted for each package separately)

DRAFT MEMORANDUM OF UNDERSTANDING (MOUZ)
For
JOINT VENTURE PARTICIPATION

BETWEEN
M/s o having its registered office at ..................... (Hereinafter
referredtoas ..................... ) acting as the Lead Partner of the first part,
And
M/S o having its registered office at ................ (Hereinafter
referredtoas "................... ") in the capacity of a Joint Partner of the other part.
The expressions of ................. and .............. shall wherever the context admits,

mean and include their respective legal representatives, successors-in-interest and
assigns and shall collectively be referred to a%the Parties” and individually as “ the

Party”
WHEREAS: QSD

Rail Infrastructure Development ny (Karnataka) Limited (K RIDE) [hereinafter
referred to as “Employer’] h invited bids for ... “lInsert name of
WOrK]....ooeeeiiiiiie, ”

NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS:

1. The following documents shall be deemed to form and be read and construed as
an integral part of this MOU.
i) Notice for Bid, and
ii) Bidding document
iii) Any Addendum/Corrigendum issued by Rail Infrastructure Development
Company (Karnataka) Limited

iv) The bid submitted on our behalf jointly by the Lead Partner.

2. The "Parties’ have studied the documents and have agreed to participate in
submitting a’bid’ jointly in the name of

%In case of existing joint venture, the certified copy of JV Agreement be furnished.
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. M/s ......... shall be the lead member of the JV for all intents and purpose and
shall represent the Joint Venture in its dealing with the Employer. For the purpose
of submission of bid proposals, the parties agree to nominate ........ as the leader
duly authorized to sign and submit all documents and subsequent clarifications, if
any, to the Employer. However M/s ......... shall not submit any such proposals,
clarifications or commitments before securing the written clearance of the other
partner which shall be expeditiously given by M/s............... toM/s.............

. The ‘Parties’ have resolved that the distribution of share and responsibilities
between the JV partners (Bidder shall ensure that the JV partner who is
qualifying minimum 70% of the EQC requirement of the key activity under
Clause 2.3.1(b)(i), shall be assigned responsibility of execution of atleast
50% of the key activity, duly indicating the Schedule/Bill Number of BOQ for
such responsibilities, failing which the bid may be rejected) is as under:-

(a) Lead Partner Share ...... %

Responsibilities
(1) Key Activities and %

cution assigned

(i) " B
(1) e

(i) \ ...........
(1) BOQ Sche!uleg'll No. and %age execution assigned

(b) Joint Venture Partner Share.......... %

Responsibilities
(I) Key Activities and %age execution assigned

() e

(Il) BOQ Schedule/Bill No. and %age execution assigned
()
()

) S

(c) Joint Venture Partner Share.......... %
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Responsibilities
(1) Key Activities and %age execution assigned

()

(I) BOQ Schedule/Bill No. and %age execution assigned
()

) N

Note: In case any Bill or items of a Bill are proposed to be executed by more
than one JV partner then indicate the breakup of that Item/Bill no. for each JV
partner.

5. JOINT AND SEVERAL RESPONSIBILITY
The Parties undertake that they shall be jointly and severally liable to the
Employer in the discharge of all the obligations and liabilities as per the contract
with the Employer and for the performance of contract awarded to their JV.

6. ASSIGNMENT AND THIRD PARTIES %
The parties shall co-operate througho @ ire period of this MOU on the basis
of exclusivity and neither of the /x% all make arrangement or enter into

agreement either directly or indire ith any other party or group of parties on
matters relating to the Project@‘ ith prior written consent of the other party.

7. EXECUTIVE AUTHORITY
The said Joint Venture through its authorized representative shall receive
instructions, payments from the Employer. The management structure for the
project shall be prepared by mutual consultations to enable completion of project
to quality requirements within permitted cost and time.

8. GUARANTEES AND BONDS
The Bid Security of a JV shall be in the name of the JV that submits the bid. If the
JV has not been legally constituted at the time of bidding, the Bid Security shall be
in the names of all future partners through which JV is intended to be formed.

9. BID SUBMISSION
Each Party shall bear its own cost and expenses for preparation and submission
of the bid and all costs until conclusion of a contract with the Employer for the
Project. Common expenses shall be shared by both the parties in the ratio of their
actual participation.
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10. INDEMNITY
Each party hereto agrees to indemnify the other party against its respective parts
in case of breach/default of the respective party of the contract works of any
liabilities sustained by the Joint Venture.

11. For the execution of the respective portions of works, the parties shall make their
own arrangements to bring the required finance, plants and equipment, materials,
manpower and other resources.

12. DOCUMENTS & CONFIDENTIALITY
Each Party shall maintain in confidence and not use for any purpose related to the
Project all commercial and technical information received or generated in the
course of preparation and submission of the bid.

13. ARBITRATION
Any dispute, controversy or claim arising out of or relating to this MOU shall be
settled in the first instance amicably between the parties. If an amicable settlement
cannot be reached as above, it will be settled by arbitration in accordance with the
Indian Arbitration and Conciliation Act 1@ any amendments thereof. The

venue of the arbitration shall be Bang
14. VALIDITY ! 2

This MOU shall remain in fo il the occurrence of the earliest to occur of the
following, unless by mutual consent, the Parties agree in writing to extend the
validity for a further period.

a. The bid submitted by the Joint Venture is declared unsuccessful, or

b.  Cancellation/ shelving of the Project by the Employer for any reasons
prior to award of work

c. Execution of detailed JV agreement by the parties, setting out detailed

terms after award of work by the Employer.

15. This MOU is drawn in ..... number of copies with equal legal strength and status.
One copyis held by M/s ............ and the other by M/s. ...... M/s ...... & M/s.....
and a copy submitted with the bid.

16. This MOU shall be construed under the laws of India.
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17. NOTICES BETWEEN JV PARTNERS

Notices shall be given in writing by fax confirmed by registered mail or commercial
courier to the following fax numbers and addresses:

Lead Partner. Other Partner

(Name & Address) (Name & Address)

In witness whereof the parties have executed this MOU the day, month and year first
before written.

*kkkk
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Form: JV/5

DRAFT FORMAT OF JOINT VENTURE AGREEMENT
M/s i, having its registered office at ..................... (hereinafter
referredtoas ..................... ) acting as the Lead Partner of the first part,

and

M/S o having its registered office at ................ (hereinafter
referredtoas ................... ) in the capacity of a Joint Partner of the other part.
The expressions of ................. and .............. shall wherever the context admits,
mean and include their respective legal representatives, successors-in-interest and

assigns
and shall collectively be referred to as “ the Parties” and individually as “ the Party”

WHEREAS:

Rail Infrastructure Development Company (Karnataka) Limited (K RIDE) [hereinafter
referred to as “Employer’] has inviteds bids for ... “fInsert name of
WOrK]. ..o ”Vide LOA No........ ded contract.

NOW, THEREFORE, THE PARTIES S FOLLOWS:

1. The following documents shall be deemed to form and be read and construed as
an integral part of this AGREE .

i) Notice for Bid, and

ii) Bidding document

iii) Any Addendum/Corrigendum issued by Rail Infrastructure Development
Company (Karnataka) Limited

iv) The bid submitted on our behalf jointly by the Lead Partner.

v) Letter of Acceptance issued by Rail Infrastructure Development Company
(Karnataka) Ltd.

2. The "Parties’ have studied the documents and LOA issued to enter into Joint
Venture as under and have agreed to participate.

3.M/s ......... shall be the lead member of the JV for all intents and purpose and shall
represent the Joint Venture in its dealing with the Employer. For the purpose of
execution, the parties agree to nominate ........ as the leader duly authorized to
sign and submit all documents and enter into correspondence with the Employer.

4. The ‘Parties’ have resolved that the distribution of share and responsibilities
between the JV partners (Bidder shall ensure that the JV partner who is
qualifying minimum 70% of the EQC requirement of the key activity under
Clause 2.3.1(b)(i), shall be assigned responsibility of execution of atleast
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50% of the key activity, duly indicating the Schedule/Bill Number of BOQ for
such responsibilities, failing which the bid may be rejected) is as under:-

(a) Lead Partner Share ...... %

Responsibilities
(1) Key Activities and %age execution assigned

) B

(I) BOQ Schedule/Bill No. and %age execution assigned
(1) e

(b) Joint Venture Partner Share.......... %

Responsibilities
(1) Key Activities and V. cution assigned
() e S N

cneduie 0. an oage execution aSSIgne
(I) BOQ S I %// No. and % ti d

T v

(c) Joint Venture Partner Share.......... %
Responsibilities

(1) Key Activities and %age execution assigned

() I

(I) BOQ Schedule/Bill No. and %age execution assigned
() I
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Note: In case any Bill or items of a Bill are proposed to be executed by more
than one JV partner then indicate the breakup of that Item/Bill no. for each JV
partner.

5. JOINT AND SEVERAL RESPONSIBILITIES
The Parties undertake that they shall be jointly and severally liable to the
Employer in the discharge of all the obligations and liabilities as per the contract
with the Employer and for the performance of contract awarded to their JV.

6. ASSIGNMENT AND THIRD PARTIES
The parties shall co-operate throughout the entire period of this AGREEMENT on
the basis of exclusivity and neither of the Parties shall make arrangement or enter
into agreement either directly or indirectly with any other party or group of parties
on matters relating to the Project except with prior written consent of the other
party and the Employer.

7. EXECUTIVE AUTHORITY
The said Joint Venture through its authorized representative shall receive
instructions, payments from the Employer. The management structure for the
project shall be prepared by mutual consultations to enable completion of project
to quality requirements within permitted cost and time.

8. GUARANTEES AND BONDS @
The Performance Security and other S ies of a JV shall be in the name of the
JV that submits the bid.

9. BID SUBMISSION 2

Each Party shall bear its own nd expenses for preparation and submission
of the bid and all costs until conclusion of a contract with the Employer for the
Project. Common expenses shall be shared by both the parties in the ratio of their
actual participation.

10. INDEMNITY
Each party hereto agrees to indemnify the other party against its respective parts
in case of breach/default of the respective party of the contract works of any
liabilities sustained by the Joint Venture.

11. For the execution of the respective portions of works, the parties shall make their
own arrangements to bring the required finance, plants and equipment, materials,
manpower and other resources.

12. DOCUMENTS & CONFIDENTIALITY
Each Party shall maintain in confidence and not use for any purpose related to
the Project all commercial and technical information received or generated in the
course of preparation and submission of the bid.

13. ARBITRATION
Any dispute, controversy or claim arising out of or relating to this agreement
shall be settled in the first instance amicably between the parties. If an amicable
settlement cannot be reached as above, it will be settled by arbitration in
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accordance with the Indian Arbitration and Conciliation Act 1996 or any
amendments thereof. The venue of the arbitration shall be Bangalorei.

14. VALIDITY
This Agreement shall remain in force till the defect liability period is over and

Securities are released.

15. This AGREEMENT is drawn in ..... number of copies with equal legal
strength and status. One copy is held by M/s ............ and the other by
M/s. & ....... M/s ......... and a copy submitted with the Bid.

16. This AGREEMENT shall be construed under the laws of India.

17. NOTICES BETWEEN JV PARTNERS

Notices shall be given in writing by fax confirmed by registered mail or
commercial courier to the following fax numbers and addresses:

Lead Partner. Other Partner

(Name & Address)

\Q(Name & Address)

month and year first before writte

IN WITNESS WHEREOF THE PA:T&ave executed this AGREEMENT the day,

M/S. e M/S. oo
(Seal) (Seal)

Witness

T (Name & Address)

2 (Name & Address)

*kkkk
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Bidders Qualification

To establish its qualifications to perform the contract in
accordance with Section 3 (Evaluation and Qualification
Criteria) the Bidder shall provide the information
requested in the corresponding Information Sheets

included hereunder. %
o\
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Form ELI - 1: Bidder’s Information Sheet

Bidder’s Information

Bidder’s legal
name

Bidder’s country
of constitution

Bidder’s year of
constitution

Bidder’s legal
address in
country of
constitution

Bidder’s
authorized

representative \
(name, address,

telephone numbers, ‘ 2

fax numbers, e-mail
address)

The bidder shall attach copies of the following original documents with the form:

1. In case of single entity, articles of incorporation or constitution of the legal entity
named above, in accordance with ITB 4.1 and 4.2.

2.  Authorization to represent the firm or JV named in above, in accordance with ITB
20.2.

3. Incase of JV, MOU to form JV or JV agreement, in accordance with ITB 4.1.

SEAL AND SIGNATURE
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Form ELI - 2: JV Information Sheet

Each member of a JV must fill in this form separately

JV | Specialist Subcontractor Information

Bidder’s legal name

JV Partner’s or
Subcontractor’s legal
name

JV Partner’s or
Subcontractor’s country
of constitution

JV Partner’s or
Subcontractor’s year of
constitution

JV Partner’s or
Subcontractor’s legal \
address in country of ‘ Q\

constitution

JV Partner’s or
Subcontractor’s
authorized
representative
information

(name, address, telephone
numbers, fax numbers, e-
mail address)

The bidder shall attach copies of the following original documents with the form:

1. Articles of incorporation or constitution of the legal entity named above, in
accordance with ITB 4.1 and 4.2.

2. Authorization to represent the firm named above, in accordance with ITB 20.2.

SEAL AND SIGNATURE
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Form FIN-1: Financial Situation
(Each Bidder or each member of a JV must fill in this form separately)

NAME OF BIDDER/JV PARTNER:

Financial Data for Last 5 Years [Indian National Rupees]

Year 1: Year 2: Year 3: Year 4: Year 5:

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current

Liabilities

5. Net Worth

[=1-3]

6. Working
Capital [=2
- 4]

7. Profit Before

Tax
(PBT) <>

Certified that all figures and facts submitted in this form have been furnished after full
consideration of all observations/notes in Auditor’s reports.

SEAL AND SIGNATURE OF THE BIDDER

(Signature of CA/Auditor)

Name of CA/Auditor:

Registration No:

(Seal)
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1. The bidder shall attach copies of the following original documents with the
form:

Copies of the audited balance sheets, including all related notes, and income
statements for the last five years, as indicated above, complying with the following
conditions.

¢ All such documents reflect the financial situation of the Bidder or partner to a
JV, and not sister or parent companies.

e Historic financial statements must be audited by a certified accountant.

e Historic financial statements must be complete, including all notes to the
financial statements.

e Historic financial statements must correspond to accounting periods already
completed and audited (no statements for partial periods shall be requested
or accepted).

2. Contents of this form should be certified by a Chartered Accountant/Auditor.

3. In the event that the audited accounts for the latest concluded Financial Year
are not available, the Bidder shall furnish information pertaining to the last five
financial years after ignoring the latest concluded financial year. In case, the
bidder submits audited financial information for the last six or more years, only
the figures for the latest five years sh sidered for evaluation.

N
&
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Form FIN-2: Annual Construction Turnover for the last 5 years

Each Bidder or each member of a JV must fill in this form separately:

NAME OF BIDDER/JV PARTNER:

Annual Turnover Data for the Last 5Years (Construction only)

Amount Exchange Indian National
Year Currency Rate Rupees
Equivalent

N

Average Annual Construction{km)ver for last 3 years

1. The information supplied shall be substantiated by data in the audited balance
sheets and profit and loss accounts for the relevant years and submitted as
attachments to form Fin-1 in respect of the bidder or all partners constituting

the bidder.
2. Contents of this form should be certified by a Chartered Accountant/Auditor.

3. In the event that the audited accounts for the latest Financial Year are not
available, the Bidder shall furnish information pertaining to last three financial
years after ignoring the latest financial year. In case the bidder submits audited
financial information for the last four or more years, only the figures for the
latest three years shall be considered for evaluation.

SEAL AND SIGNATURE
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Form FIN-3: Current Contract Commitments / Works in Progress

Bidders and each partner to a JV should provide information on their current
commitments on all contract that have been awarded, or which a letter of intent or
acceptance has been received, or for contracts approaching completion, but for which
an unqualified, full completion certificate has yet to be issued.

Contract Commitments

SN | Des- | Contrac Name & Value | Stipulated | Value | Anti-
crip- | tNo. & | address of of Period of of cipa-

tion date Employer, | Con- | completio | Balanc | ted
of Tel./Fax/ tract n e work | date
work Email in of
INR Com
ple-
tion

Total

Note: Enclose Certificate(s) from Engineer(s) Incharge (not below the rank of
Executive Engineer) for Value of outstanding work. In case it is not feasible to
furnish certificate from all the units the bidder should record the following
certificate on Fin 3:

"Certified that current commitments on all the contracts that have been awarded or for
which a letter of intent or acceptance has been received or for the works in progress
or the works approaching completion, value of outstanding work has been indicated
in the above table correctly. It is further certified that if later on the employer discovers
that information provided in the table is incorrect then the employer will treat our bid
invalid and it will be liable for rejection”

SEAL AND SIGNATURE

Section 4: Bidding Forms (BDS) 74



K RIDE: BYPL-HSRA/DL/BALLAST (MULTIPLE PACKAGE)

Form EXP-2(a): Specific Construction Experience
Fill up one form per contract

Contract of Similar Size and Nature

Contract
Contract No. Identification

Award Date Completion Date

Role in Contract O Contractor a O Subcontractor
Total Contract Amount INR

If partner in a JV or
subcontractor, specify
participation in total
contract amount

Employer’s Name, Current
Address and Current
Telephone/Fax Number, E-
mail

Percent of Total: Amount: INR

Description of the similarity in accordance with Section 3

\
&

The bidder shall attach a copy of the Certificate(s) issued by the employer in
support of the information being furnished in each Exp (2a) form, failing which
the claim of the bidder shall be liable to be rejected (in case of experience as a
sub-contractor, the employer shall be the owner of the Project who has
engaged the main Contractor).

SEAL AND SIGNATURE
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Form EXP-2(b): Specific Construction Experience

Contract of Similar Size and Nature

Contract
Contract No. Identification

Award Date Completion
Date

Role in Contract 4 Contractor O Subcontractor
Total Contract Amount |INR

If partner in a JV or
subcontractor, specify
participation in total
contract amount

Percent of Total: Amount: INR

Employer’s Name,
Current Address and
Current Telephone/Fax
Number, E-mail

Description, quantity & period of executign of the key activities in accordance
with Section 3

Fill up one form per contract

Copy of Certificate(s) issued by the employer in support of the information
being furnished above, shall be attached with each respective Exp (2b) form,
as per detailed requirements indicated in note 6 below clause 2.3.1 of Section
3 failing which the claim of the bidder shall be liable to be rejected (in case of
experience as a sub-contractor, the employer shall be the owner of the Project
who has engaged the main Contractor).

SEAL AND SIGNATURE
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EQC FORM NO.1

Clause No & Clause
heading of Section 3

Details of value of work/quantity of activity and References (Folio No.) of
Documents through which criteria against each item is being met.

Package | Package | Package | Combined | Combined | Combined | Combined
1 2 3 Package | Package | Package | Package
18&2 1&3 2&3 1,2&3
2 Qualification
2.1.1 Conflict of Interest
mentioned in ITB
4.3
2.1.2 Share of partners
2.1.3 Disqualification of
Bidder
2.2 Financial Status
2.2.1 Historical
Financial
Performance
2.2.2 Average Annual
Construction Turnover
2.2.3 Net Worth
2.2.4 Bid Capacity
2.3 Experience
2.3.1 Specific
Construction
Experience
(@) Contracts of
Similar Size and \
Nature
(I) Single Contract
(I Two Contracts .
(Il Three Contracts
(b) Construction
Experience in
Key Activities
0] (a) Earth work
- if applicable
(b) Bridge work -
if applicable
2.4 Personnel
Undertaking submitted
2.5 Equipment
Undertaking submitted
2.6 Specialist sub-
contractor undertaking
submitted
1) General Electrical
works - if
applicable
2)  SCADA- if
applicable
3) TSS - if
applicable
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FORM NO. 2

CHECKLIST FOR CLAUSES PERTAINING TO SUMMARY

REJECTION OF BID

We, the undersigned, declare that we have read and understood the content of ITB
clauses mentioned below. We also understand that our bid shall be summarily
rejected in case we fail to comply the requirements of under mentioned clauses:

ITB Clause | Reason for Summary Rejection
No
Section 1
4.4 Non-submission of Affidavit
4.5 Non-submission of immediate information to the
Employer in case Bidder ceases to fulfill eligibility in terms
of ITB4.3&4.4
14.2 Quoting more than one percentage for any schedule
14.9 Non-submission of Summary sheet of BOQ
16.4 Non-submission tter of Bid (LTB)
19.3 Bid not acc d by an enforceable and compliant
bid securi‘y

SEAL AND SIGNATURE OF THE BIDDER

Form: C 1
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FORMAT FOR CERTIFICATE TO BE SUBMITTED BY BIDDER ALONGWITH THE
BID

(On the letter head of the Firm)

Well, , having registered office at do hereby certify
that “I “I have read the clause regarding restrictions on procurement from a bidder of
a country which shares a land border with India; | certify that this bidder is not from
such country or, if from such a country, has been registered with the Competent
Authority. | hereby certify that this bidder fulfils all requirements in this regard and is
eligible to be considered. (Where applicable, evidence of valid registration by the
competent Authority shall be attached.)”

Dated this day of , 2020
For-

Authorized Signatory Signature

Full Name:

Place: \
&

(SEAL AND SIGNATURE OF THE BIDDER)
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Form: C 2

FORMAT FOR CERTIFICATE TO BE SUBMITTED BY
BIDDER ALONGWITH THE BID FOR SUB CONTRACTING

(On the letter head of the Firm)

Well, , having registered office at do hereby
certify that ““I have read the clause regarding restrictions on procurement from a
bidder of a country which shares a land border with India and on sub-contracting
to contractors from such countries; | certify that this bidder is not from such a
country or, if from such a country, has been registered with the competent
Authority and will not sub-contractor any work to a contractor from such countries
unless such contractor is registered with the competent Authority. | hereby certify
that his bidder fulfils all requirements in this regard and is eligible to be
considered. (Where applicable, evidence of valid registration the Competent
Authority shall be attached.)”

Dated this day of : 20200%

Full Name:
Place:

For- Qs
Authorized Signatory Signatu;e‘

(SEAL AND SIGNATURE OF THE BIDDER)

--00--00--00--
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Section 5 Works/Employers Requirements

This Section contains the specifications, the safety precautions and supplementary

information that describe the Work to be executed.

INDEX
Description Pages
1 Safety and Security 82-95
2 General Information and Scope of work 96-103
3 Site Facilities for the Employer and the Engineer 103
4 Specifications 104-127
5 Personnel 128-130
6 Equipment 130-132
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Safety and Security at work

The works included in this contract are to be carried out close to the running tracks
and public utilities, therefore, safety of running trains and the public is paramount.
Therefore, all activities undertaken by the Contractor/his Sub-contractors shall ensure
safety at all times. The contractor shall comply with the instructions issued by the
Railway/ Engineer/Employer from time to time to ensure safe running of trains while
carrying out works. The rates quoted by the Contractor shall be deemed to include all
expenditure incurred in compliance with the same.

Before starting any excavation work adjacent to existing track, the contractor shall
ensure that necessary permissions has been obtained and required precautions have
been taken for doing such work in terms Joint Procedure Order (JPO). The penalties
mentioned in the following JPO shall be levied on the contractor if such event occur.
The JPO is reproduced below:

“‘JOINT PROCEDURE ORDER FOR UNDERTAKING DIGGING WORK IN THE
VICINITY OF UNDERGROUND SIGNALING, ELECTRICAL AND
TELECOMMUNICATION CABLES”

A) A number of Engineering works in connection with gauge
conversion/doubling/third line are in progress on various railways, which require
extensive digging work near the running track, in close vicinity of the working S&T
cables carrying vital safety circuits as well as electrical cables feeding the power
supply to cabins. ASM room, RRI Cabin, Intermediate Block Huts (IBH) etc.
Similarly, S&T organization under open line or construction units under CAO/C, are
executing various Signaling and Telecom works requiring digging of earth for laying
of cables or casting of foundations for the erection of signal posts etc. RailTel is also
executing the work of laying of quad cable and OFC on various Railways as a part of
sanctioned works for exclusive use of Railways for carrying voice and data i.e.
administrative and control communication, PRS, FOIS etc. or shared by RailTel
Corporation of India Ltd. On certain sections digging is also required for laying of
electrical cable and casting of foundation for the erection of OHE masts by Electrical
Dept. Generally, these works are executed by contractors employed by these
organizations.

B) However, while carrying out these works in the vicinity of working signaling,
telecommunication and electrical cables, at times, cable cuts take place due to JCB
machines working along the track or during the digging work being done by
contractors carrying out the Civil Engineering Works. Similarly, such cable cuts are
also resulting due to works undertaken by S&T or Electrical departments. Such cable
faults results in the failure of vital signaling and telecommunication circuits &
electrical installations.
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C) Henceforth, the following joint procedure shall be followed by Engineering,
Electrical and S&T (and RailTel organisation, wherever such works are being done
by them) officers of the respective divisions and by the construction organisation,
while carrying out any digging work near to existing signaling & telecommunication
and electrical cables, so that the instances of cable cut due to execution of works,
can be controlled and minimized.

1. S&T Department (and RailTel, where they have laid the cables) and Electrical
department shall provide a detailed cable route plan showing exact location of
cable at an interval of 200m or wherever there is change in alignment so that
the same is located easily by the Engineering official/contractor. In addition,
S&T department and Electrical department shall also provide cable markers
along the alignment of the cable. These cable route plans shall be made
available to the Sr.DEN/DEN or Dy.CE/C, as the case may be, by Sr.
DSTE/DSTE or Sr. DEE/DEE of the divisions or Dy.CSTE/C or Dy.CEE/C
within 15 days in duplicate. Sr.DEN/DEN or Dy.CE/C will send copies to their
field unit i.e. AEN/SE/P.Way & Works.

2. Before taking up any digging activity on a particular work by any agency,
Sr.DSTE/DSTE or Sr.DEE/DEE of the section shall be approached in writing
by the concerned Engg. or S&T or Electrical officer for permitting to undertake
the work. Sr.DSTE/DSTE or Sr.DEE/DEE, after ensuring that the concerned
executing agencies including the contractor have fully understood the S&T
and Electrical cable route plan shall permit the work in writing within 7 days of
the request by concerned department.

3. After getting the permission from S&T or Electrical department as the case
may be, the relevant portion of the cable route plan shall be attached to the
letter through which permission is issued to the contractor by concerned
Engg. official for commencement or work and ensuring that the contractors
have fully understood the cable route plan and precautions to be taken to
prevent damage to the underground cables. The contractor shall be asked to
study the cable plan and follow it meticulously to ensure that the safety of the
cable is not endangered. Such a provision, including any penalty for default,
should form part of agreement also. It is advisable that a suitable post of
SE/Sig or SE/Tele or SE/Electrical(TRD or G) shall be created chargeable to
the estimates of doubling/gauge conversion, who can help Engg. agencies in
the execution of the work. However basic responsibility will be of the
department executing the work and the Contractor. Creation of posts is not
mandatory.
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The SE/P.Way or SE/Works shall pass on the information to the concerned
SE/Sig SE/Tele or SE/Electrical(TRD or G) about the works being taken up by
the contractors in their sections at least 3 days in advance of the day of the

work. In addition Engineering control shall also be informed by SE/P.Way or
SE/Works, who in turn shall pass on the information to the test room/network
operation centre of RailTel/TPC/Electrical control.

On receiving the above information, SE/Sig or SE/Tele or SE/Electrical (TRD
or G) shall visit the site on or before the date of taking up the work and issue
permission to the contractor to commence the work after checking that
adequate precautions have been taken to avoid the damage to the cables.
The permission shall be granted within 3 days of submission of such requests.

The name of the contractor, his contact telephone number, the nature of the
work shall be notified in the Engineering control as soon as the concerned
Engineering officials issue the letter authorizing commencement of work to the
contractor. Test room shall be given copies. Test room shall collect any
further details from the Engineering Control and shall pass it on to
S&T/RailTel & Electrical officials regularly. In case the supervisors of
concerned departments do not turn up on the day as advised in terms of para
4 and 5 above, the works of contractor should not be stopped on this account.

In case of works being taken up by the State Government, National Highway
Authority etc., the details of the permission given i.e. the nature the work,
kilometer etc. be given to the Engineering control including the contact
person’s number so that the work can be done in a planned manner. The
permission letter shall indicate the contact numbers of Test room/network
Operating Centre of RailTel/TPC/Elect. Control.

Where the nature of the work taken up by the Engineering department is such
that the OFC or other S&T cables or Electrical cables is to be shifted and
relocated, notice of minimum one week shall be given so that the
Division/RailTel/Construction can plan the works properly for shifting. Such
shifting works shall in addition, for security and integrity of the cables, be
supervised by S&T supervisors/RailTel supervisors/Electrical Supervisors.

The concerned SE/P.Way/SE/Works/SE/Sig/SE/Tele/SE/Electrical (TRD or G)
or RailTel supervisors supervising the work of the contractor shall ensure that
the existing emergency sockets are not damaged in view of their importance
in providing communication during accident/emergency.

In case of minor nature of works where shifting of cable is not required, in
order to prevent damage to the cable, the Engineering contractor shall take
out the S&T or optical fibre cable or Electrical cable carefully from the trench
and place it properly alongside at a safe location before starting the earthwork
under the supervision of SE/Sig or SE/Tele or SE/Electrical(TRD or G). The
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cable shall be reburied soon after completion of excavation with proper care
including placement of the brick over the cable under the supervision of S&T
or Electrical supervisors. However, the work will be charged to the concerned

engineering works. The responsibility for ensuring availability of SE (Signal),
SE (Electrical) as per para 4 and 5 above lies with the respective department.
The contractor will go ahead with the shifting of cables as per the program
decided and he will not be held responsible for any cable cut.

11. In all the sections where major project are to be taken up/going on
RailTel/S&T department shall deploy their official to take preventive/corrective
action at site of work. As regards Electrical Department, the official may be
deputed on need basis.

12. No new OFC or quad cable shall be laid close to existing track. It shall be laid
close to the Railway boundary on one side of the Railway track to the extent
possible to avoid any interference with the future works (doubling etc.). It shall
be ensured in the new works of cable laying that the cable route is properly
identified with electronic or concrete markers. Wherever multiple cables are
laid in a trench, RFID markers may be provided for easy identification of the
cable. Henceforth, wherever cable laying is planned, before undertaking the
cable laying work, the cable route plan of the same shall be prepared by the
Dy.CSTE/A or Dy.CEE/C and shall be got approved from the concerned Sr.
DSTE/DSTE or Sr.DEE/DEE and also from the concerned Dy. CE/C for new
lines and from the concerned Sr.DEN for all other projects including GC etc.,
to avoid possible damages in future. Such approvals shall be granted within
15 days of the submission of the request.

13. The works of excavating the trench and laying of the cable should proceed in
quick succession, leaving a minimum time between the two activities.

14. In case damage caused to OFC/Quad cable or Electrical cable during
execution of the work, the contractor is liable to pay a penalty for damaging
the cable. Penalty shall not be levied in case of the following:-

i). Detailed cable route plan as per clause C-1 not provided by
concerned department or cable is not protected as per laid
down procedures.

ii). The alignment of the cable does not tally with the information
provided to the contractor.

iif). The cable depth is found to be less than 800 mm from normal
ground level.

iv).No representative of S&T department/RailTel was available at
site guarding the cables on the fixed pre determined date and
time.
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15. Penalty to be imposed for damages to cable shall be as under:-

Cable damaged Penalty per
location

Only Quad cable or Signalling cable Rs.1.0 Lakh

Only OFC Rs.1.25 Lakh
Both OFC & Quad Rs.1.5 Lakh
Electrical Cable Rs.1.0 Lakh

Necessary debit in this regard shall be raised on the department undertaking
the work who shall in turn levy the penalty on the defaulting contractor. S&T
department shall raise the debits in case of damage to OFC or Quad or
Signaling cable and Electrical department shall raise the debits in case of
damage to Electrical cable.

16. Railways will not lodge FIR with RPF in case of works being executed by
authorized contractors of Railways who have been duly permitted to execute
the works in accordance with this JPO. Joint note by the supervisors of the
concerned department shall be prepared and the responsibility of the cable
cut should be decided without involving RPF. The joint note deciding the fact
whether the contactor should be penalized shall be completed in a day’s time
from the occurrence of cable cut.

In all other cases, when the cable is cut by an agency that was not permitted
to execute any work, FIR should be lodged with RPF.

17. While giving permission for taking up the works, concerned departments may
note that earthwork by engineering contractors will normally be done by
machines except in a few isolated locations where the quantity of earth work
is very less.

18. Railways shall make necessary correction in their future contract so that this
JPO can also be enforced contractually.

19. In case of damages to OFC, RailTel should be paid 5/6th of the penalty
recovered. RailTel shall raise demands on the S&T department in this regard.

20. All types of signaling & OHE bonds i.e. rail bond, cross bond and structure
bond shall be restored by the contractor with a view to keep rail voltage low to
ensure safety of personnel.

21. Above joint circular shall be applicable for construction as well as open line
organization of Engineering, S&T and Electrical.

22. S&T cable and electrical cable route plan should be prepared by the
concerned S&T and Electrical officers respectively and got approved as
stipulated in para C-12 before undertaking the work. The completion cable
route plan should be finalized block section by block section as soon as the
work is completed.
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23. All cable laying works shall be executed as per laid down technical
specifications, such as protection measures/protective cover, compaction of refilled
material etc.

1.3. Working near running line

1.3.1  The contractor shall not allow any road vehicle belonging to him or his
suppliers etc. to ply in railway land next to the running line. If for execution of certain
works viz. earth work for parallel railway line and supply of ballast for new or existing
rail line, gauge conversion etc, road vehicles are necessary to be used in railway land
next to the railway line, the contractor shall apply to the Engineer for permission
giving the type & no. of individual vehicles, names & license particulars of the drivers,
location, duration & timings for such work/movement. The Railways/Employer/
Engineer or his authorized representative will personally counsel, examine & certify,
the road vehicle drivers, contractor's flag men & supervisor and will give written
permission giving names of road vehicle drivers, contractor’s flag men and supervisor
to be deployed on the work, location, period and timing of the work. This permission
will be subject to the following obligatory conditions:

1.3.2 Road vehicles can ply along the track after suitable cordoning of track with
minimum distance of 6 meters from the centre of the nearest track. For
working of machinery close to the running tracks or plying of road vehicles
during night hours, the contractor shall apply to the Engineer in writing for
permission, duly indicating the site details in a neat sketch and safety
measures proposed to be taken. Subject to the approval of concerned
Railway authorities, the Engineer or his authorized representative will
communicate permission to the contractor/contractor’s representative. The
contractor and his men shall strictly adhere to the instructions given along
with such permissions.

1.3.3 Nominated vehicles and drivers shall be utilized for work in the presence of at
least one flag man and one supervisor certified for such work. In order to
monitor the activities during night hours, additional staff may have to be
posted based on the need of the individual site.

1.3.4. The Contractor machinery, equipment and vehicles shall normally operate 6
m clear of track. Any movement/work at less than 6m and upto a minimum of
3.5m clear of track centre, shall be carried out only in the presence of a
person (including any railway employee) authorized by the Engineer. No part
of the road vehicle shall be allowed at less than 3.5m from track centre. Cost
of such railway employee shall be borne by the Employer.

1.3.5 The Contractor's machinery and equipment like Cranes, Flash Butt Welders,
Ballasting machinery, Compactors, Track Laying Systems etc. are required to
operate close to the existing line carrying traffic. Contractor is fully
responsible for operating these machineries without endangering the safety of
the running line and traffic
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1.3.6 Safety Fencing :

Before commencing any work close to the running track, the Contractor shall
ensure safety fencing and obtain the specific permission of Engineer to
commence the work in that stretch.

The contractor’s special attention is drawn to Para 826 of Indian Railways Permanent
Way Manual introduced under Advance Correction Slip no. 69 dated 23.05.2001,
reproduced below which should invariably be complied with.

“826 Safe working of Contractors -- A large number of men and machinery are
deployed by the contractors for track renewals, gauge conversions, doublings, bridge
rebuilding etc. It is therefore essential that adequate safety measures are taken
for safety of the trains as well as the work force.

The following measures should invariably be adopted:

(a) The contractor shall not start any work without the presence of Railway
supervisor at site.

(b) Wherever the road vehicles and/or machinery are required to work in the
close vicinity of railway line, the work shall be so carried out that there is no
infringement to the railway’s schedule of dimensions. For this purpose the
area where road vehicles and/or Machinery are required to ply, shall be
demarcated and acknowledged by the contractor. Special care shall be
taken for turning/reversal of road vehicles/machinery without infringing the
running track. Barricading shall be provided wherever justified and feasible
as per site conditions.

(c) The “look out and whistle” caution orders shall be issued to the trains and
speed restrictions imposed where considered necessary. Suitable flag
men/detonators shall be provided where necessary for protection of trains.

(d) The supervisors/workmen should be counseled about safety measures. A
competency certificate to the contractor's supervisor as per proforma
annexed shall be issued by AEN which will be valid only for the work for
which it has been issued.

(e) The unloaded ballast/rails/sleepers/other P.Way materials after unloading
along track should be kept clear off moving dimensions and stacked as per
the specified heights and distance from the running track.

(f) Supplementary site-specific instructions, wherever considered necessary,
shall be issued by the Engineer.
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COMPETENCY CERTIFICATE

“Certified that  Shri P. Way supervisor of
M/S has been examined
regarding P. Way working on work. His knowledge has

been found satisfactory and he is capable of supervising the work safely.

Authorized Representative / K RIDE

The work of formation in banks and cuttings throughout the length of doubling is
adjacent to track under running traffic. Many of the bridges on the proposed double
line are to be constructed either as extensions or just adjacent to the existing bridges
under running traffic. The work of Installation of Track throughout the length of
doubling is adjacent to track under running traffic. The work of Installation of Track
and Signals in the Station yards including alterations to the existing Track and
Signals has to be done adjacent to or in replacement of the existing Track and
Signals which are under running traffic. The contractor shall ensure that the safety
of the running lines and running traffic is not endangered, because of his work.

Any traffic/traction blocks, temporary speed restrictions and caution orders required
in this connection shall also be got sanctioned from the Railway authorities well in
advance, through the Engineer. The Railways may sanction the same for specific
sites within the overall recovery time available in the Railway’'s time table. The
contractor shall have to schedule his programme according to the convenience of the
Railways. No claim from the contractor for any delay/inconvenience/loss on this
account shall be entertained by the Employer.

The contractor shall provide at site at his own cost, all protection measures including
exhibition and lighting of all Temporary Engineering Signals as per Railway rules,
instructions and norms. All lights provided by the contractor shall be screened so as
not to interfere with any signal light on the Railways or with any traffic or signal lights
of any local or other authority.

Ancillary and Temporary works

(a) The Contractor’s proposals for erection of all ancillary and temporary works
shall be in conformity with the proposals submitted along with the tender and
modifications thereto as approved by the Engineer.
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(b) The Contractor shall submit drawings, supporting design calculations where
called for by the Engineer and other relevant details of all such works to the
Engineer for approval at least one month before he desires to commence
such works. Approval by the Engineer of any such proposal shall not relieve
the contractor of his responsibility for the sufficiency of such works.

(c) The contractor shall, at his own cost, design and provide any temporary
arrangements including relieving/service girders required in connection with
the above said works and remove the same, when no longer required.
These arrangements shall conform to Railway norms. The contractor shall
obtain all necessary approvals and sanctions of the concerned Railway
authorities including Commissioner of Railway Safety through the Engineer/
Employer in advance and well in time.

(d) The contractor shall ensure and be entirely responsible for proper design,
fabrication, provision and upkeep of all temporary arrangements and all
associated activities so as not to endanger safety of any assets, running
track, traffic and traveling public and for following all extent instructions,
norms, practice and procedures laid down by Railway authorities in this
respect, which may be ascertained from the Railways through the Engineer.

(e) If required, Railways may, in order to ensure the safety of the running track,
post at site Regular Railway staff to watch the efficacy and safety of
temporary arrangements and protection measures round the clock for the
period the same exist in the running line and till the running line is restored
back to normal. Railways may also supervise the insertion, maintenance and
removal of the temporary arrangements. The cost of such staff shall be
borne by the Employer.

(f) Notwithstanding the above, the contractor shall not, however, be relieved of
his responsibility and obligation as aforesaid.

(a) Save as provided in Para 7 (e) above, the contractor shall bear the cost of
complying with all safety requirements. No extra payment will be made for
complying with the safety provisions under this chapter and the cost of all
such elements to meet the safety requirements shall be deemed included in
the Bill of Quantities.

1.9. The contractor remains fully responsible for ensuring safety. In case of any accident,
the Contractor shall bear cost of all damages to his equipment and men and also
damages to Railway and its passengers.

1.10 Suitable barricading to forewarn road vehicle driver shall be provided by the

contractor. The luminous tape, strung on bamboo or steel poles can be considered
for such barricading. Barricading arrangement should be got approved by the
Engineer.

Section 5 — Works Requirement 90



1.11

K RIDE: BYPL-HSRA/DL/BALLAST (MULTIPLE PACKAGES)

Indemnity by Contractor

1.12.

The Contractor shall indemnify and save harmless the Railway/Employer/Engineer
from and against all actions, suit proceedings, losses, costs, damages, claims, and
demands of every nature and description brought or recovered against the Railways/
Employer/Engineer by reason of any act or omission of the contractor, his agents or
employees, in the execution of the works or in his guarding the same. All sums
payable by way of compensation under any of these conditions shall be considered
as reasonable compensation to be applied to the actual loss or damage sustained,
and whether or not any damage shall have been sustained.

Damage to Railway Property or Life or Private Property

1.13.

The contractor shall be responsible for all risks to the works and for the trespass and
shall make good at his own expense all loss or damage whether to the works
themselves or to any other property of the Railway or the lives of persons or property
of others from whatsoever cause in connection with the works until they are taken
over by the Employer and this although all reasonable and proper precautions may
have been taken by the Contractor, and in case the Railway/Employer/Engineer shall
be called upon to make good any costs, loss or damages, or to pay any
compensation, including that payable under the provisions of Workmen’s
compensation act or any statutory amendments thereof to any person or persons
sustaining damages as aforesaid, by reason of any act, or any negligence or any
omissions on the part of the contractor, the amount of any costs or charges including
costs and charges in connection with legal proceedings, which the
Railway/Employer/Engineer may incur in reference thereto, shall be charged to the
contractor. The Railway/Employer/Engineer shall have the power and right to pay or
to defend or compromise any claim of threatened legal proceedings or in anticipation
of legal proceedings being instituted consequent on the action or default of the
contractor, to take such steps as may be considered necessary or desirable to ward
off or mitigate the effect of such proceedings, charging to Contractor, as aforesaid,
any sum or sums of money which may be paid and any expenses whether for
reinstatement or otherwise which may be incurred and the propriety of any such
payment, defence or compromise, and the incurring of any such expense shall not be
called in question by the Contractor.

Safety of Public

(i) The Contractor shall be responsible to take all precautions to ensure the
safety of the Public whether on Public or Railway property and shall post
such look out men as may in the opinion of the Engineer be required to
comply with regulations pertaining to the work.

(ii) The Contractor shall provide effective barricading using G.l. corrugated
sheets around foundation pits, trenches, erection sites, demolition sites etc.,
to prevent accidents and injuries to the public. He shall erect barricading
duly leaving safe passage for the movement of the public as per the
directions of Engineer.

(iii) No payment will be made for providing such barricading and the rates
quoted by the Contractor shall be inclusive of such safety measures.
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1.14. Reporting of Accidents
The Contractor shall report to the Engineer details of any accidents as soon as
possible after its occurrence. In the case of any fatality or serious accident, the
Contractor shall, in addition, notify the Engineer and the Employer immediately by the
quickest available means.

1.15 Life-saving Appliances and First-aid Equipment. The Contractor shall provide and
maintain upon the Works sufficient, proper and efficient life-saving appliances and
first-aid equipment to the approval of the Engineer and in accordance with the
requirements of ILO Convention No. 62. The appliances and equipment shall be
available for use at all time

1.16 Security Measure
(a) Security arrangements for the work shall be in accordance with general

requirements and the contractor shall conform to such requirements and
shall be held responsible for the action or inaction on the part of his staff,
employees and the staff and employees of his subcontractors.

(b) Contractor’'s as well as Sub Contractor's employees and representatives
shall wear identification Badges (cards), uniforms, helmets, gum boots and
other safety/protection gadgets/accessories provided by the Contractor.
Badges shall identify the Contractor and show the employee’s name and
number and shall be worn at all times while at site.

(c) All vehicles used by the contractor shall be clearly marked with the
Contractor’'s name or identification mark.

(d) The contractor shall be responsible for security of works for the duration of
the contract and shall provide and maintain continuously adequate security
personnel to fulfill these obligations. The requirements of security measures
shall include, but not be limited to, maintenance of Law and Order at site,
provision of all lighting, guard, flagmen, and all other measures necessary
for protection of works within the colonies, camps and elsewhere at site, all
materials delivered to the site and all persons employed in connection with
the works continuously throughout working and non-working periods
including nights, Sundays and holidays, for the duration of the contract.
However, at work sites in close proximity of traffic corridors where public and
traffic are likely to come close to the work area, suitable barricading as
proposed by contractor and approved by Engineer shall be provided.

(e) No separate payment will be made for providing security measures and will
be deemed included in the rates quoted by the contractor.

1.17 Contractor will have to comply the instructions circulated for Safety on Worksites

Specially Doubling Works being implemented on Indian Railways as per
relevant letters and any subsequent instructions on this issue.
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It is presumed that bidders have gone through the Indian Railway’s policies
including any subsequent instructions on this issue if any, before quoting the
rates.

1.18 Ensuring Safety at work site

Ensuring safety at work site while carrying out of doubling works is of paramount
importance.

Following measures must be ensured: -

1.

Fencing as per specification laid down along the track at specified distance
from centre line of existing track. The fencing should be maintained till the
track is handed over to Railways. Accordingly, at locations where it has been
broken/stolen away, the same should he restored expeditiously.

Contractors to ensure patrolling by Cycle/ Motor Cycle to prevent damage to
fencing and to rectify as soon as it is detected.

In the stretch where new formation is likely to be used by unauthorized
vehicles and likely to create potential unsafe condition, lifting barriers under
lock & key at points where contractor's vehicles are required to enter should
be provided and the same should be manned to allow entry to only
contractor's vehicles and prevent entry of unauthorized vehicles.

Other likely entry points on the new formation must be suitably blocked by
providing physical obstructions by stacking sleepers or by cross trenches or
by erecting fence to prevent entry of unauthorized vehicles. Frequent check
should be exercised to ensure that unauthorized vehicles do not ply.

Reducing number and length of such stretches by providing cross-barricades
should be done.

PMC should be advised to educate his supervisor for each stretch to ensure
Safety who should be well conversant safety instructions and should see that
the same are not violated. PMC has to be made accountable for lapses on the
safety aspects.

Periodical formal counseling of all contractor's staff and PMC officials
regarding safety instructions and review violations coming to light and taking
appropriate action.

Counseling of drivers and operators of machinery regarding safety aspect
during routine inspection of PMC officials contractors Engineers.
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All the drivers/machine operators should have competency certificate issued
by PMC after examining their knowledge about safety. Only authorized drivers
can ply within 6.6 m of the existing track will have to be proposed as found
necessary.

10.Necessary caution orders to Drivers of trains wherever required in terms of

Railway Board's instructions/PCE circulars.

11.In case work is required to be carried out within 3.5 M of existing running line,

K RIDE should be advised well in time and requested to provide look out men
and Railway Supervisors for the site. At such locations, close supervision
must be ensured.

In terms of contract conditions, preventing entry of outsiders at the worksites is the
responsibility of contractor and this has to be ensured.

1.19

Additional Conditions to Safety at Work Spot

To ensure safety at all the work sites all the time, a dedicated Safety officer duly
trained as per the provisions of the contract shall be posted by the contractor for
each project. Following works will in general be assigned to safety officer.

1.

The Safety officer (in charge) shall be from the permanent rolls of the
contractor. He will work under the administrative control of the Project
Manager of the contractor.

The person from any sub-contractor deputed by the main contractor shall not
be designated as Safety officer.

The Safety officer shall be overall in charge of the safety methods being
undertaken at various work sites. He shall not be given any other task related
to the project planning and execution.

The Safety officer should be well versed with the safety aspects related to
worksites in the vicinity of running railway lines and should impart training to
the officials assisting him.

The Safety officer shall be given suitable means of transport (depending on
the requirement) by the contractor to approach all the work sites frequently
and ensure that adequate precautions to ensure safety have been taken.
Following items shall be specifically done by the Safety officer.

Ensuring the provision of the safety fencing. Any shortfall shall be made good
immediately.
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b) Availability of suitable lookout men at each working site. The lookout men
shall be in possession of hooters, safety helmet and retro-reflective jacket to
warn the site engineer/supervisor and operators/drivers of the
equipments/vehicles working near the running track.

c) Arranging issuance of competency certificates by Employer/Engineer with the
operator/driver of each equipment/vehicle before deputing for work.

d) Take assurance from the contractor officials at regular interval of complying
with the safety instructions.

e) Any safety violation to be advised to all concerned and remedial action taken
thereof.

6. The Safety officer will frequently counsel the  contractor
engineers/supervisors/ operators/drivers/lookout men about safety provisions
during his day to day inspections and keep a record of the same. The Safety
officer will prepare a monthly report of the safety inspections carried out and
remedial action taken thereof and send it to the Project Manager of the
contractor and the employer/engineer.

7. The contractor should open new sites only after discussing the safety
measures to be undertaken with his Safety officer and obtaining the
permission from Employer/ Engineer.

8. It shall be the duty of the Project Manager and Safety officer of the contractor
that the instructions contained in the agreement related to safety and the
same issued by the Railway/Employer/Engineer from time to time are strictly
complied with.

Based on the above, it is advised that a thorough review of the safety provisions may
be undertaken and it should be ensured that competent safety officers are available
at all the work spots.
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GENERAL INFORMATION AND SCOPE OF WORK

2.0 SCOPE OF WORK

The proposed work is in connection with the doubling of track between
Baiyyappanahalli - Hosur Doubling project: “Collection and supply of machine
crushed stone ballast on Cess and depot” in Bangalore Division of South Western
Railway, in 2 (two) Packages.

Package No. 1 — Baiyyappanahalli - Hosur Doubling project: Collection and supply
of machine crushed stone ballast on cess from km 182/400 to
205/300 in Heelalige - Baiyyappanahalli 'A' panel section and
also depot collection at KM 188/200 (Huskur village) in Bangalore
Division of South Western Railway.

Package No. 2 — Baiyyappanahalli - Hosur Doubling project : Collection and supply
of machine crushed stone ballast on cess from Km.157/600 to
182/400 in Hosur - Anekal Road section and also at Perianaga
Thunai (PRNT) yard depot in Bangalore Division of South Western
Railway.

2.1 Introduction

211 These works are a part of the project of doubling of Railway Track in
Baiyyappanahalli - Hosur Doubling project of South Western Railway.

2.1.2 CLIMATIC CONDITIONS: Monsoon period in the area:

Normally, Monsoon period in the project area is from July to October months.
It is desirable that the contractor plans his works accordingly.
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2.1.3 Introduction of contract packages

A. Packagel

i. The tendered work is part of the project for doubling of existing railway line
between Baiyyappanahalli - Hosur Doubling project: Collection and supply of
machine crushed stone ballast on cess from km 182/400 to 205/300 in Heelalige -
Baiyyappanahalli 'A' panel section and also depot collection at KM 188/200
(Huskur village) in Bangalore Division of South Western Railway. It is proposed to
take up this work as it is important from the point of view of both passenger and
freight traffic.

This work can be started immediately as major portion of land is available for
execution of work.

The scope of work includes Collection and Supply of Machine Crushed Ballast.

ii. Availability of Land :

The major portion of the required land for the execution of works is available
along the alignment. However, the contractor may have to take lease of the land
temporarily for installation of his facilities like batching plant/ Casting Yard/ Site Work
Shop etc. The bidders are advised to make detailed study and cater for such
expenditure in the bid.

fii. Approaches to the project site: The land acquired for the project caters for
construction and operation of the proposed line. The contractor shall plan for
approach roads to various sites of work conducting detailed survey and should
include the cost of inputs for any such approach roads in his bid for the work.
However, in case any existing road outside railway land has to be utilized for
transportation of materials to the site of work and in the process the road gets
damaged or needs to be strengthened and the authority owning the said road
submits demand to GM(Civil))K RIDE to carry out some specific works in order to
strengthen/repair the road, GM(Civil)/K RIDE shall get such works executed through
the existing contractor or any other agency and make payment for such work.

Bidders should find out the capacity of the quarries and accordingly plan
procurement of coarse/fine aggerates either from the existing quarries or establish
their own quarries and crushing arrangements
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B Package 2
i) The tendered work is part of the project for doubling of existing railway line

between Baiyyappanahalli - Hosur Doubling project : Collection and supply of
machine crushed stone ballast on cess from Km.157/600 to 182/400 in Hosur -
Anekal Road section and also at Perianaga Thunai (PRNT) yard depot in
Bangalore Division of South Western Railway. It is proposed to take up this
work as it is important from the point of view of both passenger and freight
traffic.

This work can be started immediately as major portion of land is available for
execution of work.

The scope of work includes Collection and Supply of Machine crushed Ballast.

ii) Availability of Land :

iii)

2.2

The major portion of the required land for the execution of works is available
along the alignment. However, the contractor may have to take lease of the
land temporarily for installation of his facilities ike batching plant/ Casting
Yard/ Site Work Shop etc. The bidders are advised to make detailed study
and cater for such expenditure in the bid.

Approaches to the project site: The land acquired for the project caters for
construction and operation of the proposed line. The contractor shall plan for
approach roads to various sites of work conducting detailed survey and
should include the cost of inputs for any such approach roads in his bid for the
work. However, in case any existing road outside railway land has to be
utilized for transportation of materials to the site of work and in the process
the road gets damaged or needs to be strengthened and the authority owning
the said road submits demand to GM(Civil)/K RIDE to carry out some specific
works in order to strengthen/repair the road, GM(Civil)/K RIDE shall get such
works executed through the existing contractor or any other agency and make
payment for such work.

Bidders should find out the capacity of the quarries and accordingly plan
procurement of coarse/fine aggerates either from the existing quarries or
establish their own quarries and crushing arrangements

It is the responsibility of the contactor to thoroughly examine the site of work
and all constraints before submitting the bid(s).
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The Nature of Work :

The works to be executed can broadly be grouped as under:

234
232

2.3.6

ii)

2.3.7

24

Collection and Supply of Machine Crushed Ballast
to 2.3.5 Deleted
Provisional Acceptance:

Immediately after completion of works/such part o'f works, the Contractor
shall certify and advise the Engineer in writing that the works are (i) complete
(i) ready for satisfactory commercial service and (iii) ready to be handed over.
He will also place at the disposal of the Engineer the required staff for
checking it and putting it into operation.

The test or tests as stipulated in approved Technical Specifications shall be
carried out jointly by the Railway / Engineer and the contractor within a month
after the receipt of the Contractor’s notification as stated in sub-Para above.

The provisions contained in the sub clause 10 of GCC shall be followed for
taking over of the installations.

Use of Rejected/Sub Standard Items/ Equipment:

In the event of such rejection as aforesaid, the Engineer shall, without
prejudice to his other rights and remedies and in particular without prejudice
to his rights under the clause just preceding, be entitled to the use of the
rejected/substandard equipment/item for a time reasonably sufficient to
enable him to obtain other replacement. During such period, if the
rejected/substandard equipment/item is used commercially the Contractor
shall not be entitled to the payment on energisation until such rejected
equipment is rectified and/or replaced, but the Engineer shall not be entitled to
claim any damages arising out of rejected/ substandard equipment/item in
respect of such period.

CODES & SPECIFICATIONS

The works shall be carried out as per Standard Specifications of Indian
Railways/South Western Railway/ K RIDE (as detailed by K RIDE), which can
be obtained on payment. Wherever reference is made in the Contract to
specific standards and codes to be met by the goods and materials to be
furnished and work performed or tested the provisions of the latest current
edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and
codes are national or relate to a particular country or region, other authoritative
standards which ensure an equal or higher quality than the standards and
codes specified will be accepted subject to the Engineer’s prior review and
written approval. Differences between the standards specified and the
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proposed alternative standards must be fully described in writing by the
Contractor and submitted to the Engineer at least 28 days prior to the date
when the Contractor desires the Engineer's approval. In the event the
Engineer determines that such proposed deviations do not ensure equal or
higher quality, the Contractor shall comply with the standards specified in the
documents.

All goods and materials to be incorporated in the goods be new, unused, and
of the most recent or current models, and that they incorporate all recent
improvements in design and materials unless provided for otherwise in the
contract.

(a) The Standard Specifications of Indian Railways/South Western Railway/K
RIDE and the list of codes and manuals given in the annexure thereof
shall be prime governing.

(b) Where there is conflict between provisions in IRS & IS specifications,
provisions in IRS specifications shall prevail.

(c) Where there is no provision of specifications in IRS, provisions in IS
specifications should be adopted. Where there are no provisions in IRS
and IS Specifications, provisions in IRC Specifications should be followed.

(d) For items not covered in IRS/IS/IRC specifications, BS-5400 Part 1 to 10
may also be considered.

(e) The decision of Engineer shall be final and binding in the interpretation of
the clause of the codes of practice and specifications of this tender and
no claim whatsoever shall be entertained on this account from the
Contractor.

to 2.19 These provisions shall not apply
Interfacing And Integrations of Works :

Land is available throughout the section for carrying out the works. However,
if additional land is required in yards/mid-section, necessary arrangements will
be made for acquiring the land without affecting the progress of work

This provisions shall not apply

The contractor shall take full responsibility in terms of organizing, managing,
coordinating and administrating the interfacing of all components of works
including all issues related to and arising out of such tasks and responsibility.
The contractor shall interface with all concerned authorities and other
contractors as required to complete the work satisfactorily within the stipulated
period.
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Under consideration and application of the above clause, the contractor shall
and has also the obligation to liaise with the other contractors and Authorities
to obtain all necessary technical information, all necessary information
concerning organization of works, coordinating the works etc. which are
necessary to assess, mitigate, take care of contractual obligations, risks,
liabilities and whatsoever arising out of interfacing, engineering issues,
organization of the works etc. The employer/engineer shall not be held liable
in any way, throughout the preparation of the offer and/or execution of the
works and/or maintenance period and/or defects liability period for any
omissions, misunderstanding, negligence etc. arising out of interfacing,
coordinating, organizing etc. of the works. The employer will not entertain any
claim arising out of misunderstanding, miscommunication, omission,
withholding of necessary/required information or whatsoever between the
concerned contractors/Authorities concerning interfacing, organizing etc. of
works. In case of any claim arising from any of the contractors, as aforesaid,
referring to interfacing and/or interfacing related issues, the Employer will hold
the concerned contractors liable for not taking care of their contractual
obligation concerning interfacing, organizing, co-ordination etc. of the related
works.

This provision shall not apply.

Needless to say that commissioning of this double line project requires close
coordination among various agencies executing the works in this section,
Engineer, Employer and the Railway authorities. The contractor shall
therefore plan all his works requiring interfacing, like works in mid-section,
station yards, with other agencies, meticulously, in consultation and
coordination with all concerned parties, in advance, for expeditious execution,
without causing any delay either to his works or those of others.

The contractor shall strictly adhere to the work plan made for works requiring
interfacing. Any delay either on his part or on the part of other agencies and
other bottlenecks that could affect the pace of works shall be informed to the
Engineer in time so as to enable him to take corrective steps.

If, in the opinion of Engineer, any delay in execution of any part of the Project
requiring interfacing is attributable to the failures of the contractor to take
adequate steps for smooth execution of such works, then the Engineer shall
have the right to take necessary steps to organize and streamline such works,
including excluding the requisite portion of work from the scope of the
Contractor and getting the same executed by other agencies, at the risk and
cost of the contractor.

Damage to property : The contractor shall organize all his activities so as not
to cause any damage to the property of Railway or that of other agencies or
any third party. In spite of taking all precautions, in the unfortunate event of
any damage to the property, then the contractor shall not only indemnify the
Employer of the claims made by the affected parties but also settle the
matters with the affected parties as per law. If the nature of damage is one of
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that affecting the train movements or causing a safety hazard to the public,
then the situation will be treated as an emergency and the Engineer reserves
the right to take all necessary steps as deemed necessary to restore train
operations or to remove the hazardous situation or to mitigate the damage, at
the risk and cost of the contractor.

Survey Equipment : The contractor should provide the survey equipment
and other accessories as per the instructions of Engineer as and when
required. He should also provide all necessary help as required by the
Engineer for checking the works, whenever required.

Power Line Crossing : This provision shall not apply

All power requirements for execution of works shall be arranged by the
Contractor from his own resources. Subject to availability of power, the
Employer/Engineer will recommend to the Railway Authorities for providing
power connection. The Contractor shall bear the cost of installation and
payment of necessary charges for providing such power connections as per
the Terms and Conditions of the Railway.

SITE FACILITIES FOR THE EMPLOYER AND THE ENGINEER

3.0 FOR PACKAGE 1 — Collection and supply of machine crushed stone ballast on

cess from km 182/400 to 205/300 in Heelalige -
Baiyyappanahalli  'A' panel section and also depot
collection at KM 188/200 (Huskur village) in Bangalore
Division of South Western Railway.

And

FOR PACKAGE 2 - Baiyyappanahalli - Hosur Doubling project : Collection and

supply of machine crushed stone ballast on cess from
Km.157/600 to 182/400 in Hosur - Anekal Road section
and also at Perianaga Thunai (PRNT) yard depot in
Bangalore Division of South Western Railway.

This provision shall not apply
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SPECIFICATIONS

Separate priced booklet containing Indian Railway/South Western Railway
Standard Specifications for Materials and Works Civil, Electrical and Signalling
and Telecommunication) are available in K RIDE office. These specifications
shall be applicable for all works covered in this contract.

It is presumed that bidders have gone through the above (including latest

correction slips issued up to the date 28 days prior to the deadline for
submission of bids) before quoting the rates.

SPECIAL CONDITIONS — SUPPLY OF TRACK BALLAST

General:

The stone ballast( Granite or equivalent acceptable variety) to be supplied by
the contractor shall be Machine Crushed, unless otherwise specified in the
schedule of items in this contract, and shall strictly conform to the
specifications furnished in tender document. Responsibility of ensuring supply
conforming to the specifications lies totally with the contractor. Any
representation from the contractor for waival or otherwise in this regard will
not be entertained except as provided in the tender conditions.

Tenderer/Contractor is advised to visit the area thoroughly and get himself
acquainted with the topography, roads, availability of transport, raw material,
climatic conditions etc. All factors affecting in the market rates of labour,
materials, laws, rules and regulations of State/Central Governments in respect
of mines, minerals, forest and other departments, Specification and special
conditions of the contract, and General Conditions Contract and other
possibilities / aspects should be considered before quoting the rates and no
claim due to any reasons whatsoever will be entertained afterwards. He is
also advised to note and confirm himself the availability of stone ballast
confirming to railway specification for supply under this tender.

TECHNICAL SPECIFICATIONS :

The execution of all works shall conform to the specifications and codes of
practice/ manuals mentioned below as amended from time to time .

A') Specifications of Machine Crushed stone ballast at para 2.3 below.

B) Provisions /Instructions & Supplementary instructions of Railway to Indian
Railway’s Permanent Way manual.

C) General and Subsidiary Rules of Railway.

D) Standard Schedule of Dimensions.
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E) Circulars and Engineering Standing orders issued in respect of stone
ballast.

2.2 KRIDE reserves the right to reject or alter any part of the work executed by
the contractor which in the judgment of the K RIDE does not comply with the
requirements of the above specifications. The decision of the K RIDE shall be
final and conclusive for all purpose and binding on the contractor.

2.3  Specifications for Machine Crushed stone ballast for railway track are as
under:-
(Reference: RDSO’s specification for track ballast issued vide report no.IRS-
GE-l (2004) with  all the correction slips/amendments up to date)

2.3.0 SCOPE : These specifications will be applicable for stone ballast to be
used for all types of sleepers on normal track, turnouts, tunnels and deck
slabs etc., on all routes. These specifications include guidelines for
measurement, quality check and reference to other specifications as required.
The details given below are not exhaustive and original RDSO specification
vide Report No.IRS-GE-1 with all corrigendum/amendment/ corrections Htill
date of opening of the tender shall apply along with the modifications herein.

2.3.1 DETAILED SPECIFICATIONS:

2.3.1.1 Basic Quality: Ballast should be hard durable of and as far as possible
angular along edges/corners, free from weathered portions of parent rock,
organic impurities and inorganic residues.

2.3.1.2 Particle Shape : Ballast should be cubical in shape as far as possible.
Individual pieces should not be flaky and should have generally flat faces
with not more than two rounded / sub-rounded faces.

2.3.1.3 Mode of Manufacture : Ballast shall be machine crushed.

2.3.2 Physical Properties:

2.3.21 Ballast should satisfy the following physical properties
Aggregate Abrasion *30% Max Value 1S:2386 Pt.IV-1963
,\g;fegate Impact *20% Max Value. 1S:2386 Pt.IV-1963
W;L’igr absorption should not be more than | IS 2386 Pt Il —

1%. 1963

2.3.3 Size and Gradation :

2.3.3.1 Ballast should satisfy the following size and gradation:
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(a) Retained on 65mm sq mesh sieve | 5% Maximum
(b) Retained on 40mm sq mesh sieve | 40% to 60%
(c) Retained on 20mm sq mesh sieve | Not less than 98%

2.3.3.2 Oversize Ballast:

i) Retention on 65mm square mesh sieve:
i. A maximum of 5% ballast retained 65mm sieve in any stack
shall be allowed without deduction in payment.
i. In case ballast retained on 65mm sieve in any isolated stack
exceeds 5% but does not exceed 10%, payment at 5%
reduction in contracted rate shall be made for the full stack.

i Stacks having more than 10% retention of ballast on 65mm
sieve shall be rejected.

ii) In case ballast retained on 40mm square mesh sieve exceeds 60%
limit, payment at the following reduced rates shall be apply for the full
stack in addition to the reduction worked out at(i) above.

i. 5% reduction in contracted rates if retention on 40mm sqg. mesh
sieve is
between 60% (excluding) and 65% (including).

ii. 10% reduction in contracted rates if retention on 40mm sq. mesh
sieve is
between 65% (excluding ) and 70% (including).

iii In case retention on 40mm square mesh sieve exceeds 70% the
stack shall be
rejected.

2.3.3.3 Under Size Ballast: Ballast shall be treated as undersize and shall be

rejected if :-
(i) Retention on 40mm Sqg. Mesh sieve is less than 40%.
(i) Retention on 20mm square mesh sieve is less than 98%

2.3.4  Sieve Analysis of Ballast

2.3.4.1 The test sieves used for sieve analysis shall conform to the specifications
given in Annexure-IV.

Specifications of Test Sieves used for Sieve Analysis of Ballast
1. The test sieves shall be perforated plate sieve type with holes/apertures,

mounted on a frame. The test sieves are designated by the nominal size
of holes/apertures.
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2. Material of Perforated Plate: The perforated plate for test sieves shall be
manufactured from Brass Sheet or Steel Sheet or Stainless Steel Sheet
or Galvanized Steel Sheet or Electroplated Steel Sheet.

3. Plate Thickness: The thickness of plate used for making test sieve and
the tolerance permitted for this shall be as following:

For 65mm Square Mesh Sieve — 3mm (Plus 1.0mm Minus 0.5mm)
For 40mm Square Mesh Sieve — 2mm (Plus Minus 0.5mm)
For 20mm Square Mesh Sieve — 2mm (Plus Minus 0.5mm)

4. Arrangement of Holes/Apertures: The square holes/apertures of size “W”
in the perforated plate shall be arranged at Pitch “P” as per the sketch
given below:

_______________

_______________

_______________

_______________

_______________

_______________

_______________

_______________

_______________

5. Sieve Opening Size, Pitch of Openings and tolerances: The nominal size
of individual hole/aperture at mid-section (W), the Pitch of holes/apertures
(P) and permissible tolerance for them shall be as under:

Test W P

Sieve of | Nominal Tolerance | Distance Tolerance

Square Size

Mesh

Size

65mm 65mm (+/-)1.5 80mm (+)12.0mm
mm (-) 8.0mm

40mm 40mm (+/-)1.5mm | 50mm (+) 7.5mm

(-) 5.0mm
20mm 20mm (+/-)1.0mm | 25mm (+)4.0mm
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| | | | () 2.5mm |

6. Sieve Frame: The frame of test sieves shall be manufactured from
Hardwood or Steel Sheet or Brass sheet. The internal size of the frame
(i.e. clear size of perforated plate mounted on frame) shall not be less
than 100cm in length, 70cm in breadth and 10cm in height on sides.

7. Marking on test sieves: A label shall be fixed to the frame of each sieve,
legibly marked with following information:

(i) Nominal Aperture Size,

(i) Material of perforated plate,

(i)  Material of sieve frame,

(iv)  Maker’'s Name or Trademark, and

(v)  An Identification Number for the sieve.

2.3.4.2 While carrying out sieve analysis, the screen shall not be kept inclined, but
held horizontally and shaken vigorously. The pieces of ballast retained on the
screen can be turned with hand to see if they pass through but should not be
pushed through the sieve.

2.3.4.3 The percentage passing through or retained on the sieve shall be
determined by weight. The weighing equipment used shall not have least
count more than 100 grams.

3.0 SUBMISSION OF TEST REPORT :

3.1 "The Tenderer is required to submit test report of ballast for impact value,
abrasion value, water absorption value from approved laboratories mentioned
in the tender documents as per provisions of "Specification of Track Ballast,

IRS-GE-1, June 2004 — issued by RDSO/Lucknow (as amended upto date)
failing which the offer is liable to be rejected.

3.1.1 The above Clause No0.3.1 of submission of test report of Ballast is not
applicable for tenders of mixed works and EPC tenders.

3.2 The Tenderer shall also furnish an undertaking that the ballast supply at all
times will conform to the laid down Specifications for track ballast as specified by
Railway.

4.0 QUARRY PERMITS & OTHER LEGAL MATTERS:

4.1  Contractor will at his own expense obtain requisite permits/licenses/ parwana
for quarrying or for any other purpose as may be necessary to enable him to
perform his part of the contract. K RIDE will not under any circumstances be
liable to obtain any permit /licenses/ parwana whatsoever.

4.2 Contractor shall be responsible to follow the provisions of Mining Act and
other relevant acts and the Railway will not be responsible for infringement of
any of their provisions.
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The contractor will ensure free access to quarry premises where stone is
being quarried and crushed, to the Engineer—in-charge or his representative
at all times.

CRUSHING & BREAKING:

Crushing and breaking of ballast shall be carried out by MECHANICAL
CRUSHERS ONLY to be installed and operated by the contractor outside
Railway land at his own cost. K RIDE is not responsible for arranging any
licence, permission etc. for quarry or transporting and the contractor is fully
responsible for arranging the same in time.

SERVICE ROADS & VEHICULAR MOVEMENT:

Necessary service roads for collection of ballast shall be made by the
contractor at his cost. Any service roads available within railway land can be
used free of cost. Width of Railway land may not be uniform and at some
locations, it is interrupted by small streams/road ditches etc., Agency shall
make suitable arrangements for plying across such obstructions . The rates
quoted shall include costs for such arrangements and the contractor will not
be entitled for any additional payment on this account.

In certain situations vehicles for supply of ballast need to be plied through
private land also and if so the contractor shall have to make arrangements at
his cost . The contractor may have to handle/re-handle the ballast before it
reaches the final location of stacking . No additional payment whatsoever
shall be admissible on this account.

In no case and under no circumstances, crossing of track by vehicles shall be
allowed at unauthorized locations and contractor is solely responsible for all
the consequences if he indulges into such unauthorized acts.

For movement of vehicles along the side of track or across, Contractor shall
arrange necessary protection including watchman, protective measures and
infringement to running trains shall entail heavy penalty on the contractor at
the discretion of the Railway.

To ensure safety of Train operations on adjacent tracks, the earthwork
contractors are required to provide barricading and maintained for the stretch
of the work as directed by Engineer-in-Charge during the entire period of
execution till completion/extended period of completion of earthworkcontract.
During execution of earthwork the contractors are required to ensure that the
barricading is not disturbed/damaged due to any reasons whatsoever; and in
case of any damages the same shall be repaired/replaced immediately and
made good.

At the completion of earthwork contracts, vertical posts of the barricading
shall be retained at site in good condition and the nylon rope may be taken
back by the earthwork contractors.
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Barricading concrete posts available at site along the track are to be used as
protective fencing /barricading while carrying out track linking/ ballasting
works duly providing nylon rope, repainting the posts and replacing/repairing
the damaged post, if any.This barricading shall be maintained in good
condition throughout the contract period. No extra payment shall be paid for
this.

If barricading is required to be provided in any stretch where no barricading
posts were provided earlier for doing the earthwork, payment for providing
barricading in such stretches only shall be made as per relevant item (new
item if required).

After completion of the work, barricading shall be removed from site and
disposed off suitably by the contractor at his own cost.

HECTOMETER/DEPOT WISE QUANTITY OF COLLECTION :

The quantity of ballast to be collected in each HM post /Depot /Sub Depot
should be obtained from the Engineer-in-charge before starting the collection.

In case of cess supply, the collection and stacking of ballast should be
completed in all respects in a HM length before measurements are taken, i.e.
measurements in a particular HM length shall invariably be taken only once
during currency of the contract.

Ballast shall be collected and stacked by the contractor accordingly, in
specified quantities on the formation i.e bank / cutting or at the places i.e
CESS/Depot/ yards as directed by the Engineer-in-charge in convenient
stacks.

The contractor shall prepare a programme for collection in accordance with

the above  directions/stipulations and submit to K RIDE for scrutiny and approval
prior to collection..

8.0

8.1

8.2

SITE PREPARATION:

Stacking shall be done as far as possible on a neat, plain LEVEL and firm
ground with good drainage alongside/near the Railway alignment in Railway
land only. Sites/Plots for stacks (comprising cess / depot / semi-depots) shall
be located as directed by authorized official & shall be selected with a view to
convenient dumping into track /loading into rail lorry/ballast train. All the
ballast shall be stacked only on the area identified as above with the written
permission for stacking by authorized official on the Ballast Passing register.

Stacks on sites not so approved will be rejected and the contractor shall
restack the ballast at the specified sites as ordered.
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Contractor will be required to develop the site for stacking the ballast with his
own labour at locations as specified by the Engineer in charge or his
supervisors by making approach roads, leveling, dressing of uneven and
undulating ground and drainage arrangement ,clean the plots off the
rubble/weeds, grass, organic matter, bushes, etc., at his own cost. and the
rates quoted shall include costs for such arrangements. The contractor will not
be entitled for any claim for earthwork or any other temporary work done by
him in connection with development of site. No payment whatsoever shall be
admissible on this account.

After expiry of contract, the contractor shall vacate the area and handover the
land free of encroachments.

Ballast passing and ground balance registers will be maintained by the
Engineer’'s representative which will be required to be jointly signed by the K
RIDE representative and the contractor or his/their authorized representative

Site shall be developed in such a way that the ballast does not get intermixed
with ballast collected by other agencies or already collected by other agencies

Sketch of DEPOT : Depot ballast shall be collected in the specified yard or
Kilometer as indicated in the schedule only. Before starting collection a sketch
of depot shall be got approved from authorized official of the project.

For each Depot, a depot sketch shall be drawn clearly showing the sub-
depots and plots with specific identification number for each of the plots,
incorporating the necessary details , with proper drawing number and
approval of authorized official of the depot should be obtained.

In case of Depot with more than one contract , sub depots sketch shall be
drawn in addition to over all Depot sketch. Each sub depot should be distinct
and a physical barrier should be erected in between.

Each Depot/Sub Depot should be further divided into plots for stacking ballast
such that there is only one stack in a plot.

Sketch of Cess/semi depots : In case of cess/semi depots along side for
supply at LCs and other areas, cess supply sketch similar to depot sketch
shall be drawn and got approved from authorized official of project.

The contractor shall submit the sketch of depot/cess supply indicating the
plots/stacks as per the directions issued by K RIDE as stipulated above. He
shall take into account the requirements of the work and feasibility while
marking the plots. However, K RIDE will decide the requirements and
suitability of the proposal made by the Contractor for approval or make
changes as required. The sketch for depot/cess shall clearly show the ballast
of other agencies/railways (Open line) in order to avoid remeasurement of the
same as supply in this contract. If any such remeasurement is made and
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comes to the notice of the K RIDE Administration subsequently, the contractor
is fully responsible for any penal action by
K RIDE..

After site preparation and leveling the ground and before commencement of
ballast collection, the contractor shall arrange for inspection of site by the
authorized official of work (test checked by a senior authorized official) and
certification of levelness of ground. However, in spite of issue of such
certificate, the responsibility lies on contractor to ensure levelness of ground
before actual collection.In case of stacking area found not in one level/plane
(before or after the stack is cleared) a minimum penalty of Rs.1000 per each
stack at the discretion of the engineer-in-charge will be imposed in addition to
recovery of ballast lost due to such irregular grounds where stacks are made.
No claim or representation from the contractor will be entertained and the
decision of the railways is final and binding on the contractor.

NORMS FOR STACKING & SIZE OF STACK:
(Reference: Railway Board’s Guide lines vide No. 2006/CE-II/MB/2 dated
25.5.2007 and RDSOQO’s Guidelines IRS-GE-1)

The stacks shall be of uniform cross section conforming to the standard
template dimensions.

Each stack shall be so formed that ratio of longer to smaller side does not
exceed 2.5 except for areas where there is constraint of land width in which
case the ratio upto 3.5 may be permitted.

The height of stack shall not be less than 1.0m except for hilly areas where it
may be 0.5m

The height of ballast stack should not be more than 2.0m

The side slopes of stack should not be flatter than 1.5:1 (Horizontal: Vertical)
normally.

The cubical content of each stack shall not be less than 30 cum in plain areas
and 15 cum in hilly areas.

Top width of stack shall not be less than 1 metre.
Top of stack shall be kept parallel to the ground plane.
Stacks made shall not interfere with movement of Road or Railway traffic.

REGULATION OF COLLECTION :
(Reference: Railway Board’s Guide lines and RDSQO’s Guidelines)
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10.1 DEPOT:

10.1.1 For Ballast collection in depot & its running out, instruction as given in Para
266 of IRPWM and guidelines issued by the Railway shall be adhered to.

10.1.2. Collection and Training out of the ballast in the same depot shall not
progress simultaneously. In case depot is divided in to sub-depots,
simultaneous supply and loading of ballast should only be permitted from
separate sub-depots only under written approval by GM/civil with a proper
regulating system in place.

10.1.3 In case the area for stacking is not sufficient to stack all the ballast as per the
agreemental quantities in one go in a depot, and if the ballast needs to be
collected repeatedly in the available stacking ground in a depot to complete
the agreemental quantity, after stacking the ballast once fully in the available
stacking area by the contractor, measurement shall be taken . Ballast shall be
trained out fully from all plots. Making of fresh stack will be permitted in this
depot only after the earlier stacks are completely trained out and conditions
for subsequent collection are fulfilled .

10.1.4 After the ballast is fully trained out and before authorizing the contractor to
commence the second or further round of supply in the same depot, the
authorized official shall inspect the site, make sure that all the stacks are fully
trained out and record a clear certificate in the ballast passing /ground
balance register . The contractor shall obtain written permission from
authorized official to commence the next round of collection and stacking in a
depot. Even in case a depot is subdivided as sub-Depots to cater separate
contracts, the simultaneous supply and loading of ballast from separate sub-
depots shall not be practiced. In exceptional and unavoidable circumstances,
GM/civil may authorize such simultaneous supply/loading with reasons
recorded in writing and ensuring that a proper regulatory system is in place.

10.2 Cess Supply:-

10.2.1 For Ballast collection along cess & its running out, instruction as given
in Para 267 of IRPWM and guide lines issued by the Railway shall be adhered
to.

10.2.2 Written permission for stacking after site preparation shall be certified by
authorized official on the ballast passing register. Supply, as far as possible,
shall be completed in one km continuous stretch at a time, without leaving any
gaps in any HM and offered for measurement for ease of measurement and
effective monitoring.

10.2.3 Subsequent collection at the same location is not permitted. For this purpose,
proper planning should be made by the contractor and quantities should be
collected with the due approval of the authorized official.
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Other instructions as given else where, in case dumping is in progress, ballast
collection shall be regulated so that simultaneous collection and dumping
does not take place.

SUPPLY SCHEDULE/MILE STONE PROGRAMME /PROGRESS:

Ballast shall be supplied as per the accepted programme and a steady supply
of ballast to the requirement as per tender schedule shall be maintained and
ballast must be collected in the sequence as prescribed by the Engineer-in-
charge.

Contractor shall prepare a programme chart giving the activity wise details
within seven days from the date of issue of acceptance letter. Programme
shall be made carefully so that work can be progressed as planned. The
progress shall be reviewed w.r.t this programme chart once in fortnight. The
contractor shall update the progress fortnightly and continue to resubmit
revised bar charts so that completion of each activity matches with stage
targets agreed initially deploying additional resources as required.

Ballast supply shall be programmed and under taken in continuous stretches
as MILESTONE TARGETS with an aim to progress uninterrupted supply with
out leaving any gaps at bridges/LCs/other special locations . Contractor shall
maintain the week/date wise planning in consonance with the above agreed
MILESTONE stage targets.

Weekly/Daily progress of the work shall be reported to K RIDE and any
suitable corrective measures as directed by the Engineer-in-charge or his
representative should be immediately carried out wherever necessary at no
extra cost.

During the course of supply of ballast by the contractor, the K RIDE
Administration reserves the right to direct the contractor to stop supply or
dumping of ballast for regulating the progress of work in the interest of the
work.

The contractor is required to restack the disturbed ballast stacks at his own
cost to facilitate recording of measurements for drawal of final bill in case of
closing down of contract either under clause 61 or 62 of General Condition of
Contract or for any other reasons. In the event of failure of the contractor to
comply with the above, restacking will be done by the K RIDE on its own or
through any other agency and the actual cost involved with necessary
supervision charges etc. will be recovered from contractor’s bills, security
deposit etc. or from any money payable under this or other contract with the
Railways/Central Government.

K RIDE will monitor the supply and will impose penalties / fines as deemed if
the progress is not commensurate with the programme as envisaged
elsewhere in tender document.

SAMPLING AND TESTING:
(Refernce: RDSO Guidelines RS/F/714/Vol.lIV dated 6.6.2016)
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12.1. General

12.1.1  The samples shall be drawn with due diligence and adequate precaution so
that they represent the true nature and condition of the ballast.

12.1.2 Being a heterogeneous material, the gradation of ballast loaded in wagons
and/or dumped/inserted in the track may not remain same as that initially
checked in stacks, due to lifting, loading, transportation, unloading etc.
Similarly, in case of direct loading into wagons, the gradation of ballast at
destination may not remain same as that at source, due to loading,
transportation etc. Therefore, the samples from wagons and track are not
representative samples as far as gradation is concerned. Even in the same
stack, results of two checks may not be same.

12.1.3. The samples from a stack taken after lapse of a long period of stacking are
not true representative samples of the ballast initially supplied in the stack,
due to settling down of smaller size particles in voids underneath, dirt/dust
getting accumulated in the stack, rains etc.

12.2 Sampling Frequency

In order to ensure supply of uniform quality of ballast, the following norms
shall be followed in respect of sampling, testing and acceptance.

12.2.1  On supply of the first 100 cum, the tests for Size & Gradation, Abrasion
Value, Impact Value
and Water Absorption (if prescribed) shall be carried out by Railway. Further
supply shall be accepted only after this ballast satisfies the specifications for
these tests. Railway reserves the right to terminate the contract as per GCC
at this stage itself in case the ballast supply fails to conform with any of these
specifications.

12.2.2 Subsequent test shall be carried out as follows:

Type of Tests Supply in Stacks Supply inWagons
(a) Size and Gradation One for each 100 cum | One for each
Tests or part thereof in any | 100cum or part
stack thereof for quantity to
be loaded in wagons

(b) Abrasion Value, Impact | One Test for every 2000 cum
Value and Water
Absorption Value (*)

(*) These tests shall be done for the purpose of monitoring quality
during supply. In case of the test results not being as per the prescribed
specifications at any stage, further supplies shall be suspended till suitable
corrective action is taken and supplies ensured as per specifications. The
above tests can be carried out more frequently, at the discretion of Railway.
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12.2.3.  All tests for Abrasion Value, Impact Value and Water Absorption should be
got done through approved laboratories or Railway’'s own laboratories (list of
laboratories shall be mentioned in the tender document). These tests, subsequent to
award of contract, shall be done at Railway’s cost.

12.3. Supply of ballast in Stacks

12.3.1 Sampling Procedure

(i)

(ii)

(v)

(vi)

At the time of formation of stacks, sufficient care should be taken to ensure
that there is sufficient space around the stack to facilitate movement of
JCB/Power Equipments. The length and width of each stack shall be kept in
such a way that every part of the stack is accessible to the JCB/Power
Equipment, to be deployed for drawing “Samples”.

In case of ballast supply in stacks, three “Samples” each of 0.3 — 0.5 cum
volume, one sample each from two sides and one from top after removing
outer layer (150-200mm) should be collected from stack for every 100 cum or
part thereof, by JCB or other suitable Power Equipment.

The location (in plan) and depths of sampling points shall be varied for
different “Samples” and different stacks in a lot.

“Gross Sample should be prepared by thoroughly mixing the three “Samples”
collected as in (ii) above, using JCB or other suitable Power Equipment, on a
clean, flat and hard surface.

Note: In exceptional cases of site specific constraints, approval of Competent
Authority (Engineer-in-charge) shall be taken prior to invitation of tender for
using manual means of for collection and mixing of “Samples”, and this should
be incorporated in the Tender Document.

A “Test Sample” of volume 0.027 cum shall be drawn from each of the “Gross
Sample”, by the method described in Para 12.3.1 (iv), for carrying out Size &
Gradation tests.

Method for drawing “Test Sample”: The ballast in “Gross sample “shall be
scooped into a cone shaped pile by taking care to drop each scoopful exactly
over the same spot. After the cone is formed, it shall be flattened by pressing
the top of cone with a smooth surface. Then it is cut into quarters by two lines
which intersect at right angles at the centre of the cone. The bulk of sample is
reduced by rejecting any two diagonally opposite quarters. The remaining
ballast shall be mixed and “test sample” shall be drawn for testing. After
drawing “test sample”, the left over ballast of “gross Sample “shall be dumped
back in the stack.
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(vii) In case clean, flat and hard surface is not available then a tarpaulin or any
other suitable sheet may be used on a flat surface for mixing, drawing and
sieve analysis of samples.

12.3.2 In case of stacks of volume more than 100 cum, more than one “Test
Samples” will be tested

foe Size & Gradation. In such cases, the sieve analysis results of all the “Test
Samples” shall

individually conform to following gradation, for acceptance/rejection of the
whole stack:

(i) Retention on 20mm Sqg. Mesh Sieve shall not be less than 98% for
machine crushed ballast (not less than 95% for hand broken ballast).

(i) Retention on 40mm Sqg. Mesh Sieve shall be between 40% to 70%.

(i)  Retention on 65mm Sq. Mesh Sieve shall be more than 10%.

The full payment/reduced payment for the whole stack, as given in
Para ---shall be decided based on of the sieve analysis results of all the
“Test Samples” for a stack.

12.4 Supply of ballast in Heaps for loading directly in Wagons
12.4.1 Sampling Procedure

Samples of ballast shall be collected from heaps of ballast proposed to be
loaded into wagons. For this, the contractor shall inform ADEN in-charge in
writing sufficiently in advance before placement of rake, about the locations of
ballast heaps from where it is to be loaded into wagons. Authorized official
shall decide the location of heaps from which sampling is to be done,
judiciously covering the entire quantity of ballast to be loaded in rake.

12.4.2 Based on the approx. quantity of ballast to be loaded in the rake,
methodology for sampling of ballast to be followed shall be the same as in Para
12.3.1 and 12.3.2 above.

12.4.3 The test viz. determination of Abrasion value, Impact Value and Water
Absorption should be got done through approved laboratories or Railway's
own laboratories (List of approved laboratories are mentioned below):
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1 Railway Laboratories of Construction organisation | Bangalore
Cantt

2 Indian Institute of Science, Department of Civil Bangalore
Engg.

3 University Visvesvaraya College of Engineering, Bangalore
Dept. of Civil Engineering, Bangalore University,
Jnanabharati.

4 National Institute of Engineering Mysore

5 Government Engineering College Hassan

6 Malnad College of Engineering Hassan

7 University B.D, T college of Engineering Davangere

8 Government engineering college Bellary

9 Government engineering college Haveri

10 B.V.B. College of Engineering & Technology, Hubli
Vidyanagar

11 Government engineering college Mandya

12 Government engineering college Ramanagara

13 Government engineering college Raichur

14 National institute of Technology Suratkal

15 Jawaharlal Nehru National College of engineering | Shimoga

16 Sidda Ganga college of Engineering Tumkur

17 Kalpatharu College of Engineering Tiptur

18 Golden Valley Institute of Technology Kolar

19 B. M. S. College of Engineering Bangalore

20 R. V. College of Engineering Bangalore

21 Civil Aid Techno Clinic (TOR Steel research Bangalore
Foundation)

22 Any other laboratories/institution approved by
CAO/CN/BNC

12.4.4 All costs for sampling/testing through the approved laboratories initially and
subsequent to award of contract during the course of supply /at the time of
measurement / at the time of billing to ascertain that ballast supply conforms
to standards shall be done at K RIDE’scost. K RIDE reserves the right of
getting ballast tested from any of the laboratory from the approved list at . For
samples tested in Railways laboratory . adequate labour assistance for
sieving, weighing, measurement, sampling, sealing etc. shall be provided by
the contractor.

13.0 MEASUREMENT OF BALLAST:
13.1 The contractor shall take representative samples from the stacks in the
presence of authorized official, seal the samples and arrange TEST reports

before commencement of measurement  representing that the ballast supplied
conforms to prescribed specifications.
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On the day of measurement of fresh stacks, the approved Depot/Sub-
depot/Cess Supply sketch shall be augmented and submitted by the
contractor for undertaking recording of measurements with the following:

i) Stacks measured on date and yet to be paid for

ii) Stacks measured earlier but not yet disturbed

iii) Stacks measured earlier and already disturbed and

iv) Stacks where the supply is in progress.

The diagram shall reflect all the stacks available on the section clearly by
different color/ hatching at any time.

Besides signatures by authorized official, the sketch should be got signed by
authorized representative of the contractor and senior authorized official, duly
certifying that position of stacks on the date of measurement has been
correctly incorporated. Availability of the aforesaid augmented sketch shall be
a pre-requisite for processing of the bill for payment.

Measurement of ballast shall be done when the contractor has brought in
sufficient quantity and stacked properly (say 10% of Agreement Quantity or
more). No measurement of part stack shall be permitted.

All initial measurements for ballast shall be made and recorded by the in-
charge or nominated authorized official in the Ballast Passing Register. The
stacks so recorded shall be checked, remeasured and verified to 100% extent
for measurements, quantity and quality by senior authorized official in the
presence of Contractor and he shall make suitable entries in the Ballast
Passing Register before recording in the Measurement Books.  All
recordings/test checks shall normally be made in the presence of contractor.
The records made by the authorized official and verified by senior authorized
official shall be binding on the Contractor. In case of any irregularity of
dimension of stack/quality, minimum dimensions/parameters shall be taken
into consideration for the purpose of payment. In case the Contractor is not
accepting such measurements/quality, the Contractor shall replace/restack to
proper standards to take measurement afresh.

If he fails to witness the measurements on the appointed date and time, the
supply will be measured in his absence which shall be binding upon the
contractor, whether or not he has signed the measurement book, provided
always that any objection made by him to any measurement shall be
checked/investigated and considered in the manner set out in the General
Conditions of Contract.

13.8.1 Test check : Ballast so measured and details entered in Ballast Passing

Register and MB, and accepted by Contractor will be test checked by higher
officials as required in the order of 10% or more of the recorded quantity in
each bill, both in respect of measurements and quality before arranging
payments and the same shall be binding on the Contractor.
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13.8.2 Ballast may be counterchecked by any other agency either simultaneously or
subsequently and results of the same will have binding on the Contractor
under the conditions of General Conditions of Contract.

13.9 The volume of stacks based on measurements of ballast will be arrived as
under :

V={(L1 + L3 + L2 + L4)/4 }X{(B1 + B3 + B2 + B4 )/4}X{(H1 + H3 +H2 +H4 )/4}

i) L1, L3, L2, L4 are length of bottom and top on both sides respectively.

i) B1, B3, B2, B4 are the breadth of bottom and top on both sides
respectively.

iii) H1, H3, H2, H4 are the height taken from four different location s chosen
at random.

However, if necessary, additional measurements may be taken if the stacks
are irregular.

14.0 NUMBERING AND MARKING :

14.1 Soon after the stacks are measured and posted in Ballast Passing register,
the stack no. shall be painted on a large sized stone/board as directed by the
Engineer in charge. In addition lime should be sprinkled along all the edges
of the stack to indicate that the stack has been measured and posted in the
above measures shall be maintained till the stack is cleared.

15.0 SERVICES TO BE RENDERED BY CONTRACTOR:

15.1 The Contractor shall supply adequate sets of measurement equipments like
screens of different sizes steel boxes, and weighting machine & weights ,
ballast forks , etc . These equipments must be handed over to the senior
authorized official before the first measurement is made.

15.2 At any time required by the Engineer while collection & stacking , contractor
shall provide adequate facilities for inspection of material being collected
including the quarry and crushing premises.

15.3 At the time of measurement, the contractor shall supply labour to facilitate
opening of stack upto ground level, if desired by Railways.

15.4 Transportation arrangements for the movement of sieves /gauges/inspecting
tools etc.. to site and adequate labour assistance for sieving, weighing |,
measurement , sampling, sealing etc. shall be provided by the contractor.

16.0 SETTING UP OF LABORATORY BY CONTRACTOR:

16.1 In contracts where quantity to be supplied is more than 50,000 cum, full
fledged duly manned laboratory should be made at site by contractor at his
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cost for testing of Abrasion value, Impact value and Water absorption by him.
Railways shall also be permitted to use such facilities wherever desired.

REJECTION OF SUPPLIES AND RECTIFICATION/DISPOSAL.

It shall be understood that the accepted rates for ballast are for materials
which conform in all respects with the specifications laid down. The contractor
is advised to bring only such material at the site which conform to the
specifications, as given above. Any material which falls short of the prescribed
standards will be rejected and will have to be removed by the contractor at his
own expenses. It should be noted that all materials would be passed at the
site of stacking only. No passing will be carried out at the sources or
anywhere else.

If the Engineer or his representative deputed to measure the ballast supplied
is not satisfied that any of above conditions and specifications are not fully
complied with, he is at liberty to:

(a) Refuse to measure the ballast supplied after communicating his reasons in
writing to the contractor, and

(b) Call upon in writing to bring the ballast up to the specifications by either re-
screening the ballast to conform to the specified sizes

(c) Call upon in writing to remove the material and bring new material.

In case the material offered for supply by the contractor is rejected by the
Engineer, the later will specify the date within which rejected material should
be removed by the contractor. The contractor will be liable to pay
wharfage/demurrage/ground rent and other damages as per general
conditions of contract for the period beyond stipulated.

The Engineer shall mark all rejected ballast in any manner he thinks fit to
prevent rejected ballast being mixed with good ballast and the contractor shall
remove the rejected ballast to such places as may be directed by the
Engineer within a specified period from the date of order of removal.

In the event of the contractor failing to do so, the Engineer may cause it to be
removed and all cost of such removal shall be payable by the contractors to
the K RIDE, without prejudice to the K RIDE to effect any recovery of the
losses as per conditions of GCC.

ACCOUNTAL OF BALLAST & MAINTGENANCE OF REGISTERS:
BALLAST PASSING REGISTER
Details of authorization for stacking the ballast in a plot by the senior

authorized official, certification of levelness of ground by authorized official
shall be entered. Similarly the details of measured ballast stacks shall be
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entered in a Ballast passing register/ Stack Measurement Register, at the time
of Measurement in the field itself, and the Register should have columns for
entering measurements and physical properties checked byvarious levels of
authorized official. The register shall be an authentic initial record in the form of
Measurement Book with machine numbered pages and instruction for
preservation/custody etc. shall be incorporated. Manuscript ruled registers if
required should be used only by proper machine numbering the pages. The
registers shall be issued by higher official and each pages shall be pre-signed
on top by senior authorized official before use.

18.1.2 The Ballast Passing register should bear the following information.
i. Reference to Agreement No.
ii. Date of measurement.
iii. Stack No. and hectometer/TP/Chainage/RHS or LHS.
iv. Measurement as recorded indicating the different dimensions and volume.
v. Results of the quantity check and qualitative check as per sieve analysis
over size, quantity, dust etc.

18.1.3 There should be no overwriting in the register and if any correction is required,
the old entry should be struck of by drawing a line over and a fresh entry
made and initiated. No blank line should be left while recording. The
recordings done at a time should be properly boxed by drawing a line at the
start and close of the measurements. All entries made in Ballast Passing
register should be entered in the Measurement Book subsequently, which
shall form the basis for the contractors’ bill.

18.1.4 The contractor shall sign the Ballast Passing register at the site of
measurement and the Measurement Book later in token of acceptance of
measurements for arranging payment by Railways.

18.2 GROUND BALANCE REGISTER :

18.2.1 DEPOT : In case of DEPOT supply, the quantity of ballast measured in each
Plot should be entered in the Ground Balance Register. After subsequent
training out of ballast from a Plot, the successive reducing balances in that
Plot should be reflected date-wise. For the quantities loaded in BT/Rail lorry
in the Plot, the reference of challan No. should be shown. After the entire
quantity in Plot has been trained out, the ground balance should be reduced
to zero and the Plot shown as vacant. Further stacking in the plot of DEPOT/
Sub Depot can start only after permission by senior authorized official.

18.2.2 CESS : Similarly in case of Cess/Semi Depot supply, the Ground Balance
Register shall reflect the quantity of ballast measured , the successive
reducing balances due to dumping, date-wise and balance available on date
STACK WISE should be recorded. As far as possible the full quantity of
ballast in a stack shall be dumped at a time in case of cess . Further stacking
of ballast in the HM in case of Cess/Semi Depot supply after dumping is not
permitted.
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18.2.3 Availability of Depot/Cess supply diagram augmented at each time of
supply/dumping/training out shall be pre-requisite for processing bill for
payment both for supply & dumping..

19.0 DUMPING/TRAINING OUT :

19.1 Measured ballast shall not be trained out/dumped when collection is in
progress in the Depot/Sub-depot/Yard. Ballast shall also not be dumped/moved
when collection is in progress within FIVE Kms. of the dumping area.

19.2 Authorized official's specific approval for  dumping/training out shall be
obtained in writing stack wise prior to commencement of dumping/training out
from a stack/plot. Ballast training out from Depot/dumping from cess shall be
permitted only after elapsing of 7 days of passing of bill and also ensuring that
a minimum period of 15 days is elapsed of recording of the initial
measurements in Ballast Passing Register by the senior /authorized official

NOTE : 1. In urgent cases, where ballast needs to be dumped /trained out
and the 7/15 days mandatory period cannot be adhered to or the required test
check condition by higher official for any bill cannot be complied with, a
specific approval of GM/civil shall be obtained with the reasons recorded in
writing stackwise. In all such cases authorization shall specify the date on
which the dumping is permitted.

NOTE : 2.There should be a buffer of at least FIVE Km between the locations
of collection and running out/dumping of ballast at any point of time. Deviation
from the above shall be permitted in case of urgency, only with the written
approval of the GM/civil, with reasons recorded in writing.

19.3 Instructions for training out/dumping as prescribed by the K RIDE from time to
time should be complied with meticulously.

19.4 Ballast stacks once measured shall not be disturbed on any account except
for dumping/training out after the authorization and disturbances otherwise, if
any, will be treated as a case of theft and will be liable for prosecution.

19.5 No ballast stack shall be laterally or longitudinally moved by any other means
other than BT/Rail lorry without written order of the higher official at any stage.
Movement of ballast longitudinally by road for facilitating loading in Rail lorry if
found necessary, shall be done only with specific approval of higher official in
writing and only with restacking and re-measurement in Ballast Passing
Register at the cost of the Contractor who is dumping the ballast. No payment
for such restacking/re-measurement will be made by the K RIDE. Any
shortage if notice after re-measurement, will be at the cost of the contractor
and will be recovered from his dues.

20.0 GUARDING OF BALLAST:
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Till such time, the ballast is measured and taken over by the K RIDE; its
custody shall be responsibility of the contractor.

Subsequent to making payment to the contractor, in case the ballast is found
to be non conforming to Specifications or if the Ballast is misappropriated in
any form, recovery will be made immediately from contractor’s bills/ security
deposit etc. or from any money payable under this or other contracts at
TWICE the rate paid. In case it is established that the contractor is involved in
such fraudulent practices , he is liable to be BANNED from doing business
with Railways/Other Central Govt depts.

The contractor shall keep regular watch on all measured stacks till the whole
supply is effected and contract is successfully completed.

The contractor shall also keep watch on dumping being undertaken by him /
other agencies and ensure that the works are properly done without any
misappropriation / mismanagement and any other untoward incidents.

GENERAL PAYMENT TERMS

Unless and otherwise specified, the BASE rate quoted by the Contractor at
the time of tendering and the agreement rate as concluded in the contract for
all the items in the schedule shall include the cost of all labour, transportation,
consumables, tools, plants, equipments, machinery, all lead, lift, ascent,
descent, jungle clearance, making of approach road, handling, re-handling,
loading, unloading, transportation, crossing railway lines, crossing of nallahs,
roads, any other obstructions and cost of protection, guarding and other any
safety precautions required, seignorage/royalty, etc. The quoted rates shall
include all taxes and duties as per the various provisions of the Central Goods
and Service Tax Act,2017 (CGST)/Integrated Goods and Services Tax
Act,2017(IGST)/ Union Territory Goods and Services Tax Act 2017
(UTGST)/respective state’s State Goods and Services Tax Act (SGST) also,
as notified by Central /State Govt & as amended from time to time and
applicable taxes. Tenderers will ensure that full benefit of Input Tax Credit
(ITC) likely to be availed by them is duly considered while quoting rates.
Nothing extra will be payable on any account unless otherwise specified
exclusively in the item of schedule.

Contractor shall produce Mineral Revenue Clearance Certificate / Seignorage
/ Royalty payment receipts other statutory clearance as required along with
each On Account bill. In case the contractor does not produce such
clearance, recovery of seignorage/other charges as ascertained by k RIDE
will be made from bills. Refunding of such recoveries shall be done only with
the clearance of the State Govt./Central Government agencies as required for
which the Contractor is solely responsible and no claims/representation
whatsoever in this regard shall be admissible.

No claims for extra payment will be entertained on account of interruption of
work due to rain, floods, or any other cause. Contractor must nevertheless
arrange to carry on this work in rainy season. No claim for work done in low
lying water-logged area, local pits and depressions containing rain water, wet
earth conditions etc., will be entertained by the railway.
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Annexure : B-1

AGGREGATE ABRASION VALUE
(BASED ON 1S:2386 IV 1963)

Apparatus

The abrasion test for track ballast shall be carried out using LOS Angeles
machine as per fig.1.

The abrasive charge shall consists of 12 nos. cast iron or steel spheres
approx. 48mm dia. and each weighing between 390 and 445 gm ensuring
total weight of charge as 5,000 +/- 25gm.
IS sieves of sizes 50mm, 40mm, 25mm, and 1.70mm.

Drying Oven.
Test Sample.

The test sample of 10,000gm shall consist of clean ballast con-
forming to the following grading:

Passing 50mm and retained on 40mm square mesh 5,000gm (@)
sieve.
Passing 40mm and retained on 25mm square mesh 5,000gm (@)
sieve

(@) Tolerance of +/- 2% permitted.

The sample shall be dried in oven at 100-1100C to a constant weight and
weighed (Weight "A").

Test Procedure

The test sample and the abrasive charge shall be placed in the Los-Angles
abrasion testing machine and the machine rotated at a speed of 20 to 33
revolutions/minute for 1000 revolutions. At the completion of test, the
material shall be discharged and sieved through 1.70mm IS sieve.

Analysis and Reporting of the Result.

The material coarser than 1.70mm IS sieve shall be washed dried in oven
at 100-110 c to a constant weight and weighed (Weight B).

The proportion of loss between weight A and weight B of the test sample
shall be expressed as a percentage of the original weight of the test sample.
This value shall be reported as:

A-B
Aggregate Abrasion Value = ------------ X 100
A
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Annexure: B-2
AGGRAGATE IMPACT VALUE
(BASED ON 1S: 2386 PART IV-1963)
Apparatus : The apparatus shall consist of the following:
Impact testing machine conforming to 1S:2386 part IV-1963 as per fig 2.
(b) IS sieves of sizes 12.5 mm, 10mm and 2.36mm.
(c) A cylinderical metal measure of 75mm dia and 50mm depth.
(d) A tamping rod 10mm circular cross section and 230mm length, rounded at
one end.
(e) Drying oven

Test Sample

The test sample shall be prepared out of track ballast so as to conform
grading:

- Passing 12.5mm IS sieve 100%

- Retention 10mm IS sieve 100%

The sample shall be oven dried for 4 hours at a temperature of 100-110
deg. C and cooled.

The measure shall be filled about one-third full with the prepared aggregate
and tamped with 25 strokes of the tamping rod. A further similar quantity of
aggregate shall be added and a further tamping of 25 strokes given. The
measure shall finally be filled to overflowing, tamped 25 times and the
surplus aggregate struck off, using tamping rod as a straight edge. The net
weight of the aggregate in the measure shall be determined to the nearest
gm. (Weight 'A").

Test Procedure

The cup of impact testing machine shall be fixed firmly in the position on
the base of the machine and the whole of the test sample placed in it and
compacted by 25 strokes of the tamping rod.

The hammer shall be raised 380 mm above the upper surface of the
aggregate in the cup and allowed to fall freely on to the aggregate. The
test sample shall be subjected to a total of 15 such blows, each being
delivered at an interval of not less than one second.

Analysis and Reporting of the Result

The sample shall be removed and sieved through 2.36 mm IS sieve. The
fraction passing through shall be weighed. (weight 'B'). The fraction
retained on the sieve  shall also be weighed (Weight 'C') and if the total
weight (B+C) is less than the initial  weight (weight 'A") by more than one
gm., the result shall be discarded and a fresh test made.

The ratio of the weight of the fines formed to the total sample weight shall be

expressed as a percentage.

Aggregate Impact Value = - x 100 -
Two such tests shall be carried out and the mean of the results shall be

reported to the nearest whole number as the Aggregate Impact Value of the
tested material.
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Annexure: B-3
WATER ABSORPTION
(Based on 1S:2386 Part 111-1963)
1 Apparatus: The apparatus shall consist of the following:

(a) Wire Basket - Perforated, electroplated or plastic coated with wire hangers for
suspending it from the balance.

(b) Water tight container for suspending the basket
(c) Dry soft Absorbent cloth 75 x 45 cm size 2 Nos
(d) Shallow Tray of minimum 650 square cm area
(e) Air tight container of capacity similar to basket.
(f) Drying Oven.

2 Test Sample
A sample of not less than 2000gm shall be used.

3 Test Procedure

3.1 The sample shall be thoroughly washed to remove finer particle and dust, drained

and then placed in the wire basket and immersed in distilled water at a
temperature between 22-32 deg.C.

3.2 After immersion the entrapped air shall be removed by lifting the basket and
allowing it to drop 25 times in 25 seconds. The basket and sample shall remain
immersed for a period of 24 + 1/2 hours afterwards.

3.3 The basket and aggregate shall then be removed from the water, allowed to drain
for few minutes, after which the aggregate shall be gently emptied from the basket
on to one of dry clothes and gently surface dried with the cloth, transferring it to
second dry cloth when the first will remove no further moisture. The stone
aggregate shall be spread on the second cloth and exposed to atmosphere (away
from direct sunlight) until it appears to be completely surface dry. The aggregate

then shall be weighed (weight 'A')

3.4 The aggregate shall then be placed in an oven at a temperature of 100-110 deg.C
for 24 hours. It shall then be removed from oven, cooled and weighed (weight 'B').

4.0 Analysis and Reporting of the Result

(A-B)
Water Absorption = -—----- x 100

4.1 Two such tests shall be made and individual and mean results shall be reported.
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ANNEXURE: B-4

FORMAT FOR PRESENTING TEST RESULTS OF BALLAST SAMPLES WHILE

TENDERING
1. Name of Laboratory
2. Address
3. Referred by
Unit
(Cum/Kg.)

4. Quantity / Weight of ballast }
sample offered for testing P

5. Source
6. Date offered for testing
7. Date Tested
8. Test Results in Percentage
i. Abrassion Value
ii. Impact Value
iii. Water Absorption
9. Remarks
10. Singature and Designation }

of the representative of }
the Laboratory }
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Personnel

PACKAGE 1 — Baiyyappanahalli - Hosur_Doubling project: Collection and
supply of machine crushed stone ballast on cess from km 182/400 to 205/300
in Heelalige - Baiyyappanahalli 'A' panel section and also depot collection
at KM 188/200 (Huskur village) in Bangalore Division of South Western
Railway

The Bidder shall deploy, as per the programme, the minimum number of
personnel for the key positions with requisite qualification and experience as
mentioned hereunder:-

Minimum
Minimum e e Experience
> | Position No.of | Qualification | e vilar
] Personnel Work
[years]
1 | Sr. Engineers 2 Graduate/ 5 Years (for
. . .~ | Graduate)
[ E:%Zma in Civil 10 years for
) Diploma
2 | Safety Officer 1 Preferably
Gradgatg on 5 years
any discipline.
But have
completed
Diploma in

Industrial safety
management Or
construction
management

Note:

(1) On completion/likely completion of activities concerned to a particular
personnel, demobilization of that personnel shall be requested by the
Contractor at least 30 days in advance and demobilization shall be
done with the approval of PMC/Employer only. In case demobilization
is done without approval of PMC/Employer, a penalty of Rs.2000/-,
shall be imposed for each day of absence of each personnel.

(2) The professional qualification requirement can be relaxed by the
concerned GM (Civil))K RIDE in case of ex-Railwayman who has
worked in Engineering department of Railway in a position of Gazetted
officer for Sr Engineer (P Way) / Junior Engineer or above for
Supervisor (P Way) and has relevant experience not less than that
prescribed for minimum professional qualification.
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(3) The experience requirement can be relaxed by theconcerned GM
(Civil)/ K RIDE if he is satisfied with reasons put forth by the
contractor for failure to deploy personnel with requisite qualification and
experience and he also finds the proposed personnel otherwise
suitable for the job.

PACKAGE 2 — Baiyyappanahalli - Hosur Doubling project : Collection
and supply of machine crushed stone ballast on cess from Km.157/600 to
182/400 in Hosur - Anekal Road section and also at Perianaga Thunai
(PRNT) yard depot in Bangalore Division of South Western Railway

The Bidder shall deploy, as per the programme, the minimum number of
personnel for the key positions with requisite qualification and experience as
mentioned hereunder:-

Minimum Minimum
S. o Qualification Experience In
Position No. of o
No. Similar Work
Personnel
[years]
1 | Sr. Engineers 2 Graduate/ 5 Years (for
Diploma in Civil | Graduate) 10
Engg. years for Diploma
2 | Safety Officer 1 Preferably
Graduate on any
discipline. But > years
have completed
Diploma in
Industrial safety
management Or
construction
management
Note:

(1) On completion/likely completion of activities concerned to a particular
personnel, demobilization of that personnel shall be requested by the
Contractor at least 30 days in advance and demobilization shall be
done with the approval of PMC/Employer only. In case demobilization
is done without approval of PMC/Employer, a penalty of Rs.2000/-,
shall be imposed for each day of absence of each personnel.

(2) The professional qualification requirement can be relaxed by the
concerned GM (Civil))K RIDE in case of ex-Railwayman who has
worked in Engineering department of Railway in a position of Gazetted
officer for Sr Engineer (P Way) / Junior Engineer or above for
Supervisor (P Way) and has relevant experience not less than that
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prescribed for minimum professional qualification.

(3) The experience requirement can be relaxed by the concerned GM
(Civil)/ K RIDE if he is satisfied with reasons put forth by the
contractor for failure to deploy personnel with requisite qualification and
experience and he also finds the proposed personnel otherwise
suitable for the job.

EQUIPMENT

PACKAGE 1 - Baiyyappanahalli - Hosur Doubling project: Collection and

supply of machine crushed stone ballast on cess from km 182/400 to 205/300
in Heelalige - Baiyyappanahalli ‘'A' panel section and also depot collection
at KM 188/200 (Huskur village) in Bangalore Division of South Western
Railway.

The Bidder shall deploy, the minimum number of equipment for execution of the

work as per the mutually agreed programme as mentioned hereunder:

S.No. Equipment Type and Characteristics Min. Number
Required
Equipment type and characteristics for Civil work
1 Ballast moving equipment (Dumper) 10 Nos
Note:

1.

Equipment not required can be demobilized with the prior approval of the
Engineer.

The records of mutually agreed programme of deployment as well as request for
demobilisation of any equipment/plant and approval of the same should be
maintained in a register.

. Failure to deploy the above equipment as per mutually agreed programme shall

attract penalty @ Rs.10,000/- per day of delay

. The type of equipment specified can be changed by the Engineer depending upon

suitability of the equipment as per site conditions with the approval of GM(Civil)/K
RIDE concerned subject to the following;

(i) The total rate of production/output of proposed number and type of equipment
should be equal to or more than that of the number and type of equipment
stipulated in the contract agreement and quality of work is not compromised in
any way;
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(i) Eligibility and Qualification Criteria (EQC) in the bid document did not include
any past experience criteria of execution of a key activity with the use of
particular type of equipment proposed to be changed;

(iii) Higher rates for works were not justified in the estimate or BOQ on account of
use of particular type of equipment proposed to be changed;

(iv) Financial implications due to change in type and number of equipment shall
be prepared and signed by both the parties and placed on record. If any
financial benefit is found to accrue to the contractor, the same shall be
recoverable from the contractor’s bills.

(v) If the equipment proposed to be changed is covered under penalty clause
specified in note above then the applicable rate of penalty per equipment shall
be modified in proportion to increase/decrease in number of equipment.

PACKAGE 2 - Baiyyappanahalli - Hosur_Doubling project : Collection
and supply of machine crushed stone ballast on cess from Km.157/600
to 182/400 in Hosur - Anekal Road section and also at Perianaga
Thunai (PRNT) yard depot in Bangalore Division of South Western
Railway.

The Bidder shall deploy, the minimum number of equipment for execution of the
work as per the mutually agreed programme as mentioned hereunder:

S.No. Equipment Type and Characteristics Min. Number
Required
Equipment type and characteristics for Civil work
1 Ballast moving equipment (Dumper) 10 Nos
Note:

1 Equipment not required can be demobilized with the prior approval of the
Engineer.

The records of mutually agreed programme of deployment as well as request for
demobilisation of any equipment/plant and approval of the same should be
maintained in a register.

2 Failure to deploy the above equipment as per mutually agreed programme shall
attract penalty @ Rs.10,000/- per day of delay

3 The type of equipment specified can be changed by the Engineer depending upon
suitability of the equipment as per site conditions with the approval of GM(Civil)/K
RIDE concerned subject to the following;
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(i) The total rate of production/output of proposed number and type of equipment
should be equal to or more than that of the number and type of equipment
stipulated in the contract agreement and quality of work is not
compromised in any way;

(i) Eligibility and Qualification Criteria (EQC) in the bid document did not include
any past experience criteria of execution of a key activity with the use of
particular type of equipment proposed to be changed;

(iii) Higher rates for works were not justified in the estimate or BOQ on account of
use of particular type of equipment proposed to be changed;

(iv) Financial implications due to change in type and number of equipment shall
be prepared and signed by both the parties and placed on record. If any
financial benefit is found to accrue to the contractor, the same shall be
recoverable from the contractor’s bills.

(v) If the equipment proposed to be changed is covered under penalty clause
specified in note above then the applicable rate of penalty per equipment shall
be modified in proportion to increase/decrease in number of equipment.

--00--00--00--
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General Conditions

General Provisions

1.1 Definitions

In the Conditions of Contract (“these Conditions”), which include Special Conditions of
Contract, Parts A and B, and these General Conditions, the following words and
expressions shall have the meanings stated. Words indicating persons or parties include
corporations and other legal entities, except where the context requires otherwise.

1.1.1 The Contract

1.1.1.1

“Contract” means the Contract Agreement, the Letter of Acceptance, the
Letter of Bid, these Conditions, the Specification, the Drawings, the
Schedules, and the further documents (if any) which are listed in the Contract
Agreement or in the Letter of Acceptance.

“Contract Agreement” means the contract agreement (if any) referred to in
Sub-Clause 1.6 [Contract Agreement].

“Letter of Acceptance” means the letter of formal acceptance, signed by the
Employer, of the Letter of Bid, in%gg any annexed memoranda comprising
agreements between and si oth Parties. If there is no such letter of
acceptance, the expressi \ ter of Acceptance” means the Contract
Agreement and the dat issuing or receiving the Letter of Acceptance
means the date of sign&he Contract Agreement.

“Letter of Bid” means the document entitled letter of bid, which was
completed by the Contractor and includes the signed offer to the Employer for
the Works.

“Specification” means the document entitled specification, as included in the
Contract, and any additions and modifications to the specification in
accordance with the Contract. Such document specifies the Works.

“Drawings” means the drawings of the Works, as included in the Contract,
and any additional and modified drawings issued by (or on behalf of) the
Employer in accordance with the Contract.

“Schedules” means the document(s) entitled schedules, completed by the
Contractor and submitted with the Letter of Bid, as included in the Contract.
Such document may include the Bill of Quantities, data, lists, and schedules
of rates and/or prices.

“Bid/Tender” means the Letter of Technical Bid and Letter of Price Bid and
all other documents which the Contractor submitted with the Letter of
Technical Bid and Letter of Price Bid , as included in the Contract.

“Bill of Quantities” and “Daywork Schedule” and “Schedule of Payment
Currencies” mean the documents so named (if any) which are comprised in
the Schedules.
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“Contract Data” means the pages completed by the Employer entitled
contract data which constitute Part A of the Special Conditions of Contract.

“Employer’s Requirements” means the document entitled ‘Employer's
Requirements’ as part of Works Requirements and as included in the
Contract, and any additions and modifications to such document in
accordance with the Contract. Such document specifies the purpose, scope,
and/or design and/or other technical criteria, for the works.

Parties and Persons

“Party” means the Employer or the Contractor, as the context requires.

“Employer” means the person named as employer in the Contract Data and
the legal successors in title to this person.

“Contractor” means the person(s) named as contractor in the Letter of Bid
accepted by the Employer and the legal successors in title to this person(s).

“Engineer” means the person nominated by the Employer to act as the
Engineer for the purposes of the Contract and named in the Contract Data, or
other person appointed from time to time by the Employer and notified to the
Contractor under Sub-Clause 3.4 [Replacement of the Engineer]. The person
nominated to act as an engineerrmay be an employee of Rail Infrastructure
Development Company (Karnataka) Ltd (K RIDE) or an employee of a Project
Management Consultancy fi gaged by K RIDE for project management
as per the discretion of the

“Contractor’'s Representative” means the person named by the Contractor
in the Contract or appointed from time to time by the Contractor under Sub-
Clause 4.3 [Contractor's Representative], who acts on behalf of the
Contractor.

“‘Employer’s Representative” means the person named by the Employer in
the Contract or appointed from time to time by the Employer who acts on
behalf of the Employer.

“Employer’s Personnel” means the Engineer, the assistants referred to in Sub-

Clause 3.2 [Delegation by the Engineer] and all other staff, labour and other
employees of the Engineer and of the Employer; and any other personnel
notified to the Contractor, by the Employer or the Engineer, as Employer’'s
Personnel.

“Contractor’s Personnel” means the Contractor's Representative and all
personnel whom the Contractor utilises on Site, who may include the staff,
labour and other employees of the Contractor and of each Subcontractor; and
any other personnel assisting the Contractor in the execution of the Works.

“Subcontractor” means any person named in the Contract as a
subcontractor, or any person appointed as a subcontractor, for a part of the
Works; and the legal successors in title to each of these persons.
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Dates, Tests, Periods and Completion

“Base Date” means the date 28 days prior to the deadline for submission of
bids.

“Commencement Date” means the date notified under Sub-Clause 8.1
[Commencement of Works].

“Time for Completion” means the time for completing the Works or a
Section (as the case may be) under Sub-Clause 8.2 [Time for Completion], as
stated

in the Contract Data (with any extension under Sub-Clause 8.4 [Extension of
Time for Completion]), calculated from the Commencement Date.

“Tests on Completion” means the tests which are specified in the Contract
or agreed by both Parties or instructed as a Variation, and which are carried
out under Clause 9 [Tests on Completion] before the Works or a Section (as
the case may be) are taken over by the Employer.

“Taking-Over Certificate” means a certificate issued under Clause 10
[Employer’s Taking Overl].

“Tests after Completion” means the tests (if any) which are specified in the
Contract and which are carried out in accordance with the Specification after
the Works or a Section (as the case may be) are taken over by the Employer.

“Defects Notification Period”.méans the period for notifying defects in the
Works or a Section (as the ay be) under Sub-Clause 11.1 [Completion
of Outstanding Work and % ing Defects], as stated in the Contract Data
(with any extension und% b-Clause 11.3 [Extension of Defects Notification
Period]), calculated from the date on which the Works or Section is completed
as certified under Sub-Clause 10.1 [Taking Over of the Works and Sections].
“Performance Certificate” means the certificate issued under Sub-Clause
11.9 [Performance Certificate].

‘Day” means any (working or non-working) calendar day from 00:00 hrs. to
24:00 hrs.

“Months” means any calendar month of the Gregorian calendar year.
“Year” means 365 days

“Time Periods” Any reference to time period commencing “from” the specified
day or date “till” or “until” a specified day shall include both such days.

1.1.3.13 Any reference to “Time” shall be according to Indian Standard Time (IST).
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1.1.4 Money and Payments

1.1.4.1

1.1.4.2

1.1.4.3

1.1.4.4

1.1.4.5

1.1.4.6

1.1.4.7

1.1.4.8

1.1.4.9

1.1.4.10

1.1.4.11

1.1.4.12

“Accepted Contract Amount” means the amount accepted in the Letter of

Acceptance for the execution and completion of the Works and the remedying
of any defects. In the Letter of Acceptance, the Accepted Contract Amount
shall have two components i.e. (i) the base amount excluding GST (ii) GST
component (calculated at the rate for works contract service as per GST
Laws).

“Contract Price” means the price defined in Sub-Clause 14.1 [The Contract
Price], and includes adjustments in accordance with the Contract.

“Cost” means all expenditure reasonably incurred (or to be incurred) by the
Contractor, whether on or off the Site, including overhead and similar
charges, but does not include profit.

“Final Payment Certificate” means the payment certificate issued under
Sub-Clause 14.13 [Issue of Final Payment Certificate].

“Final Statement” means the statement defined in Sub-Clause 14.11
[Application for Final Payment Certificate].

“Foreign Currency” means a currency in which part (or all) of the Contract
Price is payable, but not the Local Currency.

“Interim Payment Certificate Eeans a payment certificate issued under

Clause 14 [Contract Price an ayment], other than the Final Payment

Certificate.
“Local Currency” mean rency in Indian Rupees.
“Payment Certificate” a payment certificate issued under Clause 14

[Contract Price and Payment].

“Provisional Sum” means a sum (if any) which is specified in the Contract
as a provisional sum, for the execution of any part of the Works or for the
supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional
Sums].

“Retention Money” means the accumulated retention moneys which the
Employer retains under Sub-Clause 14.3 [Application for Interim Payment
Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money].

“Statement” means a statement submitted by the Contractor as part of an
application, under Clause 14 [Contract Price and Payment], for a payment
certificate.

1.1.5 Works and Goods

1.1.5.1

“Contractor’s Equipment’ means all apparatus, machinery, vehicles and
other things required for the execution and completion of the Works and the
remedying of any defects. However, Contractor's Equipment excludes
Temporary Works, Employer's Equipment (if any), Plant, Materials and any
other things intended to form or forming part of the Permanent Works.
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“Goods” means Contractor's Equipment, Materials, Plant and Temporary
Works, or any of them as appropriate.

“Materials” means things of all kinds (other than Plant) intended to form or
forming part of the Permanent Works, including the supply-only materials (if
any) to be supplied by the Contractor under the Contract.

“Permanent Works” means the permanent works to be executed by the
Contractor under the Contract.

“Plant” means the apparatus, machinery and vehicles intended to form or
forming part of the Permanent Works.

“Section” means a part of the Works specified in the Contract Data as a
Section (if any).

“Temporary Works” means all temporary works of every kind (other than
Contractor’'s Equipment) required on Site for the execution and completion of
the Permanent Works and the remedying of any defects.

“Works” mean the Permanent Works and the Temporary Works, or either of
them as appropriate.

Other Definitions Q<</

“Contractor’s Documents ans the calculations, computer programs and
other software, drawin manuals, models and other documents of a
technical nature (if any) supplied by the Contractor under the Contract.

“Country” means India, the country in which the Site (or most of it) is located,
where the Permanent Works are to be executed.

“Employer’s Equipment’ means the apparatus, machinery and vehicles (if
any) made available by the Employer for the use of the Contractor in the
execution of the Works, as stated in the Specification; but does not include
Plant which has not been taken over by the Employer.

“Force Majeure” is defined in Clause 19 [Force Majeure].

“Laws” means all national (or state) legislation, statutes, ordinances and
other laws, and regulations and by-laws of any legally constituted public
authority.

“Performance Security” means the security (or securities, if any) under Sub-
Clause 4.2 [Performance Security].

“Site” means the places where the Permanent Works are to be executed and
to which Plant and Materials are to be delivered, and any other places as may
be specified in the Contract as forming part of the Site.

“Unforeseeable” means not reasonably foreseeable and against which
adequate preventive precautions could not reasonably be taken by an
experienced contractor by the date for submission of the Bid.
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1.1.6.9 “Variation” means any change to the Works, which is instructed or approved
as a variation under Clause 13 [Variations and Adjustments].

1.1.6.10 “Railway” means a railway, or any portion of a railway for public carriage of
passengers and goods as defined in the Railways ACT 1989. Any reference
to railway means the Indian Railways and the respective Zonal Railway

1.2 Interpretation

In the Contract, except where the context requires otherwise:
(a) words indicating one gender include all genders;

(b) words indicating the singular also include the plural and words indicating the plural
also include the singular;

” o«

(c) provisions including the word “agree,
to be recorded in writing;

agreed” or “agreement” require the agreement

(d) “written” or “in writing” means hand-written, type-written, printed or electronically
made, and resulting in a permanent record; and

(e) the word “tender” is synonymous with “bid”, and “tenderer” with “bidder” and the
words “tender documents” with “bidding documents”

The marginal words and other headings s@/not be taken into consideration in the
interpretation of these Conditions. Q

In these Conditions, provisions in&%’m; the expression "Cost plus profit" require this
profit to be one twentieth (5%) of this Cost unless otherwise indicated in the Contract

Data.

1.3 Communications

Wherever these Conditions provide for the giving or issuing of approvals, certificates,
consents, determinations, notices, requests and discharges, these communications shall
be:

(@) in writing and delivered by hand (against receipt), sent by mail or courier, or
transmitted using any of the agreed systems of electronic transmission as stated in
the Contract Data; and

(b) delivered, sent or transmitted to the address for the recipient’'s communications as
stated in the Contract Data. However:

(i) if the recipient gives notice of another address, communications shall thereafter
be delivered accordingly; and

(i) if the recipient has not stated otherwise when requesting an approval or
consent, it may be sent to the address from which the request was issued.
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Approvals, certificates, consents and determinations shall not be unreasonably withheld
or delayed. When a certificate is issued to a Party, the certifier shall send a copy to the
other Party. When a notice is issued to a Party, by the other Party or the Engineer, a copy
shall be sent to the Engineer or the other Party, as the case may be.

1.4 Law and Language

The Contract shall be governed by the law of the country or other jurisdiction stated in the
Contract Data.

The ruling language of the Contract shall be that stated in the Contract Data.

The language for communications shall be that stated in the Contract Data. If no language
is stated there, the language for communications shall be the ruling language of the
Contract.

1.5 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one
another. For the purposes of interpretation, the priority of the documents shall be in
accordance with the following sequence:

(a) the Contract Agreement (if any),

(b) the Letter of Acceptance, %

(c) the Letter of bid,
(d) the Schedules (including Pric@ Quantities),
(e) Special Conditions of Contract:
(i) Part A — Contract Data
(i) Part B - Specific Provisions
(f) the General Conditions of Contract
(g) Works/Employer's Requirements,
(h) the Drawings,
(i) any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any
necessary clarification or instruction.

1.6 Contract Agreement

The Parties shall enter into a Contract Agreement within 28 days after the Contractor
receives the Letter of Acceptance, unless they agree otherwise. The Contract Agreement
shall be based upon the form annexed to the Special Conditions of Contract. The costs of
stamp duties and similar charges (if any) imposed by law in connection with entry into the
Contract Agreement shall be borne by the Employer.
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1.7 Assignment

Neither Party shall assign the whole or any part of the Contract or any benefit or interest in
or under the Contract. However, either Party:

(@) may assign the whole or any part with the prior agreement of the other Party, at the
sole discretion of such other Party, and

(b) may, as security in favour of a bank or financial institution, assign its right to any
moneys due, or to become due, under the Contract.

1.8 Care and Supply of Documents

The Specification and Drawings shall be in the custody and care of the Employer. Unless
otherwise stated in the Contract, two copies of the Contract and of each subsequent
Drawing shall be supplied to the Contractor, who may make or request further copies at
the cost of the Contractor.

Each of the Contractor's Documents shall be in the custody and care of the Contractor,
unless and until taken over by the Employer. Unless otherwise stated in the Contract, the
Contractor shall supply to the Engineer six copies of each of the Contractor's Documents.

The Contractor shall keep, on the Site, a copy of the Contract, publications named in the
Specification, the Contractor's Documents (if any), the Drawings and Variations and other
communications given under the Contract. The Employer's Personnel shall have the right
of access to all these documents at all re times.

If a Party becomes aware of an error in a document which was prepared for use
in executing the Works, the Party sha mptly give notice to the other Party of such
error or defect.

1.9 Delayed Drawings or Instructions

The Contractor shall give notice to the Engineer whenever the Works are likely to be
delayed or disrupted if any necessary drawing or instruction is not issued to the
Contractor within a particular time, which shall be reasonable. The notice shall include
details of the

necessary drawing or instruction, details of why and by when it should be issued, and
details of the nature and amount of the delay or disruption likely to be suffered if it is late.

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Engineer to
issue the notified drawing or instruction within a time which is reasonable and is specified
in the notice with supporting details, the Contractor shall give a further notice to the
Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor’s Claims] to:

(a) an extension of time for any such delay, if completion is or will be delayed, under
Sub-Clause 8.4 [Extension of Time for Completion], and

(b) payment of any such Cost , which shall be included in the Contract Price.
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After receiving this further notice, the Engineer shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters.

However, if and to the extent that the Engineer’s failure was caused by any error or delay
by the Contractor, including an error in, or delay in the submission of, any of the
Contractor’'s Documents, the Contractor shall not be entitled to such extension of time,
Cost or profit

1.10 Employer’s Use of Contractor’s Documents

As between the Parties, the Contractor shall retain the copyright and other intellectual
property rights in the Contractor's Documents and other design documents made by (or
on behalf of) the Contractor.

The Contractor shall be deemed (by signing the Contract) to give to the Employer a non-
terminable transferable non-exclusive royalty-free licence to copy, use and communicate
the Contractor’'s Documents, including making and using modifications of them. This
licence shall:

(a) apply throughout the actual or intended working life (whichever is longer) of the
relevant parts of the Works,

(b) entitle any person in proper possessio %?ﬁe relevant part of the Works to copy, use
and communicate the Contractor’ ents for the purposes of completing,
operating, maintaining, altering, adjusting, repairing and demolishing the Works, and

(c) in the case of Contractor's Do ts which are in the form of computer programs
and other software, permit their on any computer on the Site and other places as
envisaged by the Contract, including replacements of any computers supplied by the
Contractor.

The Contractor's Documents and other design documents made by (or on behalf of) the
Contractor shall not, without the Contractor’'s consent, be used, copied or communicated
to a third party by (or on behalf of) the Employer for purposes other than those permitted
under this Sub-Clause.

1.11 Contractor’s Use of Employer’s Documents

As between the Parties, the Employer shall retain the copyright and other intellectual
property rights in the Specification, the Drawings and other documents made by (or on
behalf of) the Employer. The Contractor may, at his cost, copy, use, and obtain
communication of these documents for the purposes of the Contract. They shall not,
without the Employer’s consent, be copied, used or communicated to a third party by the
Contractor, except as necessary for the purposes of the Contract.

1.12 Confidential Details

The Contractor shall disclose all such confidential and other information as the Engineer
may reasonably require in order to verify the Contractor’'s compliance with the Contract.
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The Contractor shall treat the details of the Contract as private and confidential, except to
the extent necessary to carry out the Contractor’'s obligations under the Contract or to
comply with applicable Laws. The Contractor shall not publish or disclose any particulars
of the Works without the previous agreement of the Employer. However, the Contractor
shall be permitted to disclose any publicly available information, or information otherwise
required to establish his qualifications to compete for other projects.

1.13 Compliance with Laws

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless
otherwise stated in the Special Conditions of Contract:

(a) the Employer shall have obtained (or shall obtain) the planning, zoning or similar
permission for the Permanent Works, and any other permissions described in the
Specification as having been (or being) obtained by the Employer; and the Employer
shall indemnify and hold the Contractor harmless against and from the
consequences of any failure to do so; and

(b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all
permits, licences and approvals, as required by the Laws in relation to the execution
and completion of the Works and the remedying of any defects; and the Contractor
shall indemnify and hold the Employer harmless against and from the consequences

of any failure to do so. Q
1.14 Joint and Several Liability I\‘
If the Contractor constitutes (under applicable Laws) a joint venture of two or more
persons/firms:

(a) these persons shall be deemed to be jointly and severally liable to the Employer for
the performance of the Contract;

(b) these persons shall notify the Employer of their leader who shall have authority to
bind the Contractor and each of these persons; and

(c) the Contractor shall not alter its composition or legal status without the prior consent
of the Employer.

(d) In the event of default by any partner of joint venture, on or after achieving 25% of
the financial progress (excluding advance if any) the lead partner or remaining
partner(s), in case the defaulting partner is the lead partner, shall notify the Employer
within twenty eight (28) days of the occurrence and within Fifty six (56) days of the
said notification, the lead partner or remaining partner(s), who are not the defaulting
partner, shall assign the works of the defaulting partner, to equally competent party
with prior consent of the Employer. For this purpose the term “equally competent
party” shall mean as under:

“The new JV partner replacing the defaulting partner should meet the EQC
requirement of package/combination of packages which was met by the
defaulting partner on the basis of which the original tender was awarded.”
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The replacement of any defaulting partner, with the new partner shall be subject to
the condition that the new partner has to submit additional performance security
equal to 10% of balance cost of work of the JV partner being replaced. The
performance security submitted by the defaulting partner shall also continue with K
RIDE till satisfactory completion of the work.

Notwithstanding the consent of the Employer for change in composition or legal
status of the joint venture the partners shall continue to be jointly and severally liable
to the Employer.

The joint venture shall enter into a joint venture agreement incorporating the
provisions of sub-paras (a) to (e) based upon the form annexed to the Conditions of
Contract. The JV agreement shall indicate precisely the specific role of all members
of the JV in respect of planning, design, construction equipment, key personnel, work
execution, and financing of the project. The authority to sign the agreement shall be
evidenced by approved legal instruments.

Notwithstanding the contents of the sub-clauses above, if the performance of any JV
partner is not found satisfactory by the Employer, in respect of the responsibilities
assigned to him as per JV agreement which is a part of this agreement, the Employer
may issue notice of such default to the said JV partner or the JV (depending upon
reasons of default) and declare the said partner or the JV as Poor Performer. The
issue of such notice shall automatica r the JV partner or JV as the case may
be from participating in any K RID& from the date of issue of notice of default.

1.15 Inspections by the Employer

The Contractor shall permit the Employer and/or persons appointed by the Employer to
inspect the Site and/or the Contractor's records relating to the performance of the
Contract.

2.1

2 | The Employer

Right of Access to the Site

The Employer shall give the Contractor right of access to, and possession of, all parts of
the Site within the time (or times) stated in the Contract Data. The right and possession
may not be exclusive to the Contractor. If, under the Contract, the Employer is required to
give (to the Contractor) possession of any foundation, structure, plant or means of access,
the Employer shall do so in the time and manner stated in the Specification. However, the
Employer may withhold any such right or possession until the Performance Security has
been received.
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If no such time is stated in the Contract Data, the Employer shall give the Contractor right
of access to, and possession of, the Site within such times as may be required to enable
the Contractor to proceed in accordance with the programme submitted under Sub-
Clause 8.3 [Programme].

If the Contractor suffers delay as a result of a failure by the Employer to give any such
right or possession within such time, the Contractor shall give notice to the Engineer and
shall be entitled to:

(a) an extension of time for any such delay, if completion is or will be delayed, under
Sub-Clause 8.4 [Extension of Time for Completion], and

(b) new rates in terms of clause 12.3.1 (c) .

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

However, if and to the extent that the Employer’s failure was caused by any error or delay
by the Contractor, including an error in, or delay in the submission of, any of the
Contractor’'s Documents, the Contractor shall not be entitled to such extension of time or
new rates.

2.2 Permits, Licenses or Approvals

The Employer shall (where he is in a positiop to do so) provide reasonable assistanceto
the Contractor at the request of the Contr {(}

a
(a) by obtaining copies of the Laws of %.mtry which are relevant to the Contract but
are not readily available, and

(b) for the Contractor’s applicatior&m any permits, licences or approvals required by
the Laws of the Country:

(i)  which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance
with Laws],

(i) for the delivery of Goods, including clearance through customs, and
(iii) for the export of Contractor’'s Equipment when it is removed from the Site.

2.3 Employer’s Personnel

The Employer shall be responsible for ensuring that the Employer's Personnel and the
Employer’s other contractors on the Site:

(a) co-operate with the Contractor’s efforts under Sub-Clause 4.6 [Co-operation], and

(b) take actions similar to those which the Contractor is required to take under sub-
paragraphs (a), (b) and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-
Clause 4.18 [Protection of the Environment].
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2.4  Employer’s Financial Arrangements
The Employer has sourced the funds to finance the project

2.5 Employer’s Claims

If the Employer considers himself to be entitled to any payment under any Clause of these
Conditions or otherwise in connection with the Contract, and/or to any extension of the
Defects Notification Period, the Employer or the Engineer shall give notice and particulars
to the Contractor. However, notice is not required for payments due under Sub-Clause
4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 [Employer's Equipment and
Free-Issue Material], or for other services requested by the Contractor.

The notice shall be given as soon as practicable after the Employer became aware, or
should have become aware, of the event or circumstances giving rise to the claim. A
notice relating to any extension of the Defects Notification Period shall be given before the
expiry of such period.

The particulars shall specify the Clause or other basis of the claim, and shall include
substantiation of the amount and/or extension to which the Employer considers himself to
be entitled in connection with the Contract. The Engineer shall then proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) the amount (if
any) which the Employer is entitled to be paid by the Contractor, and/or (ii) the extension
(if any) of the Defects Notification Period in rdance with Sub-Clause 11.3 [Extension
of Defects Notification Period]. Q

This amount may be included as a de N the Contract Price and Payment
Certificates. The Employer shall onl %itled to set off against or make any deduction
from an amount certified in a Paymen rtificate, or to otherwise claim against the
Contractor, in accordance with this Sub-Clause.

3 | The Engineer

3.1 Engineer’s Duties and Authority

The Employer shall appoint the Engineer who shall carry out the duties assigned to him in
the Contract. The Engineer’s staff shall include suitably qualified engineers and other
professionals who are competent to carry out these duties.

The Engineer shall have no authority to amend the Contract.

The Engineer may exercise the authority attributable to the Engineer as specified in or
necessarily to be implied from the Contract.

However, the Engineer shall obtain the specific approval of the Employer before taking
action under the-following Sub-Clauses of these Conditions:

(a) Sub-Clause 4.12-Unforeseeable Physical Conditions: Agreeing or determining an
extension of time and/or additional cost.

(b) Sub-Clause 8.4-Extension of Time for Completion: Agreeing or determining
extension of time.
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Sub-Clause 11.9-Performance Certificate: Issue of Performance Certificate.
Sub-Clause 13.1-Instructing a Variation: Except,

i) in an emergency situation as determined by the Engineer and as amplified in
sub-paras (h) and (i) below, or

ii) for other situations, if the variation in quantity of any item does not exceed
25% of the stipulated quantity in the agreement, the variation in quantity in
such item does not result in increase in excess of 0.1% of contract price and
variation in quantity in such item does not result in cumulative variation in
contract price in excess of 2%.

Sub-Clause 13.3-Variation Procedure: Approving a proposal for Variation submitted
by the Contractor in accordance with Sub Clause 13.1 or 13.2.

Sub-Clause 13.4-Payment in applicable Currencies: Specifying the amount payable
in each of the applicable currencies for a Variation.

Clause 20.1: Contractor Claims for extension of time and/or additional payment.

Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion
of the Engineer, an emergency occurs affecting the safety of life or of the Works or of
adjoining property, he may, without relieving the Contractor of any of his duties and
responsibility under the Contract, instruct the Contractor to execute all such work or
to do all such things as may, in the opinion of the Engineer, be necessary to abate or
reduce the risk. The Contractor shall fo ith comply, despite the absence of
approval of the Employer, with any s uction of the Engineer. The Engineer
shall determine an addition to the C rice, in respect of such instruction, in
accordance with Clause 13 and notify the Contractor accordingly, with a copy to
the Employer.

In case the emergency mentioned’in above Sub-paras occurs on account of failure of
Contractor, by way of not adhering to the approved scheme of work or not taking
adequate safety precautions or by any other reason attributable to the contractor,
then

no additional amounts shall be paid to the Contractor for attending to such
emergencies and the Contractor shall be liable for Employer’s claims.

Sub-clause 4.4 regarding deployment of Sub-Contractors.

3.2 Delegation by the Engineer

The Engineer may from time to time assign duties and delegate authority to assistants,
and may also revoke such assignment or delegation. These assistants may include a
resident engineer, and/or independent inspectors appointed to inspect and/or test items of
Plant and/or Materials. The assignment, delegation or revocation shall be in writing and
shall not take effect until copies have been received by both Parties.

However, unless otherwise agreed by both Parties, the Engineer shall not delegate the
authority to determine any matter in accordance with Sub-Clause 3.5 [Determinations].

Assistants shall be suitably qualified persons, who are competent to carry out these duties
and exercise this authority, and who are fluent in the language for communications
defined in Sub-Clause 1.4 [Law and Language].

Section 6 —General Conditions of Contract (GCC) 152



K RIDE: BYPL-HSRA/DL/BALLAST (MULTIPLE PACKAGES)

Each assistant, to whom duties have been assigned or authority has been delegated,
shall only be authorised to issue instructions to the Contractor to the extent defined by the
delegation. Any approval, check, certificate, consent, examination, inspection, instruction,
notice, proposal, request, test, or similar act by an assistant, in accordance with the
delegation, shall have the same effect as though the act had been an act of the Engineer.
However:

(a) any failure to disapprove any work, Plant or Materials shall not constitute approval,
and shall therefore not prejudice the right of the Engineer to reject the work, Plant or
Materials;

(b) if the Contractor questions any determination or instruction of an assistant, the
Contractor may refer the matter to the Engineer, who shall promptly confirm, reverse
or vary the determination or instruction.

3.3 Instructions of the Engineer

The Engineer may issue to the Contractor (at any time) instructions and additional or
modified Drawings which may be necessary for the execution of the Works and the
remedying of any defects, all in accordan %the Contract. The Contractor shall only
take instructions from the Engineer, an assistant to whom the appropriate
authority has been delegated under t%&@ se. If an instruction constitutes a Variation,

Clause 13 [Variations and Adjustmqu Il apply.

The Contractor shall comply with the* instructions given by the Engineer or delegated
assistant, on any matter related to the Contract. Whenever practicable, their instructions
shall be given in writing. If the Engineer or a delegated assistant,

(a) gives an oral instruction and

(b) receives a written confirmation of the instruction, from (or on behalf of) the
Contractor, within two working days after giving the instruction, and

(c) does not reply by issuing a written rejection and/or instruction within two working
days after receiving the confirmation,

(d) then the confirmation shall constitute the written instruction of the Engineer or
delegated assistant (as the case may be).

3.4 Replacement of the Engineer

Notwithstanding Sub-Clause 3.1, if the Employer intends to replace the Engineer, the
Employer shall, not less than 21 days before the intended date of replacement, give
notice to the Contractor of the name, address and relevant experience of the replacement
Engineer.
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3.5 Determinations

Whenever these Conditions provide that the Engineer shall proceed in accordance with
this Sub-Clause 3.5 to agree or determine any matter, the Engineer shall consult with
each Party in an endeavour to reach agreement. If agreement is not achieved, the
Engineer shall make a fair determination in accordance with the Contract, taking due
regard of all relevant circumstances.

The Engineer shall give notice to both Parties of each agreement or determination, with
supporting particulars. Each Party shall give effect to each agreement or determination
unless and until revised under Clause 20 [Claims, Disputes and Arbitration].

4 | The Contractor

4.1 Contractor’s General Obligations

The Contractor shall design (to the extent specified in the Contract), execute and
complete the Works in accordance with the Contract and with the Engineer’s instructions,
and shall remedy any defects in the Works.

The Contractor shall provide the Plant ar(ﬁ)ntractor’s Documents specified in the
Contract, and all Contractor's Personn s, consumables and other things and
services, whether of a temporary or nt nature, required in and for this design,

execution, completion and remedyin% cts.

All equipment, and material, to be incorporated in or required for the Works shall be
procured from approved sources as stipulated in the Contract.

The Contractor shall be responsible for the adequacy, stability and safety of all Site
operations and of all methods of construction. Except to the extent specified in the
Contract, the Contractor (i) shall be responsible for all Contractor's Documents,
Temporary Works, and such design of each item of Plant and Materials as is required for
the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible
for the design or specification of the Permanent Works.

The Contractor shall, whenever required by the Engineer, submit details of the
arrangements and methods which the Contractor proposes to adopt for the execution of
the Works. No significant alteration to these arrangements and methods shall be made
without this having previously been notified to the Engineer.

On completion of the works, the contractor shall arrange to furnish to the Employer two (2)
bound sets of all “As Built” drawings for every component of the Works at his own cost, all
such copies being on Polyester film of quality to be approved by the Engineer or his
Representative. The Taking — over Certificate of the Works, as per the provisions of
Clause 10.1 herein, shall not be issued by the Engineer in the event of the Contractor's
failure to furnish the aforesaid “As Built” drawings for the entire works.
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If the Contract specifies that the Contractor shall design any part of the Permanent Works,
then unless otherwise stated in the Special Conditions of Contract:

(a) the Contractor shall submit to the Engineer the Contractor's Documents for this part
in accordance with the procedures specified in the Contract;

(b) these Contractor's Documents shall be in accordance with the Specification and
Drawings, shall be written in the language for communications defined in Sub-Clause
1.4 [Law and Language], and shall include additional information required by the
Engineer to add to the Drawings for co-ordination of each Party’s designs;

(c) the Contractor shall be responsible for this part and it shall, when the Works are
completed, be fit for such purposes for which the part is intended as are specified in
the Contract; and

(d) prior to the commencement of the Tests on Completion, the Contractor shall submit
to the Engineer the “as-built” documents and operation and maintenance manuals in
accordance with the Specification and in sufficient detail for the Employer to operate,
maintain, dismantle, reassemble, adjust and repair this part of the Works. Such part
shall not be considered to be completed for the purposes of taking-over under Sub-
Clause 10.1 [Taking Over of the Works and Sections] until these documents and
manuals have been submitted to the Engineer.

4.2 Performance Security %\ :

The Contractor shall obtain (at his cb&.a Performance Security and an additional
Performance Security, if any in terms of ITB 35.5, for proper performance of the contract,
for the amount, currencies and validity period for Performance Security stated in the
Contract Data. If an amount is not stated in the Contract Data, this Sub-Clause shall not
apply.

The Contractor shall deliver the Performance Security and additional Performance
Security, if any, to the Employer within 28 days after receiving the Letter of Acceptance,
and shall send a copy to the Engineer. The Performance Security/additional Performance
Security shall be issued by an entity and from within a country (or other jurisdiction)
approved by the Employer, and shall be in the form as given in Section 8 (Contract
Forms) or in another form specifically approved by the Employer.

The Performance Security/additional Performance Security shall be, at the Contractor’s
option, in any of the following forms:

(i)  An unconditional Bank guarantee in the prescribed format

(i) A Pay Order / Demand Draft drawn on a Scheduled / Nationalized Bank in India
in favour of “Rail Infrastructure Development Company (Karnataka) Ltd” payable
at Bangalore

(i) FDR in favour of “Rail Infrastructure Development Company (Karnataka) Ltd.”
(free from any encumbrance).

(iv) A deposit of cash or online bank transfer to K RIDE account
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The bank guarantee shall be from a bank having minimum net-worth of over INR 500
million from the specified banks as under:

(i) a Schedule Bank in India, or
(i) a Foreign Bank having their operations in India, or

(i) a Foreign Bank which does not have operations in India is required to provide a
counter-guarantee by State Bank of India,

In case the contractor is a JV;"the Performance Security/additional Performance Security,
if any in terms of ITB 35.5, shall be submitted by each JV Partner separately on behalf of
the JV in favour of K RIDE in proportion of their respective percentage share specified in
the JV Agreement. The additional Performance Security shall be submitted by the
partner(s) responsible for execution of schedule(s) (as per JV agreement) against which
additional Performance Security is required to be submitted in terms of ITB 35.5.
However,

Submission of Performance Guarantee Security by individual partners on behalf of the JV
shall in no way dilute their Joint & Several responsibility. The Employer shall be entitled to
recover the amount of Bank Guarantees individually and all the Partners jointly at its

discretion.” Q

The Contractor shall ensure tha ’&Performance Security/additional Performance
Security is valid and enforceable u%&(ﬁe Contractor has executed and completed the
Works and remedied defects, if any. If the contractor does not complete the work for any
reasons whatsoever, the terms of the Performance Security/ additional Performance
Security specify its expiry date, and the Contractor has not become entitled to receive the
Performance Certificate by the date 28 days prior to the expiry date, the Contractor shall
be bound to extend the validity of the Performance Security/additional Performance
Security until the Works have been completed and any defects have been remedied.

The Guarantees shall be unconditional and irrevocable. The Employer shall return the
Performance Security to the Contractor within 21 days after receiving a copy of the
Performance Certificate or passing of the Final Payment Certificate whichever is later.
However, on completion of specified section(s) and successful passage of defect liability
period for such section(s) along with execution of any leftover works at the time of
completion of such section(s), the contractor shall be entitled for release of 90% of the
proportionate Performance Security calculated as specified in Contract Data subject to the
condition that Engineer certifies that no recoveries are pending in the contract. In case
Engineer points out amount to be recovered then the contractor shall be entitled for
release of 90% of the proportionate Performance Security calculated as specified in
Contract Data minus the amount to be recovered.

The Employer shall return additional Performance Security submitted in terms of ITB 35.5
as per the following;
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(a) If the contractor submits an application stating that all the works against the
particular schedule(s)/bill(s) for which additional Performance Security was
submitted in terms of ITB 35.5 have been completed in all respect, then the
Employer, on being satisfied with the claim of the contractor, shall return the full
additional Performance Security against the particular schedule(s). Decision of the
Employer regarding completion of works against a particular schedule/bill shall be
final and binding on the contractor.

(b) If the contractor submits an application stating that majority of the works (physical
progress being not less than 90%) against the particular schedule(s)/bill(s) for
which additional Performance Security was submitted in terms of ITB 35.5 have
been completed and execution of balance works is held up for reasons not
attributable to the Contractor, then the Employer, on being satisfied with the claim
of the contractor, shall return 75% of the amount of additional Performance
Security against the particular schedule(s). The balance amount of additional
Performance Security shall however be returned only after completion of the works
against the particular schedule(s)/bill(s) for which additional Performance Security
was submitted in terms of ITB 35.5, in all respects to the satisfaction of the
Employer. Decision of the Employer regarding completion of works against a
particular schedule/bill shall be final and binding on the contractor.

Without limitation to the provisions of the rest,of this Sub-Clause, whenever the Engineer
determines an addition or a reduction to the tract Price as a result of a change in cost
and/or legislation or as a result of a Va ' ounting to more than 25 percent of the
portion of the Contract Price payabl X\ pecific currency, the Contractor shall at the
Engineer's request promptly sub 'e&brmance Guarantee @ 10% of the increased
amount over the original contract priee*in a specific currency. On the other hand if the
value of contract price decreases by more than 25% of the original contract price payable
in a specific currency, Performance Guarantee @ 10% of the decrease in contract price
from the original contract price in a specific currency shall be returned to the contractor,
on his request.

Wherever the contract is terminated under Clause 15.2, the Performance Guarantee shall
be encashed by the Employer:

i) in full including additional performance guarantee amount, if any, taken in terms of sub
clause 35.5 of ITB and not due for release on the date of issue of termination letter in
terms of this clause, in case of termination of the contract as a whole; Or

ii) at the discretion of the Employer it may be encashed in part/parts proportionate to the
Contract price of the bill/schedule to which the terminated part of work belongs i.e
P=(A x B)+C where

P=Proportionate Bank Guarantee Amount.

A=Contract price of the particular bill/schedule to which the terminated part of work
belongs.

B=Performance Guarantee amount in terms of GCC sub clause 4.2.
C=Total Contract price.
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Plus additional performance Guarantee amount, if any, taken in terms of sub clause 35.5
of ITB and not due for release on the date of issue of termination letter in terms of this
clause against this particular bill/schedule to which the terminated part of the work
belongs, in case of termination in part/parts.

The balance work should be got done separately, and independently by K RIDE without
risk and cost of the original contractor. The original contractor shall be debarred from
participating in the tender for executing the balance work. If the failed contractor is a JV
or a partnership firm, then every member/partner of such a firm would be debarred from
participating in the tender for the balance work either in his/her individual capacity or as a
partner of any other JV/partnership firm.

In case the contractor fails to perform the contract or any JV partner fails to perform its
obligations under the JV agreement, which is a part of this agreement, the Employer may
issue notice of such default to the said JV partner or the JV (depending upon reasons of
default) and declare the said JV partner or the JV as Poor Performer. The issue of such
notice shall automatically debar the JV partner or JV, as the case may be, from
participating in any K RIDE tender from the date of issue of notice of default. The relevant
performance security including additional p ormance security, if any, in terms of sub
clauses 35.5 of ITB submitted by the Co or submitted on behalf of JV partner to
the extent not due for release at of contemplation of such action shall be
encashed and forfeited either fully or |®omon of the percentage share of that partner
in the JV agreement, as the case m

4.3 Contractor’s Representative

The Contractor shall appoint the Contractor’'s Representative and shall give him all
authority necessary, including financial powers, to act on the Contractor’s behalf under the
Contract.

Unless the Contractor's Representative is named in the Contract, the Contractor shall,
prior to the Commencement Date, submit to the Engineer for consent the name and
particulars of the person the Contractor proposes to appoint as Contractor’s
Representative. If consent is withheld or subsequently revoked, or if the appointed person
fails to act as Contractor's Representative, the Contractor shall similarly submit the name
and particulars of another suitable person for such appointment.

The Contractor shall not, without the prior consent of the Engineer, revoke the
appointment of the Contractor’s Representative or appoint a replacement.

The whole time of the Contractor's Representative shall be given to directing the
Contractor’'s performance of the Contract. If the Contractor's Representative is to be
temporarily absent from the Site during the execution of the Works, a suitable
replacement person shall be appointed, subject to the Engineer’s prior consent, and the
Engineer shall be notified accordingly.

The Contractor's Representative shall, on behalf of the Contractor, receive instructions
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under Sub-Clause 3.3 [Instructions of the Engineer].

The Contractor's Representative may delegate any powers, functions and authority to any
competent person, and may at any time revoke the delegation. Any delegation or
revocation shall not take effect until the Engineer has received prior notice signed by the
Contractor’s Representative, naming the person and specifying the powers, functions and
authority being delegated or revoked.

The Contractor's Representative shall be fluent in the language for communications
defined in Sub-Clause 1.4 [Law and Language]. If the Contractor's Representative’s
delegates are not fluent in the said language, the Contractor shall make competent
interpreters available during all working hours in a number deemed sufficient by the
Engineer.

The Contractor shall depute his Representative to attend all the review meetings notified
by the Engineer

4.4 Sub-contractors

The Contractor shall not subcontract the whole of the Works. The Contractor shall be
responsible for the acts or defaults of any Subcontractor, his agents or employees, as if
they were the acts or defaults of the Contractor.

Unless otherwise stated in the Special Conditiens of Contract:

(a) the Contractor shall not be req obtain consent to suppliers solely of
Materials, or to a subcontra hich the Subcontractor is named in the
Contract or as specifically in the Contract data or value of any sub-
contract for Works, or th egate value of such sub-contracts with any

Subcontractor, does not exceed 5% (five per cent) of the Contract Price provided
that such works are not for the key activities in terms of clause 2.6 of section 3
(Evaluation and Qualification Criteria) which are to be executed by specialist
subcontractor(s);

(b) the prior consent of the Engineer shall be obtained to other proposed
Subcontractors and/or suppliers. While submitting his proposal in this regard, the
Contractor shall ensure that;

(i) total value of Works requiring such consent for subcontracting shall not be
more than 70% (seventy per cent) of the Contract Price;

(ii) the proposed subcontractor must have executed woks of 40% of value of the
proposed subcontract through a single contract during last seven years; and

(iii) No banning/blacklisting/declaration as poor performer by K RIDE is in force on
the proposed subcontractor (on the date of grant of consent by the Engineer);

(iv)No contract of the proposed subcontractor has been terminated by K RIDE
during the last two years (to be reckoned from the date of grant of consent by
the Engineer);

(v)the Contractor shall submit the proposal for subcontracting with the name,
particulars and the relevant experience of the proposed subcontractor;

(c) the Contractor shall give the Engineer not less than 28 days’ notice of the
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intended date of the commencement of each Subcontractor’'s work, and of the
commencement of such work on the Site;

(d) each subcontract shall include provisions which would entitle the Employer to
require the subcontract to be assigned to the Employer under Sub-Clause 4.5
[Assignment of Benefit of Subcontract] (if or when applicable) or in the event of
termination under Sub-Clause 15.2 [Termination by Employer]; and

(e) On getting consent from the Engineer, the Contractor shall provide to the
Engineer copy of the agreement entered with such subcontractor.

The Contractor shall ensure that the requirements imposed on the Contractor by Sub-
Clause 1.12 [Confidential Details] apply equally to each Subcontractor.

Where practicable, the Contractor shall give fair and reasonable opportunity for
contractors from the Country to be appointed as Subcontractors.

The Contractor shall endeavour to resolve all matters and payments amicably and
speedily with the sub-contractors.

The Contractor shall indemnify and hold the Employer harmless against and from any
claim of subcontractors or suppliers of the materials.

The Contractor shall release payment to the Sub-contractors/Suppliers promptly and shall
endeavour to resolve all issues amicably and speedily with the Sub-contractors/Suppliers,
so that the execution of work is not affected in any manner whatsoever.

In case a Sub-contractor/Supplier represents4o,the Engineer in writing with supporting
documents, stating that he has not receive% ent due as per the agreement/work or
purchase order for the works executed Sub-contractor or supplies made by such
Supplier, which have been covered i us Payment Certificates and the Engineer
finds such representation having meni Engineer, before issuing next Payment
Certificate, may forward a copy of the representation to the Contractor requesting the
Contractor to supply reasonable evidence that the amount stated to be outstanding by
the Sub-contractor/Supplier for the works executed or supplies made, which have been
covered in previous Payment Certificates has been paid and if not, why the same is not

payable. The Engineer may recommend to make payment to the Sub-contractor/Supplier
unless the Contractor submits reasonable evidence to the Engineer:

(i) that the amount claimed has been paid, or

(i) satisfying the Engineer in writing that the Contractor is entitled to withhold
or that the amount is not payable.

On the recommendation of the Engineer, the Employer may (at his sole discretion) directly
pay to the Sub-contractor/Supplier the amount due for and on behalf of the Contractor,
part or all of such amounts previously certified (less applicable deductions) as are found
due to the Sub-contractor/Supplier by the Engineer. The Employer shall adjust the amount
paid directly to the Sub-contractor/Supplier from any amount due by it to the Contractor.
The Contractor shall repay the amount, in case no amount is found due by the Employer
to the Contractor.

That the payment by Employer, on behalf of the Contractor to its Sub-contractor/Supplier,
shall not alter any terms of agreement between the Employer and the Contractor and nor
the same shall result in any privity of contract between the Employer and the Sub-
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contractor/Supplier.

4.5 Assignment of Benefit of Subcontract

If a Subcontractor’s obligations extend beyond the expiry date of the relevant Defects
Notification Period and the Engineer, prior to this date, instructs the Contractor to assign
the benefit of such obligations to the Employer, then the Contractor shall do so. Unless
otherwise stated in the assignment, the Contractor shall have no liability to the Employer
for the work carried out by the Subcontractor after the assignment takes effect.

4.6 Co-operation

The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow
appropriate opportunities for carrying out work to:

(a) the Employer’s Personnel,
(b) any other contractors employed by the Employer, and
(c) the personnel of any legally constituted public authorities,

who may be employed in the execution on or near the Site of any work not included in the
Contract.

Any such instruction shall constitute a Variation if and to the extent that it causes the
Contractor to incur Unforeseeable Co %ices for these personnel and other
contractors may include the use of Con ws Equipment, Temporary Works or access
arrangements which are the responsi e Contractor.

If, under the Contract, the Employe quired to give to the Contractor possession of
any foundation, structure, plant or means of access in accordance with Contractor’s
Documents, the Contractor shall submit such documents to the Engineer in the time and
manner stated in the Specification.

4.7 Setting Out

The Contractor shall set out the Works in relation to original points, lines and levels of
reference specified in the Contract or notified by the Engineer. The Contractor shall be
responsible for the correct positioning of all parts of the Works, and shall rectify any error
in the positions, levels, dimensions or alignment of the works, notifying the Engineer
within 28 days of the date of commencement

In the event of such discrepancy arising during the course of the work, for which
Employer’s documents are handed over after the date of commencement, the contractor
shall seek clarifications within 14 days of receipt of such documents

The Employer shall be responsible for any errors in these specified or notified items of
reference, but the Contractor shall use reasonable efforts to verify their accuracy before
they are used.

Contractor shall promptly notify the Employer and the Engineer of any error, omission,
fault, or any other defect in the design, drawing or specifications for the works, which he
discovers when reviewing the Contract Documents, and in the process of execution of the
Works. The contractor shall be responsible to ensure correlation in various drawings and
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bill of quantities, before commencement and execution of work. In case of any
discrepancy the contractor shall bring it to notice of the Engineer for clarification within 28
days of the issue of Letter of Acceptance. In the event of such discrepancy arising during
the course of the work, for which drawings are given after the date of issue of Letter of
Acceptance, the contractor shall seek clarifications within 14 days of receipt of such
drawings.

4.8 Safety Procedures

The Contractor shall follow the provisions laid down in (Special Conditions of Contract),
Chapter 1. (Safety and Security) of Section 5 (Works/Employers Requirements) and
shall:

(2)
(b)
(©)

(d)

(e)

(1)

3)

(4)

comply with all applicable safety regulations,
take care for the safety of all persons entitled to be on the Site,

use reasonable efforts to keep the Site and Works clear of unnecessary obstruction
so as to avoid danger to these persons,

provide fencing, lighting, guarding and watching of the Works until completion and
taking over under Clause 10 [Employer’s Taking Over], and

provide any Temporary Works (including roadways, footways, guards and fences)
which may be necessary, because of the execution of the Works, for the use and
protection of the public and of owners& cupiers of adjacent land.

Additio

The Contractor shall comply, wi the precautions as required for the safety of
the workmen by the I.L.O Co tion No.62 as far as they are applicable to the
Contract. The Contractor shall provide all necessary safety appliances; such as
safety goggles, helmets, masks, etc to the workmen and the staff.

ty Precautions

Suitable scaffolds shall be provided for workmen for all work that cannot safely be
done from the ground, or from solid construction except for such short period work
as can be done safely from ladders. When a ladder is used, an extra labourer shall
be engaged for holding the ladder and if the ladder is used for carrying materials as
well, suitable foot-holds and hand-holds shall be provided on the ladder, which
shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal in 1 vertical)

Scaffolding or staging more than 3.25 metres above the ground or floor, swung or
suspended from an overhead support or erected with stationary support, shall have
a guard rail properly attached, bolted, braced and otherwise secured at least 1
metre high above the floor or platform of such scaffolding or staging and extending
along the entire length of the outside and ends thereof with only such openings as
maybe necessary for the delivery of materials. Such scaffolding or staging shall be
so fastened as to prevent it from swaying in from the support or structure.

Working platforms, gangways and stairways shall be so constructed that they do
not sag unduly or unequally, and if the height of any platform or gangway or
stairway is more than 3.25 metres above ground level or floor level, it shall have
closely spaced boards, have adequate width and be suitably provided with guard
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rails as described in (3) above.

Every opening in the floor of a structure or in a working platform shall be provided
with suitable means to prevent fall of persons or materials by providing suitable
fencing or railing with a minimum height of one metre.

Safe means of access and egress shall be provided to all working platforms and
other working places. Every ladder shall be securely fixed. No portable single
ladder shall be over 9 metres in length. The width between side rails in a rung
ladder shall in no case be less than 30 cm for ladders up to and including 3 metres
in length. For longer ladders the width shall be increased at least 6 mm for each
additional 30 cm of length. Spacing of steps shall be uniform and shall not exceed
30 cm.

Adequate precautions shall be taken to prevent danger from electrical equipment.
Adequate safety measures shall be taken when any work is undertaken near any
live highly charged electric wire. Necessary shutdown may be arranged, where and
whenever essential. All rules in force in this connection shall be fully complied with.
The Contractor shall ensure all precautions to prevent any accidents due to
electrocution or otherwise.

No materials on any of the sites shall
or inconvenience to any person o
necessary fencing and lights to

e so stacked or placed as to cause danger
blic. The Contractor shall provide all
the public from accidents and shall be
bound to bear the expenses % ding every suit, action or other proceedings
at law that may be brought % erson for injury sustained owing to neglect of
the above precautions and to any damages and costs which may be awarded
in any such suit, action or proceedings to any such person or which may with the
consent of the Contractor be paid to compromise any claim by any such person.

Excavation and Trenching : All trenches, 1.5 metres or more in depth, shall at all
times be supplied with at least one ladder for each 20 metres in length or fraction
thereof, Ladders shall be extended from the bottom of the trench to at least 1
metre above the surface of the ground. The sides of a trench, which is 1.5 metres
or more in depth shall be stepped back to provide a suitable slope, or be securely
held by timber bracing so as to avoid the danger of side collapse. Excavated
material shall not be placed within 1.5 metres of the edge of any trench or half the
depth of the trench, whichever is more. Excavation shall be made from the top to
the bottom. Under no circumstances shall undermining or undercutting be done.

Demolition : Before any demolition work is commenced and also during the
process of the work :

(@) All roads and open areas adjacent to the work site shall either be closed or
suitably protected.

(b) No electric cable or apparatus, which is liable to be a source of danger other
than a cable or apparatus used by operators, shall remain electrically
charged:
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All practical steps shall be taken to prevent danger to persons employed by
the Employer, from risk of fire or explosion, or flooding. No floor, roof or
other part of a building shall be so overloaded with debris or materials as to
render it unsafe.

(11) All necessary personal safety equipment as considered adequate by the Engineer
shall be available for use of persons employed on the site and maintained in a
condition suitable for immediate use; and the Contractor shall take adequate steps
to ensure proper use of such equipment by those concerned.

(a)

(b)

(d)

(e)

Workers employed on mixing asphaltic materials, cement, lime mortars,
concrete etc. shall be provided with protective footwear and protective

goggles.

Those engaged in handling any material, which is injurious to the eyes, shall
be provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective
eye-shield.

Stone breakers shall be provid <(?protective goggles and protective
clothing and seated at sufficK fe intervals.

When workers are emp{%%ﬁl sewers and manhole, which are in use, the
contractor shall ensure t anhole covers are open and manholes are
ventilated at least for an hour before workers are allowed to go into them.
Manholes so open shall be cordoned off with suitable railing and provide
warning signals or boards to prevent accidents to the public.

(12) The Contractor shall not employ men below the age of 18 years and women, on
the work of painting with products containing lead in any form. Whenever men
above the age of 18 years are employed on the work of lead painting, the following
precautions shall be taken:

(a)

(b)

(c)

No paint containing lead or lead products shall be used except in the form of
paste or ready made paint.

Suitable face masks shall be supplied for use by workers when paint is
applied in the form of spray or a surface having lead paint dry rubbed and
scrapped.

Overalls shall be supplied by the Contractor to workmen and adequate
facilities shall be provided to enable workers to wash during and at the close
of any day’s work.

13) When work is performed near any place where there is risk of drowning all
necessary equipment shall be provided and kept ready for use and all necessary
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steps taken for prompt first aid treatment of all injuries likely to be sustained
during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following:

(a) (i) These shall be of good mechanical construction, sound material and
adequate strength and free from patent defects and shall be kept in good
working order, be regularly inspected and properly maintained.

(ii) Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and free from
defects

(b) Every crane driver or hoisting appliance operator shall be properly qualified
and no person under the age of 21 shall be in charge of any hoisting
machine including scaffold equipment. Only trained men over the age of 21
shall be permitted to give signals to such plant and appliance operators.

(c) For every hoisting machine and every chain hook, shackle, swivel and pulley
block used in hoisting, lowering or as means of suspension, safe working
load shall be ascertained by adequate means. Every hoisting machine and all
gear referred to above shall besplainly marked with safe working load. In
case of a hoisting machine ariable safe working load, each safe
working load and conditio %er which it is applicable shall be clearly
indicated. No part of an ngsh e or any gear referred to in the paragraph
above shall be loaded safe working load except for the purpose of
testing.

(d) In case of the Employer's machine, safe working load shall be notified by
the Engineer or his Representative. As regards Contractor's machines, the
Contractor shall notify safe working load of each machine to the Engineer or
his Representative, whenever he brings it to the site of work and get it verified
by him.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances shall be provided with efficient safeguards; hoisting appliances shall be
provided with such meansas will reduce the risk of accident during descent of load
to the minimum. Adequate precautions shall be taken to reduce to the minimum
risk of any part of a suspended load becoming accidentally displaced. When
workers are employed on electrical installations, which are already energised,
insulating mats, working apparel such as gloves, sleeves and boots, as may be
necessary, shall be provided. Workers shall not wear any rings, watches and
carry keys or other materials which are good conductor of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall
be maintained in a safe condition and no scaffold, ladder or equipment shall be
altered or removed while it is in use. Adequate washing facilities shall be provided
at or near places of work.

These safety provisions shall be brought to the notice of all concerned by
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displaying on a notice board at a prominent place at the work location. Persons
responsible for ensuring compliance with the Safety Code shall be named therein
by the Contractor.

(18) To ensure effective enforcement of the rules and regulations relating to safety
precautions, arrangements made by the contractor shall be open to inspection by
the Engineer or his Representative.

(19)  Notwithstanding anything contained in conditions (1) to (17) above, the Contractor
shall at its own costs, remain liable to comply with the provisions of all acts, rules,
regulations, and bylaws for the time being in force in India and applicable in this
matter.

(20) For work carried out in the vicinity of any wharf or quay, the Contractor shall abide
by all the provisions of the Dock Workers (Safety, Health and Welfare) Scheme,
1961.

(21) The Contractor shall at his own expense provide protective safety Equipment like
gloves and footwear for all labour engaged on concrete mixing work and all other
types of working involving the use of tz,ﬂcgment, etc. to the satisfaction of the

[

Engineer or his Representative, and.eq failure to do so, the employer shall be
entitled to provide the same and re %

e cost from the Contractor.
(22) The Contractor shall be resp&@or observance, by the sub-contractors, of the
foregoing provisions.

(23) All construction labour at all time shall use personal protective equipment like,
safety shoes, helmets and reflective jackets in all activities at site.
This shall be ensured without fail on each work site. Failing to comply with this,
provision shall attract penalty of Rs. 500/- per occasion per staff.

4.8.1 Notwithstanding with any other provision, the Contractor shall have to pay penalty
for damage to Railway cable in terms of clause C 15 of the JPO as given in para 1.2 of
Chapter 1. (Safety and Security) of Section 5 (Works/Employers Requirements) and shall
also indemnify the Employer against any losses, damages to property or life in terms of
para 1.11 and 1.12 of the chapter 1. (Safety and Security) of Section 5 (Works/Employers
Requirements).

4.9 Quality Assurance

The Contractor shall institute a quality assurance system to demonstrate compliance with
the requirements of the Contract. The system shall be in accordance with the details
stated in the Contract. The Engineer shall be entitled to audit any aspect of the system.

Details of all procedures and compliance documents shall be submitted to the Engineer
for information before each design and execution stage is commenced. When any
document of a technical nature is issued to the Engineer, evidence of the prior approval
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by the Contractor himself shall be apparent on the document itself.

Compliance with the quality assurance system shall not relieve the Contractor of any of
his duties, obligations or responsibilities under the Contract.

4.10 Site Data

The Employer shall have made available to the Contractor for his information, prior to the
Base Date, all relevant data in the Employer's possession on sub-surface and
hydrological conditions at the Site, including environmental aspects. The Employer shall
similarly make available to the Contractor all such data which come into the Employer’'s
possession after the Base Date. The Contractor shall be responsible for interpreting all
such data.

To the extent which was practicable (taking account of cost and time), the Contractor shall
be deemed to have obtained all necessary information as to risks, contingencies and
other circumstances which may influence or affect the Bid or Works. To the same extent,
the Contractor shall be deemed to have inspected and examined the Site, its
surroundings, the above data and other available information, and to have been satisfied
before submitting the Bid as to all relevant matters, including (without limitation):

(a) the form and nature of the Site, including sub-surface conditions,
(b) the hydrological and climatic conditions,%
o

(c) the extent and nature of the wor ods necessary for the execution and
completion of the Works and the g of any defects,
(d) the Laws, procedures and labo tices of the Country, and

(e) the Contractor's requirements for access, accommodation, facilities, personnel,
power, transport, water and other services.

(f) Data made available by the Employer in accordance with the preceding paragraph
shall be deemed to include data listed elsewhere in the contract as open for
inspection at the address stipulated in the Contract.

4.11 Sufficiency of the Accepted Contract Amount
The Contractor shall be deemed to:

(a) have satisfied himself as to the correctness and sufficiency of the Accepted Contract
Amount, and

(b) have based the Accepted Contract Amount on the data, interpretations, necessary
information, inspections, examinations and satisfaction as to all relevant matters
referred to in Sub-Clause 4.10 [Site Datal].

Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the
Contractor’s obligations under the Contract (including those under Provisional Sums, if
any) and all things necessary for the proper execution and completion of the Works and
the remedying of any defects.
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4.12 Unforeseeable Physical Conditions

In this Sub-Clause, “physical conditions” means natural physical conditions and man-
made and other physical obstructions and pollutants, which the Contractor encounters at
the Site when executing the Works, including sub-surface and hydrological conditions but
excluding climatic conditions.

If the Contractor encounters adverse physical conditions which he considers to have been
Unforeseeable, the Contractor shall give notice to the Engineer as soon as practicable.

This notice shall describe the physical conditions, so that they can be inspected by the
Engineer, and shall set out the reasons why the Contractor considers them to be
Unforeseeable. The Contractor shall continue executing the Works, using such proper and
reasonable measures as are appropriate for the physical conditions, and shall comply with
any instructions which the Engineer may give. If an instruction constitutes a Variation,
Clause 13 [Variations and Adjustments] shall apply.

If and to the extent that the Contractor encounters physical conditions which are
Unforeseeable, gives such a notice, and suffers delay and/or incurs Cost due to these
conditions, the Contractor shall be entitled ,subject to Sub-Clause 20.1 [Contractor’s
Claims] to:

(a) an extension of time for any such % if completion is or will be delayed, under
Sub-Clause 8.4 [Extension of Ti ompletion], and

(b) payment of any such Cost, whic Il be included in the Contract Price.

After receiving such notice and inspecting and/or investigating these physical conditions,
the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree
or determine (i) whether and (if so) to what extent these physical conditions were
Unforeseeable, and (ii) the matters described in sub-paragraphs (a) and (b) above related
to this extent.

However, before additional Cost is finally agreed or determined under sub-paragraph (ii),
the Engineer may also review whether other physical conditions in similar parts of the
Works (if any) were more favourable than could reasonably have been foreseen when the
Contractor submitted the Bid. If and to the extent that these more favourable conditions
were encountered, the Engineer may proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine the reductions in Cost which were due to these
conditions, which may be included (as deductions) in the Contract Price and Payment
Certificates. However, the net effect of all adjustments under sub-paragraph (b) and all
these reductions, for all the physical conditions encountered in similar parts of the Works,
shall not result in a net reduction in the Contract Price.

The Engineer may take account of any evidence of the physical conditions foreseen by
the Contractor when submitting the Bid, which may be made available by the Contractor,
but shall not be bound by any such evidence.
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413 Rights of Way and Facilities

The Contractor shall bear all costs and charges for special and/or temporary rights-of-way
which he may require, including those for access to the Site. The Contractor shall also
obtain, at his risk and cost, any additional facilities outside the Site which he may require
for the purposes of the Works.

In case any operation connected with traffic necessitates diversion, obstruction or closure
of any road, railway or any other right of way, the approval of the Engineer and the
concerned authorities shall be obtained well in advance by the Contractor.

Provided that if it is found necessary for the Contractor to move one or more loads of
heavy constructional plants and equipment, materials or Pre-constructed units or parts of
units of work over roads, highways, bridges on which such oversized and overweight
items that are not normally to be moved, the contractor shall obtain prior permission from
the concerned authorities.

Payments for complying with the requirements, if any, for protection or strengthening of
the roads, highways or bridges shall be made by the contractor and such expenses shall
be deemed to be included in his quoted contract price.

4.14 Avoidance of Interference <</
The Contractor shall not interfere unne 3& or improperly with:
(a) the convenience of the public, Q\

(b) the access to and use and occupation of all roads and footpaths, irrespective of
whether they are public or in the possession of the Employer or of others or

(c) Passenger amenities at stations and station platforms.

The Contractor shall indemnify and hold the Employer harmless against and from all
damages, losses and expenses (including legal fees and expenses) resulting from any
such unnecessary or improper interference.

4.15 Access Route

The Contractor shall be deemed to have been satisfied as to the suitability and availability
of access routes to the Site. The Contractor shall use reasonable efforts to prevent any
road or bridge from being damaged by the Contractor’s traffic or by the Contractor’s
Personnel. These efforts shall include the proper use of appropriate vehicles and routes.

Except as otherwise stated in these Conditions:

(a) the Contractor shall (as between the Parties) be responsible for any maintenance
which may be required for his use of access routes;

(b) the Contractor shall provide all necessary signs or directions along access routes,
and shall obtain any permission which may be required from the relevant authorities
for his use of routes, signs and directions;

(c) the Employer shall not be responsible for any claims which may arise from the use or
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otherwise of any access route;

(d) the Employer does not guarantee the suitability or availability of particular access
routes; and

(e) Costs due to non-suitability or non-availability, for the use required by the Contractor,
of access routes shall be borne by the Contractor.

4.16 Transport of Goods
Unless otherwise stated in the Special Conditions of Contract:

(a) the Contractor shall give the Engineer not less than 21 days’ notice of the date on
which any Plant or a major item of other Goods will be delivered to the Site;

(b) the Contractor shall be responsible for packing, loading, transporting, receiving,
unloading, storing and protecting all Goods and other things required for the Works;
and

(c) the Contractor shall indemnify and hold the Employer harmless against and from all
damages, losses and expenses (including legal fees and expenses) resulting from
the transport of Goods, and shall negotiate and pay all claims arising from their
transport.

4.17 Contractor’s Equipment %\:
I

The Contractor shall be responsibl&&g | Contractors’ Equipment. When brought on to
the Site, Contractor's Equipment shall be deemed to be exclusively intended for the
execution of the Works. The Contractor shall not remove from the Site any major items of
Contractor’'s Equipment without the consent of the Engineer. However, consent shall not
be required for vehicles transporting Goods or Contractor’s Personnel off Site.

In the event of Contractor imports any equipment the following shall apply”

(a) Custom Clearance: The Employer will assist the contractor, when required by
furnishing letters of recommendation for obtaining expeditious clearance through
customs of constructional plants, material and other things required for the works and
then for re-export, if any. The following publications, may be referred to by the
contractor for guidance about custom regulations etc :

(i) Import & export policy, together with amendments, if any, published by Govt. of
India, Ministry of Commerce..

() Hand Book of Procedures, together with amendments, if any, Volume 1 and 2
published by Ministry of Commerce.

(iii) Customs Tariff, together with amendments, if any published by Central
Customs.

The Contractor shall be responsible to follow the latest rules and regulations without
any liability of the Employer.
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(c) Re-export of contractors equipment: The contractor shall obtain all the relevant
information regarding procedure for the import and subsequent re-export of his
equipment and materials from the Chief Controller of Imports and Exports,
Bangalore, and shall inform himself and keep himself informed on the details of
custom charges and draw-back regulations as applicable to the items of
Constructional plant. The contractor shall provide the necessary guarantee/bonds
where these are required by the customs notwithstanding that import licenses may
be granted in the name of Employer.

(c) Notwithstanding the provisions mentioned above, Contractor’'s Equipment, including
essential spare parts therefore, imported by the Contractor for the sole purpose of
executing the Contract shall be temporarily exempt from the payment of import
duties and taxes upon initial importation, provided the Contractor shall post with the
customs authorities at the port of entry an approved export bond or bank guarantee,
valid until the Time for Completion plus six months, in an amount equal to the full
import duties and taxes which would be payable on the assessed imported value of
such Contractor's Equipment and spare parts, and callable in the event the
Contractor's Equipment is not exported from the Country on completion of the
Contract. A copy of the bond or bank guarantee endorsed by the custom
authorities shall be provided by the Contractor to the Employer upon the importation
of individual items of Contractor's Equipment and spare parts. Upon export of
individual items of Contractor’s Equi 1t or spare parts, or upon the completion of
the Contract, Contractor shall prepare for approval by the customs authority the
authorities, an assessment of thé tesidual value of the Contractor's Equipment and
spare parts to be exported ed,on the depreciation scale(s) and other criteria
used by the customs authorities for such purposes under the provisions of the
applicable Laws. Import duties and taxes shall be due and payable to the customs
authorities by the Contractor on (a) the difference between the initial imported value
and the residual value of the contractor’'s equipment and spare parts to be exported
and (b) on the initial imported value that contractor's equipment and spare parts
remaining in the Country after completion of the Contract. Upon payment of such
dues within 28 days of being invoiced, the bond or bank guarantee shall be reduced
or released accordingly; otherwise the security shall be called in the full amount
remaining in the Country.

(d) Conditions of hire of the contractor’s equipment: A certified copy of the
agreement in respect of any item of Equipment held by contractor under any
agreement for hire or hire purchase thereof, shall be supplied to the
Engineer/Employer.”

4.18 Protection of the Environment

The Contractor shall take all reasonable steps to protect the environment (both on and off
the Site) and to limit damage and nuisance to people and property resulting from pollution,
noise and other results of his operations.

The Contractor shall ensure that emissions, surface discharges and effluent from the
Contractor’s activities shall not exceed the values stated in the Specification or prescribed
by applicable Laws.
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4.19 Electricity, Water and Gas

The Contractor shall, except as stated below, be responsible for the provision of all power,
water and other services he may require.

The Contractor shall be entitled to use for the purposes of the Works such supplies of
electricity, water, gas and other services as may be available on the Site and of which
details and prices are given in the Specification. The Contractor shall, at his risk and cost,
provide any apparatus necessary for his use of these services and for measuring the
quantities consumed.

The quantities consumed and the amounts due (at these prices) for such services shall be
agreed or determined by the Engineer in accordance with Sub-Clause 2.5 [Employer’'s
Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these amounts to
the Employer.

4.20 Employer’'s, Equipment and Free-Issue Material

The Employer shall make the Employer's Equipment (if any) available for the use of the
Contractor in the execution of the Works in accordance with the details, arrangements and
prices stated in the Specification. Unless otherwise stated in the Specification:

(a) the Employer shall be responsible for@ loyer's Equipment, except that

(b) the Contractor shall be responsibl h item of Employer’'s Equipment whilst any
of the Contractor’'s Personnel is g it, driving it, directing it or in possession or
control of it.

The appropriate quantities and the amounts due (at such stated prices) for the use of
Employer’s Equipment shall be agreed or determined by the Engineer in accordance with
Sub-Clause 2.5 [Employer's Claims] and Sub-Clause 3.5 [Determinations]. The
Contractor shall pay these amounts to the Employer.

The Employer shall supply, free of charge, the “free-issue materials” (if any) in
accordance with the details stated in the Contract data.

The Employer shall, at his risk and cost, provide these materials at the time and place
specified in the Contract. The Contractor shall then visually inspect them, and shall
promptly give notice to the Engineer of any shortage, defect or default in these materials.
Unless otherwise agreed by both Parties, the Employer shall immediately rectify the
notified shortage, defect or default.

In case materials are handed over, in accordance with the procedure prescribed by the
Engineer, after proper measurement and accounted for, the contractor shall be solely
liable for any shortage, damage, defect or default in such material, and shall indemnify the
Employer until the final accountal of materials is made by the Contractor on completion of
the work.
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4.21 Progress Reports

Unless otherwise stated in the Special Conditions of Contract, monthly progress reports
shall be prepared by the Contractor and submitted to the Engineer in six copies. The first
report shall cover the period up to the end of the first calendar month following the
Commencement Date. Reports shall be submitted monthly thereafter, each within 7 days
after the last day of the period to which it relates.

Reporting shall continue until the Contractor has completed all work which is known to be
outstanding at the completion date stated in the Taking-Over Certificate for the Works.

Each report shall include:

i. charts and detailed descriptions of progress, including each stage of design (if any),
Contractor's Documents, procurement, manufacture, delivery to Site, construction,
erection and testing; and including these stages for work by each nominated
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]),
photographs showing the status of manufacture and of progress on the Site; for the
manufacture of each main item of Plant and Materials, the name of the manufacturer,
manufacture location, percentage progress, and the actual or expected dates of:

(i) commencement of manufacture,
(i) Contractor’s inspections, Q<</

(iii) tests, and %
(iv) shipment and arrival at thexSi

the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and
Equipment];

copies of quality assurance documents, test results and certificates of Materials;

list of notices given under Sub-Clause 2.5 [Employer’s Claims] and notices given
under Sub-Clause 20.1 [Contractor’s Claims];

safety statistics, including details of any hazardous incidents and activities relating to
environmental aspects and public relations; and

comparisons of actual and planned progress of all activities, with details of any
events or circumstances which may jeopardise the completion in accordance with the
Contract, and the measures being (or to be) adopted to overcome delays.

4.22 Security of the Site
Unless otherwise stated in the Special Conditions of Contract:

(a) the Contractor shall be responsible for keeping unauthorised persons off the Site,
and

(b) authorised persons shall be limited to the Contractor’s Personnel and the Employer’s
Personnel; and to any other personnel notified to the Contractor, by the Employer or
the Engineer, as authorised personnel of the Employer’s other contractors on the
Site.
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4.23 Contractor’s Operations on Site

The Contractor shall confine his operations to the Site, and to any additional areas which
may be obtained by the Contractor and agreed by the Engineer as working areas. The
Contractor shall take all necessary precautions to keep Contractor's Equipment and
Contractor’'s Personnel within the Site and these additional areas, and to keep them off
adjacent land.

During the execution of the Works, the Contractor shall keep the Site free from all
unnecessary obstruction, and shall store or dispose of any Contractor's Equipment or
surplus materials. The Contractor shall clear away and remove from the Site any
wreckage, rubbish and Temporary Works which are no longer required.

Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove,
from that part of the Site and Works to which the Taking-Over Certificate refers, all
Contractor’'s Equipment, surplus material, wreckage, rubbish and Temporary Works. The
Contractor shall leave that part of the Site and the Works in a clean and safe condition.

However, the Contractor may retain on Site, during the Defects Notification Period, such
Goods as are required for the Contractor to fulfill obligations under the Contract.

4.24 Fossils
All fossils, coins, articles of value or antiquityy.and structures and other remains or items
of geological or archaeological interest the Site shall be placed under the care

and authority of the Employer. The tor shall take reasonable precautions to
prevent Contractor’'s Personnel or Q% sons from removing or damaging any of these
findings.

The Contractor shall, upon discovery of any such finding, promptly give notice to the
Engineer, who shall issue instructions for dealing with it. If the Contractor suffers delay
and/or incurs Cost from complying with the instructions, the Contractor shall give a further
notice to the Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor’s
Claims] to:

(a) an extension of time for any such delay, if completion is or will be delayed, under
Sub-Clause 8.4 [Extension of Time for Completion], and

(b) payment of any such Cost, which shall be included in the Contract Price.

After receiving this further notice, the Engineer shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters.
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5 | Nominated Subcontractors

5.1 Definition of nominated Subcontractor
In the Contract, “nominated Subcontractor’ means a Subcontractor:
(a) who is stated in the Contract as being a nominated Subcontractor, or

(b) whom the Engineer, under Clause 13 [Variations and Adjustments], instructs the
Contractor to employ as a Subcontractor.

5.2 Objection to Nomination

The Contractor shall not be under any obligation to employ a nominated Subcontractor
against whom the Contractor raises reasonable objection by notice to the Engineer as
soon as practicable, with supporting particulars. An objection shall be deemed reasonable
if it arises from (among other things) any of the following matters, unless the Employer
agrees to indemnify the Contractor against and from the consequences of the matter:

(a) there are reasons to believe that the Subcontractor does not have sufficient
competence, resources or financial strength;

(b) the subcontract does not specify that t%)minated Subcontractor shall indemnify
the Contractor against and from ligence or misuse of Goods by the

nominated Subcontractor, his age ;{1 mployeeS' or

(¢) the subcontract does not speci or the subcontracted work (including design, if
any), the nominated Subcontra haII

(i) undertake to the Contractor such obligations and liabilities as will enable the
Contractor to discharge his obligations and liabilities under the Contract, and

(i) indemnify the Contractor against and from all obligations and liabilities arising
under or in connection with the Contract and from the consequences of any
failure by the Subcontractor to perform these obligations or to fulfil these
liabilities.

5.3 Payments to nominated Subcontractors

The Contractor shall pay to the nominated Subcontractor the amounts which the Engineer
certifies to be due in accordance with the subcontract. These amounts plus other charges
shall be included in the Contract Price in accordance with sub-paragraph (b) of Sub-
Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of
Payments].

Section 6 —General Conditions of Contract (GCC) 175



K RIDE: BYPL-HSRA/DL/BALLAST (MULTIPLE PACKAGES)

5.4 Evidence of Payments

Before issuing a Payment Certificate which includes an amount payable to a nominated
Subcontractor, the Engineer may request the Contractor to supply reasonable evidence
that the nominated Subcontractor has received ( Within 7 days of receipt of previous
payment by the contractor) all amounts due in accordance with previous Payment
Certificates, less applicable deductions for retention or otherwise. Unless the Contractor:

(a) submits this reasonable evidence to the Engineer, or
(b)

(i) satisfies the Engineer in writing that the Contractor is reasonably entitled to
withhold or refuse to pay these amounts, and

(i) submits to the Engineer reasonable evidence that the nominated Subcontractor
has been notified of the Contractor’s entitlement,

then the Employer may (at his sole discretion) pay, direct to the nominated Subcontractor,
part or all of such amounts previously certified (less applicable deductions) as are due to
the nominated Subcontractor and for which the Contractor has failed to submit the
evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then repay,
to the Employer, the amount which the nominated Subcontractor was directly paid by the

&
&
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6 | Staff and Labour

6.1 Engagement of Staff and Labour

Except as otherwise stated in the Specification, the Contractor shall make arrangements
for the engagement of all staff and labour, local or otherwise, and for their payment,
housing, feeding and transport.

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff
and labor with appropriate qualifications and experience from sources within the Country.

6.2 Rates of Wages and Conditions of Labour

The Contractor shall pay rates of wages, and observe conditions of labour, which are not
lower than those established for the trade or industry where the work is carried out. If no
established rates or conditions are applicable, the Contractor shall pay rates of wages and
observe conditions which are not lower than the general level of wages and conditions
observed locally by employers whose trade or industry is similar to that of the Contractor.

If the Employer is obliged to provide amenities or arrange payment of wages to contract
labour employed by the contractor either diregtly or through sub contractor under the
contract on account of failures on the part <%)ytractor to provide the amenities and / or
arrange payment of wages to the contra % ur as required of him under the provision
of the said act / rules made there un @\\ ngineer/Employer shall be at liberty without
prejudice to the rights of Engineer/E% er under Section 20(2) and 21(4) of the
contract labour (Regulation and Abolition) Act 1970 to recover the whole or part of the
expenditure so incurred on the wages so paid by the Engineer/Employer/Railway from

the security deposit and/or from any sum or sums due to the contractor whether under
this contract or any other contract.

N

The Contractor shall inform the Contractor’'s Personnel about their liability to pay personal
income taxes in the Country in respect of such of their salaries, wages, allowances, and
any benefits as are subject to taxes under the Laws of the Country for the time being in
force, and the Contractor shall perform such duties in regard to such deductions thereof
as may be imposed on him by such Laws.

The Contractor shall keep the Employer indemnified in case any action is taken against
the Employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made there-under, regulation or notifications including
amendment. If the Employer is caused to pay or reimburse, such amounts as may be
necessary to cause or observe, or for non-observance of the provisions stipulated in the
notifications/bye laws/Acts/Rules/ regulations including amendments, if any, on the part of
the Contractor, the Engineer/Employer shall have the right to deduct any money due to
the contractor including his amount of performance security. The Employer/Engineer
shall also have right to recover from the Contractor any sum required or estimated to be
required for making good the loss or damage suffered by the Employer.
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The employees of the Contractor and the Sub-Contractor in no case shall be treated as
the employees of the Employer at any point of time.

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (lll of
1961), the rules made there under and the orders that may be issued from time to time
under the said Act and the said Rules and on his failure or neglect to do so he shall be
subject to all liabilities provide by the said Act and said Rules.

The Contractor and his Sub Contractors shall comply with all applicable Labour Laws,
and should not employ Child Labour for construction and maintenance activities. The
Contractor shall provide appropriate facilities for children in Construction Camp sites.

The Contractors shall not differentiate wages between men and women for work of equal
value.

6.3 Persons in the Service of Employer

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst
persons in the service of the Employer or the Engineer.

6.4 Labour Laws

The Contractor shall comply with all thesrelevant labour Laws applicable to the
Contractor’s Personnel, including Laws %i?g to their employment, health, safety,
welfare, immigration, and emigration, @h Il allow them all their legal rights. The
contractor and his sub-contractors @\b responsible to ensure at his own cost,
compliance to all laws, bye-laws, fu and regulations for the time being in force
pertaining to the employment of Ioc&‘br imported labour and shall take all necessary
precautions to ensure and preserve the health and safety of all staff employed directly or
through sub-contractors or petty contractors on the works which shall include all the acts
listed in Appendex — 1 but not limited to the same.

The Contractor shall require his employees to obey all applicable Laws, including those
concerning safety at work.

During continuance of the Contract, the Contractor and his Sub-Contractors shall abide at
all times by all existing labour enactments and rules made thereunder, regulations,
notifications and bye laws of the State or Central government or local authority and any
other labour laws (including rules), regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State or the
Central Government or the local authority. Salient features of some of the major labour
laws hat are applicable to construction industry are given in Appendix 1 to these
Conditions of Contract.

6.5 Working Hours

No work shall be carried out on the Site on locally recognised days of rest, or outside the
normal working hours stated in the Contract Data, unless:

(a) otherwise stated in the Contract,
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(b) the Engineer gives consent, or

(c¢) the work is unavoidable, or necessary for the protection of life or property or for the
safety of the Works, in which case the Contractor shall immediately advise the
Engineer.

6.6 Facilities for Staff and Labour

Except as otherwise stated in the Specification, the Contractor shall provide and maintain
all necessary accommodation and welfare facilities for the Contractor's Personnel. The
Contractor shall also provide facilities for the Employer's Personnel as stated in the
Specification.

The Contractor shall not permit any of the Contractor's Personnel to maintain any
temporary or permanent living quarters within the structures forming part of the
Permanent Works.

6.7 Health and Safety

The Contractor shall at all times take all reasonable precautions to maintain the health
and safety of the Contractor’'s Personnel. In collaboration with local health authorities, the
Contractor shall ensure that medical staff, first aid facilities, sick bay and a standing
arrangement for ambulance service are available at a phone call at all times at the Site
and at any accommodation for Contractor's and Employer's Personnel, and that suitable
arrangements are made for all necessary welfare and hygiene requirements and for the
prevention of epidemics.

In the event of any outbreak of illness idemic nature, the Contractor shall comply
with and carry out such regulations and requirements as may be made by the
Government or the local medical 07%0 ary authorities, for the purpose of dealing with
and overcoming the same. The Contractor shall appoint an accident prevention officer at
the Site, responsible for maintaining safety and protection against accidents. This person
shall be qualified for this responsibility, and shall have the authority to issue instructions
and take protective measures to prevent accidents. Throughout the execution of the
Works, the Contractor shall provide whatever is required by this person to exercise this
responsibility and authority.

The Contractor shall send, to the Engineer, details of any accident as soon as practicable
after its occurrence.

HIV-AIDS Prevention. The Contractor shall conduct an HIV-AIDS awareness programme
via an approved service provider, and shall undertake such other measures as are
specified in this Contract to reduce the risk of the transfer of the HIV virus between and
among the Contractor’s Personnel and the local community, to promote early diagnosis
and to assist affected individuals.

Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply
with and carry out such regulations, orders and requirements as may be made by the
Government or the local medical or sanitary authorities, for the purpose of dealing with
and overcoming the same.
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Records of Safety and Health

The Contractor shall maintain such records and make such reports concerning safety,
health and welfare of persons and damage to property as the Engineer may from time to
time prescribe.

Submission of Returns: :

The contractor shall be responsible for timely submission of all returns and statements to
the concerned authorities in full compliance of all rules, bye-laws and regulations for the
time being in force.

The Contractor shall throughout the contract (including the Defects Notification Period): (i)
conduct Information, Education and Consultation Communication (IEC) campaigns, at
least every other month, addressed to all the Site staff and labor (including all the
Contractor's employees, all Sub-Contractors and Consultants' employees, and all truck
drivers and crew making deliveries to Site for construction activities) and to the immediate
local communities, concerning the risks, dangers and impact, and appropriate avoidance
behavior with respect to of Sexually Transmitted Diseases (STD)—or Sexually
Transmitted Infections (STI) in general and HIV/AIDS in particular; (ii) provide male or
female condoms for all Site staff and labor as appropriate; and (iii) provide for STI and
HIV/AIDS screening, diagnosis, counseling and referral to a dedicated national STI and
HIV/AIDS program, (unless otherwise agreed) of all Site staff and labor.

The Contractor shall include in the program ta@’be submitted for the execution of the Works
under Sub-Clause 8.3 an alleviation progr. ite staff and labour and their families in
respect of Sexually Transmitted Infect STIl) and Sexually Transmitted Diseases
(STD) including HIV/AIDS. The STI, HIV/AIDS alleviation program shall indicate
when, how and at what cost the C r plans to satisfy the requirements of this Sub-
Clause and the related specification. “*For each component, the program shall detail the
resources to be provided or utilized and any related sub-contracting proposed. The
program shall also include provision of a detailed cost estimate with supporting
documentation. Payment to the Contractor for preparation and implementation this
program shall not exceed the Provisional Sum dedicated for this purpose.

6.8 Contractor’s Superintendence

Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the
Contractor’s obligations, the Contractor shall provide all necessary superintendence to
plan, arrange, direct, manage, inspect and test the work.

Superintendence shall be given by a sufficient number of persons having adequate
knowledge of the language for communications (defined in Sub-Clause 1.4 [Law and
Language]) and of the operations to be carried out (including the methods and techniques
required, the hazards likely to be encountered and methods of preventing accidents), for
the satisfactory and safe execution of the Works.

The Contractor shall employ the key personnel named in the Schedule of Personnel as
referred to in the Contract Data to carry out the functions stated in the Schedule or other
personnel approved by the Engineer. The Engineer will approve any proposed
replacement of key personnel only if their qualifications, abilities and relevant experience
are substantially equal to or better than those of the personnel listed in the Schedule.
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The Contractor shall not employ any retired government Gazetted officer, who has either
not completed one year after the date of retirement, or has not obtained permission to
employment with the Contractor.

6.9 Contractor’s Personnel

The Contractor’'s Personnel shall be appropriately qualified, skilled and experienced in
their respective trades or occupations. The Engineer may require the Contractor to
remove (or cause to be removed) any person employed on the Site or Works, including
the Contractor’s Representative if applicable, who:

(a) persists in any misconduct or lack of care,
(b) carries out duties incompetently or negligently,
(c) fails to conform with any provisions of the Contract, or

(d) persists in any conduct which is prejudicial to safety, health, or the protection of the
environment.

If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s
staff or his work force stating the reasons, the Contractor shall ensure that the person leaves
the Site within seven (7) days and has no further connection with the work in the Contract
The replacement person shall be appointed wi%ourteen (14) days of the notification by the
Engineer.

A reasonable proportion of the Co Superintending Staff shall have a working
knowledge of the English language e Contractor shall have available on site at all
times a sufficient number of competent interpreters to ensure the proper transmission of
instructions and information. If appropriate, the Contractor shall then appoint (or cause to
be appointed) a suitable replacement person.

6.10 Records of Contractor’s Personnel and Equipment

The Contractor shall submit, to the Engineer, details showing the number of each class of
Contractor’'s Personnel and of each type of Contractor's Equipment on the Site. Details
shall be submitted each calendar month, in a form approved by the Engineer, until the
Contractor has completed all work which is known to be outstanding at the completion
date stated in the Taking-Over Certificate for the Works.

6.11 Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful,
riotous or disorderly conduct by or amongst the Contractor’'s Personnel, and to preserve
peace and protection of persons and property on and near the Site.
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6.12 Foreign Personnel

The Contractor may bring in to the country any foreign personnel who are necessary for
the execution of the Works to the extent allowed by the applicable Laws. The Contractor
shall ensure that these personnel are provided with the required residence visas and work
permits. The Employer will, without any financial liability, if requested by the Contractor,
use his best endeavours in a timely and expeditious manner to assist the Contractor in
obtaining any local, state, national, or government permission required for bringing in the
Contractor’s personnel.

The Contractor shall be responsible for the return of these personnel to the place where
they were recruited or to their domicile. In the event of the death in the Country of any of
these personnel or members of their families, the Contractor shall similarly be responsible
for making the appropriate arrangements for their return or burial. Contractor shall also
be responsible for any legal liabilities during their stay.

6.13 Supply of Foodstuffs

The Contractor shall arrange for the provision of a sufficient supply of suitable food as
may be stated in the Specification at reasonable prices for the Contractor’'s Personnel for
the purposes of or in connection with the Contract.

6.14 Supply of Water %
The Contractor shall, having regard to | @) itions, provide on the Site an adequate
supply of drinking and other water for %ﬂ f the Contractor’'s Personnel.

6.15 Measures against Insect and P;st Nuisance

The Contractor shall at all times take the necessary precautions to protect the
Contractor’'s Personnel employed on the Site from insect and pest nuisance, and to
reduce their danger to health. The Contractor shall comply with all the regulations of the
local health authorities, including use of appropriate insecticide.

The Contractor shall provide his staff and labour with suitable prophylactics for the
prevention of malaria, and take steps to prevent the formation of stagnant pools of water.
He shall comply with all the regulations of the local health authorities in these respects
and shall in particular arrange to spray thoroughly with approved insecticides all buildings
erected on the site such treatment shall be carried out at least once a year or as
instructed by the Engineer. The Contractor shall warn his staff and labour of the dangers
of diseases like Malaria, Filaria and other contagious diseases etc. and also Scorpions,
Snakes, Wild animals etc. and preventive actions required to be taken by the labour and
staff.

6.16 Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Laws of the Country,
import, sell, give barter or otherwise dispose of any alcoholic liquor or drugs, or permit or
allow importation, sale, gift barter or disposal thereto by Contractor's Personnel.

Section 6 —General Conditions of Contract (GCC) 182



K RIDE: BYPL-HSRA/DL/BALLAST (MULTIPLE PACKAGES)

6.17 Arms and Ammunition

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or
ammunition of any kind, or allow Contractor's Personnel to do so.

6.18 Festivals and Religious Customs

The Contractor shall respect the Country's recognized festivals, days of rest and religious
or other customs.

6.19 Funeral Arrangements

The Contractor shall be responsible, to the extent required by local regulations, for making
any funeral arrangements for any of his local employees who may die while engaged
upon the Works.

6.20 Prohibition of Forced or Compulsory Labour

The contractor shall not employ "forced or compulsory labour" in any form. "Forced or
compulsory labour" consists of all work orsservice, not voluntarily performed, that is
extracted from an individual under threat o r penalty.

6.21 Prohibition of Harmful Chilm@m

The Contractor shall not employ any child to perform any work that is economically
exploitative, or is likely to be hazardous to, or to interfere with, the child's education, or to
be harmful to the child's health or physical, mental, spiritual, moral, or social development.

6.22 Employment Records of Workers

The Contractor shall keep complete and accurate records of the employment of labour at
the Site. The records shall include the names, ages, genders, hours worked and wages
paid to all workers. These records shall be summarized on a monthly basis and shall be
available for inspection by the Engineer during normal working hours. These records
shall be included in the details to be submitted by the Contractor under Sub-Clause 6.10
[Records of Contractor’s Personnel and Equipment].

() In addition to the above, the Contractor shall register his firm/company etc. on website
‘www.shramikkalyan.indianrailways.gov.in’ and upload requisite details of labour and
their payment in this portal. These details shall be available in public domain. The
Registration/ updation on Portal shall be done as under:

(a) Contractor shall apply for onetime registration of his company/firm etc. in the
Shramikkalyan portal with requisite details subsequent to issue of Letter of
Acceptance. Employer/Engineer shall approve the contractor’s registration in the
portal within 7 days of receipt of such request.
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(b) Contractor once approved by any Employer/Engineer, can create password with
login ID (PAN No.) for subsequent use of portal for all LoAs issued in his favour.

(c) The contractor once registered on the portal, shall provide details of his Letter of
Acceptances (LoA) / Contract Agreements on shramikkalyan portal within 15 days
of issue of any LoA for approval of concerned Employer/Engineer.
Employer/Engineer shall update (if required) and approve the details of LoA filled
by contractor within 7 days of receipt of such request.

(d) After approval of LoA by Employer/Engineer, contractor shall fill the salient details
of contract labours engaged in the contract and ensure updating of each wage
payment to them on shramikkalyan portal on monthly basis.

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading
of all salient details of engaged contractual labour & payments made thereof after
each wage period.

(i) While processing payment of any ‘Interim Payment Certificate’ or ‘Final Payment
Certificate’ or release of ‘Advances’ or ‘Performance Guarantee / Security deposit’,

contractor shall submit a certificate to the ineer or Engineer’s representatives that “|

have uploaded the correct details of c abours engaged in connection with this

contract and payments made to during the wage period in Railway’s

Shramikkalyan portal at ‘www. ikkalyan.indianrailways.gov.in’ till __ Month,
Year.”
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7 | Plant, Materials and Workmanship

7.1 Manner of Execution

The Contractor shall carry out the manufacture of Plant, the production and manufacture
of Materials, and all other execution of the Works:

(a) inthe manner (if any) specified in the Contract,

(b) in a proper workmanlike and careful manner, in accordance with recognised good
practice, and

(c) with properly equipped facilities and non-hazardous Materials, except as otherwise
specified in the Contract.

7.2 Samples

The Contractor shall submit the following samples of Materials, and relevant information,
to the Engineer for consent prior to using the Materials in or for the Works:

(a) manufacturer’s standard samples of Materials and samples specified in the Contract,
all at the Contractor’s cost, and

(b) additional samples instructed by the Engineer as a Variation.
Each sample shall be labelled as to origin % nded use in the Works.

&

The Employer’s Personnel shall at all reasonable times:

7.3 Inspection

(a) have full access to all parts of the Site and to all places from which natural Materials
are being obtained, and

(b) during production, manufacture and construction (at the Site and elsewhere), be
entitled to examine, inspect, measure and test the materials and workmanship, and
to check the progress of manufacture of Plant and production and manufacture of
Materials.

The Contractor shall give the Employer’s Personnel full opportunity to carry out these
activities, including providing access, facilities, permissions and safety equipment. No
such activity shall relieve the Contractor from any obligation or responsibility.

The Contractor shall give notice to the Engineer whenever any work is ready and before it
is covered up, put out of sight, or packaged for storage or transport. The Engineer shall
then either carry out the examination, inspection, measurement or testing without
unreasonable delay, or promptly give notice to the Contractor that the Engineer does not
require to do so. If the Contractor fails to give the notice, he shall, if and when required by
the Engineer, uncover the work and thereafter reinstate and make good, all at the
Contractor’s cost.
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7.4 Testing

This Sub-Clause shall apply to all tests specified in the Contract, other than the Tests after
Completion (if any).

The Contractor shall provide all apparatus, assistance, documents and other information,
electricity, equipment, fuel, consumables, instruments, labour, materials, and suitably
qualified and experienced staff, as are necessary to carry out the specified tests
efficiently. The Contractor shall agree, with the Engineer, the time and place for the
specified testing of any Plant, Materials and other parts of the Works.

The Engineer may, under Clause 13 [Variations and Adjustments], vary the location or
details of specified tests, or instruct the Contractor to carry out additional tests. If these
varied or additional tests show that the tested Plant, Materials or workmanship is not in
accordance with the Contract, the cost of carrying out this Variation shall be borne by the
Contractor, notwithstanding other provisions of the Contract.

The Engineer shall give the Contractor not less than 24 hours’ notice of the Engineer’s
intention to attend the tests. If the Engineer does not attend at the time and place agreed,
the Contractor may proceed with the tests, unless otherwise instructed by the Engineer,
and the tests shall then be deemed to have been made in the Engineer’s presence.

If the Contractor suffers delay and/or incurs Cast from complying with these instructions or
as a result of a delay for which the Employer is responsible, the Contractor shall give
notice to the Engineer and shall be e bject to Sub-Clause 20.1 [Contractor's

Claims] to: %
(a) an extension of time for any elay, if completion is or will be delayed, under
Sub-Clause 8.4 [Extension of Time for Completion], and

(b) payment of any such Cost , which shall be included in the Contract Price.

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

The Contractor shall promptly forward to the Engineer duly certified reports of the tests.
When the specified tests have been passed, the Engineer shall endorse the Contractor’s
test certificate, or issue a certificate to him, to that effect. If the Engineer has not attended
the tests, he shall be deemed to have accepted the readings as accurate.

7.5 Rejection

If, as a result of an examination, inspection, measurement or testing, any Plant, Materials
or workmanship is found to be defective or otherwise not in accordance with the Contract,
the Engineer may reject the Plant, Materials or workmanship by giving notice to the
Contractor, with reasons. The Contractor shall then promptly make good the defect and
ensure that the rejected item complies with the Contract.

If the Engineer requires this Plant, Materials or workmanship to be retested, the tests shall
be repeated under the same terms and conditions. If the rejection and retesting cause the
Employer to incur additional costs, the Contractor shall subject to Sub-Clause 2.5
[Employer’s Claims] pay these costs to the Employer.
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7.6 Remedial Work

Notwithstanding any previous test or certification, the Engineer may instruct the
Contractor to:

(a) remove from the Site and replace any Plant or Materials which is not in accordance
with the Contract,

(b) remove and re-execute any other work which is not in accordance with the Contract,
and

(c) execute any work which is urgently required for the safety of the Works, whether
because of an accident, unforeseeable event or otherwise.

The Contractor shall comply with the instruction within a reasonable time, which shall be
the time (if any) specified in the instruction, or immediately if urgency is specified under
sub-paragraph (c).

If the Contractor fails to comply with the instruction, the Employer shall be entitled to
employ and pay other persons to carry out the work. Except to the extent that the
Contractor would have been entitled to payment for the work, the Contractor shall subject

to Sub-Clause 2.5 [Employer’s Claims] pay to the Employer all costs arising from this
failure.

7.7 Ownership of Plant and Materials

Each item of Plant and Materials shall <S’extent consistent with the Laws of the
Country, become the property of the at whichever is the earlier of the following
times, free from liens and other enc es:

(a) when itis delivered to the Site;

(b) when the Contractor is entitled to payment of the value of the Plant and Materials
under Sub-Clause 8.10 [Payment for Plant and Materials in Event of Suspension].

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents

and other payments for:

(a) natural Materials obtained from outside the Site, and

(b) the disposal of material from demolitions and excavations and of other surplus
material (whether natural or man-made), except to the extent that disposal areas
within the Site are specified in the Contract.
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8 | Commencement, Delay and Suspension

8.1 Commencement of Works

The Engineer shall give the Contractor not less than 7 days’ notice of the Commencement
Date. Unless otherwise stated in the Special Conditions of Contract, the Commencement
Date shall be within the number of days after the Contractor receives the Letter of
Acceptance as specified in Contract Data.

The Contractor shall commence the execution of the Works as soon as is reasonably
practicable after the Commencement Date, and shall then proceed with the Works with
due expedition and without delay.

8.2 Time for Completion

The Contractor shall complete the whole of the Works, and each Section (if any), within
the Time for Completion for the Works or Section (as the case may be), including:

(a) achieving the passing of the Tests on Completion, and
(b) completing all work which is stated in th%)gtract as being required for whole of the

Works or Section(s) to be considere mpleted for the purposes of taking-over
under Sub-Clause 10.1 [Taking Ov Works and Sections].

(c) The date of completion for wor Qm ed in this sub-clause, shall be the earliest of
the following :

(i) The date CRS recommends opening of the Section(s) for public carriage of
passengers to Central Government, for speeds of not less than 75% of the
designed operating speeds or,

(i) The date CRS authorises the Railway Administration for opening of Section(s),
subject to sanction of the Central Government for speeds of not less than 75%
of the designed operating speeds, or,

(iii) The date CRS authorizes/sanctions opening of Section(s) without inspection.

8.3 Programme

The Contractor shall submit a detailed time programme to the Engineer within 28 days
after receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The program
shall include the physical and Financial Progress vis-a-vis program and forecast cash flow
adopting Project Management Software Primavera/Sure Track/MS Project or as mutually
agreed. The program must identify the milestones, interface requirements and program
reporting elements. The Contractor shall supply, free of cost one set of authorized
software to the Engineer and the soft copy of structured program for the project. This
shall be updated every month. The Contractor shall also submit a revised programme
whenever the previous programme is inconsistent with actual progress or with the
Contractor’s obligations. Each programme shall include:
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(a) the order in which the Contractor intends to carry out the Works, including the
anticipated timing of each stage of design (if any), Contractor's Documents,
procurement, manufacture of Plant, delivery to Site, construction, erection and
testing,

(b) each of these stages for work by each nominated Subcontractor (as defined in
Clause 5 [Nominated Subcontractors]),

(c¢) the sequence and timing of inspections and tests specified in the Contract, and
(d) a supporting report which includes:

(i) a general description of the methods which the Contractor intends to adopt, and
of the major stages, in the execution of the Works, and

(i) details showing the Contractor’'s reasonable estimate of the number of each
class of Contractor's Personnel and of each type of Contractor's Equipment,
required on the Site for each major stage.

Unless the Engineer, within 21 days after receiving a programme, gives notice to the
Contractor stating the extent to which it does not comply with the Contract, the Contractor
shall proceed in accordance with the programme, subject to his other obligations under
the Contract. The Employer's Personnel shall be entitled to rely upon the programme
when planning their activities.

The Contractor shall promptly give notice the Engineer of specific probable future
events or circumstances which may adver. Q{ﬁect the work, increase the Contract Price
or delay the execution of the Works. Th neer may require the Contractor to submit
an estimate of the anticipated effe e future event or circumstances, and/or a
proposal under Sub-Clause 13.3 [Variation Procedure].

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the
extent stated) to comply with the Contract or to be consistent with actual progress and the
Contractor’s stated intentions, the Contractor shall submit a revised programme to the
Engineer within 15 days in accordance with this Sub-Clause.

8.4 Extension of Time for Completion

The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor’'s Claims] to an
extension of the Time for Completion if and to the extent that completion for the purposes
of Sub-Clause 10.1 [Taking-Over of the Works and Sections] is or will be delayed by any
of the following causes:

(a) a Variation (unless an adjustment to the Time for Completion has been agreed under
Sub-Clause 13.3 [Variation Procedure]) or other substantial change in the quantity of
an item of work included in the Contract,

(b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of
these Conditions,

(c) exceptionally adverse climatic conditions,

(d) Unforeseeable shortages in the availability of personnel or Goods caused by
epidemic or governmental actions, or

(e) any delay, impediment or prevention caused by or attributable to the Employer, the
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Employer’s Personnel, or the Employer’s other contractors.

If the Contractor considers himself to be entitled to an extension of the Time for
Completion, the Contractor shall give notice to the Engineer in accordance with Sub-
Clause 20.1 [Contractor’s Claims]. When determining each extension of time under Sub-
Clause 20.1, the Engineer shall review previous determinations and may increase, but
shall not decrease, the total extension of time.

8.5 Delays Caused by Authorities
If the following conditions apply, namely:

(a) the Contractor has diligently followed the procedures laid down by the relevant
legally constituted public authorities in the Country,

(b) these authorities delay or disrupt the Contractor’s work, and
(c) the delay or disruption was Unforeseeable,

then this delay or disruption will be considered as a cause of delay under sub-paragraph
(b) of Sub-Clause 8.4 [Extension of Time for Completion].

8.6 Rate of Progress
If, at any time:
(a) actual progress is too slow to complete within the Time for Completion, and/or

(b) progress has fallen (or will fall) behind t%;rrent programme under Sub-Clause 8.3
[Programmel],

other than as a result of a cause %\\ n Sub-Clause 8.4 [Extension of Time for
Completion], then the Engineer m ct the Contractor to submit, under Sub-Clause
8.3 [Programme], a revised programene and supporting report describing the revised
methods which the Contractor proposes to adopt in order to expedite progress and
complete within the Time for Completion.

Unless the Engineer notifies otherwise, the Contractor shall adopt these revised methods,
which may require increases in the working hours and/or in the numbers of Contractor’s
Personnel and/or Goods, at the risk and cost of the Contractor. If these revised methods
cause the Employer to incur additional costs, the Contractor shall subject to Sub-Clause
2.5 [Employer’s Claims] pay these costs to the Employer, in addition to delay damages (if
any) under Sub-Clause 8.7 below.

8.7 Extension of Time for Completion with Delay Damages

If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion for entire work
or for specified section wise completion period ], and he is not entitled to an extension of
time under sub clause 8.4 then the employer may grant extension of time with delay
damage in such case, the Contractor shall subject to Sub-Clause 2.5 [Employer’s Claims]
pay delay damages to the Employer for this default. These delay damages shall be the
sum stated in the Contract Data, which shall be paid for every day which shall elapse
between the relevant Time for Completion and the date stated in the Taking-Over
Certificate. However, the total amount due under this Sub-Clause shall not exceed the
maximum amount of delay damages (if any) stated in the Contract Data.
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Further, if the contractor fails to achieve physical/financial targets as per the agreed
programme for a consecutive period of 3 months without any valid reasons, other than
attributable to the contractor, a provisional recovery of delay damages shall be made from
the next interim payment certificate @ 1/10™ of the sum of delay damages stated in the
contract data, for the entire period of 3 months. Such recovery shall continue from the
further interim payment certificates till the contractor is able to make good the shortfall and
achieve the cumulative targets as per agreed programme. On achieving the cumulative
progress targets as per agreed programme, the entire amount recovered till that month,
shall be refunded to the contractor in the next interim payment certificate. In case the
contractor is unable to make good the shortfall and achieve the cumulative targets
resulting in delay in completion of the project, then the provisional recoveries made shall
be adjusted against the delay damages to be finally imposed on the contractor.

These delay damages shall be the only damages due from the Contractor for such
default, other than in the event of termination under Sub-Clause 15.2 [Termination by
Employer] prior to completion of the Works. These damages shall not relieve the
Contractor from his obligation to complete the Works, or from any other duties, obligations
or responsibilities which he may have under the Contract.

8.8 Suspension of Work

The Engineer may at any time instruct the Contractor to suspend progress of part or all of
the Works. During such suspension, the Contractor shall protect, store and secure such
part or the Works against any deterioratio damage.

cause is notified and is the responsi e Contractor, the following Sub-Clauses 8.9,

The Engineer may also notify the cau%\ah e suspension. If and to the extent that the
li
8.10 and 8.11 shall not apply.

8.9 Consequences of Suspension

If the Contractor suffers delay and/or incurs Cost from complying with the Engineer’s
instructions under Sub-Clause 8.8 [Suspension of Work] and/or from resuming the work,
the Contractor shall give notice to the Engineer and shall be entitled subject to Sub-
Clause 20.1 [Contractor’s Claims] to:

(a) an extension of time for any such delay, if completion is or will be delayed, under
Sub-Clause 8.4 [Extension of Time for Completion], and

(b) payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

The Contractor shall not be entitled to an extension of time for, or to payment of the Cost
incurred in, making good the consequences of the Contractor's faulty design,
workmanship or materials, or of the Contractor’s failure to protect, store or secure in
accordance with Sub-Clause 8.8 [Suspension of Work].
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8.10 Payment for Plant and Materials in Event of Suspension

The Contractor shall be entitled to payment of the value (as at the date of suspension)of
Plant and/or Materials, if:

(a) the work on Plant or delivery of Plant and/or Materials has been suspended for more
than 28 days,

(b) the Contractor has marked the Plant and/or Materials as the Employer’s property in
accordance with the Engineer’s instructions, and

(¢) Such materials or plant is received at site.

8.11 Prolonged Suspension

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more
than 84 days, the Contractor may request the Engineer's permission to proceed. If the
Engineer does not give permission within 28 days after being requested to do so, the
Contractor may, by giving notice to the Engineer, treat the suspension as an omission
under Clause 13 [Variations and Adjustments] of the affected part of the Works. If the
suspension affects the whole of the Works, the Contractor may give notice of termination
under Sub-Clause 16.2 [Termination by Contractor].

8.12 Resumption of Work

After the permission or instruction to pro iven, the Contractor and the Engineer
shall jointly examine the Works and the and Materials affected by the suspension.
The Contractor shall make good an ioration or defect in or loss of the Works or
Plant or Materials, which has occur ing the suspension.

8.13 Bonus for early completion:

If the Contractor achieves completion of the whole of the Works or any section(s) prior to
the intended Completion Date prescribed in Contract data (Extension of time pursuant to
Clause 8.4 or any other clause of these conditions will not be considered), the Employer
shall pay to the Contractor a sum stated in the Contract data as bonus for early
completion, for every calendar month which shall elapse between the date of completion
of all items of works as stipulated in the contract, including variations ordered by the
Engineer and the time prescribed in Clause 8.2. However, on handing over of the
particular section for construction of OHE foundations after completing formation, turfing,
side drains & protection works for the section excluding station yards but including
buildings required for commissioning of the section, the section shall be considered to be
substantially completed for the purposes of first stage bonus payment.

If General Manager of the Zonal Railway has signed application for opening of the
section(s), such section(s) shall be treated as substantially completed on the date 45 days
after the date of signing the application for the purposes of second stage bonus under this
clause subject to the conditions that: -

a) In case the CRS has authorized the opening of the section(s) within 45 days from
the date of signing the application, then date of authorization shall be the date of
completion.
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b) In case the CRS has not authorized opening of the section(s) after having come
for inspection within 45 days from the date of signing the application, then the
section(s) shall not be treated as substantially completed for the purposes of
bonus under this clause.

For the purpose of calculating bonus payments, the time given in the Bid for completion of
the whole works or any section(s) is fixed and unless otherwise agreed, no adjustment of
the time by reasons of granting an extension of time pursuant to clause 8.4 or any other
clause of these conditions will be allowed. Any period falling short of completed month
shall be ignored for the purpose of computing the period relevant for the payment of
bonus.

If the Contractor achieves completion of the whole of the Works or any section(s) prior
to the intended Completion Date prescribed in Contract data (Extension of time pursuant
to Clause 8.4 or any other clause of these conditions will not be considered), the
Employer shall pay to the Contractor a sum stated in the Contract data as bonus for early
completion, for every calendar month which shall elapse between the date of completion
of all items of works as stipulated in the contract, including variations ordered by the
Engineer and the time prescribed in Clause 8.2. However, on completion of all PSC
girder/slab bridges including protection works and successful passing of load testing but
excluding linking of track, and on completion of all steel girder bridges, if any, including
protection works but excluding load testing and linking of track on steel girder bridges, the
section shall be considered to be substantlally completed for the purposes of bonus
payment under this clause. In case the particular section involves construction of steel
bridges, the payment of bonus shall only be.defie on successful passing of load testing of
steel bridges but the bonus is to be calc from the date of substantial completion as

defined above.
For the purpose of calculating bonu ents, the time given in the Bid for completion of

the whole works or any section(s) is fixed and unless otherwise agreed, no adjustment of
the time by reasons of granting an extension of time pursuant to clause 8.4 or any other
clause of these conditions will be allowed. Any period falling short of completed month
shall be ignored for the purpose of computing the period relevant for the payment of
bonus.
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9 | Tests on Completion

9.1 Contractor’s Obligations

The Contractor shall carry out the Tests on Completion in accordance with this Clause
and Sub-Clause 7.4 [Testing], after providing the documents in accordance with sub-
paragraph (d) of Sub-Clause 4.1 [Contractor’'s General Obligations].

The Contractor shall give to the Engineer not less than 21 days’ notice of the date after
which the Contractor will be ready to carry out each of the Tests on Completion. Unless
otherwise agreed, Tests on Completion shall be carried out within 14 days after this date,
on such day or days as the Engineer shall instruct.

In considering the results of the Tests on Completion, the Engineer shall make allowances
for the effect of any use of the Works by the Employer on the performance or other
characteristics of the Works. As soon as the Works, or a Section, have passed any Tests
on Completion, the Contractor shall submit a certified report of the results of these Tests
to the Engineer.

9.2 Delayed Tests

If the Tests on Completion are being unduly delayed by the Employer, Sub-Clause 7.4
[Testing] (fifth paragraph) and/or Sub-Clause 3 [Interference with Tests on Completion]
shall be applicable.

If the Tests on Completion are being @Iayed by the Contractor, the Engineer may
by notice require the Contractor to%é out the Tests within 21 days after receiving the
notice. The Contractor shall carry ou Tests on such day or days within that period as
the Contractor may fix and of which he shall give notice to the Engineer.

If the Contractor fails to carry out the Tests on Completion within the period of 21 days,
the Employer's Personnel may proceed with the Tests at the risk and cost of the
Contractor. The Tests on Completion shall then be deemed to have been carried out in
the presence of the Contractor and the results of the Tests shall be accepted as accurate.

9.3 Retesting

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5
[Rejection] shall apply, and the Engineer or the Contractor may require the failed Tests,
and Tests on Completion on any related work, to be repeated under the same terms and
conditions.

9.4 Failure to Pass Tests on Completion

If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-
Clause 9.3 [Retesting], the Engineer shall be entitled to:

(a) order further repetition of Tests on Completion under Sub-Clause 9.3;

(b) if the failure deprives the Employer of substantially the whole benefit of the Works or
Section, reject the Works or Section (as the case may be), in which event the
Employer shall have the same remedies as are provided in sub-paragraph (c) of
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Sub-Clause 11.4 [Failure to Remedy Defects]; or
(c) issue a Taking-Over Certificate, if the Employer so requests.

In the event of sub-paragraph (c), the Contractor shall proceed in accordance with all
other obligations under the Contract, and the Contract Price shall be reduced by such
amount as shall be appropriate to cover the reduced value to the Employer as a result of
this failure. Unless the relevant reduction for this failure is stated (or its method of
calculation is defined) in the Contract, the Employer may require the reduction to be (i)
agreed by both Parties (in full satisfaction of this failure only) and paid before this Taking-
Over Certificate is issued, or (ii) determined and paid under Sub-Clause 2.5 [Employer’s
Claims] and Sub-Clause 3.5 [Determinations].

9.5 Contractor’s obligations

Notwithstanding the provisions of sub-clauses 4.1, 9.1 to 9.4 the provisions in subsequent
sub-clauses shall apply for works of Permanent Way, signaling and telecommunication
and railway electrification excluding General Electrical Services.

(a) The Contractor shall be responsible for the execution of temporary and/or permanent
works which may require the prior sanction/approval of Commissioner of Railway
Safety (CRS) in accordance with extant rules for “ The Railways opening for Public
Carriage of Passengers” was amended from time to time. And applicable as and
when the works are undertaken. The Contractor shall initiate the process for
approval at least 63 (sixty three) days.p undertaking such works which require
the approval of Commissioner @ iway Safety (CRS) and furnish draft
documentation to the Engineer.

(b) The Contractor shall ensure th I;ting services and operations for public carriage
of passengers or goods, are not affected except those, which are essentially required
to be regulated for execution of works. Such items of works shall be planned and
coordinated through the Engineer.

(c) Prior to the commencement of commercial operations of passenger traffic :

(i) The Contractor may have to operate locomotives, track machines and any
other rolling stock for track tamping, trial runs, etc. for which track, signaling
or OHE works must comply with the specifications.

(i) The Employer may permit freight train operations to Railway after
certification by the authorized person of Zonal Railway

(i) The Contractor shall be responsible for maintaining the facilities ensuring
safety of operations under (i) & (ii) above as per specifications.
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10 | Employer’s Taking Over

10.1 Taking Over of the Works and Sections

Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works
shall be taken over by the Employer/Railway when (i) the Works have been completed in
accordance with the Contract, including the matters described in Sub-Clause 8.2 [Time for
Completion] and except as allowed in sub-paragraph (a) below, and (ii) a Taking-Over
Certificate for the Works has been issued, or is deemed to have been issued in
accordance with this Sub-Clause.

The Contractor may apply by notice to the Engineer for a Taking-Over Certificate not
earlier than 14 days before the Works will, in the Contractor’s opinion, be complete and
ready for taking over. If the Works are divided into Sections, the Contractor may similarly
apply for a Taking-Over Certificate for each Section.

In case the works are to be taken over in accordance with sub-clause 9.5, the completed
works shall be taken over by the Zonal Railway with the procedure specified by the
Engineer.

The Engineer shall, within 28 days after rthe Contractor’s application:

(a) issue the Taking-Over Certificat% Contractor, stating the date on which the
Works or Section were compl% accordance with the Contract, except for any
minor outstanding work and de which will not substantially affect the use of the

Works or Section for their intended purpose (either until or whilst this work is

completed and these defects are remedied); or

(b) reject the application, giving reasons and specifying the work required to be done by
the Contractor to enable the Taking-Over Certificate to be issued. The Contractor
shall then complete this work before issuing a further notice under this Sub-Clause.

If the Engineer fails either to issue the Taking-Over Certificate or to reject the Contractor’s
application within the period of 28 days, and if the Works or Section (as the case may be)
are substantially in accordance with the Contract, the Taking-Over Certificate shall be
deemed to have been issued on the last day of that period.

10.2 Taking Over of Parts of the Works

The Engineer may, at the sole discretion of the Employer, issue a Taking-Over Certificate
for any part of the Permanent Works.

The Employer shall not use any part of the Works (other than as a temporary measure
which is either specified in the Contract or agreed by both Parties) unless and until the
Engineer has issued a Taking-Over Certificate for this part. However, if the Employer
does use any part of the Works before the Taking-Over Certificate is issued:
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(a) the part which is used shall be deemed to have been taken over as from the date on
which it is used,

(b) the Contractor shall cease to be liable for the care of such part as from this date,
when responsibility shall pass to the Employer, and

(c) if requested by the Contractor, the Engineer shall issue a Taking-Over Certificate for
this part.

After the Engineer has issued a Taking-Over Certificate for a part of the Works, the
Contractor shall be given the earliest opportunity to take such steps as may be necessary
to carry out any outstanding Tests on Completion. The Contractor shall carry out these
Tests on Completion as soon as practicable before the expiry date of the relevant Defects
Notification Period.

If the Contractor incurs Cost as a result of the Employer taking over and/or using a part of
the Works, other than such use as is specified in the Contract or agreed by the
Contractor, the Contractor shall (i) give notice to the Engineer and (ii) be entitled subject
to Sub-Clause 20.1 [Contractor’s CIaims]@ﬁkment of any such Cost, which shall be

included in the Contract Price. After re is notice, the Engineer shall proceed in
accordance with Sub-Clause 3.5 [D@ ions] to agree or determine this Cost and
profit.

If a Taking-Over Certificate has been issued for a part of the Works (other than a Section),
the delay damages thereafter for completion of the remainder of the Works shall be
reduced. Similarly, the delay damages for the remainder of the Section (if any) in which
this part is included shall also be reduced. For any period of delay after the date stated in
this Taking-Over Certificate, the proportional reduction in these delay damages shall be
calculated as the proportion which the value of the part so certified bears to the value of
the Works or Section (as the case may be) as a whole. The Engineer shall proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine these
proportions. The provisions of this paragraph shall only apply to the daily rate of delay
damages under Sub-Clause 8.7 [Delay Damages], and shall not affect the maximum
amount of these damages.

10.3 Interference with Tests on Completion

If the Contractor is prevented, for more than 14 days, from carrying out the Tests on
Completion by a cause for which the Employer/Engineer/other Contractors of the
Employer, are responsible, the Employer shall be deemed to have taken over the Works
or Section (as the case may be) on the date when the Tests on Completion would
otherwise have been completed.

Section 6 —General Conditions of Contract (GCC) 197



K RIDE: BYPL-HSRA/DL/BALLAST (MULTIPLE PACKAGES)

The Engineer shall then issue a Taking-Over Certificate accordingly, and the Contractor
shall carry out the Tests on Completion as soon as practicable, before the expiry date of
the Defects Notification Period. The Engineer shall require the Tests on Completion to be
carried out by giving 14 days’ notice and in accordance with the relevant provisions of the
Contract.

If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out
the Tests on Completion, the Contractor shall give notice to the Engineer and shall be
entitled subject to Sub-Clause 20.1 [Contractor’s Claims] to:

(a) an extension of time for any such delay, if completion is or will be delayed, under
Sub-Clause 8.4 [Extension of Time for Completion], and

(b) payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

10.4 Surfaces Requiring Reinstatement

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part
of the Works shall not be deemed to ce% letion of any ground or other surfaces

requiring reinstatement. \
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11 | Defects Liability

11.1  Completion of Outstanding Work and Remedying Defects

In order that the Works and Contractor's Documents, and each Section, shall be in the
condition required by the Contract (fair wear and tear excepted) by the expiry date of the
relevant Defects Notification Period or as soon as practicable thereafter, the Contractor
shall:

(a) complete any work which is outstanding on the date stated in a Taking-Over
Certificate, within such reasonable time as is instructed by the Engineer, and

(b) execute all work required to remedy defects or damage, as may be notified by (or on
behalf of) the Employer on or before the expiry date of the Defects Notification Period
for the Works or Section (as the case may be).

If a defect appears or damage occurs, the Contractor shall be notified accordingly, by (or
on behalf of) the Employer.

11.2 Cost of Remedying Defects

All work referred to in sub-paragraph (b) of -Clause 11.1 [Completion of Outstanding
Work and Remedying Defects] shall be e at the risk and cost of the Contractor, if

and to the extent that the work is attrib@

(a) any design for which the Contr%' responsible,
(b) Plant, Materials or workmanship not being in accordance with the Contract, or

(c) failure by the Contractor to comply with any other obligation.

If and to the extent that such work is attributable to any other cause, the Contractor shall
be notified promptly by (or on behalf of) the Employer, and Sub-Clause 13.3 [Variation
Procedure] shall apply

11.3 Extension of Defects Notification Period

The Employer shall be entitled subject to Sub-Clause 2.5 [Employer's Claims] to an
extension of the Defects Notification Period for the Works or a Section if and to the extent
that the Works, Section or a major item of Plant (as the case may be, and after taking
over) cannot be used for the purposes for which they are intended by reason of a defect
or damage. However, a Defects Notification Period shall not be extended by more than
two years.

If delivery and/or erection of Plant and/or Materials was suspended under Sub-Clause 8.8
[Suspension of Work] or Sub-Clause 16.1 [Contractor’s Entitlement to Suspend Work], the
Contractor’s obligations under this Clause shall not apply to any defects or damage
occurring more than two years after the Defects Notification Period for the Plant and/or
Materials would otherwise have expired.
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11.4 Failure to Remedy Defects

If the Contractor fails to remedy any defect or damage within a reasonable time, a date
may be fixed by (or on behalf of) the Employer, on or by which the defect or damage is to
be remedied. The Contractor shall be given reasonable notice of this date.

If the Contractor fails to remedy the defect or damage by this notified date and this
remedial work was to be executed at the cost of the Contractor under Sub-Clause 11.2
[Cost of Remedying Defects], the Employer may (at his option):

(a) Carry out the work himself or by others, in a reasonable manner and at the
Contractor’s cost, but the Contractor shall have no responsibility for this work; and
the Contractor shall subject to Sub-Clause 2.5 [Employer's Claims] pay to the
Employer the costs reasonably incurred by the Employer in remedying the defect or
damage;

(b) require the Engineer to agree or determine a reasonable reduction in the Contract
Price in accordance with Sub-Clause 3.5 [Determinations]; or

(c) if the defect or damage deprives the Employer of substantially the whole benefit of
the Works or any major part of the Works, terminate the Contract as a whole, or in
respect of such major part which cannot be put to the intended use. Without
prejudice to any other rights, under the Contract or otherwise, the Employer shall
then be entitled to recover all sums pai%the Works or for such part (as the case

may be), plus financing costs and the dismantling the same, clearing the Site
and returning Plant and Materials to@mtractor.
11.5 Removal of Defective Work

If the defect or damage cannot be rehﬁ:edied expeditiously on the Site and the Employer
gives consent, the Contractor may remove from the Site for the purposes of repair such
items of Plant as are defective or damaged. This consent may require the Contractor to
increase the amount of the Performance Security by the full replacement cost of these
items, or to provide other appropriate security.

11.6 Further Tests

If the work of remedying of any defect or damage may affect the performance of the
Works, the Engineer may require the repetition of any of the tests described in the
Contract. The requirement shall be made by notice within 28 days after the defect or
damage is remedied.

These tests shall be carried out in accordance with the terms applicable to the previous
tests, except that they shall be carried out at the risk and cost of the Party liable, under
Sub-Clause 11.2 [Cost of Remedying Defects], for the cost of the remedial work.

11.7 Right of Access

Until the Performance Certificate has been issued, the Contractor shall have such right of
access to the Works as is reasonably required in order to comply with this Clause, except
as may be inconsistent with the Employer’s reasonable security restrictions.
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11.8 Contractor to Search

The Contractor shall, if required by the Engineer, search for the cause of any defect,
under the direction of the Engineer. Unless the defect is to be remedied at the cost of the
Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search
shall be agreed or determined by the Engineer in accordance with Sub-Clause 3.5
[Determinations] and shall be included in the Contract Price.

11.9 Performance Certificate

Performance of the Contractor’s obligations shall not be considered to have been
completed until the Employer has issued the Performance Certificate to the Contractor,
stating the date on which the Contractor completed his obligations under the Contract.

The Employer shall issue the Performance Certificate within 28 days after the latest of the
expiry dates of the Defects Notification Periods, or as soon thereafter as the Contractor
has supplied all the Contractor's Documents and completed and tested all the Works,
including remedying any defects.

Only the Performance Certificate shall be deemed to constitute acceptance of the Works.

11.10 Unfulfilled Obligations é(/
After the Performance Certificate has ued, each Party shall remain liable for the
fulfilment of any obligation which rema nperformed at that time. For the purposes of
determining the nature and extent nperformed obligations, the Contract shall be
deemed to remain in force.

11.11 Clearance of Site

Upon receiving the Performance Certificate, the Contractor shall remove any remaining
Contractor’'s Equipment, surplus material, wreckage, rubbish and Temporary Works from
the Site.

If all these items have not been removed within 28 days after the Employer receives a
copy of the Performance Certificate, the Employer may sell or otherwise dispose of any
remaining items. The Employer shall be entitled to be paid the costs incurred in
connection with, or attributable to, such sale or disposal and restoring the Site.

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys
are less than the Employer’s costs, the Contractor shall pay the outstanding balance to
the Employer.
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12 | Measurement and Evaluation

121 Works to be Measured
The Works shall be measured, and valued for payment, in accordance with this Clause.

Whenever the Engineer requires any part of the Works to be measured, reasonable notice
shall be given to the Contractor’'s Representative, who shall:

(a) promptly either attend or send another qualified representative to assist the Engineer
in making the measurement, and

(b) supply any particulars requested by the Engineer.

If the Contractor fails to attend or send a representative, the measurement made by (or on
behalf of) the Engineer shall be accepted as accurate.

Except as otherwise stated in the Contract, wherever any Permanent Works are to be
measured from records, these shall be prepared by the Engineer. The Contractor shall, as
and when requested, attend to examine and agree the records with the Engineer, and
shall sign the same when agreed. If the Coch/tor does not attend, the records shall be

agreed, then the Contractor shall giv e to the Engineer of the respects in which the
records are asserted to be inaccu After receiving this notice, the Engineer shall
review the records and either confirm or vary them. If the Contractor does not so give
notice to the Engineer within 14 days after being requested to examine the records, they
shall be accepted as accurate.

accepted as accurate. Q
If the Contractor examines and disa@ e records, and/or does not sign them as

12.2 Method of Measurement
Except as otherwise stated in the Contract and notwithstanding local practice:

(a) measurement shall be made of the net actual quantity of each item of the Permanent
Works, and

(b) the method of measurement shall be in accordance with the Bill of Quantities or other
applicable Schedules.

12.3 Evaluation

Except as otherwise stated in the contract, the Engineer shall proceed in accordance with
sub clause 3.5 (Determinations) to agree or determine the contract price by evaluating
each item of work, applying the measurement agreed or determined in accordance with
the above sub clause 12.1 and 12.2 and the appropriate rate or price for the item.

For each item of work, the appropriate rate or price for the item shall be the rate or price
specified for such item in the contract or, if there is no such item, specified for similar
work.
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12.3.1 However, a new rate or price shall be appropriate for an item of work if :
(a) all the following conditions are met for existing item of the contract:

(i) the measured quantity of the item is increased by more than 50% from the
quantity of this item in the Bill of Quantities or the Schedule,

(i) this increase in quantity multiplied by specified rate for this item in the Bill of
Quantities or the Schedule, exceeds 0.25% of the Accepted Contract Amount,
(i) this item is not specified in the contract as a “fixed rate item”.

Note: New rates in case of increase in quantity of the agreement items shall be
applicable to the increase in quantities beyond the quantities required to meet
conditions specified under 12.3.1 (a) (i) & (ii) above.

OR

(b) (i) the work is instructed under clause 13[Variations and
Adjustments],

(i) no rate or price is specified in the contract for this item, and

(iii) no specified rate or price is appropridate because the item of work is not of
similar character, or is not exe\ der similar conditions, as any item in the

contract. %
o

(c) On passage of original completion period stipulated in the contract, if site in some
stretches has not been handed over for execution of the work due to any of the
reasons mentioned below:

(i) non acquisition of land,
(i) non availability of forest/wild life clearances,

(iii) non removal of encroachments, delay in shifting of utilities (to be shifted by
other agencies) and

(iv) non handing over of the sites by other agencies/authorities

and the contractor otherwise has been executing the works satisfactorily on other
sites, as certified by the Engineer, the contractor shall be entitled for new rates for
the items and quantities of work which could not be executed in the stretches still to
be handed over. In case the progress is not satisfactory, the contractor shall not be
entitled for new rates and the Employer shall have the option either to continue the

work in these stretches through the same agency or get it executed through other
means.
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In case of entitlement for new rates, if the contractor is not willing to take up the work
in these stretches, he will have the option to say so in writing or if no agreement is
reached on new rates, the remaining works of such stretches shall be excluded from
the scope of the contract through a variation statement. In such a case the
contractor shall not be entitled for any claim or compensation on this account. The
employer shall get the remaining works on these stretches executed through other
means.

12.3.2

(iii)

(iv)

Each new rate or price for item(s) as described in sub paragraph 12.3.1 (a) & (c)
above shall be derived from an assessment of the reasonable cost of executing

the work with an additional element of 15% towards overheads and profit of the
Contractor.

Each new rate or price for item(s) as described in sub paragraph 12.3.1 (b) above
shall be derived from an assessment of the reasonable cost of executing the work
with an additional element of 15% towards overheads and profit of the Contractor,
subject to the condition that such item(s) as described in sub paragraph 12.3.1 (b)
above is/are not available in the “Standard Bill of Quantities of K RIDE”.

In case item(s) as described in sub paragraph 12.3.1 (b) above is/are available in
the “Standard Bill of Quantities of K R (updated upto 28 days prior to deadline
for submission of bids)”, new rate o%ce for such items shall be the rate as
available in the Standard Bill of s of K RIDE (updated upto 28 days prior
to deadline for submission o modified by the percentage above/below
accepted in this contract for ective schedule and also price variation shall
be applicable in the same m&u as applicable to items specified in the contract.

The assessment of reasonable cost of executing the work (except over heads and
profit which shall be 15%) shall be arrived at based on the prevailing rates and by
taking guidance from the following documents. The priority of the documents shall
be in accordance with the following sequence:

a) Analysis of Unified SOR of Indian Railway;
b) Analysis issued by MORTH,;

c) Schedule of Rates issued by CPWD;

d) Market analysis.

If the final rate decided by the competent authority as per K RIDE SOP is not
acceptable to the contractor, the contractor will be bound to execute the work at
the rates as decided by the competent authority of K RIDE but he may refer the
dispute in rate for settlement as per provisions of clause 20 of General Conditions
of Contract.Until such time as an appropriate rate or price is agreed or determined,
the Engineer shall make the Interim payment at the rate of 80% of the rate
proposed by him and accepted by the Project Director (concerned GM(Civil) in
charge of the project).
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12.3.3

Until such time as an appropriate rate or price is agreed or determined, the Engineer shall
make the Interim payment at the rate of 80% of the rate proposed by him and accepted by
the Project Director (concerned GM(Civil) in charge of the project).

12.4 Omissions

Whenever the omission of any work forms part (or all) of a Variation, the value of which
has not been agreed, if:

(a) the Contractor will incur (or has incurred) cost which, if the work had not been
omitted, would have been deemed to be covered by a sum forming part of the
Accepted Contract Amount;

(b) the omission of the work will result (or has resulted) in this sum not forming part of
the Contract Price; and

(c) this costis not deemed to be included in the evaluation of any substituted work;

then the Contractor shall give notice to the Engineer accordingly, with supporting
particulars. Upon receiving this notice, the Engineer shall proceed in accordance with
Sub-Clause 3.5 [Determinations] to agree or determine this cost, which shall be included

in the Contract Price.

Section 6 —General Conditions of Contract (GCC) 205



K RIDE: BYPL-HSRA/DL/BALLAST (MULTIPLE PACKAGES)

13 | Variations and Adjustments

13.1 Right to Vary

Variations may be initiated by the Employer at any time prior to issuing the Taking-Over
Certificate for the Works, either by an instruction or by making a request to the Contractor
to submit a proposal.

The Contractor shall execute and be bound by each Variation till the price does not
exceed 50% of the agreemental value as specified in letter of acceptance / original
agreement. For variation beyond the above the contractor shall be bound to execute,
unless the Contractor promptly gives notice to the Engineer stating (with supporting
particulars) that the Contractor cannot readily obtain the Goods required for the Variation.
Upon receiving this notice, the Engineer shall cancel, confirm or vary the instruction.

Each Variation may include:
(a) changes to the quantities of any item of work included in the Contract,
(b) changes to the quality and other characteristics of any item of work,
(c) changes to the levels, positions and/or dimensions of any part of the Works,
(d) omission of any work unless it is to b%% out by others,
)

any additional work, Plant, Materi X rvices necessary for the Permanent Works,
including any associated Te ompletion, boreholes and other testing and
exploratory work, or

(f) changes to the sequence or timing of the execution of the Works.

The Contractor shall not make any alteration and/or modification of the Permanent Works,
unless and until the Engineer instructs or approves a Variation.

13.2 Value Engineering

The Contractor may, at any time, submit to the Engineer a written proposal which (in the
Contractor’s opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the
Employer of executing, maintaining or operating the Works, (iii) improve the efficiency or
value to the Employer of the completed Works, or (iv) otherwise be of benefit to the
Employer.

The proposal shall be prepared at the cost of the Contractor and shall include the items
listed in Sub-Clause 13.3 [Variation Procedure].

If a proposal, which is approved by the Engineer, includes a change in the design of part
of the Permanent Works, then unless otherwise agreed by both Parties:

(a) the Contractor shall design this part,

(b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall
apply, and
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(c) if this change results in a reduction in the contract value of this part, the Engineer
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine a fee, which shall be included in the Contract Price. This fee shall be half
(50%) of the difference between the following amounts:

(i) such reduction in contract value, resulting from the change, excluding
adjustments under Sub-Clause 13.7 [Adjustments for Changes in Legislation]
and Sub-Clause 13.8 [Adjustments for Changes in Cost],and

(i) the reduction (if any) in the value to the Employer of the varied works, taking
account of any reductions in quality, anticipated life or operational efficiencies.

However, if amount (i) is less than amount (ii), there shall not be a fee.

13.3 Variation Procedure

If the Engineer requests a proposal, prior to instructing a Variation, the Contractor shall
respond in writing as soon as practicable, either by giving reasons why he cannot comply
(if this is the case) or by submitting:

(a) a description of the proposed work to be performed and a programme for its
execution,

(b) the Contractor's proposal for any necessary modifications to the programme
according to Sub-Clause 8.3 [Programme] and to the Time for Completion, and

(c) the evaluation of the Variation shall b@ cified in Clause 12.3 Evaluation.

The Engineer shall, as soon as practi after receiving such proposal (under Sub-
Clause 13.2 [Value Engineering] o) ise), respond with approval, disapproval or
comments. The Contractor shall not any work whilst awaiting a response.

Each instruction to execute a Variation, with any requirements for the recording of Costs,
shall be issued by the Engineer to the Contractor, who shall acknowledge receipt.

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and
Evaluation], unless the Engineer instructs or approves otherwise in accordance with this
Clause.

13.4 Payment in Applicable Currencies

If the Contract provides for payment of the Contract Price in more than one currency, then
whenever an adjustment is agreed, approved or determined as stated above, the amount
payable in each of the applicable currencies shall be specified. For this purpose,
reference shall be made to the actual or expected currency proportions of the Cost of the
varied work, and to the proportions of various currencies specified for payment of the
Contract Price.

13.5 Provisional Sums

Each Provisional Sum shall only be used, in whole or in part, in accordance with the
Engineer’s instructions, and the Contract Price shall be adjusted accordingly. The total
sum paid to the Contractor shall include only such amounts, for the work, supplies or
services to which the Provisional Sum relates, as the Engineer shall have instructed. For
each Provisional Sum, the Engineer may instruct:
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(a) work to be executed (including Plant, Materials or services to be supplied) by the
Contractor and valued under Sub-Clause 13.3 [Variation Procedure]; and/or

(b) Plant, Materials or services to be purchased by the Contractor, from a nominated
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and
for which these shall be included in the Contract Price:

(i) the actual amounts paid (or due to be paid) by the Contractor, and

(il) a sum for overhead charges and profit, calculated as a percentage of these
actual amounts by applying the relevant percentage rate (if any) stated in the
appropriate Schedule. If there is no such rate, the percentage rate stated in the
Contract Data shall be applied.

The Contractor shall, when required by the Engineer, produce quotations, invoices,
vouchers and accounts or receipts in substantiation.

13.6 Day work

For work of a minor or incidental nature, the Engineer may instruct that a Variation shall
be executed on a daywork basis. The work shall then be valued in accordance with the
Daywork Schedule included in the Contract, and the following procedure shall apply. If a
Daywork Schedule is not included in the Contract, this Sub-Clause shall not apply.

Before ordering Goods for the work, the Contractor shall submit quotations to the
Engineer. When applying for payment, the ractor shall submit invoices, vouchers and
accounts or receipts for any Goods. \

Except for any items for which the Schedule specifies that payment is not due,
the Contractor shall deliver each the Engineer accurate statements in duplicate
which shall include the following details of the resources used in executing the previous
day’s work:

(a) the names, occupations and time of Contractor’s Personnel,

(b) the identification, type and time of Contractor's Equipment and Temporary Works,
and

(c) the quantities and types of Plant and Materials used.

One copy of each statement will, if correct, or when agreed, be signed by the Engineer
and returned to the Contractor. The Contractor shall then submit priced statements of
these resources to the Engineer, prior to their inclusion in the next Statement under Sub-
Clause 14.3 [Application for Interim Payment Certificates]

13.7 Adjustments for Changes in Legislation

Contract Price shall be adjusted to take account of any increase or decrease in Cost
resulting from a change in the Laws of the Country (including the introduction of new Laws
and the repeal or modification of existing Laws) or in the judicial or official governmental
interpretation of such Laws, made after the Base Date, which affect the Contractor in the
performance of obligations under the Contract.
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If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as
a result of these changes in the Laws or in such interpretations, made after the Base
Date, the Contractor shall give notice to the Engineer and shall be entitled subject to Sub-
Clause 20.1 [Contractor’s Claims] to:

(a) an extension of time for any such delay, if completion is or will be delayed, under
Sub-Clause 8.4 [Extension of Time for Completion], and

(b) payment of any such Cost, which shall be included in the Contract Price

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

In case there is a decrease in cost as a result of changes of Law by Legislation after the
Base Date, the Engineer shall proceed in accordance with Sub Clause 3.5 (determination)
to agree or determine these matters without waiting for Contractor’'s / Employer’s Notice.

Notwithstanding the foregoing, the Contractor shall not be entitled to such an extension of
time if the same shall already have been taken into account in determining an extension
and such Cost shall not be separately paid if the same shall already have been taken into
account in the indexing of any inputs to the table of adjustment data in accordance with
the provisions of Sub-Clause 13.8.

13.8 Adjustment for changes in cost.é’

Price Variation Clause (PVC):

46A.1 Applicability: Price Variation Clause (PVC) shall be applicable only in those
contracts where tender conditions specifically permit it. Materials supplied free of
cost by Railway to the Contractors and any extra NS item(s) included in
subsequent variation falling outside the purview of the Schedule of Items of tender
shall fall outside the purview of Price Variation Clause. If, in any case, accepted
offer includes some specific payment to be made to consultants or some materials
supplied by Railway free or at fixed rate, such payments shall be excluded from the
gross value of the work for the purpose of payment/recovery of price variation.

46A.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as month
28 days prior to opening of tender including extensions, if any, unless otherwise
stated elsewhere. The quarter for applicability of PVC shall commence from the
month following Base month. The Price Variation shall be based on the average
Price Index of the quarter under consideration.

46A.3 Validity: Rates accepted by Railway Administration shall hold good till completion of
work and no additional individual claim shall be admissible except:
(a) Payment/recovery for increase/decrease in GST on works contract or
imposition/removal of any tax/cess on Works Contract as per Clause 37,
(b) Payment/recovery for overall market situation as per Price Variation Clause
given hereunder.
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46A.4 Adjustment for variation in prices of material, labour, fuel, explosives, detonators,
steel, concreting, ferrous, non-ferrous, insulators, zinc and cement shall be
determined in the manner prescribed.

46A.5 Components of various items in a contract on which variation in prices be
admissible, shall be Material, Labour, Fuel, Explosives & Detonators, Steel,
Cement, Concreting, Ferrous, Non-ferrous, Insulator, Zinc, Erection etc. However,
for fixed components, no price variation shall be admissible.

46A.6 The percentages of labour component, material component, fuel component etc. in
various types of Engineering contracts shall be as under:

S. Component E/Work & Tunneling | Major and | Building Permanent | Other
No. Minor Contracts Important | Contracts | Way Works
Bridges (with Bridges linking Contracts
Contracts, explosives) | Contracts Contracts
Ballast (Manual)
Supply
Contracts,
Tunneling
Contracts
(without
explosive)

1 Labour 20 20 \% 20 40 50 20

Component

2 Other Material 10 % 30 35 5 20
Components

3 Plant 30 15 20 5 15 30
Machinery &
Spares

4 Fuel & 25 15 15 5 15 15
Lubricants
Component

5 Fixed 15 15 15 15 15 15
Component*

6 Detonators & - 20 - - - -
Explosive
Component

* It shall not be considered for any price variation.
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46A.7 Formulae: The Amount of variation in prices in several components (labour,
material etc.) shall be worked out by the following formulae:

() L=Wx(LQ-LB)xLC
LB 100

(ii) M =W x (MQ — MB) x MC
MB 100

(iif) F=W x (FQ-FB)x FC
FB 100

(v) E=Wx(EQ-EB)xEC
EB 100

(v) PM = W x (PMQ-PMB) x PMC
PMB 100

(v) S =SWx(SQ-SB)
SB

(vij C=CVx(CQ-CB)/CB

For Railway Electrification Works:

(viii) T=[(CS-CO)/COx0.4136]x TC %
(ix) R=[(RT-RO)/RO + (ZT -20)/ Z Q- RC
(x) N = [(PT - PO)/ PO] x NC
(x)  Z=[(ZT-Z0)/Z0]x ZC %
(xii) I=[(IT-10)/IT] x 85 %
Where,
L Amount of price variation in Labour
M Amount of price variation in Materials
F Amount of price variation in Fuel
E Amount of price variation in Explosives
PM  Amount of price variation in Manufacture of machinery for mining, Quarrying and Construction

Amount of price variation in Steel

Amount of price variation in Cement

Amount of price variation in Ferrous ltems

S

C

T Amount of price variation in Concreting

R

N Amount of price variation in Non-Ferrous ltems
z

Amount of price variation in Zinc

Amount of price variation in Insulator
Lc % of Labour Component

Mc % of Material Component

Fc % of Fuel Component

Ec % of Explosive Component
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PMc % of Manufacture of machinery for mining, Quarrying and Construction Component
Tc % of Concreting Component

Rc % of Ferrous Component

Nc % of Non-Ferrous Component

Zc % of Zinc Component
W  Gross value of work done by Contractor as per on-account bill(s) excluding

cost of materials supplied by Railway at fixed price, minus the price values of cement and steel.
This will also exclude specific payment, if any, to be made to the consultants engaged by
Contractors (such payment shall be indicated in the Contractor’s offer)

LB Consumer Price Index for Industrial Workers - All India: Published in R.B.I.
Bulletin for the base period

LQ Consumer Price Index for Industrial Workers - All India: Published in R.B.I.

Bulletin for the average price index of the 3 months of the quarter under
consideration

MB Wholesale Price Index: All commodities — as published in the R.B.I. Bulletin
for the base period

MQ Wholesale Price Index: All commodities — as published in the R.B.l. Bulletin
for the average price index of the 3 months of the quarter under consideration

FB Wholesale Price Index for the group Fue as published in the R.B.I. Bulletin for the base
period

FQ Index Number of Wholesale Price \—By Groups and Sub-Groups for the group Fuel & Power

as published in the R.B.I. Bulletin for average price index of the 3 months of the quarter
under consideration

EB Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g).Manufacture
of other chemical products under (J) MANUFACTURE OF CHEMICALS AND CHEMICAL
PRODUCTS, published by Office of Economic Adviser, Govt. of India, Ministry of Commerce &
Industry, Department of Industrial Policy & Promotion (DIPP), for the base period.

EQ Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g).Manufacture of
other chemical products under (J) MANUFACTURE OF CHEMICALS AND CHEMICAL
PRODUCTS, published by Office of Economic Adviser, Govt. of India, Govt. of India, Ministry of

Commerce & Industry, Department of Industrial Policy & Promotion (DIPP), for the average price
index of 3 months of the quarter under consideration.

PMB Index number of Monthly Whole Sale Price Index for the category ‘k. Manufacture of machinery
for mining, quarrying and construction’ under (R) MANUFACTURE OF MACHINERY AND
EQUIPMENT, published by Office of Economic Adviser, Govt. of India, Ministry of Commerce &
Industry, Department of Industrial Policy & Promotion (DIPP), for the base period.

PMQ Index number of Monthly Whole Sale Price Index for the category ‘k. Manufacture of machinery
for mining, quarrying and construction’ under (R) MANUFACTURE OF MACHINERY AND
EQUIPMENT, published by Office of Economic Adviser, Govt. of India, Ministry of Commerce &
Industry, Department of Industrial Policy & Promotion (DIPP), for the average price index of 3
months of the quarter under consideration.

SW Gross value of steel supplied by the Contractor as per the ‘on-account’ bill for the month under
consideration
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Index number of Monthly Whole Sale Price Index for the relevant category of mild steel item as
mentioned in Clause 46A.9, published by Office of Economic Adviser, Govt. of India, Ministry of
Commerce & Industry Department of Industrial Policy & Promotion (DIPP); for the base period.

Index number of Monthly Whole Sale Price Index for the relevant category of mild steel item as
mentioned in Clause 46A.9, published by Office of Economic Adviser, Govt. of India, Ministry of
Commerce & Industry Department of Industrial Policy & Promotion (DIPP); for the average price
index of the 3 months of the quarter under consideration.

Value of Cement supplied by Contractor as per on account bill in the quarter under consideration

Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI
Bulletin for the base period

No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as
published in RBI Bulletin for the average price index of the 3 months of the
quarter under consideration

RBI wholesale price index for Cement, Lime & Plaster for the month which is six months prior
to date of casting of foundation

RBI wholesale price index for Cement, Lime & Plaster for the month which is one month prior to
date of opening of tender

IEEMA price index for Iron & Steel for the month which is two months prior

to date of inspection of material.

tender.

IEEMA price index for Copper wire bar @‘n nth which is two months

prior to date of inspection of materi

IEEMA price index for Iron & Steel for the mch{which is one month prior to date of opening of

IEEMA price index for Copper wir the month which is one month

prior to date of opening of tender.

IEEMA price index for Zinc for the month which is two months prior to date

of inspection of material

IEEMA price index for Zinc for the month which is one month prior to date of
opening of tender

RBI wholesale price index for the sub-group “other Portland and Ceramic
product” for the month which is two months prior to date of inspection of material
RBI wholesale price index for the sub-group “other Portland and Ceramic

product” for the month which is one month prior to date of opening of tender

46A.8 The demands for escalation of cost shall be allowed on the basis of provisional

indices as mentioned above in Clause 46A.7. Any adjustment needed to be done
based on the finally published indices shall be made as and when they become
available.
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46A.9: Relevant categories of steel for the purpose of operating Price Variation formula
as mentioned in this Clause shall be as under:

SL Category of Steel Supplied | Category of Steel ltems as mentioned in Office of
in Railway Work Economic Adviser, Govt. of India, Ministry of
Commerce & Industry Department of Industrial Policy &
Promotion (DIPP).
1. | Reinforcement bars and ‘MS Bright Bars’ individual commodity of group
other rounds item (d) Mild Steel-Long Products under
(N) MANUFACTURE OF BASIC METAL.
2. | All types and sizes of ‘Angles, Channels, Sections, Steel’ individual
angles, channels and joists commodity of group item (d) Mild Steel-
Long Products under (N) MANUFACTURE OF
BASIC METAL.
3. | All types and sizes of plates ‘e. Mild Steel — Flat Products’ of
(N) MANUFACTURER OF BASIC METAL
4 Any other section of steel not | Average of price for the 3 categories covered under SL
covered in the above 1, 2 & 3 above
categories and excluding
HTS

46A.10 Price Variation during Exten \ od of Contract

a.

The price adjustment as wor

above, i.e. either increase or decrease shall

be applicable upto the stipu ate of completion of work including the

extended period of completion*where such extension has been granted under
Clause 17-A of the Standard General Conditions of Contract. However, where
extension of time has been granted due to Contractor’s failure under Clause 17-B
of the Standard General Conditions of Contract, price adjustment shall be done

as follows:

In case the indices increase above the indices applicable to the last month of
original completion period or the extended period under Clause 17-A, the price
adjustment for the period of extension granted under Clause 17-B shall be limited
to the amount payable as per the Indices applicable to the last month of the
original completion period or the extended period under Clause 17-A of the
Standard General Conditions of Contract; as the case may be.

. In case the indices fall below the indices applicable to the last month of

original/extended period of completion under Clause 17-A, as the case may be;
then the lower indices shall be adopted for the price adjustment for the period of
extension under Clause 17-B of the Standard General Conditions of Contract.
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14 | The Contract Price

14.1 The Contract Price
Unless otherwise stated in the Special Conditions of Contract:

(a) the Contract Price shall be agreed or determined under Sub-Clause 12.3
[Evaluation] and be subject to adjustments in accordance with the Contract;

(b) the Contractor shall pay all taxes, duties and fees required to be paid by him under
the Contract, and the Contract Price shall not be adjusted for any of these costs
except as stated in Sub-Clause 13.7 [Adjustments for Changes in Legislation];

(c) any quantities which may be set out in the Bill of Quantities or other Schedule are
estimated quantities and are not to be taken as the actual and final quantities:

(i) of the Works which the Contractor is required to execute, or
(i) for the purposes of Clause 12 [Measurement and Evaluation]; and

(d) the Contractor shall submit to the Engineer, within 28 days after the Commencement
Date, a proposed breakdown of each lump sum price in the Schedules, if applicable.
The Engineer may take account of the breakdown when preparing Payment
Certificates, but shall not be bound by it.

(e) It may be noted that in the event of th(g&ntractor not making the due payments
stated in sub-clause (b) above, and cerned party puts up a claim with the
Employer / Engineer, then the E Engineer may make such payments and

deduct the same from the sums he Contractor.

14.2 Advance Payment
14.2.1 Mobilization Advance

The Employer shall make payment, as an Interest bearing advance for mobilization,
when the Contractor submits a guarantee in accordance with this Sub-Clause. The total
advance payment, the number and timing of instalments (if more than one), and the
applicable currencies and proportions, shall be as stated in the Contract Data.

Unless and until the Employer receives this guarantee, or if the total advance payment is
not stated in the Contract Data, this Sub-Clause shall not apply.

The Engineer shall issue an interim payment certificate for the first installment of
mobilisation advance after receiving an application for advance payment(under sub
clause 14.3 [Application for Interim Payment Certificates]) and after the Employer
receives (i) the Performance Security in accordance with Sub-Clause 4.2 [Performance
Security] and (ii) a guarantee in amounts and currencies equal to the advance payment
plus 10%. The next installment shall be released only when the contractor submits
statement of having utilized the previous installment of mobilization advance and the
Employer is satisfied that the utilization has been done in purposeful manner.
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14.2.2 Advance against Plant and Machinery

Interest bearing advance against plant and machinery, is payable for procurement of
plant, equipment and machinery to be utilized specifically for the subject works, provided
the same have reached the site along with purchase order and the invoices against a
guarantee in amounts and currencies equal to the advance payment plus 10%. The total
advance payment under this sub-clause, including the applicable currencies and
proportions, shall be as stated in the Contract Data.

All such plant, equipment and machinery shall be used only for executing the works
under this Contract. No such plant, equipment and machinery shall be removed from the
site, unless advance equivalent to the advance against such machinery has been fully
repaid and prior permission of the Engineer has been obtained.

The Engineer shall decide whether a particular plant, equipment or machinery is actually
required to execute the work. No advance is payable against items identified as
unnecessary. The plant and machinery admissible for advance payment and its
valuation shall be done by the Engineer on following considerations;

(i) New items : 80% of purchase price
(i) Used or Second hand items : Not to be considered
(iii) New Items valued at less than Rs. 10,00,000 each : Not to be considered.

14.2.3 Guarantees

Advances as mentioned in sub-clauses 1 4.2.2 above, shall be payable against
acceptable Bank Guarantees from ba specified in clause 4.2. The guarantees
shall be in the form as given in Secti ontract Forms) or in another form approved
by the Employer. The Contracto | ensure that the guarantees are valid and

enforceable until the advance amount*paid as has been repaid, but its amount may be
progressively reduced by the amount repaid by theContractor as indicated in the
Payment Certificates. If the terms of the guarantee specify its expiry date, and the
advance payment has not been repaid by the date 28 days prior to the expiry date, the
Contractor shall extend the validity of the guarantee until the advance payment has been
repaid.

14.2.4 Recovery of Advances

Unless stated otherwise in the Contract Data, the advance payment shall be repaid
through percentage deductions from the interim payments determined by the Engineer in
accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as follows:

(a) deductions shall commence in the next interim Payment Certificate following that in
which the total of all certified interim payments (excluding the advance payment)
exceeds 5 percent of the Accepted Contract Amount less Provisional Sums or
passage of six months from the date of release of first advance payment, whichever
is earlier; and
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(b) deductions shall be made for accrued interest on the advance up to the month and
advance at the rate stated in the Contract Data of the amount of each Interim
Payment Certificate (excluding the advance payment and deductions and
repayments of retention) in the currencies and proportions of the advance payment
until such time as the advance payment and accrued interest has been repaid;
provided that the advance payment and accrued interest shall be completely repaid
prior to the time when 80 percent of the Accepted Contract Amount has been
certified for payment. If the amount of interim payment certificate is not sufficient
for recovery of accrued interest or in the opinion of the Employer satisfactory
progress is not being achieved by the contractor, then the contractor will have to
deposit the accrued interest and return the mobilisation advance in part or in full as
demanded by the Employer, failing which Employer shall have the right to encash
the Bank Guarantee(s)

The contractor shall always have the option to start repayment earlier and/or to complete
the repayment earlier than the due date.

If the advance payment has not been repaid prior to the issue of the Taking-Over
Certificate for the Works or prior to termination under Clause 15 [Termination by
Employer], Clause 16 [Suspension and Termination by Contractor] or Clause 19 [Force
Majeure] (as the case may be), the whole of the balance then outstanding shall
immediately become due and payable by the Contractor to the Employer.

14.2.5 Advances to be Used only for thi ork

The advances shall be used by the Co r strictly for the purpose of the Contract,
and for the purpose for which they ari ' nder no circumstances, shall the advances

be diverted for other purposes. Any iversion shall be construed as a breach of the
Contract and the Contractor shall besasked to return the advance at once and pay
interest at 15% per annum till the advance is recovered back from him. The Contractor
shall return the advance and pay the interest in one go without demur.

Employer retains the right for any other remedy prescribed for breach of Contract in this
regard.

The Contractor, if required by the Engineer shall provide the details of utilisation of
Mobilisation advance.

14.3 Application for Interim Payment Certificates

The Contractor shall submit a Statement in six copies to the Engineer in accordance with
the payment procedure specified by the Engineer, after the end of each month, in a form
approved by the Engineer, showing in detail the amounts to which the Contractor
considers himself to be entitled, together with supporting documents which shall include
the report on the progress during this month in accordance with Sub-Clause 4.21
[Progress Reports] and Record Measurement Sheets.

The Statement shall include the following items, as applicable, which shall be expressed
in the various currencies in which the Contract Price is payable, in the sequence listed:
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the estimated contract value of the Works executed and the Contractor’s
Documents produced up to the end of the month (including Variations but excluding
items described in sub-paragraphs (b) to (g) below);

any amounts to be added and deducted for changes in legislation and changes in
cost, in accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation]
and Sub-Clause 13.8 [Adjustments for Changes in Cost];

any amount to be deducted for retention, calculated by applying the percentage of
retention stated in the Contract Data to the total of the above amounts, until the
amount so retained by the Employer reaches the limit of Retention Money (if any)
stated in the Contract Data;

Any amounts to be added and deducted for the advance payments and repayments
in accordance with sub clause 14.2 [Advance Payment];

any amounts to be added and deducted for Plant and Materials in accordance with
Sub-Clause 14.5 [Plant and Materials intended for the Works];

any other additions or deductions which may have become due under the Contract
or otherwise, including those under Clause 20 [Claims, Disputes and Arbitration];
and

the deduction of amounts certified in all previous Payment Certificates.

for invoicing as per GST Laws, the esti d contract value of the Works executed
in terms of (a) above and any amoun or deducted as per (b), (e) to (9)
above is to be broken up in two ¢ }% ts i.e. (i) the base amount excluding GST
(i) GST component (calculated %& te for works contract service as per GST
Laws). %

Statement of interim payments certificates should be submitted by the Contractor to
the Engineer by the 7th day of each month for the work executed upto the end of
the previous month.

An amount to be deducted for the payments to be made to different Departments
towards payments liable to be made by the Contractor.

14.4 Schedule of Payments

If the Contract includes a schedule of payments specifying the instalments in which the
Contract Price will be paid, then unless otherwise stated in this schedule:

(a)

(b)
(©)

the instalments quoted in this schedule of payments shall be the estimated
contract values for the purposes of sub-paragraph (a) of Sub-Clause 14.3
[Application for Interim Payment Certificates];

Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and

if these instalments are not defined by reference to the actual progress achieved
in executing the Works, and if actual progress is found to be less than that on
which this schedule of payments was based, then the Engineer may proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine revised
instalments, which shall take account of the extent to which progress is less than
that on which the instalments were previously based.
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If the Contract does not include a schedule of payments, the Contractor shall submit
non-binding estimates of the payments which he expects to become due during each
quarterly period. The first estimate shall be submitted within 42 days after the
Commencement Date. Revised estimates shall be submitted at quarterly intervals, until
the Taking-Over Certificate has been issued for the Works.

14.5 Plant and Materials intended for the Works

If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-
paragraph (e) of Sub-Clause 14.3:

(k) an amount for Plant and Materials which have been sent to the Site for
incorporation in the Permanent Works, and

(i) a reduction when the contract value of such Plant and Materials is included as part
of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application
for Interim Payment Certificates].

If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the
Contract Data, this Sub-Clause shall not apply.

The Engineer shall determine and certify ea%ddition if the following conditions are

satisfied: Q
(a) the Contractor has: %
(i) kept satisfactory records ing the orders, receipts, Costs and use of
Plant and Materials) which are available for inspection, and

(i) submitted a statement of the Cost of acquiring and delivering the Plant and
Materials to the Site, supported by satisfactory evidence;

and either:
(b) the relevant Plant and Materials:
(i) are those listed in the Schedules for payment when shipped,

(i) have been shipped to the Country, en route to the Site, in accordance with
the Contract; and

(iii) are described in a clean shipped bill of lading or other evidence of shipment,
which has been submitted to the Engineer together with evidence of payment
of freight and insurance, any other documents reasonably required, and a
bank guarantee in a form and issued by an entity approved by the Employer
in amounts and currencies equal to the amount due under this Sub-Clause:
this guarantee may be in a similar form to the form referred to in Sub-Clause
14.2 [Advance Payment] and shall be valid until the Plant and Materials are
properly stored on Site and protected against loss, damage or deterioration;

or
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(c) the relevant Plant and Materials:
(i) are those listed in the Schedules for payment when delivered to the Site,

(i) the original ‘Invoice’ and the original ‘Inspection Certificate’ by the
approved Inspection agency marked ‘for payment’ is furnished with the
Application for IPC [sub-Clause 14.3].

(ii)  have been delivered to and are properly stored on the Site, are protected
against loss, damage or deterioration, and appear to be in accordance with
the Contract.

The additional amount to be certified shall be the equivalent of eighty
percent of the Engineer's determination of the cost of the Plant and
Materials (including delivery to Site), taking account of the documents
mentioned in this Sub-Clause and of the contract value of the Plant and
Materials. The amount shall be certified on receipt of an Indemnity Bond
for the stated amount in the Form approved by the Employer.

The currencies for this additional amount shall be the same as those in
which payment will become due when the contract value is included under
sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment
Certificates]. At that time, the Payment Certificate shall include the
applicable reduction which shall be equivalent to, and in the same
currencies and proportions as, this additional amount for the relevant Plant

and Materials. <</

14.6 Issue of Interim Payment Certific

No amount will be certified or paid u ployer has received and approved the
performance security. Thereafter, th ineer shall within two days after receiving a
statement and supporting documents (including Contractor’s certificate in terms of Sub-
Clause 6.22 (ii)), issue to the Employer a provisional interim payment certificate which
shall state the amount which the Engineer determines to be due after preliminary check
as per K RIDE’s procedure order. After this the Engineer shall, within 28 days after
receiving a statement and supporting documents, issue to the employer an Interim
Payment Certificate which shall state the amount which the Engineer fairly determines to

be due, with supporting particulars.

However, prior to issuing the Taking-Over Certificate for the Works, the Engineer shall not
be bound to issue the Interim Payment Certificate in an amount which would (after
retention and other deductions) be less than the minimum amount of Interim Payment
Certificates (if any) stated in the Contract Data. In this event, the Engineer shall give
notice to the Contractor accordingly.

An Interim Payment Certificate shall not be withheld for any other reason, although:

(a) if anything supplied or work done by the Contractor is not in accordance with the
Contract, the cost of rectification or replacement may be withheld until rectification or
replacement has been completed; and/or

(b) if the Contractor was or is failing to perform any work or obligation in accordance with
the Contract, and had been so notified by the Engineer, the value of this work or
obligation may be withheld until the work or obligation has been performed.
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The Engineer may in any Payment Certificate make any correction or modification that
should properly be made to any previous Payment Certificate. A Payment Certificate shall
not be deemed to indicate the Engineer’s acceptance, approval, consent or satisfaction.

14.7 Payment

The Employer shall pay to the Contractor:

(@)

(c)

(d)

the first instalment of the advance payment within 42 days after issuing the Letter of
Acceptance or within 21 days after receiving the documents in accordance with Sub-
Clause 4.2 [Performance Security] and Sub-Clause 14.2 [Advance Payment],
whichever is later;

(i) After preliminary scrutiny and certifications by the Engineer, payment of 70% of
the certified net payment due (after recoveries and deductions), shall be made by
the Employer within 10 days of receiving a statement and supporting documents by
the Engineer subject to the condition that last interim payment certificate has been
settled after detailed check. In the event of the contractor submitting bills based on
false measurements, Project Director should issue a written warning to him to the
effect that the facility of 70% payment without detailed check will be withdrawn in
future. If the contractor repeats the misconduct this facility should be withdrawn.

(iii) The amount certified in each Interim Payment Certificate within 56 days after the
Engineer receives the Statement and supporting documents. Any discrepancy
shall be rectified in the next payme&@the Contractor; and

the amount certified in the Fina @mnt Certificate within 56 days after the
Employer receives this Payme téﬁm ate or, the undisputed amount shown in the
Final Statement, within 56 dag’g er the date of notification of the suspension in
accordance with Sub-Clause 16.2.

Payment of the amount due, unless specified in the Contract Data, shall be made in
INR into the bank account, nominated by the Contractor except for the Contract
where the Contractor has opted for payment through Letter of Credit (LC)
arrangement. In such a case, the procedure for payment shall be as prescribed in
clause 14.7.1 below.

the amount certified in the Final Payment Certificate within 56 days after the
Employer receives this Payment Certificate or, the undisputed amount shown in the
Final Statement, within 56 days after the date of notification of the suspension in
accordance with Sub-Clause 16.2.

Payment of the amount due, unless specified in the Contract Data, shall be made in
INR into the bank account, nominated by the Contractor except for the Contract
where the Contractor has opted for payment through Letter of Credit (LC)
arrangement. In such a case, the procedure for payment shall be as prescribed in
clause 14.7.1 below.
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However, in case of JV, direct payment to individual JV partners shall be made on
joint certification (about the net amounts payable to individual partners) by the
authorized representative of the JV and concerned respective authorized
representative  of  individual JV  partners, after making requisite
recoveries/deductions from the gross payment. In case of any dispute regarding the
net amounts payable to individual partners, the Engineer shall decide the same on
the basis of the execution of items of works under Schedules/Bills indicated in the
JV agreement as the responsibility of execution of each JV partner. Payment to
individual JV partners shall be treated as payment made to the JV. The said
payment shall not alter any obligation of the JV and its individual Partners under the
Agreement and their obligations under the agreement shall remain joint and several.

A foreign company (either single entity or JV partner), shall have to submit proof of
having opened their project office in India before any payment (including advance
payment) is released to such a company. The required proof here shall be a copy of
the report containing information as per format prescribed by Reserve Bank of India
submitted to the Director General of Police (DGP) of the state concerned in which
project office has been established.

14.7.1 Procedure for payment through LC:
(i)  The LC shall be a sight LC.

(i)  The contractor shall select his %/Negotiating bank for LC. The incidental
cost towards issue of LC andii ration thereof shall be borne by the
contractor.

(i) The Employer's Bank and its nodal branch for issue of LCs based on requests
received from Employer Accounts Units shall be as indicated in the Contract
Data. The Branch office of the Employer’s Bank, where the Employer Accounts
Office has its Account, as indicated in the Contract Data, will be the
issuance/reimbursing branch for LC issued under this arrangement. The Bank
shall remain same for this tender till completion of contract. The present
incidental cost @ 0.15% per annum of LC value or any increase/decrease by the
banks for issue of LC and operation thereof shall be borne by the contractor and
shall be recovered from his Interim Payment Certificates.

(iv) The LC shall be opened initially for duration of 180 to 365 days in consultation
with contractor. The LC shall be extended time to time as per the progress of the
contract, on the request of the contractor. The value of LC to be opened initially
as well as extended thereafter shall be finalized by the engineer in consultation
with the contractor on the basis of expected progress of work.
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(v) The LC terms and conditions shall inter-alia indemnify and save harmless the
Employer from and against all losses, claims and demands of every nature and
description brought or recovered against the Employer by reason of any act or
omission of the contractor, his agents or employees, in relation to the Letter of
Credit (LC). All sums payable/borne by Employer on this account shall be
considered as reasonable compensation and paid by contractor.

(vi) The LC terms and conditions shall inter-alia provide that Employer will issue a
Document of Authorisation (in the format decided in consultation with the
Employer’'s Bank) after passing the Interim Payment Certificate for completed
work, to enable contractor to claim the authorized amount from their bank.

(vii) The acceptable, agreed upon document for payments to be released under the
LC shall be the Document of Authorisation.

(viii) The Document of Authorisation shall be issued by Employer Accounts Office
against each Interim Payment Certificate passed by Employers.

(ix) On issuance of document of Authorisation, a copy of Document of Authorization
shall be sent to the contractor. A copy of Document of Authorisation shall also be
sent by Employer Accounts Office toin/loyer s bank.

(x)  On receipt of Document of Auth @) the contractor shall present his claim to
his bank (advising Bank) for n g\ payments as per LC terms and conditions.
The claim shall comprise f Document of Authorization, Bill of Exchange
and Payment Certificate.

(xi) The payment against LC shall be subject to verification from Employer’s Bank .

(xii) The contractor’s bank (advising bank) shall submit the documents to the
Employer’s Bank .

(xiii) The Employer's bank (Issuing Bank) shall, after verifying the claim so received
w.r.t. the Document of Authorisation received from Employer Accounts Office
release the payment to contractor’s bank (advising bank) for crediting the same to
contractor’s account.

(xiv) Any number of Interim Payment Certificates can be dealt within one LC, provided
the sum total of payments to contractor is within the amount for which LC has
been opened.

(xv) The LC shall be closed after the release of Final Payment certificate including
PVC amount, if any, to the contractor.

(xvi) In case of JV, LC shall be opened in the name of JV and option of direct payment
to individual JV partners through LC shall not be permissible.
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14.8 Delayed Payment

If the Contractor does not receive payment in accordance with Sub-Clause 14.7
[Payment], the Contractor shall be entitled to receive interest compounded monthly on
the amount unpaid during the period of delay. This period shall be deemed to
commence on the date for payment specified in Sub-Clause 14.7 [Payment],
irrespective (in the case of its sub-paragraph (b)) of the date on which any Interim
Payment Certificate is issued.

Unless otherwise stated in the Special Conditions of Contract, the interest amount be
calculated at the annual rate of seven percent.

The Contractor shall be entitled to this payment without formal notice or certification,
and without prejudice to any other right or remedy.

14.9 Payment of Retention Money

The Retention Money shall be certified and paid with the final payment certificate or bank
guarantee against retention money shall be released, after making required adjustments
for recovery for shortage/excess materials, if any (except those quantities which become
surplus due to change in planning/scheme by K RIDE in case the recovery for
surplus/excess materials is still balance af%a/djusting the amount payable in the final

payment certificate. Q

The contractor shall be entitled to Qk e a bank guarantee in the form approved by
the Employer with the retention’% y amount recovered upto the date of request.

Such substitution shall be permissible maximum upto 3 times. The Bank Guarantee
shall be valid upto end of Defect Liability Period. In case of extension of date of
completion of contract, the Contractor shall extend the validity of the Bank Guarantee(s)
until the revised end of Defect Liability Period.

Wherever the contract is terminated under Clause 15.2, the Retention Money shall be
forfeited and the balance work should be got done separately.

14.10 Statement at Completion

Within 84 days after receiving the Taking-Over Certificate for the Works, the
Contractor shall submit to the Engineer six copies of a Statement at completion with
supporting documents, in accordance with Sub-Clause 14.3 [Application for Interim
Payment Certificates], showing:

(a) the value of all work done in accordance with the Contract up to the date stated in
the Taking-Over Certificate for the Works,

(b) any further sums which the Contractor considers to be due, and

(¢) an estimate of any other amounts which the Contractor considers will become due
to him under the Contract. Estimated amounts shall be shown separately in this
Statement at completion.
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The Engineer shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim
Payment Certificates].

Within 56 days after receiving the Performance Certificate, the Contractor shall submit,
to the Engineer, six copies of a draft final statement as per procedure prescribed by the
Engineer, with supporting documents showing in detail in a form approved by the
Engineer:

14.11 Application for Final Payment Certificate

Within 56 days after receiving the Performance Certificate, the Contractor shall submit,
to the Engineer, six copies of a draft final statement as per procedure prescribed by the
Engineer, with supporting documents (including Contractor’s certificate in terms of Sub-
Clause 6.22 (ii)) showing in detail in a form approved by the Engineer:

(a) the value of all work done in accordance with the Contract, and

(b) any further sums which the Contractor considers to be due to him under the
Contract or otherwise.

If the Engineer disagrees with or cannot verify any part of the draft final statement, as
per procedure prescribed by the Engineer the Contractor shall submit such further
information as the Engineer may reasonably require and shall make such changes in
the draft as may be agreed between them. The Contractor shall then prepare and
submit to the Engineer the final statement as agreed. This agreed statement is referred
to in these Conditions as the “Final Statement’.

However if, following discussions be Qe Engineer and the Contractor and any
changes to the draft final statem %h are agreed, it becomes evident that a
dispute exists, the Engineer shall iver to the Employer (with a copy to the
Contractor) an Interim Payment Certificate for the agreed parts of the draft final
statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.3
[Obtaining Dispute Board’s Decision] or Sub-Clause 20.2 [Amicable Settlement], the
Contractor shall then prepare and submit to the Employer (with a copy to the Engineer)
a Final Statement.

14.12 Discharge

When submitting the Final Statement, the Contractor shall submit a discharge which
confirms that the total of the Final Statement represents full and final settlement of all
moneys due to the Contractor under or in connection with the Contract. This discharge
may state that it becomes effective when the Contractor has received the Performance
Security and the outstanding balance of this total, in which event the discharge shall be
effective on such date.

14.13 Issue of Final Payment Certificate

Within 28 days after receiving the Final Statement and discharge in accordance with Sub-
Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12
[Discharge], the Engineer shall issue, to the Employer, the Final Payment Certificate
which shall state:
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(a) the amount which he fairly determines is finally due, and

(b) after giving credit to the Employer for all amounts previously paid by the Employer
and for all sums to which the Employer is entitled, the balance (if any) due from the
Employer to the Contractor or from the Contractor to the Employer, as the case may
be.

If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-
Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12
[Discharge], the Engineer shall request the Contractor to do so. If the Contractor fails to
submit an application within a period of 28 days, the Engineer shall issue the Final
Payment Certificate for such amount as he fairly determines to be due.

14.14 Cessation of Employer’s Liability

The Employer shall not be liable to the Contractor for any matter or thing under or in
connection with the Contract or execution of the Works, except to the extent that the
Contractor shall have included an amount expressly for it:

(a) inthe Final Statement and also

(b) (except for matters or things arising after the issue of the Taking-Over Certificate for
the Works) in the Statement at completion described in Sub-Clause 14.10 [Statement
at Completion].

However, this Sub-Clause shall not limit the Employer’s liability under his indemnification
obligations, or the Employer’s liability in any<case of fraud, deliberate default or reckless

misconduct by the Employer. \Q

14.15 Currencies of Payment %
The Contract Price shall be paid in Indian Rupees (INR).
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15 | Termination by Employer

15.1 Notice to Correct

If the Contractor fails to carry out any obligation under the Contract as mentioned below,
but not limited to, the Engineer/ Employer may serve the contractor with a 14 days notice
in writing calling upon the contractor to make good the failure and to remedy it. If the
contractor;

(a) fails to comply with Sub-Clause 4.2 [Performance Security],

(b) abandons the Works or otherwise plainly demonstrates the intention not to continue

()

(d)

performance of his obligations under the Contract,
without reasonable excuse fails to:

(i) proceed with the Works in accordance with Clause 8 [Commencement, Delays
and Suspension], or

(i) comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6
[Remedial Work], within 28 days after receiving it, or

(iif) adhere to the agreed programme of work / activity on the critical path, by a
margin of 10% of the stipulated p %r

(iv) take steps to deploy compete dequate number of personnel, and
equipment to achieve progrx er agreed programme or

(v) adhere to the instructions o ineers/Employer persistently or
(vi) comply any provision of the contract or

(vii) provide the Engineer/Employer or their representative proper facilities for
inspecting the works or any part thereof as required, under Clause 7.3
(Inspection) and 7.4 (Testing).

subcontracts the whole or major part of the Works or assigns the Contract without
prior written consent of the Employer.,

If the contractor does not, within 14 days of receipt of notice under this sub-clause,
proceed to make good his default in so far as the same is capable of being made
good and carry on the work of complying with such direction as contained in the
notice under sub clause 15.1, to the entire satisfaction of the Engineer/Employer, the
Employer shall be entitled to take action under sub-clause 15.1.1 or 15.1.2 or 15.2
below.
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15.1.1

In case of contractor's repeated failure to adhere to the agreed program, and
whereas the contractor has been served with a Notice to Correct under Clause 15.1
of GCC, if the contractor approaches K RIDE with a revised program with specific
monthly physical and financial targets along with the proposal to deploy matching
inputs in the form of manpower and other resources to the satisfaction of the
Employer, then the Employer may consider whether to proceed with termination of
the contract under Clause 15.2 of GCC or to continue with the contract. However,
the request to continue with the contract shall only be considered if the contractor
supports his earnestness to adhere to the revised program by submitting additional
Performance Security in the form of Bank Guarantee(s) of specified number and
value as decided by the Employer (total value of which will not exceed 10% of the
contract price). The encashment of these additional Bank Guarantee(s) shall be
linked with the non achievement of agreed physical/financial targets agreed upon
by the Contractor and the Employer.

15.1.2

In case the contractor’s failure is limited to only some of the works, and in response
to Notice to Correct under Clause 15.1 of GCC, the contractor approaches the
Employer that such works may be offloaded from him and got executed through
another agency and additional cost incurred, if any, should be recovered from his
dues, the Employer, on being convinced that the anticipated additional cost for
such works will not be substanti an be recovered from the dues of the
contractor and that such offloadi elp in improving the overall progress of the
project, may agree to such offl without any repercussion on the performance
security and/or additional ba uarantees, if any, submitted by the contractor.
However, the Employer will not be under any compulsion to agree to such a
request. The Contractor shall be informed of the LOA issued to other agency(ies)
for such works.

In case the contractor does not approach the employer for offloading but the
Employer is convinced that:

(i) offloading of some works will help in improving the progress of the project;

(i)  termination/part termination of the contract at this stage will not be in the
interest of the project;

(i)  the anticipated additional cost for such works will not be substantial and can
be recovered from the dues of the contractor;

The Employer may issue 7 days notice to the Contractor stating the resources
required to be deployed against each work. If the contractor fails to deploy the
required resources as indicated in the notice, the employer shall offload such works
and proceed with getting the works executed through other agency(ies). The
Contractor shall be informed of the LOA issued to other agency(ies) for such works.
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Offloading under the sub clause 15.1.2 shall be without any repercussion on the
performance security and/or additional bank guarantees, if any, submitted by the
contractor. The Contractor would have no future claim on this account and the
extra expenditure so incurred, if any, by the Employer in getting the offloaded work
done, shall be recovered from subsequent payment certificates or any other dues
of the contractor.

15.2 Termination by Employer

The Employer shall be entitled to terminate the Contract as a whole or any part or parts
(as may be specified in the Notice of Termination under any of the above Sub-Clause
issue) if the Contractor:

(a) fails to comply with the directions contained in the notice under Sub-Clause 15.1
[Notice to Correct],

(b) becomes bankrupt or insolvent, goes into liquidation, has a receiving or
administration order made against it by Court or Statutory Authority him, compounds
with his creditors, or carries on business under a receiver, trustee or manager for the
benefit of his creditors, or if any act is done or event occurs which (under applicable
Laws) has a similar effect to any of these acts or events, or

(c) gives or offers to give (directly or indirec

) to any person any bribe, gift, gratuity,
commission or other thing of value, as.ami

ucement or reward:

(i) for doing or forbearing to do

(i) for showing or forbearing to\s
the Contract,
or if any of the Contractor’'s Personnel, agents or Subcontractors gives or offers to give
(directly or indirectly) to any person any such inducement or reward as is described in this

sub-paragraph (c). However, lawful inducements and rewards to Contractor’'s Personnel
shall not entitle termination

n in relation to the Contract, or

avour or disfavour to any person in relation to

In any of these events or circumstances, the Employer may, by Notice Terminate the
contract with immediate effect.

The Employer’s election to terminate the Contract shall not prejudice any other rights of
the Employer, under the Contract or otherwise.

The Contractor shall remove all his plants and machinery from the site then leave the Site
and deliver any required Goods, all Contractors’ Documents, and other design documents
made by or for him, to the Engineer within 7 days from the issue of Notice of Termination,
failing which Delay Damages as prescribed for delay in completion of works shall be
imposed as per provision of clause 8.7. However, the Contractor shall use his best efforts
to comply immediately with any reasonable instructions included in the notice of
Termination (i) for the assignment of any subcontract, and (ii) for the protection of life or
property or for the safety of the Works.
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After termination, the Employer may complete the Works and/or arrange for any other
entities to do so. The Employer and these entities may then use any Goods, Contractor’'s
Documents and other design documents made by or on behalf of the Contractor for
completing the work.

15.3 Valuation at Date of Termination

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination
by Employer] has taken effect, the Engineer shall proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine the value of the Works, Goods and
Contractor’'s Documents, and any other sums due to the Contractor for work executed in
accordance with the Contract. For this purpose, the contractor shall be notified the date
for witnessing of measurements and handing over of the materials for which contractor
has already been paid. In case the contractor fails to attend or send a representative even
after such notice, the Engineer shall ex parte proceed with measurements of the works
executed and taking over of plants and materials etc. for which payment has already been
made to the contractor, which shall be treated as final.

15.4 Payment after Termination

After a notice of termination under Sub-Clause 15.2 [Termination by Employer] has taken
effect, the Employer may:

(a) proceed in accordance with Sub-CIauseQ{([Employer’s Claims],
(b) encash the Performance Guarante eit the Performance
Security:

i) In full including additional Perform Guarantee amount if any taken in terms of sub
clause 35.5 of ITB and not due for release on the date of issue of termination letter, in
case of termination of the contract as a whole; Or

i) in part/parts proportionate to the contract price of the bill/schedule to which the
terminated part of work belongs i.e.

P = (A x B) + C where,
P = Proportionate Bank Guarantee Amount

A = Contract Price of the particular bill/lschedule to which the terminated part of work
belongs

B = Performance Guarantee amount in terms of GCC sub clause 4.2
C = Total Contract Price

Plus additional Performance Guarantee amount if any taken in terms of sub clause
35.5 of ITB and not due for release on the date of issue of termination letter against
that particular bill/Schedule to which the terminated part of the work belongs in case of
termination in part/parts.
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(c) release any payment due to the contractor for works executed prior to termination
and evaluation under clause 15.3 (valuation at date of termination, however, if by this
time the Contractor has failed to make a payment due to the Employer, the same will
be deducted from the payment due and any balance remaining shall then be paid to
the Contractor.)

15.5 Employer’s Entitlement to Termination for Convenience

The Employer shall be entitled to terminate the Contract, at any time for the Employer’s
convenience, by giving notice of such termination to the Contractor. The termination shall
take effect 28 days after the later of the dates on which the Contractor receives this notice
or the Employer returns the Performance Security. The Employer shall not terminate the
Contract under this Sub-Clause in order to execute the Works himself or to arrange for the
Works to be executed by another contractor or to avoid a termination of the Contract by
the Contractor under Clause 16.2 [Termination by Contractor].

After this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3
[Cessation of Work and Removal of Contractor's Equipment] and shall be paid in
accordance with Sub-Clause 19.1 [Payment and Release in case of Optional
Termination].

15.6 Corrupt or Fraudulent Practices

If the Employer determines that the Contract as engaged in corrupt, fraudulent,
collusive or coercive practices, in compet| |n executing the Contract, then the
Employer may, after giving 14 days’ no e Contractor, terminate the Contractor's
employment under the Contract and from the Site, and the provisions of Clause
15 shall apply as if such expulsion h n made under Sub-Clause 15.2.

For the purposes of this Sub-Clause:

(a) “corrupt practice” means the offering, giving, receiving of soliciting of anything of
"value to influence the action of a public official in the procurement process or in the
Contract execution.

(b) “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of the Contract to the detriment of the
Employer, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels and to
deprive the Employer of the benefits of free and open competition.

(c) “collusive practice” means a scheme or arrangement between two or more bidders,
with or without the knowledge of the Employer, designed to establish bid prices at
artificial, noncompetitive levels.

(d) “coercive practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the procurement process
or affect the execution of a contract.

16 | Deleted
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17 | Risk and Responsibility

17.1 Indemnities

The Contractor shall indemnify and hold harmless the Employer, the Employer's
Personnel, and their respective agents, against and from all claims, damages, losses and
expenses (including legal fees and expenses) in respect of:

(a) bodily injury, sickness, disease or death, of any person including railway user
whatsoever arising out of or in the course of or by reason of the Contractor’s design
(if any), the execution and completion of the Works and the remedying of any
defects, unless attributable to any negligence, wilful act or breach of the Contract by
the Employer, the Employer’s Personnel, or any of their respective agents, and

(b) damage to or loss of any property, real or personal (other than the Works), to the
extent that such damage or loss arises out of or in the course of or by reason of the
Contractor’s design (if any), the execution and completion of the Works and the
remedying of any defects, unless and to the extent that any such damage or loss is
attributable to any negligence, wilful act or breach of the Contract by the Employer,
the Employer’s Personnel,, their respective agents, or anyone directly or indirectly
employed by any of them.

harmless the Contractor, the Contractor’s
ainst and from all claims, damages, losses
expenses) in respect of (1) bodily injury,
sickness, disease or death, whi% tributable to any negligence, wilful act or
breach of the Contract by theg%o er, the Employer’s Personnel, or any of their
respective agents, and (2) the tters for which liability may be excluded from
insurance cover, as described in sub-paragraphs (d)(i), (i) and (iii) of Sub-Clause
18.3 [Insurance Against Injury to Persons and Damage to Property].

The Employer shall indemnify and hol
Personnel, and their respective agent
and expenses (including legal fee

17.2 Contractor’s Care of the Works

The Contractor shall take full responsibility for the care of the Works and Goods from the
Commencement Date until the Taking-Over Certificate is issued (or is deemed to be
issued under Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works,
when responsibility for the care of the Works shall pass to the Employer. If a Taking-Over
Certificate is issued (or is so deemed to be issued) for any Section or part of the Works,
responsibility for the care of the Section or part shall then pass to the Employer.

After responsibility has accordingly passed to the Employer, the Contractor shall take
responsibility for the care of any work which is outstanding on the date stated in a Taking-
Over Certificate, until this outstanding work has been completed.

If any loss or damage happens to the Works, Goods or Contractor's Documents during
the period when the Contractor is responsible for their care, from any cause not listed in
Sub-Clause 17.3 [Employer’s Risks], the Contractor shall rectify the loss or damage at the
Contractor’s risk and cost, so that the Works, Goods and Contractor's Documents
conform with the Contract.
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The Contractor shall be liable for any loss or damage caused by any actions performed by
the Contractor after a Taking-Over Certificate has been issued. The Contractor shall also
be liable for any loss or damage which occurs after a Taking-Over Certificate has been
issued and which arose from a previous event for which the Contractor was liable.

17.3 Employer’s Risks

The risks referred to in Sub-Clause 17.4 below, insofar as they directly affect the
execution of the works in the Country, are:

(a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

(b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel,
revolution, insurrection, military or usurped power, or civil war, within the Country,

(c) riot, commotion or disorder within the Country by persons other than the Contractor’'s
Personnel,

(d) munitions of war, explosive materials, ionising radiation or contamination by radio-
activity, within the Country, except as may be attributable to the Contractor’s use of
such munitions, explosives, radiation or radio-activity,

(e) pressure waves caused by aircraft or other aerial devices travelling at sonic or
supersonic speeds,

(f)  use or occupation by the Employer o art of the Permanent Works, except as
may be specified in the Contract, \

(g) design of any part of the Work Qb‘
the Employer is responsible, a%
(h) any operation of the forces of nature which is Unforeseeable or against which an

experienced contractor could not reasonably have been expected to have taken
adequate preventative precautions.

mployer’s Personnel or by others for whom

17.4 Consequences of Employer’s Risks

If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or
damage to the Works, Goods or Contractor's Documents, the Contractor shall promptly
give notice to the Engineer and shall rectify this loss or damage to the extent required by
the Engineer.

If the Contractor suffers delay and/or incurs Cost from rectifying this loss or damage, the
Contractor shall give a further notice to the Engineer and shall be entitled subject to Sub-
Clause 20.1 [Contractor’s Claims] to:

(a) an extension of time for any such delay, if completion is or will be delayed, under
Sub-Clause 8.4 [Extension of Time for Completion], and

(b) payment of any such Cost, which shall be included in the Contract Price. In the case
of sub-paragraphs (f) and (g) of Sub-Clause 17.3 [Employer's Risks], Cost shall be
payable.
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After receiving this further notice, the Engineer shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters.

17.5 Intellectual and Industrial Property Rights

In this Sub-Clause, “infringement” means an infringement (or alleged infringement) of any
patent, registered design, copyright, trade mark, trade name, trade secret or other
intellectual or industrial property right relating to the Works; and “claim” means a claim (or
proceedings pursuing a claim) alleging an infringement.

Whenever a Party does not give notice to the other Party of any claim within 28 days of
receiving the claim, the first Party shall be deemed to have waived any right to indemnity
under this Sub-Clause.

The Employer shall indemnify and hold the Contractor harmless against and from any
claim alleging an infringement which is or was:
(a) an unavoidable result of the Contractor’'s compliance with the Contract, or

(b) aresult of any Works being used by the Employer:
(i) for a purpose other than that indicated by, or reasonably to be inferred from, the
Contract, or

(i) in conjunction with any thing not supplied by the Contractor, unless such use
was disclosed to the Contractor prior to the Base Date or is stated in the
Contract. %/

The Contractor shall indemnify and hoI@ mployer harmless against and from any
other claim which arises out of or in ion to (i) the manufacture, use, sale or import of
any Goodes, or (ii) any design for wh\% Contractor is responsible.

If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at
its cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration
which may arise from it. The other Party shall, at the request and cost of the indemnifying
Party, assist in contesting the claim. This other Party (and its Personnel) shall not make any
admission which might be prejudicial to the indemnifying Party, unless the indemnifying Party
failed to take over the conduct of any negotiations, litigation or arbitration upon being
requested to do so by such other Party.

17.6 Limitation of Liability

Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit,
loss of any contract or for any indirect or consequential loss or damage which may be
suffered by the other Party in connection with the Contract, provided that this exclusion
shall not apply to any obligation of the Contractor to pay Delay Damages to the Employer
under Sub-Clause 8.7 [Delay Damages].

The total liability of the Contractor to the Employer, under or in connection with the
Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20
[Employer’s Equipment and Free-Issue Material], Sub-Clause 17.1 [Indemnities] and Sub-
Clause 17.5 [Intellectual and Industrial Property Rights], shall not exceed the sum as
specified in the Contract Data or if nothing is specified in the Contract Data, the accepted
Contract Amount.
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This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless
misconduct by the defaulting Party.

17.7 Use of Employer’'s Accommodation/ Facilities

The Contractor shall take full responsibility for the care of the Employer provided
accommodation and facilities, if any, as detailed in the Specification, from the respective
dates of hand-over to the Contractor until cessation of occupation(where hand-over or
cessation of occupation may take place after the date stated in the Taking-Over
Certificate for the Works).

If any loss or damage happens to any of the above items while the Contractor is
responsible for their care arising from any cause whatsoever other than those for which
the Employer is liable, the Contractor shall, at his own cost, rectify the loss or damage to
the satisfaction of the Engineer.

N\
R
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18 | Insurance

18.1 General Requirements for Insurances

In this Clause, “insuring Party” means, for each type of insurance, the Party responsible
for effecting and maintaining the insurance specified in the relevant Sub-Clause.

Wherever the Contractor is the insuring Party, each insurance shall be effected with
insurers and in terms approved by the Employer. These terms shall be consistent with any
terms agreed by both Parties before the date of the Letter of Acceptance. This agreement
of terms shall take precedence over the provisions of this Clause.

If a policy is required to indemnify joint insured, the cover shall apply separately to each
insured as though a separate policy had been issued for each of the joint insured. If a
policy indemnifies additional joint insured, namely in addition to the insured specified in
this Clause, (i) the Contractor shall act under the policy on behalf of these additional joint
insured except that the Employer shall act for Employer’s Personnel, (ii) additional joint
insured shall not be entitled to receive payments directly from the insurer or to have any
other direct dealings with the insurer, and (iii) the insuring Party shall require all additional
joint insured to comply with the conditions stipulated in the policy.

Each policy insuring against loss or damag
currencies required to rectify the loss or da

ILprovide for payments to be made in the
ﬂ@ e. Payments received from insurers shall

be used for the rectification of the loss©rda

The relevant insuring Party shall, wi&fr\e respective periods stated in the Contract Data
(calculated from the Commencement Date), submit to the other Party:

(a) evidence that the insurances described in this Clause have been effected, and

(b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for
Works and Contractor’s Equipment] and Sub-Clause 18.3 [Insurance against Injury
to Persons and Damage to Property].

(c) If the contractor fails to submit evidence and copies of the policies as mentioned in
(a) & (b) above to prove that the policies have been obtained within the period
specified in the contract data, and submits the same later on and from the submitted
evidence it is found that the policies have not been obtained within the period
specified, the Employer shall recover double the cost of the premium for the period
the policies have been delayed.

When each premium is paid, the insuring Party shall submit evidence of payment to the
other Party. Whenever evidence or policies are submitted, the insuring Party shall also
give notice to the Engineer.

Each Party shall comply with the conditions stipulated in each of the insurance policies.
The insuring Party shall keep the insurers informed of any relevant changes to the
execution of the Works and ensure that insurance is maintained in accordance with this
Clause.
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Neither Party shall make any material alteration to the terms of any insurance without the
prior approval of the other Party. If an insurer makes (or attempts to make) any alteration,
the Party first notified by the insurer shall promptly give notice to the other Party.

If the insuring Party fails to effect and keep in force any of the insurances it is required to
effect and maintain under the Contract, or fails to provide satisfactory evidence and
copies of policies in accordance with this Sub-Clause, the other Party may (at its option
and without prejudice to any other right or remedy) effect insurance for the relevant
coverage and pay the premiums due. The insuring Party shall pay double the amount of
these premiums to the other Party, and the Contract Price shall be adjusted accordingly.

Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor
or the Employer, under the other terms of the Contract or otherwise. Any amounts not
insured or not recovered from the insurers shall be borne by the Contractor and/or the
Employer in accordance with these obligations, liabilities or responsibilities. However, if
the insuring Party fails to effect and keep in force an insurance which is available and
which it is required to effect and maintain under the Contract, and the other Party neither
approves the omission nor effects insurance for the coverage relevant to this default, any
moneys which should have been recoverable under this insurance shall be paid by the
insuring Party.

Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Employer’s
Claims] or Sub-Clause 20.1 [Contractor’s CIa'QL as applicable.

The Contractor shall be entitled to place ance relating to the Contract (including,
but not limited to the insurance refe@\ lause 18) with insurers from any eligible

source country. !

18.2 Insurance for Works and Contractor’s Equipment

The Contractor shall insure the Works, Plant, Materials, including those issued by the
Employer and Contractor's Documents for not less than the full reinstatement cost
including the costs of demolition, removal of debris and professional fees and profit,
subject to a maximum value indicated in Contract Data.. This insurance shall be effective
from the date by which the evidence is to be submitted under sub-paragraph (a) of Sub-
Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-
Over Certificate for the Works.

The insuring Party shall maintain this insurance to provide cover until the date of issue of
the Performance Certificate, for loss or damage for which the Contractor is liable arising
from a cause occurring prior to the issue of the Taking-Over Certificate, and for loss or
damage caused by the Contractor in the course of any other operations (including those
under Clause 11 [Defects Liability]).

The insuring Party shall insure the Contractor's Equipment for not less than the full
replacement value, including delivery to Site. For each item of Contractor's Equipment,
the insurance shall be effective while it is being transported to the Site and until it is no
longer required as Contractor’s Equipment.

Unless otherwise stated in the Special Conditions of Contract, insurances under this Sub-
Clause:
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shall be effected and maintained by the Contractor as insuring Party,

shall be in the joint names of the Parties, who shall be jointly entitled to receive
payments from the insurers, payments being held or allocated between the Parties
for the sole purpose of rectifying the loss or damage,

shall cover all loss and damage from any cause not listed in Sub-Clause 17.3
[Employer’s Risks],

shall also cover loss or damage to a part of the Works which is attributable to the
use or occupation by the Employer of another part of the Works, and loss or damage
from the risks listed in sub-paragraphs (c), (g) and (h) of Sub-Clause 17.3
[Employer’s Risks], excluding (in each case) risks which are not insurable at
commercially reasonable terms, with deductibles per occurrence of not more than
the amount stated in the Contract Data (if an amount is not so stated, this sub-
paragraph (d) shall not apply), and

may however exclude loss of, damage to, and reinstatement of:

i) part of the Works which is in a defective condition due to a defect in its
design, materials or workmanship (but cover shall include any other parts
which are lost or damaged as a direct result of this defective condition and
not as described in sub-paragraph (ii) below),

ii) a part of the Works which is lost or damaged in order to reinstate any other
part of the Works if this other part is in a defective condition due to a defect
in its design, materials or work ship,

i) a part of the Works which @en taken over by the Employer, except to
the extent that the Cont iable for the loss or damage, and

iv) Goods while they are in the Country, subject to Sub-Clause 14.5 [Plant
and Materials intended for the Works].

If, more than one year after the Base Date, the cover described in sub-paragraph (d)
above ceases to be available at commercially reasonable terms, the Contractor shall
(as insuring Party) give notice to the Employer, with supporting particulars. The
Employer shall then (i) be entitled subject to Sub-Clause 2.5 [Employer’s Claims] to
payment of an amount equivalent to such commercially reasonable terms as the
Contractor should have expected to have paid for such cover, and (ii) be deemed,
unless he obtains the cover at commercially reasonable terms, to have approved the
omission under Sub-Clause 18.1 [General Requirements for Insurances].

18.3 Insurance against injury to Persons and Damage to Property

The insuring Party shall insure against each Party’s liability for any loss, damage, death or
bodily injury which may occur to any physical property (except things insured under Sub-
Clause 18.2 [Insurance for Works and Contractor’s Equipment]) or to any person (except
persons insured under Sub-Clause 18.4 [Insurance for Contractor’'s Personnel]), which
may arise out of the Contractor's performance of the Contract and occurring before the
issue of the Performance Certificate.

This insurance shall be for a limit per occurrence of not less than the amount stated in the
Contract Data, with no limit on the number of occurrences. If an amount is not stated in
the Contract Data, this Sub-Clause shall not apply.
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Unless otherwise stated in the Special Conditions of Contract, the insurances specified in
this Sub-Clause:

(a) shall be effected and maintained by the Contractor as insuring Party,
(b) shall be in the joint names of the Parties,

(c) shall be extended to cover liability for all loss and damage to the Employer’s property
including Railways Property (except things insured under Sub-Clause 18.2) arising
out of the Contractor’s performance of the Contract, and

(d) may however exclude liability to the extent that it arises from:

(i) the Employer’s right to have the Permanent Works executed on, over, under, in
or through any land, and to occupy this land for the Permanent Works,

(ii) damage which is an unavoidable result of the Contractor's obligations to
execute the Works and remedy any defects, and

(iii) a cause listed in Sub-Clause 17.3 [Employer’'s Risks], except to the extent that
cover is available at commercially reasonable terms.

18.4 Insurance for Contractor’'s Personnel

The Contractor shall abide by the prowsm‘g‘ SIC Act, 1948 (extended from time to
time) to take care of insurance against | or claims, damages, losses and

expenses (including legal fees and arlsmg from injury, sickness or disease.
In addition the contractor shall al in insurance against liability for claim of
death of any person employed by ontractor or any other of the Contractor’s
Personnel.

The Employer and the Engineer shall also be indemnified under the policy of insurance,
except that this insurance may exclude losses and claims to the extent that they arise
from any act or neglect of the Employer or of the Employer’s Personnel.

The insurance shall be maintained in full force and effect during the whole time that
these personnel are assisting in the execution of the Works. For a Subcontractor’s
employees, the insurance may be effected by the Subcontractor, but the Contractor
shall be responsible for compliance with this Clause.
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19 | Force Majeure

If at any time, during the continuance of this contract, the performance in whole or in part
by either party of any obligation under this contract shall be prevented or delayed by
reason of any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss
or damage by fire, explosions, epidemics, strikes, lockouts or acts of God (hereinafter
referred to ‘events’) provided, notice of the happening of any such event is given by either
party to the other within 14 days from the date of occurrence thereof, neither party shall by
reason of such event, be entitled to terminate this contract nor shall either party have any
claim for damages against the other in respect of such non-performance of delay in
performance, and works under the contract shall be resumed as soon as practicable after
such event has come to an end or ceased to exist, and decision of the Engineer as to
whether the works have been so resumed or not shall be final and conclusive,
PROVIDED FURTHER that if the performance in whole or in part of any obligation under
this contract is prevented or delayed by reason of any such event for a continuous period
exceeding 84 days, either party may at its option terminate the contract by giving notice to
the other party.

19.1 Payment and Release in case of %%I Termination

Upon such termination, the Engineer é\u rmine the value of the work done and
de:

issue a Payment Certificate which s
(@) The amounts payable for a ork carried out for which a price is stated in the

contract;

(b) The Cost of Plant and Materials ordered for the Works which have been
delivered to the Contractor, or of which the contractor is liable to accept
delivery; this Plant and materials shall become the property of (and be at the
risk of) the Employer when paid for by the Employer, the Contractor shall
place the same at the Employer’s disposal;

(c) Other Costs or liabilities supported by necessary documentary evidence which
in the circumstances were reasonably and necessarily incurred by the Contractor in

the expectation of completing the Works as per mutually agreed programme.

(d) the Cost of removal of Temporary Works and Contractor's Equipment from the
Site and the return of these items to the Contractor’s works in his country (or to
any other destination at no greater cost).
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20 | Claims, Disputes and Arbitration

20.1 Contractor’s Claims

If the Contractor considers himself to be entitled to any extension of the Time for
Completion and/or any additional payment, under any Clause of these Conditions or
otherwise in connection with the Contract, the Contractor shall give notice to the Engineer,
describing the event or circumstance giving rise to the claim. The notice shall be given as
soon as practicable, and not later than 28 days after the Contractor became aware, or
should have become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 28 days, the Time for
Completion shall not be extended, the Contractor shall not be entitled to additional
payment, and the Employer shall be discharged from all liability in connection with the
claim. Otherwise, the following provisions of this Sub-Clause shall apply.

The Contractor shall also submit any other notices which are required by the Contract,
and supporting particulars for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to
substantiate any claim, either on the Site or at another location acceptable to the
Engineer. Without admitting the Employer’s liability, the Engineer may, after receiving any
notice under this Sub-Clause, monitor the eeping and/or instruct the Contractor to
keep further contemporary records. Th @ctor shall permit the Engineer to inspect all
these records, and shall (if instructed copies to the Engineer.

Within 42 days after the Contractor&me aware (or should have become aware) of the
event or circumstance giving rise to the claim, or within such other period as may be
proposed by the Contractor and approved by the Engineer, the Contractor shall send to
the Engineer a fully detailed claim which includes full supporting particulars of the basis of
the claim and of the extension of time and/or additional payment claimed. If the event or
circumstance giving rise to the claim has a continuing effect:

(a) this fully detailed claim shall be considered as interim;

(b) the Contractor shall send further interim claims at monthly intervals, giving the
accumulated delay and/or amount claimed, and such further particulars as the
Engineer may reasonably require; and

(c) the Contractor shall send a final claim within 28 days after the end of the effects
resulting from the event or circumstance, or within such other period as may be
proposed by the Contractor and approved by the Engineer.

Within 42 days after receiving a claim or any further particulars supporting a previous
claim, or within such other period as may be proposed by the Engineer and approved by
the Contractor, the Engineer shall respond with approval, or with disapproval and detailed
comments. He may also request any necessary further particulars, but shall nevertheless
give his response on the principles of the claim within such time.
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Each Payment Certificate shall include such amounts for any claim as have been
reasonably substantiated as due under the relevant provision of the Contract. Unless and
until the particulars supplied are sufficient to substantiate the whole of the claim, the
Contractor shall only be entitled to payment for such part of the claim as he has been able
to substantiate.

The Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree
or determine (i) the extension (if any) of the Time for Completion (before or after its expiry)
in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the
additional payment (if any) to which the Contractor is entitled under the Contract.

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause
which may apply to a claim. If the Contractor fails to comply with this or another Sub-
Clause in relation to any claim, any extension of time and/or additional payment shall take
account of the extent (if any) to which the failure has prevented or prejudiced proper
investigation of the claim, unless the claim is excluded under the second paragraph of this
Sub-Clause.

20.2 Amicable Settlement

In case any dispute between the Engineer and the Contractor for which claim has already
been made by the contractor, remains unresolved, the Contractor shall, then, give notice
of dissatisfaction and intention to commence arbitration to the Employer duly specifying
the subject of the dispute or difference as aI&{;‘ amount of claim item wise. The Parties
shall make attempts to settle the dis% icably before the commencement of
arbitration as per procedure by KRID ver, unless both Parties agree otherwise,
demand for arbitration may be ma %\e contractor after ninety days from the day on
which a notice of dissatisfaction an% tion to commence arbitration was given, even if
no attempt at amicable settlement has been made.

Procedure for Amicable Settlement in contracts

1. Amicable Settlement Committee at senior management level shall make an
attempt to resolve the issues/disputes within 90 days of request by the
contractor.

2. The committee shall comprise of the following:-

(i) GM /K RIDE directly in-charge of the project;

(i) Concerned finance officer, and

(i)  GM /K RIDE (in the same order) directly in-charge of the project of other
discipline(s) in case the issues involve other discipline(s) of the engineering
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3. Whenever the contractor submits a request for amicable settlement, MD/K
RIDE should forward the same to concerned GM /K RIDE (in the same order)
directly in-charge of the project. GM /K RIDE on receipt of the same shall issue
a note to the concerned finance officer and concerned GM/K RIDE of other
discipline in case the issues involved other discipline(s) of engineering, about
the request for amicable settlement to be dealt by them and fix a date in
consultation with them for a hearing. The date should then be communicated to
the MD/K RIDE, GM/ /K RIDE of other department (if the issues
involved their department) and contractor for presenting their case before the
Amicable Settlement Committee.

4. This being an additional workload like arbitration, the Committee members shall
be paid fee by KRIDE at the rates payable to the Arbitrators of KRIDE.

20.3 Arbitration

Any dispute, in respect of which amicable settlement has not been reached, arising
between the Employer and the Domestic or Foreign Contractor related to any matter
arising out of or connected with this contract, then the contractor shall be entitled to
demand in writing that the dispute or difference be referred to arbitration.

Only such dispute(s) or difference(s) in respect of which the demand had been made for
amicable settlement under GCC 20.2 but could not be settled, shall be referred to
arbitration subject to the condition that cu amount of claims in the contract is not
exceeding 20% of the contract price. In c@e cumulative amount of claims exceeds

Il

20% of the contract price, arbitration % | not be applicable.

The Arbitration proceedings shall co}%e ce from the day, a written and duly quantified
demand for arbitration is received by Managing Director, Rail Infrastructure Development
Company (Karnataka) Limited, Bangalore /K RIDE).

The disputes so referred to arbitration shall be settled in accordance with the Indian
Arbitration & Conciliation Act, 1996 and any statutory modification or re-enactment
thereof.

Further, it is agreed between the parties as under:

20.31
Number of Arbitrators: The arbitral tribunal shall consist of three arbitrators.

20.3.2
Procedure for Appointment of Arbitrators: The arbitrators shall be appointed as per
following procedure:

(a) The Contractor, while invoking demand for arbitration, shall submit to MD/K RIDE,
claims duly quantified along with name and contact details of his nominee arbitrator.
Thereafter, he Employer will nominate his nominee arbitrator within a period of 30
days from receipt of such demand from the Contractor and will issue letter of
appointment to both the arbitrators appointed by the parties with a copy to the
Contractor.
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(b) The third Arbitrator shall be chosen by the two Arbitrators so appointed by the
parties and shall act as Presiding Arbitrator. In case of failure of the two Arbitrators
appointed by the parties to reach upon consensus within a period of 30 days from
the appointment of the Arbitrators subsequently appointed, then, upon the request of
either or both parties, the Presiding Arbitrator shall be appointed by the Managing
Director, Rail Infrastructure Development Company (Karnataka) Limited, Bangalore.

(c) If one or more of the arbitrators appointed as above refuses to act as arbitrator,
withdraws from his office as arbitrator, or vacates his/their office/offices or is/are
unable or unwilling to perform his functions as arbitrator for any reason whatsoever
or dies or in the opinion of the concerned GM/K RIDE fails to act without undue
delay, the MD/K RIDE shall appoint new arbitrator/arbitrators to act in his/their place
except in case of new Presiding Arbitrator who shall be chosen following the same
procedure as mentioned in para (b) above. Such re-constituted Tribunal may, at its
discretion, proceed with the reference from the stage at which it was left by the
previous arbitrator(s).

20.3.3

Qualification and Experience of Arbitrators (to be appointed as per sub-clause 20.3.2
above): The contract being of specialized nature requiring knowledge and experience of
dealing with construction contracts, the arbi s to be appointed shall have minimum
qualification and experience as under: \

Arbitrator shall be;

a working/retired officer (not below E-9-grade and above in a PSU with which K RIDE has
no business relationship) of any discipline of Engineering or Accounts/Finance
department, having experience in Contract Management of construction contracts; or

a retired officer (retired not below the HAG level) of any Engineering/Accounts Services of
Central Government, having experience in Contract Management of construction
contracts; ora retired officer who should have retired more than 3 years previously from
the date of appointment as Arbitrator (retired not below E-9 grade in K RIDE or a PSU with
which K RIDE has a business relationship) of any Engineering discipline or Accounts
department, having experience in Contract Management of construction contracts.

20.3.4

No person other than the persons appointed as per above procedure and having above
qualification and experience shall act as Arbitrator. In case any person having the
qualification and experience other than that mentioned above is nominated as arbitrator,
the arbitration clause shall cease to exist and shall not be applicable.

No new claim, except as otherwise mutually agreed by the Parties, shall be added during
proceedings by either party. However, a party may amend or supplement the original
claim or defence thereof during the course of arbitration proceedings subject to
acceptance by Tribunal having due regard to the delay in making it.
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20.3.5

Neither party shall be limited in the proceedings before such arbitrators to the evidence
nor did arguments previously put before during amicable settlement.

20.3.6

The reference to arbitration may proceed, notwithstanding that the Works shall not then
be or be alleged to be complete, provided always that the obligations of the Employer,
the Engineer and the Contractor shall not be altered by the reason of the arbitration being
conducted during the progress of the Works. Neither party shall be entitled to suspend
the Works, nor shall payment to the Contractor be withheld on account of such
proceedings

20.3.7

If the contractor(s) does/do not prefer his/their specific and final claims in writing, within a
period of 90 days of receiving the intimation from the Employer/Engineer that the final bill
is ready for signature of the contractor(s), he/they will be deemed to have waived his/their
claim(s) and the Employer shall be discharged and released of all liabilities under the
contract in respect of these claims.

20.3.8
Arbitration proceedings shall be held at B , India or at a place where GM(CIVIL)/K
RIDE’s (dealing the contract) office i ted, and the language of the arbitration

proceedings and that of all document communications between the parties shall be
in English. %

20.3.9

The Arbitral Tribunal should record day to day proceedings. The proceedings shall
normally be conducted on the basis of documents and written statements.
All arbitration awards shall be in writing and shall state item wise, the sum and detailed
reasons upon which it is based.

20.3.10

Any ruling on award shall be made by a majority of members of Tribunal. In the absence
of such a majority, the views of the Presiding Arbitrator shall prevail.

A party may apply for correction of any computational errors, any typographical or clerical
errors or any other error of similar nature occurring in the award of a tribunal and
interpretation of specific point of award to tribunal within 60 days of the receipt of award.

A party may apply to tribunal within 60 days of receipt of award to make an additional
award as to claims presented in the arbitral proceedings but omitted from the arbitral
award.
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20.3.11
Where the Arbitral award is for the payment of money, no interest shall be payable on
whole or any part of the money for any period till the date on which the award is made.

20.3.12

The fees and other charges of the conciliator/arbitrators shall be as per the fee structure
fixed by the employer as amended from time to time irrespective of the fact whether the
Arbitrator(s) is/are appointed by the parties or by the Court of law unless specifically
directed by Hon’ble Court otherwise on the matter, and shall be shared equally by the
Employer and the Contractor. However, the expenses incurred by each party in
connection with the preparation, presentation will be borne by itself

21. Jurisdiction of courts

The Contract Agreement shall be subject to exclusive jurisdiction of Courts as indicated in
the Contract Data.

&
&
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APPENDIX 1

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS

ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK

f)

)

(The laws as current on the date of bid opening will apply)

Workmen Compensation Act 1923: The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed 5 years
service or more or on death the rate of 15 days wages for every completed year of
service. The Act is applicable to all establishments employing 10 or more employees.

Employees P.F. and Miscellaneous Provision Act 1952 (since amended): The Act
Providesfor monthly contributions by the employer plus workers @ 10% or 8.33%. The
benefits payable under the Act are :

(i) Pension or family pension on retirement or death, as the case may be.
(i) Deposit linked insurance on the death in harness of the worker.

(iii) payment of P.F. accumulation on r%;ent/death etc.

Maternity Benefit Act 1951: The Act @e for leave and some other benefits to
women employees in case of Confir%%u{ r miscarriage etc.

Contract Labour (Regulation & lition) Act 1970: The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The Principal Employer is required to take Certificate of Registration
and the Contractor is required to take license from the designated Officer. The Act is

applicable to the establishments or Contractor of Principal Employer if they employ 20
or more contract labour.

Minimum Wages Act 1948: The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of Buildings, Roads, Runways
are scheduled employments.

Payment of Wages Act 1936: It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1979: The Act provides for payment of equal wages for
work of equal nature to Male and Female workers and for not making discrimination
against Female employees in the matters of transfers, training and promotions etc.
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Payment of Bonus Act 1965: The Act is applicable to all establishments employing
20 or more employees. The Act provides for payments of annual bonus subject to a
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing
Rs.3500/-per month or less. The bonus to be paid to employees getting Rs.2500/- per
month or above upto Rs.3500/- per month shall be worked out by taking wages as
Rs.2500/-per month only. The Act does not apply to certain establishments. The newly
set-up establishments are exempted for five years in certain circumstances. Some of
the State Governments have reduced the employment size from 20 to 10 for the
purpose of applicability of this Act.

Industrial Disputes Act 1947: The Act lays down the machinery and procedure for
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or closing
down the establishment.

Industrial Employment (Standing Orders) Act 1946: It is applicable to all
establishments employing 100 or more workmen (employment size reduced by some
of the States and Central Government to 50). The Act provides for laying down rules
governing the conditions of employment by the Employer on matters provided in the
Act and get the same certified by the designated Authority.

Trade Unions Act 1926: The Act lays down the procedure for registration of trade
unions of workmen and employers. The de Unions registered under the Act have
been given certain immunities from civil iminal liabilities.

Child Labour (Prohibition & Re %?M ct 1986:The Act prohibits employment of
‘%rif .
c

children below 14 years of age occupations and processes and provides for
regulation of employment of ren in all other occupations and processes.
Employment of Child Labour is prohibited in Building and Construction Industry.

Inter-State Migrant workmen’s (Regulation of Employment & Conditions of
Service) Act 1979: The Act is applicable to an establishment which employs 5 or more
inter-state migrant workmen through an intermediary (who has recruited workmen in
one state for employment in the establishment situated in another state). The Inter-
State migrant workmen, in an establishment to which this Act becomes applicable, are
required to be provided certain facilities such as housing, medical aid, travelling
expenses from home upto the establishment and back, etc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: All the establishments
who carry on any building or other construction work and employs 10 or more workers
are covered under this Act. All such establishments are required to pay cess at the rate
not exceeding 2% of the cost of construction as may be modified by the Government.
The Employer of the establishment is required to provide safety measures at the
Building or construction work and other welfare measures, such as Canteens, First-Aid
facilities, Ambulance, Housing accommodations for workers near the work place etc.
The Employer to whom the Act applies has to obtain a registration certificate from the
Registering Officer appointed by the Government.
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As per Central Government’s Notification N0.S.0.2899 dated 26.09.1996 under this
act, the cess shall be levied @1% of cost of construction works which shall be
deducted from each bill of the payment due to the contractor.

Factories Act 1948: The Act lays down the procedure for approval at plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing 10
persons or more with aid of power or 20 or more persons without the aid of power
engaged in manufacturing process.

The Employees State Insurance Act, 1948 (Act No. 34 of 1948) (Provisions as
extended from time to time):An Act to provide for certain benefits to employees in
case of sickness, maternity and ‘employment injury’ and to make provision for certain
other matters in relation thereto.
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Section 7 Contract Data

Common to all Packages

The following Special Conditions of Contract (SCC) shall supplement the General
Conditions of Contract (GCC). Whenever there is a conflict, the provisions herein shall
prevail over those in the GCC.

Conditions Reference Data
to GCC
Employer’s name and 1122 K RIDE (Rail Infrastructure Development Company

(Karnataka) Limited )
address &1.3 (A Joint venture of GoK and MoR)

MSIL House, 7th Floor,
#36, Cunningham Road
Bangalore — 560052
Tele: 91-80-22370582
Fax: 91-80-22370581

Employer’s Representative | 1.1.2.6 | General Manager (Civil)/K RIDE,
K RIDE (Rail Infrastructure Development Company
(Karnataka) Limited)

MSIL House, 7th Floor,

#36, Cunningham Road
Bangalore — 560052
Tele: 91-80-22370582

Fax: 91-80-22370581
E — Mail: md@kride.in

Engineer’s name and 1.1.24 Will be notified later
address & 1.3 (b)

Defects Notification Period 1.1.3.7 | -NIL -.

Electronic transmission 1.3 (a) Not permitted
systems

Address for Communication | 1.3 (b) General Manager (Civil)/K RIDE,

to Employer K RIDE (Rail Infrastructure Development Company
(Karnataka) Limited)

MSIL House 7th FIoor,

#36, Cunningham Road
Bangalore 560052
Tele: 91-80-22370582

Fax: 91-80-22370581
E — Mail: md@kride.in

Governing Law 1.4 The Laws of Republic of India
Ruling language 1.4 English
Language for 1.4 English

communications
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Conditions Reference Data
to GCC
Time for access to Site 2.1 Starting from the Date of Commencement, the

(after the date of
commencement)

section will be progressively handed over in 90
days.

Performance Security

42 &
11.9

(@) The Performance Security shall be for an
amount of 10% (Ten percent) of the Accepted
Contract Amount and in the same
currency(ies) of the Accepted Contract amount
in the prescribed form for the stated amount
valid for a period of 28 days beyond issue of
performance certificate. The contractor shall
have the following options;

(i) to submit full performance security for an
amount equal to 10% of the contract price;

or

(ii) to submit part performance security for an
amount equal to 5% of the contract price
and the balance performance security shall
be recovered from interim payment
certificates @ 10% of the bill amount
starting from 1% bill till it reaches full
Performance Security. The contractor shall
not be entitled to any interest on the
amounts so recovered. However, the
contractor shall be entitled for release of
recovered amount of performance security
against submission of bank guarantee of an
equivalent amount, maximum three times
during the contract.

(b) Additional Performance Security, if any, shall
be for an amount as determined by Employer in
terms of ITB 35.5 and informed through letter of
award and in the same currency(ies) of the
Accepted Contract amount in the prescribed
form valid for a period of 28 days beyond issue
of performance certificate.

Normal working hours

6.5

Sunrise to Sunset

(This may be modified to suit the work
requirements).

Commencement of works

8.1

Within fifteen (15) days from the date Contractor
receives Letter of acceptance.

Maximum amount of delay
damages

8.7

10% (ten percent) of the Contract Price.
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Conditions Reference Data
to GCC
Amount of bonus for early 8.13 1% of the Contract Price per month (part of
completion the month to be excluded) for substantial
completion of work.
Maximum limit of bonus 8.13 5% of Contract Price.
State Capital Applicable Bangalore
Percentage  of  Retention | 14.3 Retention money shall be deducted @ 2% of the
Money total value of ‘exclusive supply items’ of BOQ

against which last installment of stage
payment is included in the interim payment
certificate for items having stage payment
condition;

. full payment against items (not having any

stage payment condition) included in the
interim payment certificate.

It is clarified that retention money is not applicable
to advance payment under clause 14.5(c).

Limit of Retention Money 14.3 2% of the Contract Price
Employers’ Bank details for | 14.7.1
LC
(a) IDBI Bank,
(a) Nodal Branch 11, First Cross, Gandhinagar,
P B No. 9931, Bangalore 560009
IFSC Code — IBKL0O000551
(b) Should be indicated later
(b) Issuance/ reimbursing
branch for LC
Maximum Total Liability of 17.6 Accepted Contract Amount
the Contractor
Periods for submission of 18.1
insurance: a) 14 days
a) evidence of insurance b) 28 days
b) relevant policies
Maximum amount of 18.2 NIL

deductibles for insurance of
Employer’s risks.

(d)
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Conditions Reference Data
to GCC

Minimum amount of
insurance by the Contractor 18.2 100 (hundred) percent of Contract price
for Works and Contractor’s
Plant and Materials including
loss or damage to
equipment.

Minimum amount of
insurance by the Contractor
for Third party insurance
including damage to Other 18.3
Property and personal injury
or death insurance for: a) for
other people, and b) for
Contractor’s Employees.

Rs.2 (two) crores per occurrence without any
limit for number of occurrences.

Jurisdiction of Courts 21 Bangalore

--00--00--00--
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Section 8 |Contract Forms

This Section contains forms which, once completed, will form part of the Contract.
The forms for Performance Security and Advance Payment Security, when required,
shall only be completed by the successful Bidder after contract award.

All italicized text is for guidance how to prepare the various forms and shall be deleted
from the final documents.

Table of Forms

Title Form No Page No
Form of Letter of Acceptance . Form No. COF/1 255
Form of Contract Agreement Form No. COF/2 256-257
Form of Contract Performance Form No. COF/3 258-260
Security
Form of additional Performance -- 261-263
Security
Advance Payment Security - 264-267
Indemnity bond for the safe custody of - 268-271
the plant and materials supplied by the
contractor
Form of Bank Guarantee For -- 272-274
Release of Balance Retention Money
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FORM No. COF/1

Letter of Acceptance

[on letterhead paper of the Employer]

....... date.......
To:. ..... .[name and address of the Contractor] . . . . . ..
Subject:. ... ... [Insert Name and Identification number]........[Notification of
Awardj.....

This is to notify you that your Bid dated . . . . [Insert Date]. . . for execution of the .
. . [name of the contract and identification number, as given in the Contract Data] .
.. for the Accepted Contract Amount of the equivalent of INR . . . [Insert amount in
numbers and words and name of the currency]. . , as corrected and modified in
accordance with the Instructions to Bidders, is hereby accepted.

You are requested to furnish the Performance Security within 28 days in
accordance with theConditions of Contract, using for that purpose the of the

Performance Security Form No. COF/3 included in Section 8 (Contract Forms) of
the Bidding Document.

Authorized Signature: .........cccccoiiiiiiiiii e

Name and Title of Signatory: .........cccooooiiiiiiiiiiee,
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FORM No. COF/2

Contract Agreement

THIS AGREEMENT made the . . . . .. day of . .. ., between . .. .. [Name of the
Employer. . ... ... (hereinafter “the Employer”), of the one part, and . . . .. [name
of the Contractor]. . . .. (hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as . . . . . [name of the
Contract]. . . . . should be executed by the Contractor, and has accepted a Bid by
the Contractor for the execution and completion of these Works and the remedying
of any defects therein,

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as
are respectively assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and
construed as part of this Agreement. This Agreement shall prevail over all
other Contract documents.

the Letter of Acceptance
- the Letter of Bid
- the Addenda Nos. . . .. [insert addenda numbers if any]. . . ..
- the Special Conditions of Contract
Part A : Contract Data
Part B : Specific Provisions
- the General Conditions of Contract;
- the Specification
- the Drawings;
- the Work’s Requirements

- the completed Schedules including (priced Bill of Quantities)
- Any other documents

3. In consideration of the payments to be made by the Employer to the
Contractor as indicated in this Agreement, the Contractor hereby covenants
with the Employer to execute the Works and to remedy defects therein in
conformity in all respects with the provisions of the Contract.

"In case Contractor is a Joint Venture the ‘name of the contractor’ shall be inserted as under :
“the Joint Venture under the name and title of ...... , comprising of ....[Lead Partner] ;....... ; and

”
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4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects
therein, the Contract Price or such other sum as may become payable under
the provisions of the Contract at the times and in the manner prescribed by
the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in
accordance with the laws of . . . .. [name of the borrowing country]. . . . . on the day,
month and year indicated above.

Signed by ..., Signed by ..o
for and on behalf of the Employer for and on behalf the Contractor

in the presence of in the presence of

Witness, Name, Signature, Address, Date Witness, Name, Signature,

Address, Date
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COF/3

FORM OF CONTRACTPERFORMANCE
SECURITY (BANK GUARANTEE)
[Refer Clause 41 of Instructions to Bidders]

(On non-judicial stamp paper of the appropriate value in accordance with
stamp Act. The stamp paper to be in the name of Executing Bank).

From:

Name and Address of the Bank.....

To:

The Managing Director,

Rail Infrastructure Development Company (Karnataka) Limited,
MSIL House, 7th Floor,

#36, Cunningham Road,

Bangalore — 560052

WHEREAS, Rail Infrastructure Development Company (Karnataka) Limited,
hereinafter called the Employer, acting through [Insert Designation and
address of the Employer’s Representative], has accepted the bid of [Insert
Name and address of the Contractor], hereinafter called the Contractor, for the
work of [Insert Name of Work], vide Notification of Award No.[Insert
Notification of Award No.].

AND

WHEREAS, the contractor is required to furnish Performance Security for the sum
of [Insert Value of Performance Security required], in the form of bank
guarantee, being a condition precedent to the signing of the contract agreement.

WHEREAS, [Insert Name of the Bank], with its Branch [Address] having its
Headquarters office at [Address], hereinafter called the Bank, acting through
[Designation(s) of the authorised person of the Bank], have, at the request of
the [Insert name of the JV partner] , a JV partner on behalf of the contractor,
agreed to give guarantee for performance security and additional performance
security as hereinafter contained:

1 KNOW ALL MEN by these present that |/We the undersigned [Insert
name(s) of authorized representatives of the Bank],being fully
authorized to sign and incur obligations for and on behalf of the Bank,
confirm that the Bank, hereby, unconditionally and irrevocably guarantee to
pay the Employer the full amount in the sum of [Insert Value of
Performance Security required] as above stated.

2 The Bank undertakes to immediately pay on presentation of demand by the
Employer any amount up to and including aforementioned full amount
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10

11

without any demur, reservation or recourse. Any such demand made by
the Employer on the Bank shall be final, conclusive and binding, absolute
and unequivocal notwithstanding any disputes raised/ pending before any
Court, Tribunal, Arbitration or any Authority or any threatened litigation by
the Employer of Bank..

On payment of any amount less than aforementioned full amount, as per
demand of the Employer, the guarantee shall remain valid for the balance
amount i.e. the aforementioned full amount less the payment made to the
Employer.

The Bank shall pay the amount as demanded immediately on presentation of
the demand by Employer without any reference to the contractor and
without the Employer being required to show grounds or give reasons for
its demand or the amount demanded.

The Bank Guarantee shall be unconditional and irrevocable.

The guarantee hereinbefore shall not be affected by any change in the
constitution of the Bank or in the constitution of the Contractor.

The Bank agrees that no change, addition, modifications to the terms of the
Contract Agreement or to any documents, which have been or may be
made between the Employer and the Contractor, will in any way release us
from the liability under this guarantee; and the Bank, hereby, waives any
requirement for notice of any such change, addition or modification to the
Bank.

This guarantee is valid and effective from the date of its issue, which is
[insert date of issue]. The guarantee and our obligations under it will
expire on [Insert the date twenty eight days after the expected end of
defect liability period]. All demands for payment under the guarantee
must be received by us on or before that date.

The Bank agrees that the Employers right to demand payment of
aforementioned full amount in one instance or demand payments in parts
totaling up to the aforementioned full amount in several instances will be
valid until either the aforementioned full amount is paid to the Employer or
the guarantee is released by Employer before the Expiry date.

The Bank agrees that its obligation to pay any amount demanded by the
Employer before the expiry of this guarantee will continue until the amount
demanded has been paid in full.

The expressions Bank and Employer herein before used shall include their
respective successors and assigns.

12 The Bank hereby undertakes not to revoke the guarantee during its currency,

except with the previous consent in writing of the employer. This guarantee
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is subject to the Uniform Rules for Demand Guarantees, ICC Publication
No. 758.

13  The Guarantee shall be in addition to and without prejudice to any other
security Guarantee (s) of the contractor in favour of the Employer available
with the Employer. The Bank, under this Guarantee, shall be deemed as
Principal Debtor of the Employer.

Date ...
Place............. [Signature of Authorised person of Bank]
[Name in Block letters]
[Designation]
[P/Attorney] No.
......... BanksSea/
[P/Attorney] No.......
Witness:

1. Signature
Name & Address & Seal

2. Signature
Name & address & Seal

Note :
1. All italicized text is for guidance on how to prepare this bank guarantee
and shall be deleted from the final document.

2. In case the guarantee is issued by a foreign Bank, which does not have
operations in India, the said bank shall have to provide a counter-
guarantee by State Bank of India.

3. case the Contractor is a JV, the Performance Security is required to be
furnished on behalf of the JV in favour of the Employer by the JV
Partners in proportion of of their respective percentage share specified
in the JV Agreement. The percentage share of M/s [Insert Name of
the JV Partner] in the JV is [ Fill share % in the JV | percent. All
the Bank Guarantee of JV Partners are liable to be encashed
cumulatively.
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FORM OF ADDITIONAL PERFORMANCE SECURITY
(BANK GUARANTEE)
[Refer Clause 35.5 of Instructions to Bidders]

(On non-judicial stamp paper of the appropriate value in accordance with stamp Act.
The stamp paper to be in the name of Executing Bank)

From:

To:

The Managing Director,

Rail Infrastructure Development Company (Karnataka) Limited,
MSIL House, 7th Floor,

#36, Cunningham Road

Bangalore — 560052

WHEREAS, Rail Infrastructure Development Company (Karnataka) Limited, hereinafter
called the Employer, acting through [Iinsert Designation and address of the
Employer’s Representative], has accepted the bid of [Insert Name and address of the
Contractor], hereinafter called the Contractor, for the work of [Insert Name of Work],
vide Notification of Award No.[Insert Notification of Award No.].

AND

WHEREAS, the contractor is required to furnish additional Performance Security for the
sum of [Insert Value of additional Performance Security required], in the form of bank
guarantee, being a condition precedent to the signing of the contract agreement.

WHEREAS, [Insert Name of the Bank], with its Branch [Address] having its
Headquarters office at [Address], hereinafter called the Bank, acting through
[Designation(s) of the authorised person of the Bank], have, at the request of the
[Insert name of the JV partner], a JV partner on behalf of the contractor, agreed to give
guarantee for additional performance security as hereinafter contained:

1  KNOW ALL MEN by these present that I/We the undersigned [Insert name(s) of
authorized representatives of the Bank],being fully authorized to sign and incur
obligations for and on behalf of the Bank, confirm that the Bank, hereby,
unconditionally and irrevocably guarantee to pay the Employer the full amount in
the sum of [Insert Value of additional Performance Security required]as above
stated.

2 The Bank undertakes to immediately pay on presentation of demand by the
Employer any amount up to and including aforementioned full amount without any
demur, reservation or recourse. Any such demand made by the Employer on the
Bank shall be final, conclusive and binding, absolute and unequivocal
notwithstanding any disputes raised/ pending before any Court, Tribunal, Arbitration
or any Authority or any threatened litigation by the Employer of Bank.
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3  On payment of any amount less than aforementioned full amount, as per demand
of the Employer, the guarantee shall remain valid for the balance amount i.e. the
aforementioned full amount less the payment made to the Employer.

4 The Bank shall pay the amount as demanded immediately on presentation of the
demand by Employer without any reference to the contractor and without the
Employer being required to show grounds or give reasons for its demand or the
amount demanded.

5 The Bank Guarantee shall be unconditional and irrevocable.

6 The guarantee hereinbefore shall not be affected by any change in the constitution
of the Bank or in the constitution of the Contractor.

7 The Bank agrees that no change, addition, modifications to the terms of the
Contract Agreement or to any documents, which have been or may be made
between the Employer and the Contractor, will in any way release us from the
liability under this guarantee; and the Bank, hereby, waives any requirement for
notice of any such change, addition or modification to the Bank.

8 This guarantee is valid and effective from the date of its issue, which is [insert date
of issue]. The guarantee and our obligations under it will expire on [Insert the
date twenty eight days after the expected end of defect liability period]. All
demands for payment under the guarantee must be received by us on or before
that date.

9 The Bank agrees that the Employers right to demand payment of aforementioned
full amount in one instance or demand payments in parts totaling up to the
aforementioned full amount in several instances will be valid until either the
aforementioned full amount is paid to the Employer or the guarantee is released by
Employer before the Expiry date.

10 The Bank agrees that its obligation to pay any amount demanded by the Employer
before the expiry of this guarantee will continue until the amount demanded has
been paid in full.

11 The expressions Bank and Employer herein before used shall include their
respective successors and assigns.
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12 The Bank hereby undertakes not to revoke the guarantee during its currency,
except with the previous consent in writing of the employer. This guarantee is
subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758.

13 The Guarantee shall be in addition to and without prejudice to any other security
Guarantee(s) of the contractor in favour of the Employer available with the
Employer. The Bank, under this Guarantee, shall be deemed as Principal Debtor of
the Employer.

Date ..o

Place............. [Signature of Authorised person of Bank]
[Name in Block letters]
[Designation]
[P/Attorney] No.
Bank’s Seal
[P/Attorney] No.......

Witness:

1. Signature
Name & Address & Seal

2. Signature
Name & address & Seal

Note :
1 All italicized text is for guidance on how to prepare this bank guarantee and shall be
deleted from the final document.

2 In case the guarantee is issued by a foreign Bank, which does not have operations in
India, the said bank shall have to provide a counter-quarantee by State Bank of India.

3 The Bank Guarantee should be duly attested by Notary public with notarial stamp of
appropriate value affixed thereon.

4 In case the Contractor is a JV, the additional Performance Security is required to be
furnished on behalf of the JV in favour of the Employer by the JV Partner(s) who is
responsible for execution of schedule(s) (as per JV agreement) against which additional
Performance Security is required to be submitted in terms of ITB 35.5. All the Bank
Guarantee of JV Partners are liable to be encashed cumulatively.
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Advance Payment Security
[Refer Clause 14.2 of GCC]

(On non-judicial stamp paper of appropriate value in accordance with stamp Act.
The stamp paper to be in the name of Executing Bank)

From
[Name and Address of the Bank]

To

The Managing Director,

Rail Infrastructure Development Company (Karnataka) Limited,
MSIL House, 7th Floor,

#36, Cunningham Road

Bangalore — 560052

Beneficiary: Rail Infrastructure Development Company (Karnataka) Limited.
Guarantee No.: /.....reference number of the guarantee....[Dated: [ ................. i

WHEREAS, Rail Infrastructure Development Company (Karnataka) Limited
(hereinafter called the Employer) has entered into Contract No. [....reference number of
the Contract....]dated [............. ] for the execution of [name of the contract]
(hereinafter called the Contract) with/....name of the Contractor....](hereinafter called
the Contractor).

WHEREAS, according to the Conditions of the Contract, an advance payment is
admissible to the contractor against submission of bank guarantee(s).

At the request of the Contractor, we [....name of the Bank....] with our branch
at/....address....J,having our Head Office at [....address....] (hereinafter called the
Bank) have, at the request of /......Insert name of the JV partner.....], a JV partner on
behalf of the Contractor, agreed to give the said guarantee as hereinafter contained:

1. KNOW ALL MEN by these present that [/We the undersigned /....Insert name(s)
of authorized representative(s) of the Bank....], being fully authorized to sign and
incur obligations for and on behalf of the Bank, confirm that the Bank, hereby,
unconditionally and irrevocably guarantees to pay the Employer the sum of

Rs./....value in figure....](Rupees [....value in words....] only(hereinafter called
the Full Amount).
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2. The Bank undertakes to immediately pay to the Employer, without any demur,
reservation or recourse, any amount up to and including aforementioned full
amount upon first written demand/demands from the Employer.

3. On payment of any amount less than aforementioned full amount, as per demand
of the Employer, the guarantee shall remain valid for the balance amount i.e. the
aforementioned full amount less the payment made to the Employer.

4. The Bank shall pay the amount so demanded without any reference to the
contractor and without the Employer being required to show grounds or give
reasons for its demand or the amount demanded.

5. The guarantee hereinbefore shall not be affected by any change in the constitution
of the Bank, the Contractor or the Employer.

6. The Bank agrees that no change, addition, modification to the terms of the
Contract Agreement or to any document, which have been or may be made
between the Employer and the Contractor, will in any way release us from the
liability under this guarantee; and the Bank, hereby, waives any requirement for
notice of any such change, addition or modification to the Bank.

7. This guarantee is valid and effective from the date of it’s issue, which is /....date
of issue....]. The guarantee and our obligations under it will expire on dated
eeveeen]....Please refer note 4 & 5....]. All demands for payment under the
guarantee must be received by us on or before that date.

8. The Bank agrees that the Employer’s right to demand payment of aforementioned
full amount in one instance or demand payments in parts totaling up to the
aforementioned full amount in several instances will continue until either the
aforementioned full amount is paid to the Employer or the guarantee validity
period expires.

9. The Bank agrees that it’s obligation to pay any amount demanded by the Employer
before the expiry of this guarantee will continue until the amount demanded has
been paid in full.

10. The expressions Bank and Employer herein before used shall include their
respective successors and assigns.
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11. The Bank hereby undertakes not to revoke the guarantee during its currency,
except with the previous consent in writing of the employer. This guarantee is
subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758.

(Authorization No.)

Witness:

2. Signature, Name & Address
Note:

1. All italicized text in brackets [....text....] is for guidance on how to prepare this
bank guarantee and shall be deleted from the final document.

2. In case the guarantee is issued by a foreign Bank, the said bank shall have
operations in India and should be issued by Indian operations branch of the said
bank.

3. The Bank Guarantee should be duly attested by Notary Public with notarial
stamps of appropriate value affixed thereon.

4. Mobilization Advance under GCC 14.2.1:

Section 8 —Contract Forms 266



K RIDE: BYPL-HSRA/DL/BALLAST (MULTIPLE PACKAGES)

(a) For Single Entity

For each Installment of Advance, two Bank Guarantees of equal amounts
(each equal to half of the first installment of advance plus 10%) shall be
furnished. Each Bank Guarantee shall be valid for the stipulated completion
period of the contract.

OR
(b) For JV

For each Installment of Advance, individual JV partner shall furnish Bank
Guarantee equal to his share in the installment of Advance plus 10%. Each
Bank Guarantee shall be valid for the stipulated completion period of the
contract.

5. Advance against Plant and Machinery under GCC 14.2.2:

(a) For Single Entity

For each Installment of Advance, a Bank Guarantee equal to the installment
of advance plus 10% shall be furnished. The Bank Guarantee shall be valid
for the stipulated completion period of the contract.

OR

(b) For JV

For each Installment of Advance, individual JV partner shall furnish a Bank
Guarantee equal to his share in the installment of advance plus 10%. Each
Bank Guarantee shall be valid for the stipulated completion period of the
contract.
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INDEMNITY BOND FOR THE SAFE CUSTODY OF THE PLANT
AND MATERIALS SUPPLIED BY THE CONTRACTOR
[Refer Clause 14.5 of GCC]

(To be executed on Non-Judicial Stamp Paper of Appropriate Value and notarised)

THIS INDEMNITY BOND made on this day of 20

by (insert the name of the Contractor and its registered address) (hereinafter
called “the Contractor”’) which expression shall where the context do admits or implies be
deemed to include its executors, administrators and assigns, in favour of the Rail
Infrastructure Development Company (Karnataka) Limited, MSIL House, 7th Floor, #36,
Cunningham Road, Bangalore — 560052 (hereinafter called “K RIDE”) on the other part.

WHEREAS by an Agreement/Letter of Acceptance No. dated
(hereinafter called “the said agreement”), the Contractor has agreed to execute the
(Name of Work) (hereinafter called “the Works”) .

AND WHEREAS the Contractor has submitted to K RIDE/ the Engineer for payment on
plants &materials procured by him and brought to the site of the Works or his workshop
for use in the Works.

AND WHEREAS K RIDE/ the Engineer has agreed to make advance/stage payment to

the Contractor the total sum of Rs. (in Figures) [Rupees

(in Words) in Interim Payment Certificate (IPC)
No. , the quantities and other particulars of which are detailed in this IPC
for the said works signed by the Contractor on for the Plant and Materials

brought by the Contractor to site of the works or his workshop. Brief details are also
mentioned in schedule 1 appended hereto.

NOW THIS INDEMNITY BOND WITNESS that in pursuance of the said agreement and
in  consideration of the sum of Rs. (in  Figures)
(in Words) on or before the execution of these presents to be
paid to the Contractor by K RIDE so aforesaid, the Contractor doth hereby covenant and
agree with K RIDE and declare as follows: -
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1. That the said sum of Rs. (In  Figures)
(in Words) to be paid by K RIDE to the Contractor
as aforesaid shall be utilized by the Contractor in or towards the execution of
the said works and for no other purpose whatsoever.

2. That the Plant and Materials detailed in the said IPC which have been offered
to and accepted by K RIDE/ the Engineer, are absolutely the Contractor’s
own property and free from encumbrances of any kind and the Contractor will
not make any application for or receive any further payment on the Plant and
Materials which are not absolutely his own property and free from
encumbrances of any kind, the Contractor indemnifies the K RIDE against all
claims on any Plant and Materials in respect of which payment is to be made
to him as aforesaid.

3. That the Contractor undertakes that the Plant and Materials shall be used
exclusively for the performance / execution of the Contract strictly in
accordance with the terms and conditions of the Contract and no part of the
Plant and Materials shall be utilized for any other work or purpose
whatsoever.

4. That the Contractor is obliged and shall remain absolutely responsible for the
safe transit / protection and custody of the Plant and Materials against all
risks whatsoever including acts of the God till the Plant and Materials are duly
incorporated in the works, commissioned and are taken over by K
RIDE/Railway (including surplus Plant and Materials, if required as instructed
by K RIDE/ the Engineer) in accordance with the terms of the Contract. The
Contractor undertakes to keep K RIDE harmless against any loss or damage
that may be caused to the Plant and Materials.

5. That the said Plant and Materials shall not on any account be removed from
the site of the works except with the written permission of K RIDE/ the
Engineer. Further, K RIDE/ the Engineer shall always be free at all times to
take possession of the materials in whatever form the materials may be in, if
in its opinion, the Plant and Materials are likely to be endangered, mis-utilized
or converted to uses other than those specified in the Contract, by any acts
or omission or commission on the part of the Contractor or any other person
or on account of any reason whatsoever and the Contractor binds himself
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and undertakes to comply with the directions of demand of K RIDE to return
the Plant and Materials without any demur or reservation.

6. That the said plant and materials shall, at all times, be open to inspection by
K RIDE/ the Engineer or any authorized representative. In the event of the
said material or any part thereof at any time being found to be in lesser
quantity than for which payment has been released or the same has been
stolen, destroyed or damaged or becoming deteriorated, the Contractor will
forthwith replace the same or repair and make good the same as required by
K RIDE/ the Engineer.

7. That making payment does not mean that Plant and Materials are of required
specifications and quality or that whole of the quantity brought to site by
Contractor will be used in the work. The Contractor is fully responsible for the
materials to conform to required quality and specification and if at any time K
RIDE/ the Engineer do not find the material satisfactory, the Contractor at his
own cost would replace these. K RIDE/ the Engineer would be at liberty to
recover cost of these from any dues of the Contractor. Also any Plant and
Materials which are in excess of what is finally required under the contract
would be the Contractor's property without any liability on K RIDE/ the
Engineer who would recover the cost of this from the Contractor.

8. That this Indemnity Bond is irrevocable. If at any time, any loss or damage
occurs to the Plant and Materials or the same or any part thereof is mis-
utilized in any manner whatsoever, then the Contractor hereby agrees that
the decision of K RIDE/ the Engineer as to assessment of loss or damage to
the Plant and Materials shall be final and binding on the Contractor. The
Contractor binds itself and undertakes to replace the lost and/or damaged
Plant and Materials at its own cost and/or shall pay the amount of loss to K
RIDE without any demur, reservation or protest. This is without prejudice to
any other right or remedy that may be available to K RIDE/ the Engineer
against the Contractor under the Contract or under this Indemnity Bond.

9. That if the Contractor shall at any time make any default in the performance
or observance in any respect of any of the terms and provisions of the said
agreement or of those presents, the total amount of the payment shall
immediately on the happening of such default be recovered by K RIDE/ the
Engineer from any dues of Contractor. It is also clearly understood by the
Contractor that non-observance of the obligations under this Indemnity Bond
by the Contractor shall inter-alia constitute a criminal breach of trust on the
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part of the Contractor for all intents and purpose including legal / penal
consequences.

10. IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its
authorized representative, the day, month and year first above mentioned.

11. SCHEDULE 1

Particulars of the Plant and Quantity Value of the Plant and
Materials Materials

Signed, Sealed and Delivered by the said Contractor

(Contractor’s Name)

Dated: ....cooovvvvii . (AUTHORISED SIGNATORY)
Place: .oovvvveeie . SEAL OF COMPANY
IN THE PRESENCE OF:
WITNESS: SIGNATURE

NAME:

ADDRESS :
Note:

The contractor has the option to submit the Indemnity Bond to cover all the items and
quantities of Plant and Materials of stage payment or to submit indemnity bond each time
the stage payment is to be taken or Plant and Materials advance is to be taken.
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FORM OF BANK GUARANTEE FOR RELEASE
OF BALANCE RETENTION MONEY

(On non-judicial stamp paper of the appropriate value in accordance with stamp Act.
The stamp paper to be in the name of Executing Bank).

To:

The Managing Director,

Rail Infrastructure Development Company (Karnataka) Limited,
MSIL House, 7th Floor,

#36, Cunningham Road

Bangalore — 560052.

a) WHEREAS, Rail Infrastructure Development Company (Karnataka)
Limited, (hereinafter called the Employer), acting through [Insert
Designation _and address of the Employer’s Representative], has
entered into a contract with [Insert Name and address of the
Contractor’s Representative],, (hereinafter called the Contractor), for
the work of [Insert Name of Work], vide Notification of Award No.[Insert
Notification of Award No.].

b) WHEREAS as per conditions of contract Employer has deducted an
amount of RS [Insert Amount deducted as retention
moneyltowards retention money till date, and WHEREAS now the
contractor has requested the Employer for releasing the said amount on
submission of a bank guarantee of equivalent amount which has been
accepted by the Employer.****

OR
WHEREAS as per conditions of contract Employer has deducted an
amount of RS [Insert Amount deducted as retention

moneyJtowards retention money till date, out of a total amount of Rs____
[Insert total Amount of retention money deductable as specified in the
contract]which is due to be deducted as retention money as per Contract
agreement and WHEREAS now the Contractor has requested the
Employer to accept a bank guarantee of the equivalent amount of the total
retention money due as per contract agreement so that the amount already
deducted may be released in favour of the contractor and that no further
deduction towards retention money will be made in future which has been
accepted by the Employer. ****

Section 8 —Contract Forms 272



K RIDE: BYPL-HSRA/DL/BALLAST (MULTIPLE PACKAGES)

¢) WHEREAS, [Insert Name of the Bank], with its Branch [Address] having
its Headquarters office at [Address], hereinafter called the Bank, acting
through [Designation(s) of the authorised person of the Bank], have, at
the request of the contractor, agreed to give guarantee as hereinafter
contained:

1. KNOW ALL MEN by these present that |/We the undersigned [Insert
name(s) of authorized representatives of the Bank],being fully authorized
to sign and incur obligations for and on behalf of the Bank, confirm that the
Bank, hereby, unconditionally and irrevocably guarantee the Employer to pay
the full amount in the sum of [Insert Value of the Bank Guarantee being
submitted] as above stated.

2. The Bank undertakes to immediately pay to the Employer any amount up to
and including aforementioned full amount upon written order/orders from the
Employer without any demur, reservation or recourse.

3. On payment of any amount less than aforementioned full amount, as per
demand of the Employer, the guarantee shall remain valid for the balance
amount i.e. the aforementioned full amount less the payment made to the
Employer.

4. The Bank shall pay the amount so demanded without any reference to the
contractor and without the Employer being required to show grounds or give
reasons for its demand or the amount demanded.

5. The guarantee hereinbefore shall not be affected by any change in the
constitution of the Bank or in the constitution of the Contractor.

6. The Bank agrees that no change, addition, modifications to the terms of the
Contract Agreement or to any documents, which have been or may be made
between the Employer and the Contractor, will in any way release us from the
liability under this guarantee; and the Bank, hereby, waives any requirement
for notice of any such change, addition or modification to the Bank.

7. This guarantee is valid and effective from the date of it's issue, which is [insert
date of issue]. The guarantee and our obligations under it will expire on
[Insert the date twenty eight days after the expected end of defect
liability period.]. All demands for payment under the guarantee must be
received by us on or before that date.

8. The Bank agrees that the Employers right to demand payment of
aforementioned full amount in one instance or demand payments in parts
totaling up to the aforementioned full amount in several instances will continue
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until either the aforementioned full amount is paid to the Employer or the
guarantee expires.

9. The Bank agrees that it's obligation to pay any amount demanded by the
Employer before the expiry of this guarantee will continue until the amount
demanded has been paid in full.

10.The expressions Bank and Employer herein before used shall include their
respective successors and assigns.

11.The Bank hereby undertakes not to revoke the guarantee during its currency,
except with the previous consent in writing of the employer. This guarantee is

subject to the Uniform Rules for Demand Guarantees, ICC Publication No.
758.

[Designation]
...... [Address]......
Witness :
1. Signature
Name & Address & Seal
2. Signature Bank’s Seal
Name & address & Seal Authorisation No..............

Note :

1) All italicized text is for guidance on how to prepare this bank guarantee and shall
be deleted from the final document.

2) In case the guarantee is issued by a foreign Bank, the said bank shall have
operations in India and should be countersigned by Indian operations branch of
the said bank.

3) The Bank Guarantee should be duly attested by Notary public with notarial
stamps of appropriate value affixed thereon.

4) **** strike out whichever is not applicable.

--00--00--00--
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(A Joint Venture of Govt. of Karnataka & Ministry of Railways)

MSIL House, 7 Floor, #36, Cunningham Road, Bangalore — 560052
Tele — 080 22370581, Fax : + 91-80-22370581, web : www.kride.in

Baiyyappanahalli - Hosur Doubling project:

Package-1- Collection and supply of machine crushed stone ballast
on cess from km 182/400 to 205/300 in Heelalige -

Baiyyappanahalli 'A' panel section and also depot collection at KM
188/200 (Huskur village) in Bangalore Division of South Western

Railway.

Package- 2 - Collection and supply of machine crushed stone ballast
on cess from Km.157/600 to 182/400 in Hosur - Anekal Road section
and also at Perianaga Thunai (PRNT) yard depot in Bangalore
Division of South Western Railway in Bangalore Division of South
Western Railway, in 2 ( two ) Packages.

(MULTIPLE PACKAGES)
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x{“x_ i’%r Rail Infrastructure Development Company (Karnataka) Limited
% i, B (A Joint Venture of Govt. of Karnataka & Ministry of Railways)

MSIL House, 7 Floor, #36, Cunningham Road, Bangalore — 560052
Tele — 080 22370581, Fax : + 91-80-22370581, web : www.kride.in

Price Proposal Package 1

Baiyyappanahalli - Hosur Doubling project : Collection and supply
of machine crushed stone ballast on cess from km 182/400 to
205/300 in Heelalige - Baiyyappanahalli 'A' panel section and
also depot collection at KM 188/200 (Huskur village) in Bangalore
Division of South Western Railway.




Name of Work : Baiyyappanahalli - Hosur Doubling project : Collection and supply of

machine crushed stone ballast on cess from km 182/400 to 205/300

Baiyyappanahalli 'A' panel section and also depot collection at KM 188/200 (Huskur

village) (PACKAGE-1)

in Heelalige (Incl) -

SUMMARY OF BILLS OF QUANTITIES

Particulars Department Value (Rs.)
SCHEDULE 79701500
Total 79701500
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Name of Work : Baiyyappanahalli - Hosur Doubling project : Collection and supply of
machine crushed stone ballast on cess from km 182/400 to 205/300 in Heelalige
(Incl) - Baiyyappanahalli 'A' panel section and also depot collection at KM 188/200
(Huskur village) (PACKAGE-1)

Schedule : COLLECTION, SUPPLY AND STACKING OF BALLAST

SL, Item Description
NO.
1a | Collection, Supply and stacking of MACHINE CRUSHED 50mm hard, durable,

angular, cubical in shape stone ballast, conforming to Railway specifications on
cess/formation along the alignment at places within the railway limit including
making of approach roads , crossing of railway line/nallahs/any obstructions,
clearing of shrubs/bushes/rubble, making the ground level, preparing stacking
area, handling/rehandling where ever required, observing all safety precautions,
furnishing test reports of ballast samples at each stage of measurements,
assisting railways in measurement of stacks and sieve analysis and tests,
numbering stacks, sprinkling lime after measurement and resprinkling whenever
necessary for identification, with the contractor's material, labour, crew, tools,
plant, machinery , rail/road vehicles, consumables, with all ascents, descents,
lead, lift, taxes etc., complete as per special conditions, specifications and
regulations and as directed by the Engineer-in-Charge.

NOTES: 1.1 Each tenderer at the time of tendering shall submit the test report of
ballast for impact value, abrasion value and water absorption value from railway
laboratories or approved laboratories mentioned in tender document in
accordance with the Railway specification and IS codes as per provision of
"Specification of Track Ballast, IRS-GE-1, failing which the offer is liable to be
rejected. Test report shall indicate the name of the quarry from where the
sample is submitted.

1.2 Tenderer shall submit along with offer, adequate proof of having made
sufficient arrangements by way of tie up of either existing quarries or new
quarries intended to be setup for timely supply of ballast.

1.3 The tenderer shall also furnish an undertaking that the ballast supply at all
times will conform to Specification for track Ballast as specified by Railways.

1.4 Ballast's sample should satisfy the following physical properties in
accordance with IS 2386 Pt-1V-1963 when tested as per the procedure laid down
in Specification of Ballast IRS-GE-1 June 2004 and amended from time to time.

Abrasion Value - 30% max
Impact Value - 20% max
Water absorption - 1%.

1.5 Ballast should satisfy the following size and gradation:

a) Retained on 65mm sq mesh sieve - 5% Maximum
b) Retained on 40mm sq mesh sieve - 40% to 60%
c) Retained on 20mm sq mesh sieve - Not less than
98%.
1.6 In case gradation of ballast in a stack does not conform to required
gradation, payment for the stack will be reduced as below:
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Item Description

NO.
i) In case ballast retained on 65mm sieve exceeds 5% but does not exceed
10% payment at 5% reduction in agreement rate shall be made for full stack.
i) In case ballast retained on 40mm square mesh sieve exceeds 60% limit
prescribed payment at the following reduced rates shall be made for the full
stack in addition to the reduction worked out at (i) above.
a) 5% reduction in agreement rates if retention on 40mm sq.mesh sieve is
between 60% (excluding) and 65% (including).
b) 10% reduction in contracted rates if retention on 40mm sg. mesh sieve is
between 65% (excluding) and 70% (including).
iii) In case retention on 40mm square mesh sieve exceeds 70%, the stack shall
be rejected.
1.7 Ballast in the satck, deviating in size and gradation shall be rejected under
any of the following:
i) Retention on 65mm square mesh sieve is more than 10%.
i) Retention on 40mm square mesh sieve is more than 70%.
iii) Retention on 40mm Sqg.mesh sieve is les than 40%.
iv) Retention on 20mm square mesh sieve is less than 98%.
1.8 All reduction in payments as above shall apply over the agreemental rates.
1.9 The contractor shall have no claims whatsoever for the reduced rates of
payment applied under the conditions stipulated above.
1.10 Payment will be made on actual stack measurements for gross quantities
without any deduction for voids or shrinkage.

Unit Quantity Rate AMOUNT
cum 65500.00 992.00 64976000
1b | Collection, Supply and stacking of MACHINE CRUSHED 50mm hard, durable,

angular, cubical in shape stone ballast, conforming to Railway specifications at
depot at depot at KM 188/200 (Huskur village) within the railway limit including
making of approach roads , crossing of railway line/nallahs/any obstructions,
clearing of shrubs/bushes/rubble, making the ground level, preparing stacking
area, handling/rehandling where ever required, observing all safety precautions,
furnishing test reports of ballast samples at each stage of measurements,
assisting railways in measurement of stacks and sieve analysis and tests,
numbering stacks, sprinkling lime after measurement and resprinkling whenever
necessary for identification, with the contractor's material, labour, crew, tools,
plant, machinery , rail/road vehicles, consumables, with all ascents, descents,
lead, lift, taxes etc., complete as per special conditions, specifications and
regulations and as directed by the Engineer-in-Charge.
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NO.

Item Description

NOTES: 1.1 Each tenderer at the time of tendering shall submit the test report of
ballast for impact value, abrasion value and water absorption value from railway
laboratories or approved laboratories mentioned in tender document in
accordance with the Railway specification and IS codes as per provision of
"Specification of Track Ballast, IRS-GE-1, failing which the offer is liable to be
rejected. Test report shall indicate the name of the quarry from where the
sample is submitted.

1.2 Tenderer shall submit along with offer, adequate proof of having made
sufficient arrangements by way of tie up of either existing quarries or new
quarries intended to be setup for timely supply of ballast.

1.3 The tenderer shall also furnish an undertaking that the ballast supply at all
times will conform to Specification for track Ballast as specified by Railways.

1.4 Ballast's sample should satisfy the following physical properties in
accordance with IS 2386 Pt-1V-1963 when tested as per the procedure laid down
in Specification of Ballast IRS-GE-1 June 2004 and amended from time to time.

Abrasion Value - 30% max
Impact Value - 20% max
Water absorption - 1%.

1.5 Ballast should satisfy the following size and gradation:

a) Retained on 65mm sq mesh sieve - 5% Maximum

b) Retained on 40mm sq mesh sieve - 40% to 60%

c) Retained on 20mm sq mesh sieve - Not less than
98%.

1.6 In case gradation of ballast in a stack does not conform to required
gradation, payment for the stack will be reduced as below:

i) In case ballast retained on 65mm sieve exceeds 5% but does not exceed
10% payment at 5% reduction in agreement rate shall be made for full stack.

i) In case ballast retained on 40mm square mesh sieve exceeds 60% limit
prescribed payment at the following reduced rates shall be made for the full
stack in addition to the reduction worked out at (i) above.

a) 5% reduction in agreement rates if retention on 40mm sq.mesh sieve is
between 60% (excluding) and 65% (including).

b) 10% reduction in contracted rates if retention on 40mm sg. mesh sieve is
between 65% (excluding) and 70% (including).

iii) In case retention on 40mm square mesh sieve exceeds 70%, the stack shall
be rejected.

1.7 Ballast in the satck, deviating in size and gradation shall be rejected under
any of the following:

i) Retention on 65mm square mesh sieve is more than 10%.
i) Retention on 40mm square mesh sieve is more than 70%.
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NO.

Item Description

iii) Retention on 40mm Sqg.mesh sieve is les than 40%.

iv) Retention on 20mm square mesh sieve is less than 98%.

1.8 All reduction in payments as above shall apply over the agreemental rates.

1.9 The contractor shall have no claims whatsoever for the reduced rates of

payment applied under the conditions stipulated above.

1.10 Payment will be made on actual stack measurements for gross quantities

without any deduction for voids or shrinkage.

Unit Quantity Rate

AMOUNT

Cum 16300.00 885.00

14425500

2 Extra over item No.1a, if ballast is to be stacked in private land in case sufficient
railway land is not available.
Unit Quantity Rate AMOUNT
Cum 10000.00 30.00 300000
Schedule: Departmental Value 79701500

Tenderer's / Contractor's percentage

Total

No. of Items Three only

Seal & Signature of the Bidder
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(A Joint Venture of Govt. of Karnataka & Ministry of Railways)

MSIL House, 7 Floor, #36, Cunningham Road, Bangalore — 560052
Tele — 080 22370581, Fax : + 91-80-22370581, web : www.kride.in

Price Proposal Package 2

Baiyyappanahalli - Hosur Doubling project : Collection and
supply of machine crushed stone ballast on cess from Km.157/600
to 182/400 in Hosur - Anekal Road section and also at Perianaga
Thunai (PRNT) yard depot in Bangalore Division of South Western
Railway.




Name of Work : Baiyyappanahalli - Hosur Doubling project : Collection and supply of
machine crushed stone ballast on cess from Km.157/600 to 182/400 in Hosur - Heelalige
(Excl) section and also at Perianaga Thunai (PRNT) yard depot (PACKAGE-2)

SUMMARY OF BILLS OF QUANTITIES

Particulars Department Value (Rs.)
SCHEDULE 90494000
Total 90494000
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Name of Work : Baiyyappanahalli - Hosur Doubling project : Collection and
supply of machine crushed stone ballast on cess from Km.157/600 to 182/400 in
Hosur - Heelalige (Excl) section and also at Perianaga Thunai (PRNT) yard depot
(PACKAGE-1)

Schedule : COLLECTION, SUPPLY AND STACKING OF BALLAST

SL, Item Description
NO.
1a | Collection, Supply and stacking of MACHINE CRUSHED 50mm hard, durable,

angular, cubical in shape stone ballast, conforming to Railway specifications on
cess/formation along the alignment at places within the railway limit including
making of approach roads , crossing of railway line/nallahs/any obstructions,
clearing of shrubs/bushes/rubble, making the ground level, preparing stacking
area, handling/rehandling where ever required, observing all safety precautions,
furnishing test reports of ballast samples at each stage of measurements,
assisting railways in measurement of stacks and sieve analysis and tests,
numbering stacks, sprinkling lime after measurement and resprinkling whenever
necessary for identification, with the contractor's material, labour, crew, tools,
plant, machinery , rail/road vehicles, consumables, with all ascents, descents,
lead, lift, taxes etc., complete as per special conditions, specifications and
regulations and as directed by the Engineer-in-Charge.

NOTES: 1.1 Each tenderer at the time of tendering shall submit the test report of
ballast for impact value, abrasion value and water absorption value from railway
laboratories or approved laboratories mentioned in tender document in
accordance with the Railway specification and IS codes as per provision of
"Specification of Track Ballast, IRS-GE-1, failing which the offer is liable to be
rejected. Test report shall indicate the name of the quarry from where the
sample is submitted.

1.2 Tenderer shall submit along with offer, adequate proof of having made
sufficient arrangements by way of tie up of either existing quarries or new
quarries intended to be setup for timely supply of ballast.

1.3 The tenderer shall also furnish an undertaking that the ballast supply at all
times will conform to Specification for track Ballast as specified..

1.4 Ballast's sample should satisfy the following physical properties in
accordance with IS 2386 Pt-1V-1963 when tested as per the procedure laid down
in Specification of Ballast IRS-GE-1 June 2004 and amended from time to time.

Abrasion Value - 30% max
Impact Value - 20% max
Water absorption - 1%.

1.5 Ballast should satisfy the following size and gradation:

a) Retained on 65mm sq mesh sieve - 5% Maximum
b) Retained on 40mm sq mesh sieve - 40% to 60%
c) Retained on 20mm sq mesh sieve - Not less than
98%.
1.6 In case gradation of ballast in a stack does not conform to required
gradation, payment for the stack will be reduced as below:
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Item Description

NO.
i) In case ballast retained on 65mm sieve exceeds 5% but does not exceed
10% payment at 5% reduction in agreement rate shall be made for full stack.
i) In case ballast retained on 40mm square mesh sieve exceeds 60% limit
prescribed payment at the following reduced rates shall be made for the full
stack in addition to the reduction worked out at (i) above.
a) 5% reduction in agreement rates if retention on 40mm sq.mesh sieve is
between 60% (excluding) and 65% (including).
b) 10% reduction in contracted rates if retention on 40mm sg. mesh sieve is
between 65% (excluding) and 70% (including).
iii) In case retention on 40mm square mesh sieve exceeds 70%, the stack shall
be rejected.
1.7 Ballast in the satck, deviating in size and gradation shall be rejected under
any of the following:
i) Retention on 65mm square mesh sieve is more than 10%.
i) Retention on 40mm square mesh sieve is more than 70%.
iii) Retention on 40mm Sqg.mesh sieve is les than 40%.
iv) Retention on 20mm square mesh sieve is less than 98%.
1.8 All reduction in payments as above shall apply over the agreemental rates.
1.9 The contractor shall have no claims whatsoever for the reduced rates of
payment applied under the conditions stipulated above.
1.10 Payment will be made on actual stack measurements for gross quantities
without any deduction for voids or shrinkage.

Unit Quantity Rate AMOUNT
Cum 82000.00 992.00 81344000
1b | Collection, Supply and stacking of MACHINE CRUSHED 50mm hard, durable,

angular, cubical in shape stone ballast, conforming to Railway specifications at
depot at Perianaga Thunai (PRNT) yard within the railway limit including
making of approach roads , crossing of railway line/nallahs/any obstructions,
clearing of shrubs/bushes/rubble, making the ground level, preparing stacking
area, handling/rehandling where ever required, observing all safety precautions,
furnishing test reports of ballast samples at each stage of measurements,
assisting railways in measurement of stacks and sieve analysis and tests,
numbering stacks, sprinkling lime after measurement and resprinkling whenever
necessary for identification, with the contractor's material, labour, crew, tools,
plant, machinery , rail/road vehicles, consumables, with all ascents, descents,
lead, lift, taxes etc., complete as per special conditions, specifications and
regulations and as directed by the Engineer-in-Charge.
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NOTES: 1.1 Each tenderer at the time of tendering shall submit the test report of
ballast for impact value, abrasion value and water absorption value from railway
laboratories or approved laboratories mentioned in tender document in
accordance with the Railway specification and IS codes as per provision of
"Specification of Track Ballast, IRS-GE-1, failing which the offer is liable to be
rejected. Test report shall indicate the name of the quarry from where the
sample is submitted.

1.2 Tenderer shall submit along with offer, adequate proof of having made
sufficient arrangements by way of tie up of either existing quarries or new
quarries intended to be setup for timely supply of ballast.

1.3 The tenderer shall also furnish an undertaking that the ballast supply at all
times will conform to Specification for track Ballast as specified by Railways.

1.4 Ballast's sample should satisfy the following physical properties in
accordance with IS 2386 Pt-1V-1963 when tested as per the procedure laid down
in Specification of Ballast IRS-GE-1 June 2004 and amended from time to time.

Abrasion Value - 30% max
Impact Value - 20% max
Water absorption - 1%.

1.5 Ballast should satisfy the following size and gradation:

a) Retained on 65mm sq mesh sieve - 5% Maximum

b) Retained on 40mm sq mesh sieve - 40% to 60%

c) Retained on 20mm sq mesh sieve - Not less than
98%.

1.6 In case gradation of ballast in a stack does not conform to required
gradation, payment for the stack will be reduced as below:

i) In case ballast retained on 65mm sieve exceeds 5% but does not exceed
10% payment at 5% reduction in agreement rate shall be made for full stack.

i) In case ballast retained on 40mm square mesh sieve exceeds 60% limit
prescribed payment at the following reduced rates shall be made for the full
stack in addition to the reduction worked out at (i) above.

a) 5% reduction in agreement rates if retention on 40mm sq.mesh sieve is
between 60% (excluding) and 65% (including).

b) 10% reduction in contracted rates if retention on 40mm sg. mesh sieve is
between 65% (excluding) and 70% (including).

iii) In case retention on 40mm square mesh sieve exceeds 70%, the stack shall
be rejected.

1.7 Ballast in the satck, deviating in size and gradation shall be rejected under
any of the following:

i) Retention on 65mm square mesh sieve is more than 10%.
i) Retention on 40mm square mesh sieve is more than 70%.
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iii) Retention on 40mm Sqg.mesh sieve is les than 40%.

iv) Retention on 20mm square mesh sieve is less than 98%.

1.8 All reduction in payments as above shall apply over the agreemental rates.

1.9 The contractor shall have no claims whatsoever for the reduced rates of

payment applied under the conditions stipulated above.

1.10 Payment will be made on actual stack measurements for gross quantities

without any deduction for voids or shrinkage.

Unit Quantity Rate

AMOUNT

Cum 10000.00 885.00

8850000

2 Extra over item No.1a, if ballast is to be stacked in private land in case sufficient
railway land is not available.
Unit Quantity Rate AMOUNT
Cum 10000.00 30.00 300000
Schedule: Departmental Value 90494000

Tenderer's / Contractor's percentage

Total

No. of Items Three only

Seal & Signature of the Bidder
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