
SECTION – 6: CONTRACT DATA 

 

K-RIDE                                                     C-1A KSR-YNK S&T Utility Shifting                                                      98 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION – 6 
CONTRACT DATA 

 

 

 

 

 

 

 

 

 

 

` 



SECTION – 6: CONTRACT DATA 

 

K-RIDE                                                     C-1A KSR-YNK S&T Utility Shifting                                                      99 
 

INDEX 
 

Table of Contents 
 

SL NO. DESCRIPTION PAGE NO. 
1 MILE STONE DATES 101 

2 INSURANCE REQUIREMENT 101-102 

3 PRICE ADJUSTMENT 102 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



SECTION – 6: CONTRACT DATA 

 

K-RIDE                                                     C-1A KSR-YNK S&T Utility Shifting                                                      100 
 

 

SECTION 6: CONTRACT DATA 
 
Items marked "N/A" do not apply in this Contract. 
 
The following documents are also part of the Contract:   Clause Reference 

 
 

 The Methodology and Program of Construction  (25 of GCC) 
 

 Site Investigation Reports  (14 of GCC) 
 

 The Schedule of Key and Critical Equipment to be deployed 
  on the work as per agreed program of construction.  (3.3 of ITT, 25 GCC) 
 
The Employer is: 
 Name: K-RIDE                                                    (1.1 of GCC) 

 Address:  
Rail Infrastructure Development Company (Karnataka) Limited, 
#8, 1st Floor, Samparka Soudha, Dr. Rajkumar Road, Opposite Orion Mall 
Rajajinagar 1st Block, Bengaluru-560010 

E-mail: gmprocurement@kride.in 
  
Name of authorized Representative:  General Manager / Procurement 

 
The name and identification number of the Contract: “Shifting of Signaling & Telecommunication 
underground utilities in KSR Bengaluru city Jn. to Yelahanka section via Yeshwanthpur, Lottegollahali 
of Bangalore Division to facilitate Bangalore Suburban Railway Project (BSRP) Corridor-1A.” 
Tender No : KRIDE/2024-25/OW/WORK_INDENT21 

 
Description of Work: 

 
The proposed work is in connection with the Corridor-1 of Suburban railway work between KSR 
Bengaluru city Jn. to Yelahanka section via Yeshwanthpur, Lottegollahali of Bangalore Division 
to facilitate Bangalore Suburban Railway Project (BSRP) Corridor-1A”. 
 
A. “S&T utility shifting BSRP Corridor-1A tender from KSR Bengaluru city Jn. to Yelahanka stations 

of Bangalore division.” 
 
This bid is for shifting of S&T utilities like location boxes, signals and cables coming in the 
alignment of BSRP Corridor-1. S&T utilities coming in the alignment of the corridor must be 
identified and plan has to be prepared. After identification, S&T utilities must be installed clear of 
corridor-1 alignment.  

                   
       Commencement date shall be the date of signing of Contract Agreement.. [1.1 of GCC] 

       The Intended Completion Date for the whole of the Works is  
       
   18 MONTHS INCLUDING MONSOON with the following milestones -                 [17, 26 of GCC] 
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MILESTONE DATES: 
 

Physical works to be completed as per Milestones 
 

i) FOR PORTION: KSR Bengaluru city Jn. to Yelahanka section 17.78km 
 

Key Dates 
No. (Mile 

stone) 

Description of stage (Physical works to be 
completed) 

                   KSR-YNK 
                      (17.78 km) 

KD 1 
Survey of cable route plan and approval. Issue of 
Call letters for procuring materials. D+75 

KD 2 Cable trenching and laying D+300 
KD-3 Location box foundation and signal foundations D+350 
KD 4 Termination of cables D+390 
KD 5 Testing and meggering of cables D+ 400  
KD 6 Relay wiring, external wiring, alterations. D+ 430  
KD 7 Availing of disconnection / line block from Railways D+ 450  
KD 8 Testing and commissioning D+465 
KD 9 Preparation of As Made documents D+500 

KD 10  
(Taking over 

date) 
Hand over from K-RIDE/Take over by Railways D+545 

 
The site is located in Bangalore and the alignment is from KSR Bengaluru city Jn. to Yelahanka. The 
index map drawing is attached. 
 
The Defect Liability period/maintenance period is One year(365 days). 

The insurance requirement is as below. 

Sl No. Type of Cover Minimum cover for 
Insurance 

(i) Works and Plant and materials The sum stated in the Agreement 

(ii) Loss or damage to equipment Full replacement cost 

(iii) Loss or damage to property of Third Party Full replacement cost 

(iv) Personal injury or death insurance 

(a) for Third Party 

 Rs. 20 lakh. Per occurrence without 
any limit for number of occurrences. 
The Contractor to take appropriate 
policy. 

  (b) for Contractor’s employees or labour In accordance with the statutory 
requirements applicable to Govt. of  
Karnataka. 

 
All insurances in terms of Clause 13 of Contract Conditions shall include risks related to relocation/ shifting/ removal 
of Utilities, tree cutting, relocation or plantation including utility owning agency’s subcontractor if any (except 
overhead and underground electric transmission lines above 33kV) 
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All the other insurances as per the Laws. 
 
SUBCONTRACTING: NOT APPLICABLE 

PRICE ADJUSTMENT: applicable for all schedules 
CHANGE IN COSTS - PRICE ADJUSTMENT 
PRICE ADJUSTMENT CLAUSE FOR WORKS CONTRACTS: Refer Particular Conditions of Contract, 
Clause: Price adjustment clause  
 

The liquidated damages for the whole of the works are 
 

The liquidity damages for each Key dates/milestone is 0.001% of total contract price per day of delay 
for not achieving the Key Date/ Milestone. The maximum amount of liquidated damages for the whole of 
the works is Ten percent of final contract price: [GCC 41]           
                                  
The amounts of the advance payment are         :                                                          [GCC 42] 

 
(The advance payment will be paid to the contractor no later than 30 days after fulfillment of the above 
condition.) 
 
The date by which “as-built” drawings (in suitable scale) in 2 sets are required is within 30 days of issue 
of certificate of completion of Whole or Section of the Work as the case may be.        [GCC 48]  
                                                            
The following events shall also be fundamental breach of the contract: [GCC 49.2] 
 
The contractor has contravened Sub-clause 7.1 and Clause 9 of Condition of contract. 
 
 

Nature of Advance Amount Rs. Conditions to be fulfilled 

Mobilization 5% of the contract price (In Two 
Installments) 

On submission of unconditional bank 
guarantee (further details are in Particular 
conditions of contract) 


