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RESPONSE TO POST PREBID BID QUERIES                                                             dated 23.12.2025 
  

C2/PACKAGE – 2 

 

“NAME OF WORK: “Design & Construction of formation in embankments, cutting including blanketing, Major bridges, Minor bridges, RuB, ERS/reta ining wall, sacrificial 

retaining wall, drains, boundary wall ,fencing works and Station boxes of Nagawara & Kanakanagar for at-grade section of length 11.569 km (Ch: -0.964km to Ch -0.675 

km & Ch -0.050km to Ch 4.700km & Ch 4.700km to Ch 11.230km) for BSTP Corridor and also (Ch 4.700km to Ch 10.800km) 6.10 km (approximate) for IR corridor and 

other related infrastructural works (balance works) from Bennigenahalli to Banaswadi & Banaswadi to Hebbal including validation of design and stability check wherever 

applicable for works executed by previous contractor (excluding station buildings) of Corridor - 2 of Bengaluru Suburban Transport Project (BSTP)”. 

S. No Clause No., 
Section & Pg. No. 

Original Clause in the Tender Query by the bidder Response by Authority 

1.  

Alignment Drawing  
( P&P) 

 

 

Plan and profile sheet for chainage Km 1+000 to Km 
2+000 is not available in the tender documents. Bidder 
requests the Authority to kindly provide the missing sheet 

Refer Drawing enclosed along with the 
Corrigendum-03 

2.  

 

The stretch from chainage -0.674 to -0.050 is does not 
appear to be covered within the defined scope. Kindly 
confirm whether this section is excluded or provide 
clarification. 

The stretch from chainage (-)0.674 to 
chainage (-)0.050 is not covered in this 
tender. 

3.  

 

Bidder requests the Employer to kindly provide the plan 
and profile drawings of the completed works, as the 
ground levels shown in the provided documents do not 
represent the actual levels observed at site. 

Tender condition prevails. The bidder 
should carry out the survey and satisfy 
himself before submission of the bid.  

4.  

 

The bidder requests the Authority to provide the 
topographical survey data conducted by the previous 
contractor, which was used for preparing the alignment 
plan and profiles. 

The available data has been provided in 
the tender document. However, the bidder 
needs to inspect and satisfy himself the 
site condition, preliminary survey, GTI 
investigation and topography of site before 
submission of the bid document. 

5.  

 

Additionally, the bidder requests the Authority to furnish 
the topo survey of the finished surface carried out by the 
other contractor, with clear details and the extent of 
executed works indicated in the topo data. 

The available data has been provided in 
the tender document. However, the bidder 
need to inspect and satisfy himself the site 
condition, preliminary survey, GTI 
investigation and topography of site before 
submission of the bid document. 

6.  

Section 8A 
Employer's 

Requirement Page 
No.05 

The objective of the contract is 
construction, testing and 
commissioning of the permanent 
works, construction and removal of the 
Temporary Works and the rectification 
of defects appearing in Permanent 
Works by the contractor in the manner 
stipulated by the Contract. 

Are defects caused by interface works or other 
contractors also the responsibility of this contractor? 

Yes, but limited to work at interface 
location for proper jointing and strength of 
structure. 
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S. No Clause No., 
Section & Pg. No. 

Original Clause in the Tender Query by the bidder Response by Authority 

7.  

Section 8A 
Employer's 

Requirement Page 
no.33 

The drawings approved by KRIDE are 
enclosed with the tender documents 
and may be used directly for the 
execution of the works. For drawings 
that have not been approved by 
KRIDE, the bidder shall prepare and 
submit the required designs and 
drawings (such as General 
Arrangement Drawings and structural 
designs) for approval by the Employer 
through the General Consultant (GC) 
prior to execution. 

Even for KRIDE-approved drawings, does the contractor 
need to validate design and stability before execution?  
 
If discrepancies are found in approved drawings during 
execution? 

 
No. 
 
 
If discrepancy is found, same needs to be 
rectified and further executed. 

8.  

Section 8A 
Employer's 

Requirement , Misll. 
Works, Page no.4 

Design and Construction of RCC 
drains 13Km along the track of BSTP 
and between IR & BSTP track is 
required in At-grade section. 

Please provide the locations of the drains at berm level, 
catch water drains / saucer drains. 

The DDC of successful bidder has to 
design and finalize the locations etc. based 
on site condition and requirement during 
execution as per IR/RDSO guidelines. 

9.  

Section 8A 
Employer's 

Requirement , Misll. 
Works, Page no.4 

ERS/retaining walls: The retaining 
walls of approximately 11.00 Km 
length is required to be constructed 
and the height is varying from 1m to 
12m for supporting the 
embankment/cutting slope and the 
details are in Tender drawing. And 
partially executed ERS/ retaining also 
shall also be completed. The details of 
the work executed by previous 
Contractor is indicated in Annexure 1A 
of Employer’s requirement Vol-2. 
Respective approved structural 
drawings enclosed in the tender. The 
contractor has a liberty to follow the 
same or redesign with the DDC 

Bidder requests the Employer to share chainage-wise 
details, as-built information, and quality records of the 
partially executed ERS/retaining walls mentioned in 
Annexure 1A, to assess the remaining work and 
redesign requirements 

The available data has been provided in 
the tender document.  
However, the bidder needs to inspect and 
satisfy himself the site condition, chainage-
wise details, as-built information, and 
quality records of the partially executed 
ERS/retaining walls and topography of site 
before submission of the bid document. 

10.  

Section 8A 
Employer's 

Requirement , Misll. 
Works, Page no.4 

Design and Construction of Drainage 
work at about 22 Km of length. 

Bidder requests the Employer to share detailed drawings 
and chainage-wise locations for the 22 km of drainage 
works mentioned in the clause. 

The DDC of successful bidder has to 
design and finalise the locations etc. based 
on site condition and requirement during 
execution as per IR/RDSO guidelines. 

11.  
  

Kindly Provide the KMZ file for the project Corridor 
Uploaded in the KRIDE Website tender 
section. (respective tender). Bidder is 
requested the download the same. 

12.  

Section 8A 
Employer's 

Requirement  
caluse 1.6.3, Page 

no.23 

Utility services that may require 
removal/diversion or protection while 
carrying out the scope of work under 
this Contract may include, but are not 
be limited to water supply, sewerage, 
storm water pipes, gas, electricity, 

Bidder requests the Employer to share utility drawings 
and details (location, size, and depth) for all utilities listed 
in the clause to assess diversion/protection requirements 

All utilities is not in the scope of Contractor 
and will be removed by KRIDE. 
Refer S.No 06, Corrigendum no -2  
 
In case any protection to the relocated 
utilities is required to be executed, it will be 
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S. No Clause No., 
Section & Pg. No. 

Original Clause in the Tender Query by the bidder Response by Authority 

telecommunication cables (including 
fibre optic), military and security, 
police utilities, medical utilities, 
sewage and storm water etc. 

done by the contractor and cost will be 
payable in Schedule C” 
 
 

13.  

Section 8A 
Employer's 

Requirement  
section G  (pt80), 

Page no.29 

Road widening works, wherever 
required, are in the scope of contract. 
Further if diversions of roads need any 
upgradation, as desired by the 
Employer I Engineer, the contractor 
shall carry out the works. Road 
widening and drainage work shall be 
completed before the commencement 
of At-grade/Bridges section work at 
any particular location. 

The clause states that road widening and drainage works 
must be completed before commencement of At-
grade/Bridge works. Bidder requests the Employer to 
clarify the exact locations and lengths where road 
widening is required, along with the applicable P&P 
drawings 

The P&P along with cross section of the At-
Grade works & Bridge works are provided 
in the tender document.  The DDC of 
successful bidder has to design and 
finalise the locations and Length etc. 
based on site condition and requirement 
during execution and got it approved by 
Engineer/ Employer. 

14.  

Section 8A 
Employer's 

Requirement  
section G  (pt19), 

Page no.25 

Some of the major Utilities cannot be 
diverted. The contractor shall take into 
consideration the existence of these 
Utilities and propose the foundations 
of piers of BSTP with strengthening 
the utilities at these locations 
accordingly. 

Bidder requests the Employer to kindly provide the list, 
type, exact locations, and depth details of such non-
divertible utilities to enable proper foundation design and 
estimation 

Please refer the response of query No.12 

15.   
 
 

OHE  

 For OHE foundation works, the BOQ requires OHE 
layout or at least the OHE pegging plan for proper 
quantification. However, only the cylindrical foundation 
drawing chart has been provided in the tender 
documents. Bidder requests the Employer to kindly 
provide the OHE layout/pegging plan to enable accurate 
assessment of quantities. 

OHE Foundation locations for Corridor-2 
including OHE foundation drawings are 
provided in the tender document. 

16.  Section 8A 
Employer’s 

Requirement-1 
General Information 
& Scope of Work, iii) 

Broad Scope of 
work, Clause (n), 

Page 4 

Design and Construction of Station 
Boxes of Nagavara & Kanakanagar 
including structural works as per the 
GAD & drawing attached. 

Please confirm whether Scope of work includes for 
Architectural works such as flooring, roofing,  cladding, 
false ceiling, doors, windows, external façade, roofing, 
sanitary ware &  low side MEP works etc. of Station 
Boxes. 
 
If so, please provide the following: 

a) Schedule of finishes 
b) Door/ Window details 
c) Roof Plan & roofing sheet specifications 

Elevations with external Façade finishes duly marked 

 Not covered in this tender. 

17.  Section 8A 
Employer’s 

Requirement-1 
General Information 
& Scope of Work, iii) 

Broad Scope of 

Design and Construction of Station 
Boxes of Nagavara & Kanakanagar 
including structural works as per the 
GAD & drawing attached. 

a) Please let us know whether Entry/ Exit 
structures including the finishes are in present 
scope of work. If so, please provide relevant 
drawings/ details. 

 

Not covered in this tender 
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S. No Clause No., 
Section & Pg. No. 

Original Clause in the Tender Query by the bidder Response by Authority 

work, Clause (n), 
Page 4 

Please let us know whether any Platform Shelters, 
Ancillary Buildings, Underground/ Overhead Water 
Storage Tanks etc.  are in scope of work. 

18.  Section 8A 
Employer’s 

Requirement-1 
General Information 
& Scope of Work, iii) 

Broad Scope of 
work, Miscellaneous 
Works Clause (3 a), 

Page 4 

Miscellaneous items for works which 
are not covered in schedule A and B 
shall be executed under Schedule C of 
Price Schedule. 

Please specify the miscellaneous items envisaged under 
this clause. 

Tender condition prevails 

19.  General  d) Please let us know whether external 
development works around the station boxes 
forms part of present scope. If so, please 
provide relevant drawings/ details. 

Not covered in this tender 

20.  Section 09 Pricing 
Schedule, Clause 

A2.9, Page 18 

Completion of all other Balance works 
involved in construction of station box. 

b) Please specify the scope of balance works 
indicated under the clause. 

The scope of the work includes the 
construction of minor bridges, slab culvert 
including pile foundation wherever 
necessary falling within width and length of 
the station Box+5 m. 

21.  Section 11, Tender 
Drawings  (Precast 

Boundary Wall) 

Details of Compound Wall Sheet 1 of 
3 

Drawing is not legible. Kindly re-issue. 
Drawings are attached in Corrigendum-03. 

22.  General  Please specify the list of existing structures to be 
demolished/ dismantled for the project. 

Not in the scope of this tender. 

23.  Section 8A 
Employer’s 

Requirement-1 
General Information 
& Scope of Work, iii) 

Broad Scope of 
work, Miscellaneous 
Works Clause (3 b), 

Page 4 

Scope of work also includes 
Construction and maintenance of 
Project Offices and site offices for the 
Engineer and the Employer, at the 
locations approved by the Engineer / 
Employer and office at the casting 
yard for the Employer and the 
Engineer, till the end of DLP 

Please indicate the minimum built-up area for the Project 
& Site Offices respectively by the Employer 

Please refer Appendix 13 / Annexure 1 of 
Section VIII, Employers’ Requirement. 

24.  Section 8A 
Employer’s 

Requirement-1 
General Information 
& Scope of Work, iii) 

Broad Scope of 
work, Clause (i), 

Page 4 

Design and Construction of fencing 
approximately 11.00 Km in between 
BSTP line and Indian Railway line and 
some of the fencing at Railway 
Boundary 

Please provide the drawings for fencing including the 
substructure details 

Drawings are attached in Corrigendum-03. 
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S. No Clause No., 
Section & Pg. No. 

Original Clause in the Tender Query by the bidder Response by Authority 

25.  Work Requirement 
(Section 8A Vol-2) 

General 
 
 

Schedule of site 
 

Some bridge drawings which are mentioned in section 
8A vol-2 4.2(a) as listed. Br. No559, Br.No552, Br.No 
566, Hebbal RUB at ch 11.180. 
These drawings are not provided. Kindly clarify 

Drawings are attached in Corrigendum-03. 

26.  Work Requirement 
(Section 8A Vol-2) 

 
 

Barrel length The barrel length mentioned in the section 8A  vol-2 
4.2(a)  drawing is not matching the  for the following 
bridges as per the tender documents.  
Br.No 534,Br.no535,RUB 3,L C No.144. Kindly clarify 

The barrel length mentioned in the section 
8A  Vol-2, schedule of the project shall be 
considered. 

27.  Work Requirement 
(Section 8A Vol-2) 

General 
 

Type of bridge For LC.No 142 in is mentioned as RCC BOX  of size 
(2x9.5x5.65)in tender document .In drawings it is of PSC 
I girder 18.3m. Kindly  clarify type of structure. 

It will be RCC Box. 
 
Drawings are attached in Corrigendum-03. 

28.  Employer’s 
requirement 
P&P sheet1 

 
 

OWG 
 
 

There is an ROR proposed in plan and profile about 
ROR. 
In alignment its mentioned at IR KM: 205/548 .It is  not 
mentioned either in document nor the drawing  please 
clarify  whether this is in the scope of work or not. 

Not covered in this tender 

29.  Employer’s 
requirement 

General 
 
 

 Kindly clarify Whether Chief Bridge Engineer  and  
Planning &Design   section of SWR approval is required 
for GAD. 

The alignment and GAD for RUBs are 
already approved by SWR. However the 
detail design and  drawings of MJB, RUB’s 
need to be submitted by the bidder and 
coordinate with the Engineer/Employer 
and SWR for approval.  

30.  Employer’s 
requirement 

General 
 
 

Hydrology 
 

Kindly clarify whether box size of bridges is to be kept 
same and no change with respect to latest SWR 
guidelines on hydrology ensuring no further change in 
box  sizes. 
 
On both sides of the approach to the Calvert box, kindly 
confirm the availability of sufficient land. Please also 
clarify the width and ownership status of the land on each 
side to ensure suitability for construction and access 
requirements 
 

The alignment and GAD are already 
approved by SWR. 
 
 
 
The available data has been provided in 
the tender document.  
However, the bidder needs to inspect and 
satisfy himself the site condition, both 
sides of the approach to the Culvert/ box 
and of the partially executed ERS/retaining 
walls and topography of site before 
submission of the bid document. 

31.  Employer’s 
requirement 

General 
 
 

 In section 8A vol-2 4.2(a) part barrel length to be 
executed left out by previous contractor for minor bridge 
and Road Under Bridges( RUB ) along with ERS change 
in length shall be treated as additional quantity . 

Part barrel length as indicated in 
Employer’s requirements/Schedule of the 
project (Section 8A/Volume - 2) for minor 
bridge and Road Under Bridges (RUB ) 
along with ERS  is included in the scope of 
this tender. 

 


