
K.RIDE

Rail lnfrastructure Development Gompany (Karnataka) Limited
(A Joint Venture of Ministry of Railways and Govt. of Kamataka)

Regd. ffice : MSIL House, 7th Floor, # 36, Cunningham Road, Bangalore - 560 052
Tel : (91{0-22370581, Fax : 91-80-22370582

CIN : U601001G2000P1C028171 Email ld :ceo.kride@gmail.com

KR I D E/P roje cts/38/U S 12020 20 February 2020

TO WHOMSOEVER IT MAY CONCERN

Dear Sir/Madam,

Sub: Tender for Survey, ldentification & tnvestigation of underground, over-ground
& overhead Utilities & Structures etc. in connection with Bangalore Suburban
Railway Project.

M/s. Rail tnfrastructure Development Company (Karnataka) Ltd., invites tenders from
competent contractors to execute the following work:

Survey, ldentification & lnvestigation of underground, over-ground & overhead
Utilities & Structures using Ground Penetrating Radar (GPR) System & Manual
Trenching and preparation of Conceptual Diversion Plans & Estimates for shifting the
Utitities & Structures in connection with the work of Bangalore Suburban Railway
Project in and around Bangalore City.

lnterested and eligible firms/companies may apply in prescribed format to
M/s. Rail lnfrastructuie Development Company (Karnataka) Ltd., MSIL House, 7th Floor,
No.36, Cunningham Road, Bangalore 560052.

The tender documents and the formats can be downloaded from the website: www.kride.in.
You are requested to go through the information and send your tender Quotation in the
format prescribed.

Submission of last date for Tender is 24th March 2020 before 15:00 hrs.

Any corrigendum to this Tender will be only issued in the Website stated above and no
paper advertisement will be issued separately.

Thanking you,

Yours faithfully,
For Rai! Infrastructure Development Gompany (Karnataka) Limited

(#. sRruvnsa)
Authorised Signatory

Encl: ala"



Tender Document

Tender Document No. KRIDE /Proiects/38/US/2020 Dated: 2O.O2.2020

Name of Work:

Survey, Identification & Investigation of underground, over-ground & overhead

Utilities & Structures using Ground Penetrating Radar (GPR) System & Manual

Trenching and preparation of Conceptual Diversion Plans & Estimates for shifting

the Utilities & Structures in connection with the work of Bangalore Suburban

Railway Project in and around Bangalore City.

Last date of Submission of Tender : 24.03.2020 before 15:00 hrs.

ISSUED BY

KRIDE

Rail Infrastructure Development Company (Karnataka) Limited
Regd. Office : MSIL House, 7th Floor, #36, Cunningham Road,

Bangalore - 560 052

Tel : +91-80-2237 0581, Fax : +91-80-2237 0582,
Website :www.kride.in
CIN No.U60 100KAz000PLC 028L7 |
E-mail: mdkride@gmail.com

This document contai ns 42 pages and 1 Drawing.
No change in the document by the tenderer is permissible.
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SECTION. 1

Tender Information Sheet

KRIDE (Rail Infrastructure Development Company (Karnataka) Limited), a Joint Venture of the
Ministry of Railways & Government of Karnataka, invites tenders from tenderers with requisite
experience and financial capacity for execution of the following work:

Tender No. KRIDE/Projects / 38 /US / 2020 Dated : 20.02.2020

Type of Tender Open Tender

Name and Address of the
Tendering Authority

Rail Infrastructure Development Company (Karnataka) Limited
MSIL House-,Jrrt Floor, # 36 Cunningham Road, Bangalore -

5 60 052,lndia

Name of the work

Survey, Identification & Investigation of underground, over-ground &
overhead Utilities & Structures using Ground Penetrating Radar

[GPR) System & Manual Trenching and preparation of Conceptual
Diversion Plans & Estimates for shifting the Utilities & Structures in
connection with the work of Bangalore Suburban Railway Project in
and around Bangalore City.

Brief Name of Work
for reference

Survey of Utiliry Shifting

Completion Period 1,20 days from the date of issue of Letter of Acceptance [LOA)

Estimatecl contract value Rs. 1, L 0,1 5,0 0 0/-

Earnest Money Rs. 2 ,20,300/-

Last date and Time of
submission of Tender 24.03.2020 up to L5:00 Hrs

Date and Time of Opening of
Tenderers 24.03.2020 at 15:45 Hrs

Validity of offer 90 days from the Last date of submission of Tender

Mobilization Advance Not Applicable

Performance Guarantee 5o/o of accepted contract value

Security Deposit 5o/o of accepted contract value.

Firms allowed to tenders as

foint Venture / Consortium Not allowed
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SECTION . 2

Introduction and Scope

2.l lntroduction

KRIDE executes Bangalore Suburban Railway Project. Shifting of various Utilities/structures,
which infringe the proposed railway track and other associated structures, is required to be done
in advance. For this purpose, it is essential to conduct a survey, identi$r and investigate various
Utilities/structures in order to plan for shifting of the same and relocate to appropriate locations
in consultation with the Utility owners. The present work is aimed at conducting a survey using a
combination of Ground Penetrating Radar (GPR) System & manual trenching and executing all
associated works to identify suitable alternative locations for Utilities/structures, which need to
be shifted.

2.2Location of work

The location of this work is in and around Bangalore city.

2.3 Scope of Work

2.3.L General Scope of work
The Scope includes Survey, Identification and Investigation of underground Utilities, over
ground and overhead Utilities & structures using Ground Penetrating Radar (GPR) System
and Manual Trenching (for underground Utilities) and survey by combined Total Station
and Differential Global Positioning System IDGPS) - along the complete alignment of
proposed Suburban Railway Project of approximately 150 km along with preparation of
conceptual diversion plans and estimates for shifting of Utilities and Structures. The
shifting is required wherever needed as decided by the competent authority of KRIDE. The
drawings/maps shall be prepared using specific utility symbols, with colour coding legible
fonts and shall be easy to understand, eliminating the need to refer back to legends.

2.3.2 Examples of underground Utilities
Railway Signalling cables, Optical Fibre Cables, Telecommunication Cables, Water supply
lines, Sewer lines, Gas supply lines, Electricity lines etc. (parallel/perpendicular to track in
railway land and in the land of proposed suburban railway track), which are likely to come
in the way of construction of the proposed suburban railway track.

2.3.3 Examples of Utilities over ground and overhead
Road over bridges, Road under bridges, Foot Over Bridges, Electricity Overhead Crossings,
Pipeline Crossings, Signalling boxes of Railways etc.

2.3.4 The examples of Utilities mentioned above are just for indicative purpose. The list is not
exhaustive. Any other similar Utility, likely to come in the way of construction of suburban
railway track, is in the scope of the work.

4lPage



SECTION . 3

TENDER SUBMISSION AND EVALUATION

3.1 EligibilityCriteria

The tenders shall be evaluated for compliance of technical eligibility criteria and financial
eligibility criteria as given below:

3.2 Guidelines for submission of tender document

3.2.1 For evaluating tenderer's eligibility with regard to work experience, he shall furnish relevant
certificates and details of the physically completed work. The total value of similar nature of
works completed during the qualifying period, in terms of the Final bill amount, and not the
payments received within qualiffing period alone, will be considered, In case, final bill of
similar nature of work has not been passed and final measurements have not been recorded,
the paid amount including statutory deductions (i,e., last CC bill amount) will be considered.
However, if the final measurements have been recorded and work has been completed but
variation has not been sanctioned, original agreement value or last sanctioned agreement
value or the last CC bill amount, whichever is lower, will be considered for judging eligibility.

3.2.2 ln support of financial eligibility criteria and note(1) above, the tenderer shall submit
attested copy of certificate from the employer/client or audited balance sheet certified by
the Chartered Accountant or attested copy of ITCC, The contractual amount shown in the
ITCC certificates for the years prior to three years apart from current year will not be taken
into account while calculating total contract amounts received by the tenderer.

3.2.3 The certificate to satisfy similar work as mentioned above should be signed by an officer not
Iower than fr, Administrative grade or equivalent grade in the Govt. of India/State
Government/ PSUs/Government Universities Tenderer shall enclose attested certificate
copies along with the tender.

3.2.4 Work experience certificate from private individual shall not be accepted. Certificate from
public listed Company/Private Company/Trusts having annual turnover of Rs. 500 Crore and
above subject to the same being issued from their Head Office by a person of the Company
duly enclosing his authorisation by the Management for issuing such credeq$af;r,

./.. -'"<1'.|+|Page

L Technical Eligibility Criteria

a physically
n qualifying

last three
and in the
year.

Should have
completed withi
period i.e., the
financial years
current financial

At least one similar work for a minimum value of 3 5o/o of the
advertised tender value. The experience certificate is to be
attached to the tender document. Work(s) which is/are treated as
Similar Work(s) for this tender is/are mentioned below.

b Similar work[s) for the
above Technical Eligibiliry

Survey and Identification of Utilities & structures for shifting
of Utilities for any highway/ railway/ metro rail/ suburban
rail/similar projects where utility shifting is involved for a

value of at least 35o/o of the advertised tender value of this
work.

2 Financial Eligibility Criteria

Total contract amount
received during the last 3
financial years and in the
current financial year

Should be a minimum of l,500/o of the advertised tender value.
The certificate (attested) from the employer /client, audited
balance sheet duly certified by the CA etc., is to be enclosed along
with the tender document.



3.2,5 The tenderer must submit the complete financial proposal as per the attached schedule and

all necessary authentic data with necessary supporting certificates, if any, along with the

tender failing which his tender is liable to be rejected.

3.2.6 Evaluation of the tender will be done on the basis of the technical credentials and the
financial offer, which shall be inclusive of all taxes & duties. The tenderer shall quote the

rates (inclusive of all taxes and duties) as per the tender format.

3.2.7 Representative of qualified tenderers desirous of attending the tender opening may visit the

office of KRIDE on the tender opening date at the time of tender opening,

3.3 Contents of Tender Offer
The Tender offer to be submitted should be addressed to KRIDE and shall contain the

following:

3.3.1 A covering letter in the Format - 1 super scribed with the Tender Document Number

and brief name of the Work given in the Tender Information Sheet along

3.3.2 A DD/Pay order towards EMD for the amount mentioned in Tender Information
Sheet.

3.3.3 Financial quotation as per Format - 2.

3.3.4 Schedule of quantities as per Format - 3.

3.3.5 Certificate of familiarisation as per Format - 4.

3.3.6 Documents/credentials showing the eligibility of the tenderer'
3.3.7 Any other document deemed necessary by the tenderer.

Important note: The tenderers shall not deviate
formats mentioned above, in any manner.

from the naming and the numbering
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4.3

SECTION - 4

Technical Specifications and Additional Special Conditions

Drawings

Drawings provided, if any, with the tender document are only for general guidance of the
tenderer. Changes in the drawing(s) may occur at the time of execution, as decided by the
competent authority of KRIDE.

Inputs to Progress Review Centre

Inputs with regard to progress at approved interval and in the approved format shall be
submitted by the team of the contractor to the Progress Review Centre of KRIDE for efficient
monitoring of progress. Daily progress, Weekly progress and Monthly progress will have to
be submitted in the approved formats to the authorised personnel of KRIDE from one week
after receipt of Letter of Acceptance till the completion of work. The competent authority of
KRIDE may impose suitable penalty in case the data with regards to progress is not submitted
timely,

GPR Survey

Before starting the activities of utilities detection, the contractor will have to submit the
Execution Plan to the authorised official of KRIDE.

The survey shall be carried out for collection of information of utilities up to 5m depth on
both sides of existing railway track as directed by the authorised officials of KRIDE till the
land boundary of Railways. It is the Contractors responsibility to ascertain the exact Iand
boundary from the concerned authorities of Railways. KRIDE shall facilitate the same by
authorizing the contractor in writing to collect the information from Railways. The Utility
corridor will be based on field survey input. All Utilities (both metallic and non-metallic) in
the corridor shall be surveyed and investigated.

The survey should be conducted with adequate advanced equipment in such a manner that all
types of Utilities - sewer lines, cables/ducts etc. are identified. No Utility, Iikely to come
anywhere in the way of the proposed suburban project area - in
track/embankment/cutting/structures, shall be left unidentified.

Tolerance: The Accuracy of location of the Utility detected shall be within + 50 cm. in both
vertical and horizontal directions. Any error beyond the specified tolerance, detected at a

later stage, may invite penalty as deemed fit by the competent authority of KRIDE.

The validation of the report shall be carried out in presence of Engineer in-charge at one or
more locations in each stretch. The locations shall be provided by engineer in-charge
randomly and joint report shall be prepared. For such locations, any work such as digging of
earth as required shall be done by contractor without any extra cost. In case during validation
of the location of cable, it is found that the position of Utility is at distances more than given
tolerance band, entire survey shall be carried out again by the contractor until desired

TlPage
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4,4 Survey by trench excavation

Trenching will be done perpendicular to the track at every 50 m (or as directed by the

authorised official of KRIDE) along the width of the railway formation on the side as directed

and if required, parallel to the track as directed by the authorised official of KRIDE.

The depth of the trench will be 1 m, unless rock is encountered within 1 m, in which case, the

trenching can be terminated at that depth after approval by the authorised official of KRIDE.

The width of the trench shall be 30 cm. Locations, where trenching is not considered

necessary due to presence of rocks or water way or any other structure or where Utilities are

unlikely, shall be decided by the authorised official of KRIDE on case to case basis.

4.5 Precautions

Utmost care shall be taken to ensure that the function of the Utility or the Structure being

surveyed is not hampered and the Utility is not damaged during the survey/manual trenching.

For example, damaging a water supply line during the survey/excavation. Any damage or
obstruction to the functional utility will be solely the responsibility of the contractor and

compensation as deemed fit by the competent authority of K-RIDE shall have to immediately

paid by the contractor to the concerned authority as directed by the competent authority of

KRIDE. Any delay in paying compensation may lead to imposition of further penalty as deemed

fit. In this regard, the decision of the competent authority of K-RIDE is final and binding on the

contractor.

4.6 Features and methodology of survey and associated activitiesr

1. During the exercise of Utility Identification, in respect of Utilities/structures infringing the
proposed Suburban Railway track/ structures, a survey shall also be conducted to identiS/
suitable locations for their shifting. The new locations proposed for shifting of the Utilities
shall have the approval of the competent authority of K-RIDE.

On satisfactory completion of identification and survey of existing Utilities (and their
alternative locations) belonging to a Utility Owner in a reasonably long stretch, K-RIDE shall
issue letters to the concerned authority for a joint inspection. The Utilities along with the
locations proposed for shifting them and the route shall be jointly inspected by the
contractor's team with the authorized representatives of Utility Owners and the minutes of
the inspections submitted to K-RIDE. The contractor's team shall have to meet the
competent authorities of the Utility 0wners (for example, Railways in case of a signalling
cable and BWSSB in case of a sewer line etc.) and conduct joint inspections with the
authorized representatives of the Utility Owners to confirm the existing locations and to
obtain approval of the new locations proposed for shifting. In addition to the minutes of the
joint inspections, the contractor shall have to obtain and submit the approvals for the shifted
locations as well as the routes from the offices of the competent authorities of the concerned
Utility Owners and submit to K-RIDE.

After the written approvals for the new locations proposed for shifting and their routes are
obtained from the competent authorities of the Utility Owners, drawings showing the
existing and proposed new locations as well as the routes through which the Utilities are
proposed to be shifted along with estimates of quantities and rates for such shifting shall be

prepared by the contractor and submitted to K-RIDE. Any repetitive work in this regard, if
required to find out the best possible alternative, needs to be done .h"y,*he t.rrn of the
contractor, /;,,)r**&

2,

3.
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4.7

4,8

4. As Joint inspections and approvals from the Utility Owners may take time, the contractor
shall properly plan for them, organize various activities of work in parallel and group the
work in such a way that joint inspection in the territorial jurisdiction of a particular
authority of a particular Utility Owner is done in one spell or least number of spells. While
joint inspections and preparation of drawings and estimates for a stretch for a type of utility
are under way, survey to identify Utilities in other stretches can run in parallel.

Notable features of the drawings

Horizontal/Vertical scale to be selected suitably to show the utilities clear, readable and

legible. Depth of the cables to be provided with respect to the ground surface.

1 . In the drawing at one end, title block shall be provided. Legends of symbols used shall also

be provided in the drawing and drawings/maps shall be published by contractor in
mutually agreed format only, The soft and 3 nos. of hard copies of as built drawings (in pdf
& AutoCAD both) shall be given by the contractor.

2. The drawings/maps to be prepared using specific utility symbols, with colour coding
Iegible fonts and easy to understand, eliminating need to refer back to legends. The special

line types developed for utilities should be standardized for all reports enabling data

integration.

Deliverables of the Survey

1. Drawings showing the existing utilities have to be prepared and submitted in respect of
each and every Utility/structure encountered in the route of proposed

alignment/structures in soft copy (in both pdf and AutoCAD) and 3 nos. of hard copies.

2. Separate Diversion plans showing the proposed Iocations for shifting in respect of only
those Utilities/structures, which infringe the proposed alignment of Suburban Railway or
any other associated structures as approved by the competent authorities of Utility
owners in soft copy (in both pdf and AutoCAD) and 3 nos. of hard copies.

3. Separate Estimates for shifting of each Utility to the location approved by KRIDE and the

Utility Owner as per the approved plan showing the change in route.

4. Co-ordinates of utilities at every 10 m or change points, whichever is shorter, shall be

marked. Each point shall be given a unique ID and shall be related to co-ordinates in a
tabular form. For each ID, depth of cable, distance of cable from centre of the nearest track

(as applicable) shall be indicated. Tolerance in the distances & depth shall also be

indicated in the table.

The tentative format of the table is given below; It may vary as per actual requirement and as

directed by the authorised official of KRIDE.

For all curves in the Utilities, drain crossing locations etc., a soft copy and 3 hard copies of

actual colour photographs of the site superimposed with route of the Utility shall be

provided. Before taking photograph, 10 or more light weight portable flags (red colour)

5.

S.

No.
UID

UTM Co-

ordinates

Depth of
Utilities

Distance of
cable from
centre line
of nearest

track

Name of
Landmark

Distance from
landmark

Remarks
From
Surface

From
MSL

1
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6.

shall be kept on route of the Utility, so that the route can be easily identified in the
photograph. The contractor shall arrange high resolution digital camera for taking
photographs. Low resolution photographs taken through smart phones are not acceptable.

AutoCAD drawing in complete and also divided in suitable pafts adjusted in several A-3

size sheets shall be provided. Drawings should also indicate the distances from nearest

landmarks at specified curve/road crossing/other Utilities. Further, drawings should

contain all notable features mentioned above. In case the information is more in the

detailed drawing, code words/abbreviations/symbols etc. can be used.

C,n ! alere
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SECTION - 5
Milestones and Time Schedule

5.1 The milestones and the timelines for the work are given below:

5.2 Notwithstanding the above timelines, KRIDE reserves the
milestones and timelines in case of anticipation of any delay in
completion period specified for this work.

right to suitably modify the
final completion of work by the

sl.
No.

Targets

Timelines from the date
of issue of LOA

f) = date of issue of LOA

1 Completion of 5 0o/o of field work of Utility survey D + 50 days

2 Completion of field work of Utility survey D + 100 days

3

Completion of 50o/o of ioint inspections, obtaining approvals
on diversion plans and submission of drawings and estimates
for Utilities, whose locations are to be shifted

D + B0 days

4

Completion of joint inspections and obtaining approvals on
diversion plans and submission of drawings and estimates for
Utilities, whose locations are to be shifted

D + 110 days

5 Final corrections (if any) and Submission of Final reports D + 1,20 days
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SECTION - 6

Tender Forms and other Documents

Tender Forms (including Schedule of Quantities and Rates)

The following Four Formats are required to be submitted as part of the Tender Document'

These formats are designed to demonstrate the Tenderer's compliance with the

Qualification Requirements other submission requirements specified in the Tender

Document.

i. Format of Covering Letter (Format 1)

ii. Format of Financial Quotation (Format 2)

iii. Format for Schedule of Quantities and Rates (Format 3)

iv. Format of Certificate of Familiarisation (Format 4)

The Tenderer may use additional sheets to submit the information for his detailed

response. Format - 5 and Format - 6 are enclosed for the guidance of the tenderer.

Format - 5 duly filled in and signed by the appropriate officials of the concerned Bank is

required to be submitted by the successful tenderer after award of the work.

Proforma for Performance Guarantee (Format 5)

Format of Draft Contract Agreement (Format 6)

V.

vi.
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FORMAT.l

(On Tenderer's letter head)

COVERING LETTER

Date:

From:

(lnsert name and address of
Tenderer)

Tel.#: Fax#: E-mail :

To

Authorised Officer,
KRIDE,

Bangalore.

Tender Document No.:

Name of Work:

Dear Sir,

We, the undersigned [insert
name of the Tenderer] having read, examined and understood in details in the Tender
Document mentioned above hereby submit our response to Tender Document. We confirm that
in response to the aforesaid Tender Document, we have not submitted more than one response
to Tender Document including this response to Tender Document.

1. We have submitted our response to Tender Document strictly as per Tender Document,
without any deviations, conditions and without mentioning any assumptions or notes in
the said Formats.

2. We hereby unconditionally and irrevocably agree and accept that the decision made by
KRIDE in respect of any matter regarding or arising out of the Tender Document shall be
binding on us, We hereby expressly waive and withdraw any deviations and all claims in
respect of this process.

3. Familiarity with Relevant Indian Laws & Regulations: We confirm that we
the provisions of the relevant Indian laws and regulations as required to
submit this response to Tender Document, in the event of our selection

have studied
enable us to
as Successful

13 lPage
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4. We are enclosing herewith our response to the Tender Document with formats duly
signed as desired by you in the Tender Document for your consideration'

5. It is confirmed that our response to the Tender Document is consistent with all the

requirements of submission as stated in the Tender Document and subsequent

communications from KRIDE.

6. The information submitted in our response to the Tender Document is correct to the best

of our knowledge and understanding. We would be solely responsible for any errors or
omissions in our response to the Tender Document.

7. We confirm that all the terms and conditions of our Tender are valid for a period of Ninety
(90) days from the date ofopening oftender.

B. We enclosed herewith the required Earnest Money Deposit. The full value of the Earnest

Money shall stand forfeited without prejudice to any other right or remedies available to
KRIDE in case my/our tender is accepted and if:

a, I/we do not execute the Contract Documents as per tender conditions after receipt of
notice issued by KRIDE that such documents are ready; or

b. l/we do not commence the work within 7 days after receipt of orders to thateffect,

9. Until a formal agreement is prepared and executed acceptance of this tender shall
constitute a binding contract between us subject to modifications as may be mutually
agreed to between us and indicated in the letter of acceptance of my/our offer for this
work.

10. I/we also undertake to carry out the work in accordance with the said plans, specifications
and conditions of contract, and to find and provide such of the materials for, and to do all
such things which in the opinion of the KRIDE may be necessary for , or incidental to the
construction, completion and maintenance thereof and to complete the whole of the said

works in all respects, and hand them over to you or your representative(s) within the
period specified, and to maintain the same for the period and in the manner provided in the
conditions of contract.

11. We have neither made any statement nor provided any information in this Tender, which
to the best of our knowledge is materially inaccurate or misleading, Further, all the

confirmations, declarations and representations made in our Tender are true and

accurate. In case this is found to be incorrect after our selection as Successful Tenderer,
we agree that the same would be treated as a Seller's event of default'

Dated the day of

Thanking you,

20...

Yours faithfully,

(Name, Designation and Signature of Authorised Signatory of the
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From:

(On Tenderer's letter head)

FINANCIAL QUOTATION

FORMAT- 2

Date:

(lnsert name of Tenderer)

To

Authorised Officer,
KRIDE,

Bangalore.

Tender Document No.:

Name of Work:

Dear Sir,

tf We, [insert name of the

Tenderer] furnish below the Financial Quotation along with schedule of quantities and rates as

per Format - 3 and certificate of familiarisation as per Format - 4 for selection of my / our offer

for the above Tender.

I/ We agree that this offer shall remain valid for a period of Ninety (90) days from the date of
opening of tender or such further period as may be mutually agreed upon'

Amount in
INR (in figure)

Amount in
INR (in words)

Note:

1) In the event of difference in figures and words or arithmetic error in calculation, the

individual amount in words shall be considered for evaluation.

2) The Financial Proposal is submitted strictly as per the schedule of quantities and rates given

in the Tender Document,

(Name, Designation and Signature of Authorised Signatory of the Tenderer)
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FORMAT- 3

SCHEDUTE OF QUANTITIES AND RATES

The tenderer has to quote his/her rates (inclusive of all taxes) and amounts for each individual item
against the space provided in the schedule of the quantities. In case of any mismatch between the

rate and the amount, the rate quoted shall be taken as final, In case of any mismatch between rate in

figures and rate in words, the rate in words shall be taken as final. The quantities shown below are

approximate and are as a guide to give the Tenderer(s) an idea of the quantum of work involved.
KRIDE reserves the right to increase/decrease and/or delete any ofthe quantities and no extra rate
will be allowed on thisaccount.

sl.
No. Description

7 Carrying out survey for locating underground Utilities by manual/mechanical trenching duly taking all
safety precautions and obtaining the location of Utilities using Total Station and Differential Global

Positioning System (DGPS) and obtaining the co-ordinates in 3 dimensions and submission of the

details of Utilities and their locations in 3 dimensions. Co-ordinates at every 10 m interval for straight
run & at every 2 m interval in case of curved location, have to be worked out. The item also includes

clearing of bushes, debris, garbage etc. and any other incidental expenses etc. to conduct the survey.

The trenches shall be 30 cm wide. They shall be 1 metre deep in general, unless rock is encountered
within 1 metre.

Unit Quantity Rate (t) Total Amount (t)

m 25000

Rate in words:

2 Carrying out survey for locating underground Utilities using Ground Penetrating Radar (GPR) duly
taking all safety precautions and obtaining the location of Utilities using Total Station and Differential
Global Positioning System (DGPS) and obtaining the co-ordinates in 3 dimensions and submission of the

details of Utilities and their locations in 3 dimensions. Co-ordinates at every 10 m interval for straight
run & at every 2 m interval in case of curved location, have to be worked out. The item also includes

clearing of bushes, debris, garbage etc. and any other incidental expenses etc. to conduct the survey.

The item also includes making the ground level by re adjusting the nearby earth for the purpose of
running the equipment of GPR.

Unit Quantity Rate [t) Total Amount (t)

Sqm 3 0000

Rate in words:

3 Carrying out survey for locating Utilities/ structures above ground and overhead duly taking all safety
precautions and obtaining the location ofUtilities/ structures using Total Station and Differential Global

Positioning System (DGPS) and obtaining the co-ordinates in 3 dimensions and submission of the
details of Utilities/ structures and their locations in 3 dimensions. Co-ordinates at every 10 m interval
for straight run & at every 2 m interval in case of curved location, have to be worked out. The item also

includes clearing of bushes and any other incidental expenses etc. to conduct the survey.

Unit Quantity Rate (t) Total Amount (t)

number 300

Rate in words:
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4 Preparation of drawings of underground/over ground/ overhead Utilities/ structures/ infringements
showing the location with table of co-ordinates in 3 dimensions. Co-ordinates at every 10 m interval for
straight run & at every 2 m interval in case of curved location, have to be mentioned in the drawing.
Distance from the nearest landmark(sJ & from the centre of the nearest track shall be marked in the
drawing. The drawing shall be given in soft copy in AutoCAD & 3 nos. of hard copies.

Unit Quantity Rate [t) Total Amount (t)

number 450

Rate in words:

5 Carrying out survey for identi$ring alternative locations along with routes for underground/over
ground/overhead Utility shifting, preparation of diversion plans and detailed estimates of quantities

and costs for shifting. The item includes attending offices of competent authorities of various Utility
Owners, conducting joint inspections along with the authorised representatives of the Utility 0wners
and obtaining approvals for the locations proposed for shifting of Utilities. The drawings of the
locations proposed for utility shifting shall give the distances from nearest landmarks & centre of the

nearest tracks along with table of coordinates in all the three dimensions. Soft copies & 3 nos. of hard
copies of the drawings shall be given. Approval of competent authorities of KRIDE & the Utility owner
shall be obtained on the drawings showing the alternative location and route. No additional payment
will be made if the location proposed for shifting is not approved by the competent authority resulting
in repetition of survey for identification of a fresh location.

Unit Quantity Rate [{) Total Amount ({)

number 250

Rate in words:

6 Preparation and submission of final report giving complete and comprehensive record of work done,

drawings and estimates submitted in approved format.

Unit Quantity Rate (t) Total Amount ({)

Each 
I

1

Rate in words:

7 Fixing Control points as bench marks on ground by casting concrete blocks. Coordinates of nearest
standard bench mark shall be obtained by the contractors from the concerned authorities.

Unit Quantity Rate ({) Total Amount (t)

number 300

Rate in words:

TOTAL (Inclusive of all taxes)

(Name, Designation and Signature of Authorised Signatory of the Tenderer)
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| / We hereby solemnly declare that
familiarized myself / ourselves of the
particular the followi ng:

FORMAT.4

CERTIFICATE OF FAMILIARISATION

| / We visited the site of the above work have

working conditions there in all respects and in

i) Topography of the area.

ii) Soil conditions, obstructions etc. at the site of work.

iii) Sources and availability of equipment, materials etc.

iv) Rates for equipment, materials etc.

v) Availability of local labour, both skilled and unskilled and the
prevailing labour rates.

vi) Availability of water and electricity.

vii) The existing roads and access to the site ofwork.

viii) Availability of space forerecting labour camps, office, stores etc.

ix) Any other matter that may have bearing on work.

(Name, Designation and Signature of Authorised Signatory of the Tenderer)
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In consideration of KRIDE
referred to 'Company')
NO.............r.................dated

FORMAT. S

Valid up to

accepted tender vide letter
and the tender submitted by

PROFORMA FOR PERFORMANCE GUARANTEE

BANK GUARANTEE NO.

AMOUNT RS.

Valid from
Last date for lodgment ofclaim

PERFORMANCE GURANTEE IN THE FORM QF BANK GUAMNTEE

*(give full address of the )ffice)* (hereinafter1. ;;;i;; '

Mf./M/S............tt......................r..............................................r

.... *(give full address ofthe contractor)* (hereinafter referred to as "the contractor(s),
and agreed to grant a Contract for the work of

;iti,;;;;;;;;;';a^, oS *orl<)* (hereinafter called the 'contract') and whereas one of the
terms agreed by the said Contractor, is that he should give a Performance Guarantee in
the form of an irrevocable bank guarantee amounting to 5o/o of the contract value,

i.e,,Rs.............(Rupees.... .........'......on1y

) *(indicate PBG amount)* valid up to .......... ....... *(lndicate date ' Currency period + 60

days)*, by way of security for the due observance of the terms and conditions,
performance and fulfillment of the said contract, we.'.'.'..,". ..,*(indicate the

name and full address of the bank)* (hereinafter referred to as the 'the Bank') at the
request of the Contractor do hereby irrevocably and unconditionally guarantee to the

Company that the Contractor shall duly perform and discharge their obligations under
the said contract to the full satisfaction of the Company and render all necessary and

efficient services which may be required to be rendered by the Contractor in
connection with and/or for the performance of the works as per the specifications
stipulated in the tender no................ dated.................. and Letter of Acceptance

No.,....,....... dt.......,.. within the time of.......,..,.......*(lndicate date- Currency period + 60

days)* reckoned from the date as per the letter of acceptance, and further guarantees

that the works which shall be done by the Contractor under the said Contract, shall be

actually performed in accordance with terms and conditions of the Contract to the full
satisfaction of Company.

2. We, the Bank, do hereby undertake to pay to the Company an amount not exceeding
Rs...,.,.,........,...against any loss and/or damage caused to or suffered or would be

caused to or suffered by the Company by reason of any breach by the said

Contractor(s) of any of the terms or conditions contained in the said Contract.

3. We, the Bank, do hereby undertake to pay the amounts due and payable under this
Guarantee without any demur, merely on a demand from the Company stating that
the amount claimed is due by way of loss and/or damage caused to or would be

caused to or suffered by the Company by reason of any breach by the said
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4.

Contractor's(s)' of any of the terms or conditions contained in the said Agreement or
by reason of the Contractor [s) failure to perform the said Agreement. Any such
demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this Guarantee. However, our liability under this
Guarantee shall be restricted to an amount not exceeding Rs.......'..

We, the Bank, do hereby undertake to pay to the Company any money so demanded

notwithstanding any dispute or disputes raised by the Contactor(s) in any suit or
proceeding pending before any Court, Tribunal or Arbitrator(s) relating thereto our
liability under this present being absolute and unequivocal. The payment so made by

us under this Bond shall be a valid discharge of our liability for payment there under
and the Contractor(s) shall have no claim against us for making such payment.

We, the Bank, do further agree that the Guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of the
said Agreement and that it shall continue to be enforceable till all the dues of the
Company under or by virtue of the said Agreement have been fully paid and as its
claims satisfied or discharged or till the Company certifies that the terms and

conditions of the said Agreement have been fully and properly carried out by the said

Contractor(s) and accordingly discharges the Guarantee. Unless a demand or claim
under this Guarantee is made on us in writing on or before the...'.'..'..'.".'....'.'.'.""',w€
shall be discharged from all liability under this Guarantee thereafter.

We, the Bank, do further agree with the Company that the Company shall have the
fullest liberty without our consent and without affecting in any manner our
obligations, hereunder to vary any of the terms and conditions of the said Agreement
or to extend time of performance by the said Contractor(s) from time to time or to
postpone for any time or from time - to - time any of the powers exercisable by the

Company against the said Contractor(s) and to forbear or enforce any of the terms
and conditions relating to the said Agreement and we shall not be relieved from our
liability by reason of any such variation or extension being granted to the said

Contractor(s) or for any forbearance, act or omission on the part of the Company or
any indulgence by the Company to the said Contractorfs) or by any such matter or
thing whatsoever which under the law relating to sureties would but for this
provision have effect ofso relieving us,

This Guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor(s).

Wer...... ... r.. .. r ... .. r... ...... ....* (indicate
revoke this Guarantee during its
Company in writing.

the name of the Bank)* lastly undertake not to
currency except with the previous consent of the

5.

o.

7.

8.

Dated the.,.. ......day of ........2020
For..............

Seal and Signature(s) of the authorized Official(s) with
designation

Note:- Words appearingbetween asterisk"*" marks arefor guidanceonlyandnottobe

,.'1
!

,.,1.1

'n:

zl
--L/
-, .),

lPage
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FORMAT- 6

1.

DRAFT CONTRACT AGREEMENT

(To be executed on requisite value of stamp Papers)

Articles of agreement made this ..,,.,....... day of of 20.....'..between
the "KRIDE", herein after called the "Company" of the one part and

hereinafter called the "Contractor" of
the other part,

2. Whereas the Contractor has agreed with the Company to undertake the tender work
for

And whereas the Contractor has agreed to carry out the works as detailed in the
tender notification read with his quotation as accepted by the company and as may

be entrusted to him from time to time during the said contract period and as will be

set forth in the Work Orders (which Work Orders shall be deemed and taken to be
part of this contract) that will be issued during the said period and as per the
Contract Documents complete and whereas the performance of the said works is an

act in which the public are interested.

And whereas the Contractor has deposited a lump sum of Rs"....'....'..'...'..."/- as

Earnest Money to cover for tendering against any number of works on the KRIDE

and has agreed to furnish the full Security Deposit as per rules in force and whereas

the Security Deposit is at the instance of the Contractor recovered at 10 per cent of
the value of the running bills till the amount of Security Deposit of
Rs.,.............. is fully recovered.

And whereas the Contractor has deposited a sum of Rs............ ............./- towards the
Earnest Money and whereas the balance in the Security Deposit after adjustment of
Earnest Money of Rs........... originally paid by the Contractor is at the
instance of the Contractor recovered at 10 per cent of the value of the running bills
till the amount of Security Deposit of Rs.,..,.,.,.. .'....... is fully
recovered.

6. The contract shall be in force for the period mentioned above. However, the KRIDE

may at its option and without assigning any reasons for so doing, put an end to this
contract at any time,

3.

4.

5.

Now this indenture witnesseth that in consideration of the payments to be made by
the KRIDE, the Contractor will duly perform the works set forth in the said Work
Orders and will execute the same with great promptness, care and accuracy in a

workmanlike manner to the satisfaction of the KRIDE and will complete the same

on or before the respective dates specified therein in accordance with the said
specifications and said drawings (if any ) and the said Contract Documents
complete, and will fulfil and keep all the conditions therein mentioned (which shall
be deemed and taken to be part of this contract as if the same had been fully set
forth therein), and the Company do hereby agree that if the Contractor shall duly
perform the said works in the manner aforesaid and observe and keep the said
terms and conditions, the KRIDE will pay or cause to be paid to the Contractor for

1..;.}ra

' i *"'"-lB "'
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the said works on the completion thereol the amount due in respect thereol at the
rates specified in the schedule(s) hereto annexed.

B. Entrustment of all or any of the works referred to as above to the Contractor shall
be at the option of the KRIDE.

9. The cost of stamp duty on the agreement shall be borne by the Contractor.

10. The schedule of quantities and rates and the description of the works under this
contract are as per the enclosures to this contract.

11. Jurisdiction of Court: The Courts at Bangalore shall have the exclusive jurisdiction to
try all disputes arising out this agreement between the parties.

IN WITNESS WHEREOF the parties hereto have caused their respective Common Seals

to be hereunto affixed / (or have hereunto set their respective hands and seals) the day

and year first above written.

For and on behalf of the Company
Signature of the authorized official
Name of the official
Stamp/Seal of the Supplier

SIGNED, SEALED AND DELIVERED

By the said
Name on behalf of
the Company in the presence of:

Witness
Name

Address

For and on behalf of the Contractor
Signature of the authorized official
Name of the official
Stamp/Seal of the Purchaser

By the said

Name on behalf of
the Contractor in the presence of:

Witness 

-

Name

Address
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SECTION . 7

SPECIAL CONDITIONS OF CONTRACT (SCC)

7.L Variation in Quantities

7,1.L The drawings referred to in the list of plans, if any, are intended only to give a rough and

general ideJof the location and rough details of work to be done. No claim whatsoever will
be admissible in respect of any alteration/addition/deletion/change in the type of
works/change in locations.

7,L,2 The quantities of various items given in the Schedule for the works to be executed are only

approximate and are only for the guidance of the tenderer/contractor' As far as possible,

tfiey have been assessed correctly but are likely to vary during the execution of the work,
7.1.3 Individual NS items in contracts shall be operated with variation of plus or minus 25o/o and

payment will be made as per agreement rates.

2.1,.4 Wt,en the quantity of any item of the work to be executed including foundation items is likely
to increase in excess of 25o/o of the original agreement quantity, the contractor should notify
the KRIDE at least One Week before such necessityarises.

7,L,5 In the event of any reduction in the quantities to be executed for any reason whatsoever, the

contractor shall not be entitled for any compensation but shall be paid only for the actual

quantity of work done, at the agreement rates,

7.2 Variation beyond 25%o

7.2,L Individual items in contracts shall be operated with variation of plus or minus 25o/o and

payment would be made as per the agreement rate.

7.2.2
a. In case an increase in quantity of an individual item by more than 25% of the agreement

quantity is considered unavoidable, the same shall be got executed by floating a fresh

tender. If floating a fresh tender for operating that item is considered not practicable,

quantity of that item may be operated in excess of 125o/o of the agreement quantity and

payment will be made at the following rate:
i) Quantities operated in excess of 725o/o but up to l40o/o of the agreement quantity of

the concerned item, shall be paid at 9|o/o of the rate awarded to that item in that
particular tender:

ii) Quantities operated in excess

the concerned item shall be
particular tender:

of L 4Oo/o but up to 150o/o of the agreement quantity of
paid at 960/o of the rate awarded to that item in that

items beyond 150%o would be permitted only in
be paid at 960/o of the rate awarded for that item

iii) Variation in quantities of individual
unavoidable circumstances and shall
in that particular tender.

b. The variation in quantities as per the above formula will apply only to
items of the contract and not on the overall contractvalue.

c. Execution of quantities beyond +500/o of overall value shall not be generally permitted.

The rates for quantities in excess of 500/o of the items shall be decided between KRIDE

and the contractor in advance of execution of the quantities involved, if in the opinion of
the KRIDE such quantities are also to be executed by the same contractor. In the event of
mutually agreed rate not being arrived at, the KRIDE shall be entitled to execute the

excess work by other means and the contractor shall have no claims on this account.

7.2.3 The limit for varying quantities for minor value items shall be 100% (as against 250lo

prescribed for other items). A minor value item for this purpose is defined as an item whose

original agreement value is less that 1% of the total original agreementvalue.

the individual
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7.2.4 No such quantity variation limit shall apply for foundation items.

7.2,5 As far as SOR items are concerned, the limit of 25o/o would apply to the value of SOR

schedule as a whole and not on individual SOR items. However, in case of NS items, the limit
of 25o/o would apply on the individual items irrespective of the manner of quoting the rate
(single percentage rate or individual item rate).

7,3 Vitiation Clause:

KRIDE will exercise control over the aspect of vitiation of tender with respect to variation in
quantities and take action as under:

In the event of vitiation occurring due to increase or decrease in quantities among the first,
second and third lowest valid tenderers, the vitiation shall be to Contractors account. The

total value of the work done shall be calculated at the rate offered by those tenderers and

the amount payable shall be limited to the lowest aggregate value as worked out.

Vitiation amount shall be worked out for each and every on-account bill when the value
of the work executed reaches 50o/o of the agreement value and the vitiated amount shall be

adjusted at every stage.

7,4 Performance Guarantee (P.G):
a) The successful tenderer shall have to submit a Performance Guarantee (PG) within 30

days from the date of issue of Letter Of Acceptance (LOA). However, a penal interest of
150/o per annum shall be charged for the delay beyond 30 days i,e., from 31$ day after the
date of issue of LOA. In case the contractor fails to submit the requisite PG even after 60

days from the date of issue of LOA, the contract shall be terminated duly forfeiting the
EMD and other dues, if any payable against that contract. The failed contractor shall be

debarred from participating in re-tender for that work.

b) The successful tenderer shall submit the Performance Guarantee (PG) amounting to 5o/o

of the contractvalue in Format - 5 in any of the following forms.
(i) A deposit of Cash,
(ii) Irrevocable Bank Guarantee,

(iii) Government Securities including State Loan Bonds at 5 percent below the market
value.

(iv) Deposit Receipts, Pay Orders, Demand Drafts and Guarantee Bonds. These forms of
Performance Guarantee could be either of the State Bank of India or of any of the
Nationalized Banks,

(v) Guarantee Bonds executed or Deposits Receipts tendered byall ScheduledBanks.
(vi) A Deposit in the Post Office Saving Bank.
(vii) A Deposit in the National Savings Certificates.
(viii) Twelve years National Defence Certificates.
(ix) Ten years Defence Deposits.
(x) National Defence Bonds and
(xi) Unit Trust Certificates at 5 percent below market value or at the face value

whichever is less
Also, FDR in favour of KRIDE (free from any encumbrance) may be accepted.

c) The Performance Guarantee shall be submitted by the successful bidder after the Letter
of Acceptance (LOA) has been issued, but before signing of the contract agreement. This
P.G shall be initially valid up to the stipulated date of completion plus 60 days beyond
that. In case the time for completion of work gets extended, the contractor shall get that
validity of P.G. extended to cover such extended time for qg+il,,gt1{n of work plus 60

days.
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d) The value of PG to be submitted by the contractor will not change for variation up to
25%o [either increase or decrease). In case during the course of execution, value of the

contract increased by more than 25o/o of the original contract value, an additional
Performance Guarantee amounting to 5o/o (five percent) for the excess value over the
original contract value shall be deposited by the contractor.

e) The Performance Guarantee (PG) shall be released after physical completion of the

work based on 'Completion Certificate' issued by the competent authority stating that
the contractor has completed the work in all respects satisfactorily. The Security
Deposit shall, however, be released only after expiry of the maintenance period and

after passing the final bill based on 'No Claim Certificate'from the contractor.

0 Whenever the contract is rescinded, the Security Deposit shall be forfeited and the
Performance Guarantee shall be encashed. The balance work shall be got done

independently without risk & cost of the failed contractor. The failed contractor shall be

debarred from participating in the tender for executing the balance work. If the failed
contractor is a JV or a Partnership firm, then every member / partner of such a firm
shall be debarred from participating in the tender for the balance work in his / her
individual capacity or as a partner of any other JV / partnership firm.

g) KRIDE shall not make a claim under the Performance Guarantee except for amounts to
which the KRIDE is entitled under the contract (not withstanding and / or without
prejudice to any other provisions in the contract agreement) in the event of :

Failure by the contractor to extend the validity of the Performance Guarantee as

described herein above, in which even the Engineer may Claim the full amount of
the Performance Guarantee.

ii. Failure by the contractor to pay KRIDE any amount due, either as agreed by the
contractor or determined under any of the Clauses / Conditions of the Agreement,
within 30 days of the service of Notice to this effect by Engineer'

7.5

iii. The Contract being determined
Performance Guarantee shall be
disposal of the KRIDE.

Inspection and Maintenance of Site

or rescinded under provisions of the GCC, the
forfeited in full and shall be absolutely at the

7.5.1 The Contractor before tendering shall inspect the site of worh examine the nature of soil

to be excavated, nature of work to be executed, check the availability of working space and

other constraints, if any, and also acquaint himself of the available access to the site of work
and make due provision in the rate for all such contingencies.

7.5.2 The contractor shall make his own arrangement for site clearance, clearance of debris,
jungle, bushes etc., without any extra payment. Contractor is also responsible to clear all
construction debris, labour camps, surplus materials from site of work without any extra
payment as and when these are not required for the progress of the work'

7.6 Service Roads
KRIDE does not undertake to provide
contractor's vehicles. The contractor can
they exist free of charge. However, KRID
contractor shall maintain them at his own
his own arrangements for the movement

any seruice roads for the movement of the
however make use of the service roads, where

E shall not undertake to maintain them and the
cost. In other places, the contractor should make

of the vehicles and ," 
:.lll, H" 

shall be paid for
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this. KRIDE reserves the right to make use of the roads formed and maintained by the
contractor, as and when necessary, without any payment to the contractor. In the event of
the contractor forming the service roads where Railway land is not available or cannot be
given by the Railway for this purpose, it shall be clearly noted that the contractor shall
make his own arrangements for obtaining the required land and KRIDE shall not take any
responsibility in this respect and shall not compensate the contractor in anyway.

Water and Electricity for works7,7

7.8

7,7.1 Water: The Contractor shall make his own arrangements within his quoted rates for
necessary water required for the performance of the contract. If available, water shall be
provided free ofcost to the contractor.

7.7.2 Electricity: The Contractor shall make his own arrangements at his cost, for the supply of
electricity for the works. He shall arrange for source, transformer protection and approval
from the concerned authorities at his cost. If available, electricity shall be provided to the
contractor which shall be paid by the contractor at rates fixed by KRIDE. The meters for
measurement of electricity consumed shall be fixed by contractor at his cost.

Programme of Work

7.8.1 A tentative programme chart and f or a list of mile stones prepared by KRIDE for the
contract to be achieved based on the KRIDE's needs will be attached along with
Acceptance Letter. The contractor shall accept and return a copy of the programme chart
to KRIDE within fifteen days of issue of LOA. The contractor may modify the programme to
suit his resources, however, without any change in milestones and submit a modified
programme to the KRIDE duly signed by him within fifteen days of issue of LOA. This is

however subject to a condition that such shifting or change shall not affect the completion
period of the contract in any manner whatsoever. The modified programme of the
contractor shall not be conditional and will not affect the terms and conditions of the
contract and if made conditional by the contractor, KRIDE reseryes the right to reject the
same and to treat such conditions as breach of contract as agreed to in the contractor's
offer and in the LOA issued by the KRIDE. KRIDE reserves the right to accept or notify or
reject the modified programme of the contractor, Contractor shall not have any claim
whatsoever in this regard. Further programmes, as per the latest progress of work, will be
prepared on similar basis from time totime.

7 ,8.2 If the confirmation of acceptance of programme as above is not received within fifteen days
of issue of LOA, the contractor is liable to pay towards penalty upto Rs.50,000/- for delay
in submission of the programme.

7.8.3 Non-acceptance of KRIDE Programme or submission of Modified Programme by the
contractor which is not acceptable to the KRIDE, shall also tantamount to breach of
contract by the contractor and the KRIDE shall be entitled to terminate the contract on
account of the contractor's default for this lapse alone.

7.8.4 The KRIDE reserves the right of determining the contract at any stage of review of the
progress under 7.8.1 to 7.8.3 above, if the above agreed programme(s) are not adhered to
within the margin of 70o/o of the provision in the programme in terms of shifting of
individual milestones or the quantum of progress at any stage, as envisaged and the
Performance Guarantee will be forfeited without prejudice to other remedies as

contemplated under the Conditions of the Contract.

7,9 Fixing Milestones
KRIDE will fix appropriate milestones and monitor the progress from time to time.

7 .9,L Imposition Of Fine, Penalty And Cost Of Damages For Delay Of Works
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7,LO

In the event of the contractor not adhering to the agreed programme of work and / or not
achieving the milestones or quality of work etc., specified, even if no physical or actual
damages have occurred to KRIDE and even if the currency of the work is not affected, KRIDE
reserves the rights of, with a view to improve, expedite and the make the contractor realise
the effects of delays, Ievying fine or any value as deemed fit on the contractor by KRIDE
based on the merit of the case. The amount of fine will be solely decided by KRIDE at its
discretion and will be based on its assessment of disturbances, difficulties or losses caused
by the delay or poor quality of work, etc., including that of the reputation of the KRIDE. The
contractor shall have no claims what-so-ever in this regard. Subsequent to the imposition of
the fine, if contractor makes good, the progress / quality and achieves the milestones to the
satisfaction of KRIDE, part or full amount of the fine imposed may be waived and the
amount so worked out will be released to the contractor at the sole discretion of KRIDE duly
recording necessary certification to the effect that no damages have occurred. However, in
case of actual or anticipated damages occurred or occurring to KRIDE, the recovery of
agreed / liquidated damages will also be imposed and recovered from contractors dues as

per provisions in GCC in addition to the above fine.

Engagement ofTechnical Staff By The Contractor

7.LO.l.LThe contractor shall employ proper managerial and technical personnel during the
execution of this work and the personnel deployed shall have adequate experience and

thorough knowledge of the works executed including the specifications and proceedings
involved. The list of managerial and technical personnel proposed to be engaged by the
contractor shall be submitted to KRIDE along with the programme chart and approval of
KRIDE to be obtained for engaging them for work.

7,lL Scale of personnel: Minimum scale of personnel to be engaged by the Contractor shall be as

under:-

7,LL,L For each contract of value Rs.S Crore or above, the contractor shall provide a Manager with
qualification in Civil Engineering and a minimum of 5 years' experience in Civil Engineering
works for the full currency period of the contract. For higher value contracts of Rs,15 Crores
or above, the contractor shall engage one senior Manager and one Asst. Manager with 15

years and 5 years' experience respectively.
7.11.2 For each contract, the contractor shall provide technical personnel for the full currency

period of contract as under:
7.1L.2,1For proportionate monthly value of contract (contract value/currency of

Rs.25 Lakhs, one Diploma Civil Engineer.
contract), upto

7.1,1.2.2 For proportionate monthlyvalue up to Rs.s0 Lakhs, one Graduate CivilEngineer.
7.1,1,.2.3 For proportionate monthly value of Rs,25 Lakhs/Rs.S0 lakhs additionally one additional

D iploma/Graduate Civil Engineer respectively.
7 .L1,3 Even if the value of agreement changes due to variations or even if the currency of contract is

changed, the scale of personnel will remain same as per the original agreement value.

7.LL.4 Two Diploma Civil Engineer can be engaged in lieu of one Graduate Civil Engineer. However,
for contracts of value 1 Crore or more, at least one Graduate Civil Engineer is essential.

7,LL.S The contractor shall provide the technical personnel continuously on the project and the
initially approved personnel should not be changed in the mid-course of the contract, except
in exceptional situations and only with the approval of the KRIDE. Continuous engagement
oftechnical personnel is defined asunder:
Record of engagement of technical personnel shall be maintained by the contractor at each

site where his Engineers are deployed, This record will be verified by KRIDE. In case of non-
availability on any single occasion at site, it will be treated as absence for a week.

7.L1,6 The availability of personnel of the Contractor shall be ensured continuously and regularly
by the Contractor. However, whenever the rate of work comes down for any reason at any



time for significant duration the scale of personnel can be reduced by the Contractor with
the approval of KRIDE.

he is liable for recoveries from
Civil Engineer and Rs.40,000/-
Rs.50,000/- per month per Sr.

to be engaged/recoveries to be

7.LL.7 For failure to provide technical personnel by the contractor,
his dues to an extent of Rs.30,000 /- per month per Diploma
per month per Asst. Managerf Graduate Civil Engineer and
Manager at the discretion of KRIDE.

7.L1.8 The decision of KRIDE regarding scale of Engineers/period
made etc shall be final and binding on the contractor

ge

The contractor shall be fully responsible for ensuring safety at all times and shall bear
the cost of all damages in cases of accidents/unusual occurrences resulting in
damages to Company property and other persons. Any breach of the safety conditions
for precautions and measures as specified hereunder and/or elsewhere in the tender
document by the contractor and/or his agents/representatives affecting the safety of
men and material in the premises shall constitute a breach of contract by the
contractor leading to termination of contract for default on the part of the contractor
including recovery ofdamages.
All equipment's like cranes, lifting jack etc shall be tested, duly calibrated and certified
prior to use at construction site. They shall also have specific indications conforming
that the operators handling them are trained in the safety precautions neartrack.
Construction workers at site shall be provided with personal safety gear like reflective
vest, helmet, leather shoes, gloves, eye-wear etc as approved as per construction
industry standards. For persons working at pier top/girder level, temporary supports,
hand railing etc, protection with help of ropes, slings and temporary railings shall be
provided.
All locations, where construction activity is in progress, should be cordoned off with
proper barricades. Barricades consisting of bamboo/casuarina poles and supported
horizontally by similar bamboo/casuarina poles should be provided. These barricades
should be provided at a distance of approximately 3.5m from the work area or as

directed by the Engineer-in-charge. All the barricades are to be painted or struck on
with red luminous paint/strips at suitable intervals on the barricades. Barricade
should be available at every stage of work as directed by the Engineer-in-charge and
shall be maintained in perfect condition all the time,
Road vehicles employed by the contractor should have the certificate for its road
worthiness and each vehicle numbered and the license particulars maintained.
Contractors should ensure that the drivers permitted by them to work on such road
vehicles are identified, counselled, certified and are provided with photo Identity
cards. The driver of the vehicle shall always face the track when reversing the vehicle
and whenever he cannot face the track, for whatever reason, he shall be invariably
assisted by a helper with a whistle who should guide him and ensure safety.
The contractor shall execute a Bond undertaking to ply the road vehicles in a safe and
satisfactory manner and strictly in accordance with the stipulations and other
conditions specified by the Engineer and to engage and retain only the permit holder
to be the contractor's agent in charge of the vehicle while driving or at rest. The
person in charge of the vehicles and the attendants shall, at all times, be vigilant and
on the lookout for signals from the lookout men, flagmen or other personnel available
at site with a view to stop or regulate the road movement so as to ensure adequate
margin of safety for the timely passage of an approaching train or a Railway engine,
without any delay or detention. The contractor shall also be bound by the provisions
of this agreement to ply the road vehicles only with adequate margin of safety, well
clear of the fixed structure profile of infringements, as stipulpted in-$e rules made
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7.LZ Safety Precautions and measures to be observed during execution of Engineering
Works

7,Lz,L

7.L2.2

7.L2.3

7.L2.4

7.L2.5
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under the Indian Railways Act and to seek and be guided by the signals and other
directions of any lookout men or other personnel retained for the purpose of
ensuring safety and to ensure extra care and vigilance while turning, reversing or
moving the road vehicles in any other manner at an inclination to the running railway
track or the siding as the case may be, The contractor shall employ necessary look out
men also at his own cost, irrespective of any other arrangement that railway may
make in this regard.

7.L2,7 All work sites shall be supervised by the contractor's representative. Whenever work
of plying road vehicle within 6m zone is actually in progress, Look-out men should
invariably be available. Lookout men will have to be provided by the contractor, from
out of the Iist of persons who are authorised to carry out these duties. Authorisation
will be issued to the individuals, by the authorised official of KRIDE. In case of non-
availability of lookout men, the KRIDE's supervisor shall stop further activities of
plying of road vehicles.

7.L2.8 Work can be done in the night only with the written permission of KRIDE. Where night
working is permitted, lighting of the work site as required should be done by the
contractor.

7,L3 The contractor will be supplied with necessary plans, specification, details of Special

Conditions etc. for execution of work as required by KRIDE. However, Contractor
shall make his own detailed plans, working arrangements, etc,, to make smoother and

faster construction and get the same approved by KRIDE at his own cost. For this
purpose, he can contact the KRIDE's office,

Drawings provided, if any, with the tender document are only for general guidance of

the tenderer. Changes in the drawing(s) may occur at the time of execution, as decided

by the competent authority of KRIDE.

Q
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SECTION - B

General Instructions to Tenderers

8.1 Obtaining Tender Document:
The Tender document can be downloaded free
www.kride.in

of cost from the website of the company,

a) The Tender shall be submitted in the prescribed form attached to this notice.
b) Prospective tenderers interested to participate in the tender process are required to

submit their competitive quotes in response to this Tender Document.

8.2 Tender Submission date and Opening date
The Tenderers shall submit their competitive quotation in a sealed envelope in the format
enclosed with this Tender Document. The last date for submission of tender is as mentioned in
the Tender information Sheet. No tender quotation shall be accepted after the date and time
mentioned above. The tender quotations shall be opened on the same day as mentioned in the
Tender Information Sheet.

8.3 Documents to be signed and submitted by Tenderers
The quotation shall be signed by the individual legally authorized to enter into commitments
on behalf of the Tenderer. Only one quotation is permitted to be submitted by a

person/firm/company.

The Tenderers are advised to examine the various conditions and submit necessary
documents accordingly. In case of non-submission of any of the desired information, tenders
may not be qualified for which KRIDE reserves its right to accept or reject,

8,4 Basic documents:
Letter of authorization in favour of the person to sign this tender and represent his/her
company for this contract.
1. Duly signed Tender Format by the Authorized signatory.
2. 2o/o of the estimated cost of the tender towards EMD as mentioned in Section -1 of

Tender information sheet in the form of Demand Draft/Pay order favouring M/s. Rail

Infrastructure Development Company (Karnataka) Limited payable at Bangalore.

8,5 Documents in Support of Eligibility:
1. Copy of Certification of Incorporation, Memorandum and Articles of Association /

Partnership Deed in case of Company/Partnership firm.
Copy of GST registration certificate and PAN.

Contact details ofthe registered office and Branch Office, ifany, in Bangalore'

8.6 Validity of the Response to Tender Document
The Tenderer shall submit the response to Tender Document which shall remain valid up to
90 (Ninety) days from the date of opening of tender. KRIDE reserves the right to reject any
response to Tender Document which does not meet the above-mentioned validity
requirement.

Selection of successful Tenderer
After tender opening, the quotations submitted shall be evaluated by KRIDE on the basis of
the total quote for the above tendered work. The evaluation of tender quotations shall be

carried out as described in Section 3.

8.7

2.

3.
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8.8 Earnest Money Deposit (EMD)

i) The tenderer shall be required to submit an EMD value of 2o/o of the estimated cost of
the tender as stated in Section - 1 of Tender information sheet by way of DD/Pay
order favouring M/s. Rail Infrastructure Development Company (Karnataka) Limited,
Bangalore, for the due performance of stipulation for keeping the offer open till such
date as specified in the tender. Tenders not accompanied with earnest money deposit
as provided in the Tender Information Sheet shall be summarily rejected.

ii) It shall be understood by the tenderer that the tenderer is permitted to quote his rate
in considerations of the stipulation on his/her part, that after submitting his/her
tender, he/she will not hold back from his offer or modify the terms and conditions
thereof in a manner not acceptable to KRIDE.

iii) Should the tenderer fail to observe or comply with the said stipulation, the EMD
amount shall be liable to be forfeited.

iv) The EMD of the successful tenderer will be returned after submission of Security
Deposit up to 5% of contract amount or the EMD will be adjusted against the Security
Deposit amount.

v) The EMD of the unsuccessful tenderers shall be returned to them within one month of
issue of LOA to the successful tenderer. But KRIDE will not be liable to pay any interest

8.9

thereon.
vi) In case it is found that, the tenderer/s has furnished misleading/wrong or fraudulent

information / documents or information furnished by them is not found to be true, the
Earnest Money of the tenderer/s will be forfeited, Such tenderers shall be barred from
participating in future tenders of KRIDE for 5 years.

Security Deposit (SD):
Selected tenderer will have to submit Security Deposit equivalent to 50/o (Five percent) of
total cost of whole work as per the LOA in the form of Fixed Deposit Receipt or Bank
Guarantee within 15 days of issue of letter for acceptance. The selected tenderer can also

confirm in writing authorising the KRIDE to deduct the amount of security deposit from the
1't bill of the successful tenderer. Failure to submit Security Deposit or authorisation to
deduct SD from the 1.t Bill as stated above will result in termination of award of
work/contract. Further, Security Deposit shall be valid till the date of completion of the
contract. The Security Deposit will be refunded within 60 days after satisfactory completion
of the contract. The Security Deposit shall be interest-free and the successful tenderer is not
entitled to any interest thereon. The Security Deposit shall be released only after the
successful completion of the contract. Security Deposit shall be forfeited by KRIDE in the
event of Successful Tenderer's failure to complete its obligations under the Contract or
breach of contract conditions. This may be in addition to the application of Penalties which
KRIDE may recover.

8.10 Tenderselectionprocess:
The tenderers shall submit their sealed tender quotations in a separate sealed envelope.
The tenders not accompanied with EMD will be summarily rejected.

8.11 Financial Quote
The prices quoted in the tender should be without any conditions.

i) The quotation shall be in format prescribed and price quote must be filled in
completely, without any error, erasures or alterations as per the specified format
given in section 6 Format L to 4.

ii) The Financial quote shall be on a fixed price basis inclusive
price variation should be asked on account of any reasons.

of all taxes and duties. No
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Price quotation accompanied by vague and conditional expression will be treated as

invalid and shall be liable for rejection.
The envelope containing the tender quotation shall be super scribed with the
Tender Document Number and brief name of the Work given in the Tender
Information Sheet and dropped in the tender box at KRIDE office on or before the
last date and time mentioned above. In addition to the above, the envelope shall also
contain the name and address ofthe tenderer.

v) Prices quoted will be firm for the entire period of Contract,

vi) It is the responsibility of the Tenderers to clearly identify all costs associated with any
item or series of items in this Tender Document and submit the total cost in the tender
quotation inclusive of all taxes and duties.

vii) The tenderer shall ensure that there is no discrepancy in the rates mentioned in
figures and words. In case of any discrepancy, the unit rate mentioned in the words
shall be taken as final and binding.

viii) In the event of arithmetic calculation mistake, the individual price in words shall be

considered for calculation.
ix) The tenderer must fill and submit the rates as per instructions given above. If the

tenderer does not quote a price/rate for any item in the quotation, his tender may be

summarily rejected. The tenderer shall not make any addition or alteration in the
tender quotation formats. The requisite details should be filled in by the tenderer
wherever required in the tender quotation documents. Incomplete tender or tender
not submitted as per instructions is liable to be rejected.

B.LZ Non-Transferable
Neither the contract nor any rights granted under the contract may be sold, leased/sublet,
assigned, or otherwise transferred, in whole or in part, by the successful tenderer, and any
such attempted sale, lease, assignment or otherwise transfer shall be void and of no effect.
The successful tenderer shall not subcontract or permit anyone other than its personnel to
perform any of the work, service or other performance required to be done by the
successful tenderer under the contract.

8.13 Deviations
The tenderer should clearly read and understand all the terms and conditions,
specifications, etc. mentioned in the original tender notice. No deviations of any kind will
be entertained in the tender quotation.

8.1,4 Deadline for submission of Tender
The tender duly filled must be received by KRIDE at the address specified not later than the
date and time mentioned in the "Tender Information Sheet". Tender received later than the
deadline prescribed for submission of tender by KRIDE will be rejected. Tenders can also be

accepted by post if received before expiry of time of receipt of tender document. However,
KRIDE will not own any responsibility for delay in postal transit. Any tender received in
person/By post after last date and time notified will not be opened and such tenders
will not be considered for evaluation purpose. If the opening date happens to be a holiday,
the tenders will be received and opened on the next working day at the same time. However,
there will not be any change in last date of issue of tender document on this account.

8.15 Withdrawal of Tender
No Tender can be withdrawn after submission and during tender validity period. Submission
of a tender by a tenderer implies that he had read all the tender documents including
amendments if any, has made himself aware of the scope and specifications of the Tender
Document for Shifting of utilities/identification etc.,.and other factors having any bearing on

iii)

iv)
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8.16 Opening of Tender

Tenders will be opened at the address mentioned in "Tender Information Sheet" in presence
of tenderers or authorized representatives of tenderers who wish to attend the opening of
tenders.

Tenderers or their authorized representatives who are present shall sign register in
evidence of their attendance.

Tenderer's name, presence or absence of requisite documents, total cost of project quoted or
any other details as KRIDE may consider appropriate will be announced and recorded at the
time of tender opening.

8.17 Clarification of the Tender Quotation
To assist the examination, evaluation and comparison of the tenders, KRIDE may at its
discretion ask the tenderers for any clarifications as considered essen.tial. All such
correspondence shall be in writing and no change in price or substance of the tender shall be
sought or permitted, The above clarification for submission of the details shall form part of the
tender and shall be binding on the tenderer.

8.18 Examination of the Tenders
KRIDE shall determine whether each tender is of acceptable quality, is generally complete and
is substantially responsive to the tender documents. For purposes of this determination, a
substantially responsive tender is one that conforms to all the terms, conditions and
specifications of the tender documents without material deviations, objections, conditionally or
reservation. If a tender is not substantially responsive, it shall be rejected by the KRIDE. In case
of tenders containing any conditions or deviations or reservations about contents of tender
document, KRIDE may ask for withdrawal of such conditions/deviations/reservations. If the
tenderer does not withdraw such conditions/deviations/ reservations, the tender shall be
treated as nonresponsive,

KRIDE's decision regarding responsiveness or non-responsiveness of a tender shall be final
and binding.

8.19 Canvassing
No tenderer is permitted to canvass to KRIDE on any matter relating to this tender. Any
tenderer found doing so may be disqualified and his tender may be rejected.

8.20 Award of Contract
KRIDE shall issue LOA (Letter ofAcceptance) in token ofacceptance ofthe tender quotation to
the successful tenderer in writing by a Registered Letter/Courier/Speed Post or per bearer.
This shall constitute a legal and binding contract between KRIDE and the successful tenderer.

Successful tenderer shall execute a signed and stamped Contract Agreement on stamp paper
of requisite value in favour of KRIDE within 7 days from the receipt of letter of Award and
shall commence the work, The entire work shall be completed within the completion
period (mentioned in the Tender Information Sheet) from the date of LOA.

8.2L Method of Submission

The Tender offer to be submitted should be addressed to KRIDE and
following: ..-,, l.i1

shall contain the
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8.21.1 A covering letter in the Format - 1 super scribed with the Tender Document Number
and brief name of the Work given in the Tender Information Sheet along

8.27.2 A DD/Pay order towards EMD for the amount mentioned in Tender Information
Sheet,

8.21.3 Financial quotation as per Format - 2.

8.21.4 Schedule of quantities as per Format - 3'

8.21.5 Certificate of familiarisation as per Format - 4'
8.21.6 Documents/credentials showing the eligibility of the tenderer.
8.21.7 Any other document deemed necessary by the tenderer'

Important note: The tenderers shall not deviate from the naming and the numbering
formats mentioned above, in any manner.

8.22 Clarifications/Enquires/Amendments
(D Clarifications if any, on Tender Document may be sought at the address mentioned in

the Tender Information Sheet.

(ii) Amendment/s if any will be uploaded in the website of KRIDE for information of all
concerned i.e. www.kride.in . All are requested to remain updated with the website. No

separate reply/intimation will be given for the above, elsewhere'

8.23 Right of KRIDE to reiect a Tender
KRIDE reserves the right to reject any or all ofthe responses to Tender Document or cancel

the Tender Document without assigning any reasons whatsoever and without any liability'

8,24 Cancellation of Contract
D The KRIDE reserves the right to cancel the contract of the successful tenderer and

recover expenditure incurred by the KRIDE on the following circumstances:

ii) The successful tenderer commits a breach of any of the terms and conditions of the

contract.
iii) The successful tenderer goes into liquidation voluntarily or otherwise,
iv) The progress regarding execution of the contract, made by the successful tenderer is

found to be unsatisfactorY.
v) After the award of the contract, if the successful tenderer does not perform

satisfactorily or delays execution of the contract, the KRIDE reserves the right to get

the balance contract executed by another party of its choice by giving 7 days notice for
the same. In this event, the successful tenderer is bound to make good the additional
expenditure, which the KRIDE may have to incur to carry out contract process for the
execution of the balance of the contract. This clause is applicable, if for any reason, the

contract is cancelled.
vi) KRIDE reserves the right to recover any dues payable by the successful tenderer from

any amount outstanding to the credit ofthe successful tenderer, under this contract or
any other contract/order.

vii) The Security Deposit will be returned to the successful tenderer without any interest
on performance and completion of the contract and on fulfilment of warranty
obligations for the complete terms and period of the contract.

8,25 Important notes and instructions to Tenderers
a. Wherever information has been sought in specified formats, the Tenderers shall fill in

the details as per the prescribed formats and shall refrain from any deviations and

referring to any other document for providing any information required in the

prescribed format.
b. If the Tenderer conceals any material information or makes a wrong statement or

misrepresents facts or makes a misleading statement in its response to Tender

34 lPage



ob'

h.

Document, in any manner whatsoever, KRIDE reserves the right to reject such response
to Tender Document and/or cancel the Letter of Award, if issued and the EMD/SD/PG
provided up to that stage shall be en-cashed. Tenderer shall be solely responsible for
disqualification based on their declaration in the submission of response to Tender
Document.

c, Response submitted by the Tenderer shall become the property of the KRIDE and the
KRIDE shall have no obligation to return the same to the Tenderer. However, the EMDs

submitted by unsuccessful tenderers shall be returned as specified in Clause 3.8.

d. All pages of the response to Tender Document submitted must be signed and stamped
by the authorized person on behalf of the Tenderer.

e. Tenderer may carefully note that they are liable to be disqualified at any time during
tendering process in case any of the information furnished by them is not found to be
true. The decision of KRIDE in this respect shall be final and binding.

f. the Tenderer must obtain for itself on its own responsibility and its own cost all the
information including risks, contingencies & other circumstances in execution of the
contract. It shall also carefully read and understand all its obligations & liabilities given
in tender documents.
KRIDE may at its discretion extend the deadline for submission of the tenders at any
time before the time of submission of the tenders.
Tenderers shall mention the name of the contact person and complete address of the
tenderer in the covering letter.

i. Response to Tender Document that are incomplete, which do not substantially meet the
requirements prescribed in this Tender Document, will be liable for rejection by KRIDE.

j. Tenderers delaying in submission of additional information or clarifications sought will
be liable for rejection.

k. Non submission and/or submission of incomplete data/ information required under the
provisions of Tender Document shall not be construed as waiver on the part of KRIDE of
the obligation of the Tenderer to furnish the said data/information unless the waiver is
in writing.

L Only Bangalore Courts shall have exclusive jurisdiction in all matters pertaining to
this Tender.

m. KRIDE reserves the right to delete items from the schedule of requirements specified in
the tender. KRIDE also reserves the right to alter the quantity and vary specifications,

n, KRIDE reserves the right to make any changes in the terms and conditions of the tender.
o. KRIDE shall be under no obligation to accept the lowest or any other offer, including

those received late or incomplete offers, without assigning any reason whatsoever.
p. KRIDE will not be obliged to meet and have discussions with any tenderer, and or to

listen to any representations.
q. Care in Submission of Tenders: Before submitting a tender, the Tenderer will be

deemed to have satisfied himself by actual inspection of the site and locality of the
works, that all conditions liable to be encountered during the execution of the works are
taken into account and that the rates he enters in the Tender Forms are adequate and
all-inclusive to accord with the provisions contained in the tender for the completion of
works to the entire satisfaction of KRIDE.

r. The Tenderer shall quote item rates/lump sum rates and must tender for all the items
shown in the schedule of approximate quantities attached. The quantities shown in the
attached schedule are given as a guide and are approximate only and are subject to
variation according to the needs of the KRIDE. The KRIDE does not also guarantee work
under each item of the schedule,

I
I
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SECTION - 9

General Conditions of Contract (GCC)

9.L Application

These General Conditions shall apply to the extent that they are not superseded by

provisions in other parts ofthe Contract'

9.2 Language of Tender & other documents

1) The tender prepared by the tenderer shall be in the format prescribed and shall be in
English language. The tender shall accompany any supporting documents as may be

required. The contract shall be written in English language, English language version of
the Contract shall govern its interpretation. All correspondence and other documents

pertaining to the Contract which are exchanged by the parties shall be written in the

same language,
2) The Contractor is expected to mobilize within 7 days of issue of LOA and start the work

physically at site.
3) Contractor should be in a position to deploy sufficient number of working teams at a

time. The deployment of working teams and their weekly progress should be adequate to

complete the work within the stipulated time-frame.
4) A weekly progress report certified by authorized KRIDE's representative in the format

specified shall be sent to KRIDE's Office positively, by every Monday by fax/courier for
the work done during preceding week, with a copy of the same shall be given to the

KRIDE's Representative. The responsibility of fax communication will be entirely of the

Contractor. In addition, the Contractor shall convey daily progress in the format and

mode approved by the KRIDE to the authorised officials of KRIDE'

5) Contract Price adjustment is not applicable in this Contract. KRIDE reserves the right for
making payment for any item on reduced rate if in the opinion of KRIDE, the item has not
been executed fully as per specifications. The reduced rate shall be determined by

Engineer-in- Charge and shall be binding on the Contractor.
6) The contractor will not be allowed to further sub contract any part of the work allotted to

him, except under approval of KRIDE for which the contractor shall submit a detailed

request,
7) KRIDE reserves the right to reject any or all tenders without assigning anyreason.

B) All works shall be done to the desired accuracy and standard as per governing

specificationsand sound professional expertise for engineering surveys.

9) Unsatisfactory performance of the contractor or failure to adhere to any of the conditions

stipulated in the tender/contract document shall attract forfeiture of the security deposit.

In addition, KRIDE reserves the right to terminate the entire contract or part of it and get

work executed through other agencies.

9.3 Payment

9.3.1 The Successful
accompanied by
stipulated in the

9.3.2 Payment will be
by KRIDE.

Tenderer's request(s) for payment shall be made to KRIDE in writing,
an invoice describing, as appropriate, and upon fulfilment of other obligations
contract.
based on the rates quoted by the Successful Tenderer in his offer & accepted
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9.3.3 Payments shall be made promptly by KRIDE to the Successful Tenderer subject to verification
& approval by KRIDE upon completion of entire work or in parts thereof at the discretion of
KRIDE.

9.3.4 Payment shall be made in Indian Rupees.

9,3.5 In the event of excess release of funds to Successful Tenderer, KRIDE shall demand and
recover from Successful Tenderer such excess disbursements and the Successful Tenderer
would be liable to refund the excess disbursements.

9,3.6 Taxes, if any, as applicable shall be deducted at source from all the payments made to the
Successful Tenderer.

9.4 Prices

Price mentioned in the Notification of Award shall be firm and not subject to escalations till
the execution of the complete order and its subsequent amendments accepted by the
Successful Tenderer.

9.S ContractAmendments

No variation in or modification of the terms of the Contract shall be accepted except by
amendment issued by KRIDE.

9.6 Assignment

The Successful Tenderer shall not assign, in whole or in part, its obligations to perform
under the Contract, except with KRIDE's prior written consent.

9.7 Default in Contracts obligation

9.7 .7 ln case of any default or delay in performing any of the contract obligation, KRIDE reserves
the right to recover the actual damages/loss from the successful Tenderer.

9.7.2 ln addition to the above, KRIDE may, without prejudice to any other remedy for breach of
contract, by written notice of default sent to the Successful Tenderer, terminate the
Contract in whole or part under the following circumstances:
i) If the Successful Tenderer fails to deliver any or all of the Work as required by

KRIDE.
ii) If the Successful Tenderer fails to perform any other obligation(s)/duties under the

Contract.
iii)lf the Successful Tenderer, in the judgment of KRIDE has engaged in corrupt or

fraudulent practices in competing for or in executing the Contract.

9.8 Force Maieure

9.8,1 Notwithstanding the provisions of tender, the Successful Tenderer shall not be liable for
Penalties or termination for default, if and to the extent that, its delay in performance or
other failure to perform its obligations under the Contract is the result of an event of
Force Majeure.

9.8.2 For purpose of this clause, "Force majeure" means an event beyond the control of the
Successful Tenderer and not involving the Successful Tenderer's fault or negligence and
not foreseeable, either in its sovereign or contractual capacity. Such events may include
but are not restricted to Acts of God, wars or revolutions, fires, floods, epidemics,
quarantine restrictions etc. Whether a "Force majeure" situation exists or not, shall be
decided by KRIDE and its decision shall be final and binding on the Success{ul Tenderer
and all other concerned.



9.8.3 In the event that the Successful Tenderer is not able to perform his obligations under this
contract on account of force majeure, he will be relieved of his obligations during the force
majeure period. In the event that such force majeure extends beyond six months, KRIDE

has the right to terminate the contract.
9.8.4 If a force majeure situation arises, the Successful Tenderer shall notify KRIDE in writing

promptly, not later than 14 days from the date such situation arises. The Successful

Tenderer shall notify KRIDE not later than 3 days of cessation of force majeure conditions.
After examining the cases, KRIDE shall decide and grant suitable additional time for the
completion of the Work if required.

9,9 Termination for Insolvency

KRIDE may at any time terminate the Contract by giving written notice to the Successful

Tenderer, if the Successful Tenderer becomes bankrupt or otherwise insolvent. In this

event, termination will be without compensation to the Successful Tenderer, provided that

such termination will not prejudice or affect any right of action or remedy which has

accrued or will accrue thereafter to KRIDE.

9.10 Termination for Convenience

KRIDE, by written notice sent to the Successful Tenderer, may terminate the Contract, in

whole or in part, at any time for its convenience. The notice of termination shall specify that
termination is for KRIDE's convenience, the extent to which performance of the Successful

Tenderer under the Contract is terminated, and the date upon which such termination
becomes effective.

9.11 Award Criteria

KRIDE will award the Contract on turnkey basis to the Successful Tenderer whose rate has

been determined to be substantially responsive and has been determined as the lowest

evaluated price.

g.LZ Notification of Award/Letter of Award

Prior to the expiration of the period of Tender validity, KRIDE will issue Notification of

Award of Contract to the Successful Tenderer in writing by letter or by fax/Email, to be

confirmed in writing by letter, that its Tender has been accepted.

The Notification of award will constitute the formation of the Contract'

9.13 Successful Tendereds Integrity

The Successful Tenderer is responsible for and obliged to conduct all contracted activities

in accordance with the Contract using state-of-the-art methods and economic principles

and exercising all means available to achieve the performance specified in the Contract.

9.14 Successful Tendere/s Obligations

9.74.1 The Successful Tenderer is obliged to work closely with KRIDE's staff, act within its own

authority and abide by directives issued by KRIDE. The Successful Tenderer will abide by

the statutory norms/Govt. rules prevalent in India and will free KRIDE from all demands

or responsibilities the cause of which is the Successful Tenderer's n_egligence. The
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Successful Tenderer will pay all indemnities arising from such incidents and will not hold
KRIDE responsible or obligated.

9.14.2 The Successful Tenderer will treat as confidential all data and information about
KRIDE, obtained in the execution of his responsibilities, in strict confidence and will not
reveal such information to any other party without the prior written approval of KRIDE.

9.15 Settlement of Disputes

9.15.1 If any dispute of any kind whatsoever shall arise between KRIDE and Successful Tenderer
in connection with or arising out of the contract including without prejudice to the
generality of the foregoing, any question regarding the existence, validity or termination,
the parties shall seek to resolve any such dispute or difference by mutual consultation.
If the same is not resolved through mutual consultation, the same shall be referred to the

Sole Arbitrator, appointed by KRIDE. The arbitration shall be conducted in accordance

with the provision of the Indian Arbitration and Conciliation Act, 2019.

9.15.2 The Arbitrator may from the time to time, with the consent of all parties extend the time in
making the award.

9.15.3 The cost incidental to the arbitration shall be at the discretion of the Arbitrator. The
arbitration shall be conducted at Bangalore,

9.75.4 Notwithstanding any dispute between the parties Successful Tenderer shall not be entitled
to withhold, delay or defer his obligation under the contract and same shall be carried out
strictly in accordance with the terms & conditions of the contract.

9.15.5 The arbitrator shall give his speaking or reasoned award with respect to the disputes
referred to him by either of the parties.

9.15.6 If for any reason an arbitrator is unable to perform its function, the mandate of the
Arbitrator shall terminate in accordance with the provisions of applicable laws and a

substitute shall be appointed in the same manner as the original arbitrator.
9.75.7 Arbitration proceedings shall be conducted with The Arbitration and Conciliation Act,

1996. The venue or arbitration shall be Bangalore.
9.15,8 Notwithstanding any reference to the arbitration herein, the parties shall continue to

perform their respective obligations under the agreement unless otherwise agreed
mutually.

9.L6 Applicable Law

The Contract shall be interpreted in accordance with the laws of the Union of India.

9.L7 Notices

9.t7.7 Any notice given by one party to the other pursuant to this Contract shall be sent to other
party in writing or by email and confirmed in writing to the other Party's address
specified in Tender quotation.

9.17.2 A notice shall be effective when delivered or on the notice's effective date, whichever is

later.

9.18 Taxes and Duties

Except as otherwise specifically provided in the Contract, the Successful Tenderer shall

bear & pay all taxes, duties, levies and charges including GST if applicable in connection

with the completion of the contract. Any taxes & duties shall be the Successful Tenderer's

account and no separate claim in this regard will be entertained KRIDE.
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9.19 Successors and Assigns

In case KRIDE or Successful Tenderer undergoes any merger or amalgamation or a scheme

of arrangement or similar re-organization by an order / decree of court & this contract is

assigned to any entity (ies) partly or wholly, the contract shall be binding mutatis mutandis

upon the successor entities & shall continue to remain valid with respect to obligation of

the successor entities.

Severability
It is stated that each paragraph, clause, sub-clause, schedule or annexure of this contract shall

be deemed severable & in the event of the unenforceability of any paragraph, clause, sub-

clause, schedule or the remaining part of the paragraph, clause, sub-clause, schedule, annexure

& rest ofthe contract shall continue to be in full force & effect'

9.20 Counterparts

This contract may be executed in one or more counterparts, each of which shall be deemed

an original & all of which collectively shall be deemed one of the same instruments.

9.21 Rights & remedies under the contract only for the parties

This contract is not intended & shall not be construed to confer on any person other than

KRIDE & Successful Tenderer hereto, any rights and / or remedies herein'

9.22 StatutoryActs

9.22.7 All legal formalities are to be obtained prior to and or during the commencement of work
by the Successful Tenderer for the successful execution ofthe said work,

9.22.2 The Successful Tenderer shall comply with all the Acts & rules and regulations, laws and

by-laws framed by State/ Central GovernmentfOrganization. KRIDE shall have no

liabilities in this regard.

9.23 Tenderer to Inform himself

The tenderer shall be deemed to have satisfied himself about the detailed job content, the

conditions and circumstances affecting the contract prices and the possibility of executing

the works as shown and described in the tender.

9.24 Compliance of Gow. Regulations

The Successful Tenderer should execute and deliver such documents as may be needed by

KRIDE in evidence of compliance of all laws, rules and regulations required for reference.

Any Iiability arising out of contravention of any of the laws on executing this order shall be

the sole responsibility of the Successful Tenderer and KRIDE shall not be responsible in any

manner whatsoever.

9.25 Successful Tenderer Liability

Successful Tenderer hereby accepts full responsibility and indemnifies KRIDE and shall

hold KRIDE harmless from all acts of omissions and commissions on the part of the

Successful Tenderer, his agents, his sub contactors and employees in execution of the work,

The Successful Tenderer also agrees to defend and hereby undertakes to indemnify KRIDE
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and also hold him harmless from any and all claims arising out of or in connection with the
performance of the work under the Notification of Award.

9.26 Indemnity Damages and Insurance

The tenderer shall indemnify and make harmless the owner or the Officer, their agents or
employees from and against all losses and all claims, demands, payments, suits, actions,
recoveries and judgments of every nature and description brought or recovered against
him or the owner by reason or any act or commission of the said tenderer, his agents or
employees in the execution of the work.

9.27 IPR& Ownership Rights

The entire design and documentation developed under this contract shall be property of
KRIDE and it will not under any circumstance be commercially distributed or exploited by the
Successful Tenderer in direct or modified form.

All the data, material, information and documents collected / generated during development
/implementation of this project and the other materials/data developed/sketch/map/surveys
etc., developed under this project by the successful tenderer under this contract shall be
exclusive "lntellectual Property" of KRIDE and shall be vested in KRIDE. All rights are reserved
to KRIDE,

The successful Tenderer shall handover all data, material, information and documents
(including survey maps/documents, design documents, database design / diagrams, sketches,
reports etc,,) collected / generated during development/implementation of the project to
KRIDE immediately after development / implementation of project.

The Successful tenderer shall sign the Non- Disclosure Agreement with KRIDE.

9.28 Statutory Compliance
The Tenderer shall duly comply with all Acts, laws including Contract Labour (Regulation &
Abolition) Act, 7970 or other statutory rules, regulations, bye-laws as applicable or which
might be applicable.

In case, while on duty and during the course of engagement in the works in the premises of the
KRIDE under this Agreement, if any of the Contractor's workforce meet(s) with any injury
indisposition due to accident or other natural calamities, the Tenderer shall ensure that
immediate and adequate medical aid viz. First-aid and subsequent treatment facilities are
provided to the persons(s) concerned at the cost of tenderer without fail. In addition, the
tenderer shall also be liable for meeting with statutory liabilities under the ESI/PF or
Workmen's Compensation Act.

The Tenderer shall indemnifo and compensate the KRIDE, if the KRIDE as Principal Employer
under the Contract Labour (Regulation and Abolition) Act, 1970 or Workmen's Compensation
Act or under any other acts becomes liable to assume any liability towards the workforce
engaged by the Tenderer. In that event, the provisions relating to recovery as provided in the
relevant clauses of the said Act shall be applicable to the tenderer.

The tenderer shall perform the work assignments
of unsatisfactory performance, intimation will be
time to the tenderer to rectify the matter, and
Contract forthwith. In that event the legal paym
shall be fully recoverable from the Tenderer.



9.29 Labour Licence
The Contractor shall obtain a valid license under the Contract Labour (R&A) Act,1970, and the
Contract Labour (regulation and Abolition) Central Rules, L971 & Karnataka State Rules as

applicable from tirne to time before the commencement of the work, and continue to have a

valid license until the completion of the work. The contractor shall also adhere by the
provisions of the Child Labour (Prohibition and regulation) Act,1986 as amended till date.

9.30 Payment and EPF
The successful tenderer shall also comply with the payment of wages Act, Minimum Wages Act
and EPF Act and rules as amended till date and shall render all documents in support of
compliance with all labour legislations. The successful tenderer shall also pay contractor share
of EPF and employees share of EPF to the EPF authorities in respect of the labour employed by
him directly or indirectly for all the payments made/incurred during the execution of this
contract and shall a render a copy of such compliances made to KRIDE, Failure to comply with
the above labour laws by the successful tenderer, the KRIDE will withhold the payments until
compliances are made and recover the same from the bills of the tenderer.
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