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Rail Infrastructure Development Company (Karnataka) 
Limited 

 
INVITATION FOR BIDS  

 
(Through e-tendering mode) 

 
 

Tender Notice No. K RIDE/Gen./03/2022                                     Date: 09.04.2022 
 
 

RAIL INFRASTRUCTURE DEVELOPMENT COMPANY (KARNATAKA) LIMITED (K-RIDE), 
having its corporate office, at #8, 1st Floor, Samparka Soudha, Dr. Rajkumar Road, Opposite 
Orion Mall, Rajajinagar 1st Block, Bengaluru-560010, India, which is a Joint Venture of 
Government of Karnataka and Ministry of Railways invites Bids from eligible Bids, for the 
construction of works detailed in the table below under Single stage: Two tender 
document system (Technical Bid and Financial Bid).  

 

SL.  
NO. 

NAME OF WORK 
 

APPROX. 
VALUE OF 

WORK  
(IN ₹ CRS) 

TENDER 
SECURITY/ 

EMD 

PERIOD OF 
COMPLETION 

 

1 2 3 4 5 
1  Providing skilled 

Manpower to K RIDE for 
office/ field work 
 

3.17 crore 
 
 

Rs. 4,75,185/- 
 
 

12 months  

 
NOTE:  

 
1. The Tenderers shall submit the tender through e - procurement portal. Tenderers should 

scan the registration copy; work done certificate and any other document and submit 
through online. More information can be had from website www.eproc.karnataka.gov.in   
 

2. On the stipulated date of opening of Tenders, initially, only the Technical Bids are opened 
through Karnataka Public Procurement Portal. The Technical Bids shall be evaluated by 
the Employer in accordance with the stipulated Qualification and Evaluation criteria.  No 
amendments or changes to the Technical Bids would be permitted after the opening of 
Technical Bids.  
 

3. Tenderers who are qualified in the Technical evaluation, their Price Bid shall be opened at 
a date and time advised by the Employer (K-RIDE) through e-tendering portal. The Price 
Bids are evaluated and the Contract is awarded to the Tenderer whose Tender has been 
determined to be the lowest evaluated substantially responsive tender. 
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4. Tenderers are advised to note the eligibility and minimum qualifying criteria specified in 

the Section 2: Instruction to Tenderers of the tender document. 
 

5. Deleted 
 

6. Incomplete Tender submission will be considered non-responsive and such Tenders shall 
not be considered for further evaluation. 

 
7. Tender Documents can be downloaded free of cost from Karnataka Public Procurement 

Portal i.e., https://eproc.karnataka.gov.in from 09.04.2022 and the Tenders must be 
submitted online via Karnataka Public Procurement Portal only. 

Please note that drawings, if any, referred in the tender document, but not uploaded with 
the tender document, can be viewed in this office on any working day. The Tenderer can 
also have a copy of the same on payment of non-refundable cost of Rs. 5,000/- (Rupees 
Five Thousand only) by a e-Payment mode (credit card/debit card/net banking/UPI) in 
favour of Rail Infrastructure Development Company (Karnataka) Limited, 
Bangalore.  

It will be the responsibility of the Tenderer who is submitting the Tender on downloaded 
Tender documents to check and see any Addendum/Corrigendum issued in this regard 
from the website from time to time and ensure submission of bid along with all 
Addendum/Corrigendum. 
 
In case of any clarification the Tenderer can visit the Rail Infrastructure Development 
Company (Karnataka) limited Corporate Office Bengaluru at #8, 1st Floor, Samparka 
Soudha, Dr. Rajkumar Road, Opposite Orion Mall, Rajajinagar 1st Block, Bengaluru-
560010. Mob. No.+91-6364890810.  

 
8. Validity of Tender: Tenders shall remain valid for a period of 90 days after the Tender 

submission deadline date prescribed by the employer. A Tender valid for a shorter period 
shall be rejected by the employer as non-responsive. 
 

9. In exceptional circumstances, the Employer may request Tenderers to extend the period 
of validity of their Tenders. The request and the responses shall be made in writing. If a 
Tender security is requested in accordance with ITT 13, it shall also be extended up to the 
date mentioned in the letter of request for extension. A Tenderer may refuse the request 
without forfeiting its Tender security. A Tenderer granting the request shall not be 
required or permitted to modify its Tender. 
 

10. If, the office happens to be closed on the date of opening of Tender, the Tenders will be 
opened on next working day at the same time and venue. 
 

11. A Pre- Bid meeting will be held on 20.04.2022 at 11:30 Hrs. IST at the office of K-RIDE, 
Bangalore to clarify the issues if any and to answer questions on any matter that may be 
raised at that stage as stated in Clause - 8 of ITT of the Tender document. 
 

12. Other details can be seen in Tender documents. 
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13. REGISTRATION:  

 
a. Tenderers are required to enroll on the e-tendering Portal 

(https://eproc.karnataka.gov.in) with clicking on the link “Tenderers 
Registration” on the e-tender Portal by paying requisite registration fee as 
applicable. 
 

b. As part of the enrolment process, the Tenderers will be required to choose a 
unique user name and assign a password for their accounts. 
 

c. Tenderers are advised to register their valid email address and mobile numbers as 
part of the registration process. These would be used for any communication with 
the Tenderer.  
 

d. Upon enrolment, the Tenderers will be required to register their valid Digital 
Signature   Certificate (Only Class III Certificates with signing + encryption key 
usage) issued by any Certifying Authority recognized by CCA India with their 
profile.  
 

e. Only one valid DSC should be registered by a Tenderer. Please note that the 
Tenderers are responsible to ensure that they do not lend their DSC‟s to others 
which may lead to misuse.  
 

f. Tenderers then logs in to the site through the secured log-in by entering their user 
ID/password and the password of the DSC / e-Token.  
  

g. The scanned copies of all original documents should be uploaded on portal.  
 

h. For any query regarding e-procurement on the Karnataka Public Procurement 
Portal, contact helpdesk number  
+91-8046010000, +91-8068948777,  support@eprochelpdesk.com 
 

 
14.   SEARCHING FOR PROPOSAL DOCUMENTS 

 
Once the Tenderers have selected the proposals they are interested in, the Tenderers 
can pay nonrefundable processing fee as per the Karnataka Public Procurement 
Portal.  

 
15.  PRECAUTIONS FOR SUBMITTING / PREPARATION OF PROPOSALS THROUGH E 

TENDERING PORTAL 
  

a. Tenderer, in advance, should get ready the proposal documents to be submitted 
as indicated in the proposal document / schedule and generally, they can be in 
PDF /JPEG formats.  
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b. Tenderer should log into the website well in advance for the submission of the 
proposal so that it gets uploaded well in time i.e., on or before the proposal 
submission time. Bidder will be responsible for any delay due to other issues.    
 

c. The Tenderer has to digitally sign and upload the required proposal documents 
one by one as indicated in the tendering document.  
 

d. The server time (which is displayed on the consultant’s dashboard) will be 
considered as the standard time for referencing the deadlines for submission of 
the proposals by the consultants, opening of proposals etc. The consultants 
should follow this time during proposal submission. 

 
16. The Tenderer should furnish the Name of the individual / firm/ Company with 

address and telephone number with place of registration, year of incorporation etc., 
 

17. Deleted 
 

18. The application made by the firm / company shall be signed by a person holding the 
power of attorney, in which case the Tenderer shall furnish a copy of power of 
attorney.  

 
19. Employees Provident Fund Registration Certificate 

 
The Contractor shall furnish EPF Registration Certificate before entering into 
agreement in the event of award of work to them after tender, subject to compliance 
with the following conditions: 

 
a) If the contractor is registered already with the EPF authorities, they should 

produce a copy of the EPF Registration Certificate. 
 

b) If not registered with the EPF authorities, the Tenderer should produce an 
undertaking at the time of participating in the tender that he shall within 7 days of 
the close of every month submit a Statement to Engineer showing the recoveries 
of contribution in respect of Employees by or through him and shall also furnish 
such information as the Engineer is required to furnish under the provisions of 
the Scheme to the Commissioner EPF. 
  

c) However, having given an undertaking to this effect if the Contractor does not 
furnish the information, the Employer will deduct the necessary amount from the 
amount due to the Contractor. Notwithstanding the above, the Contractor will be 
liable for any consequential penalty /damages levied by the EPF authorities. 

 
20. The necessary certificates / documents in support fulfilling qualifying criteria 

stipulated separately shall be scanned and attached to e-procurement document. The 
original documents if required by the Employer shall be produced whenever asked by 
Employer on Technical Bid/ Financial Bid. 

 
21. The intending Tenderers are advised to visit the site of work before attending the Pre- 

Bid meeting and also before submitting the Tenders.    
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22. The qualification criteria as indicated in bid document should be met by the   intending 

Tenderers. 
 

23. Tenderers shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices issued by the Govt. of Karnataka, Govt of India and any PSUs thereof. 

24. The conditional Tenders will not be accepted. 

25. The Employer is not responsible for any delay in accessing Karnataka Public 
Procurement Portal.  

26. The rates quoted by the Tenderer must be inclusive of all Taxes, Duties etc., 

27. The Employer reserves the right to either postpone or to cancel the entire process of 
tender. 
 

28.  If Employer wishes to engage third party consultants for quality control assessment, 
apart from the Employer quality control and field tests, the Tenderer should co-
operate with both Quality control authorities and the third party.  
 

29. Building and other construction workers welfare: The Tenderer shall subscribe 1% of 
gross amount of each bill payable to him in respect of contract to the building and 
other construction workers welfare cess as per GO No: LD 300 LET 2006, Bangalore, 
dated: 18-01-2007. The amount of subscription will be recovered out of payable 
amount to him in each bill. This component is deemed to have been included in the 
quoted rate. 
 

30. Last Date of Receipt and opening of Bids: The completed Tenders must be 
submitted through Karnataka Public Procurement Portal 
https://eproc.karnataka.gov.in  not later than 15.00 Hrs on 10/05/2022 and shall be 
opened on 11/05/2022 at 15.30 hrs.  K-RIDE will not be responsible for any delays in 
the receipt of Tender by K-RIDE.  Late Tenders (received after stipulated date and time 
of submission of Tenders) shall not be accepted under any circumstances. K-RIDE 
reserves the right to accept/reject any or all proposals without assigning any reason 
thereof. 
 

31. Any suit or application, arising out of any dispute or differences on account of this tender 
shall be filed in a competent court at Bengaluru, Karnataka only and no other court or any 
other district of the country shall have any jurisdiction in the matter. 
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32. Address for Communication: Interested eligible Tenderers may obtain further 
information from the following address: 
 

GM (Civil) / Land & Project Co-ordination, 
Rail Infrastructure Development Company (Karnataka) Limited, 

#8, 1st Floor, Samparka Soudha, Dr. Rajkumar Road, Opposite Orion Mall 
Rajajinagar 1st Block, Bengaluru-560010 

Mob. No. +91- 6364890810 
E-mail: gm@kride.in 

 
For any Query regarding e tendering portal/ Tender submission please contact 

helpdesk Number +91-8046010000, +91-8068948777 
Email: support@eprochelpdesk.com 
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A. GENERAL 

1. SCOPE OF THE TENDER: 
 
1.1 RAIL INFRASTRUCTURE DEVELOPMENT COMPANY (KARNATAKA) 

LIMITED(K-RIDE),having its Corporate office, at #8, 1st Floor, Samparka 
Soudha, Dr. Rajkumar Road, Opposite Orion Mall, Rajajinagar 1st Block, 
Bengaluru-560010, India, which is a Joint Venture of Government of Karnataka 
and Ministry of Railways invites Tenders from Eligible Tenderers, for the works 
details as given in the Invitation for the Tenders (IFT). The tenderers may 
submit the tenders for the works detailed in the IFT. 
 
 

2. ELIGIBLE TENDERERS: 
 
2.1The Tenderers shall not be under a declaration of ineligibility for corrupt and 

fraudulent practicesissued by Govt. of Karnataka, Govt of India and PSUs. 

2.2Tenders from Joint ventures are not acceptable. 

 

3. QUALIFICATION OF THE TENDERER. 

3.1 All the tenderers shall provide the requested information accurately and 
sufficient details in section 3: Qualification information.  

Pre-qualification will be based on Applicants meeting all the following 
minimum pass–fail criteria regarding their general and particular construction 
experience, financial position, personnel and equipment capabilities, and other 
relevant information as demonstrated by the Applicant’s responses in the 
Information Forms attached to the Letter of Application.  

3.2 The following qualification criteria should be met by the intending Tenderers. 

a) Required average annual turnover: The intending Tenderer/firm/ 
Company should have achieved a MINIMUM AVERAGE ANNUAL 
TURNOVER of Rs. 5,07,49,732/- in last five financial years from 2017-18 
to 2021-22. 

NOTE: The Tenderers shall submit certificates to this effect which may 
be attested certificates from the concern departments/ Client or 
Audited balance sheet duly certified by the Chartered accountant/ 
certificate from Chartered Accountant duly supported by audited 
balance sheet. The Turnover certificate duly certified by Statutory 
Auditor should be uploaded. Financial turnover of previous years 
will be given a weightage of 10% per year as indicated in 
qualification information (Tender Forms) Form FIN-2 based on 
the rupee value to bring them to current FY: 2022-23 price value. 

 



SECTION:2INSTRUCTIONS TO TENDERERS (ITT) 

K RIDE                                                     Manpower Services                                                     12 

 

 

 

b) The Tenderer/Firm/Company should have satisfactorily completed at least 
one similar work such as “Supply of Manpower Services” of value not less 
than Rs. 1,58,39,492/- current FY: 2022-23 price level in the last five 
financial years. (FY 2017-18 to FY 2021-22) 

 

NOTE:  

i. The criteria above apply to the Individual Tenderer/Firm/company 
also. Certificate regarding the same duly signed by an officer not 
below the rank of the Executive Engineer to be submitted along with 
the Technical Tender.  
 

ii. Similar work is defined as below: 
‘Supply of Manpower Services’ 
 

iii. The work will be considered as substantially completed if the Bidder 
receives the amount of at least 80% of the contract value under the 
said contract and the contract amount so received should be equal to 
or more than the minimum value as per eligibility criteria 3.2 (b). 

iv. For completed works, the value of work done shall be updated to FY 
2022-23 price level assuming 10% inflation for Indian rupees every 
year. Credentials if submitted in foreign currency shall be converted 
into Indian currency i.e., Indian Rupee as under: Bids will be 
compared in Indian Rupees only. This will be achieved by conversion 
of the Foreign Currency portion of the Bid into Indian Rupees by using 
the Exchange Rates published by Financial Benchmarks India Pvt. Ltd 
(www.fbil.org.in) 28 (twenty-eight) days before the latest date of Bid 
submittal, and then adding the same to the Indian Rupee portion of 
the Bid. In case this particular day happens to be a holiday, the 
exchange rate published by Financial Benchmarks India Pvt. Ltd 
(www.fbil.org.in) on the next working day will be considered. 

v. Deleted 

c) The intending Tenderer / firm/ company should have executed all the 
components within last five financial years and the below component 
should have been executed in any one year (Any continuous 12 months). 

Component 
No. Nature of Work 

Minimum component 
of work 

1. 
 

Supply of Manpower Services 01 No. 

d) Deleted 

e) Deleted 
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3.3. Each Tenderer should further demonstrate: 
 

a)   Deleted 

b) Liquid Assets: The Tenderer / firm/company should furnish details of 
liquid assets and or availability of credit facilities of Rs. 79,19,746/- for 
the work mentioned above for meeting the required funds in the form of 
own funds /credit lines / certificate from scheduled Nationalized Bank. 

The Bidder should have access to or has available liquid assets, lines of credit 
and other financial means to meet cash flow. The audited balance sheet and/or 
banking reference certified by Charted Accountant with their stamp, signature 
and membership number shall be submitted by the Tenderer along with the 
Tender. 

Banking reference should contain in clear terms the amount that bank will be in 
position to lend for this work to the applicant. In case the Net Current Assets (as 
seen from the balance sheet) are negative, only the banking references will be 
considered. Otherwise, the aggregate of Net Current Assets and submitted 
banking references will be considered for working out the Liquidity. 

The banking reference should be, from a scheduled Bank in India it should not 
be more than three months old as on date of submission of Bids. 

 

c)Deleted 

 

3.4. To qualify for a package of contracts made up of this and other contracts for 
which tenders are invited in this IFT, the Tenderer must demonstrate having 
experience and resources to meet the aggregate of the qualifying criteria for 
the individual contracts. 

3.5. Sub-contractors’ experience and resources shall not be taken into account in 
determining the Tenderer’s compliance with the Qualifying Criteria. 

3.6. Tenderers who meet the above specified minimum qualifying criteria, will 
only be qualified, if their available tender capacity is more than the total 
tender value. The available tender capacity will be calculated as under:  
 

Assessed available tender capacity = (A*N*1.5 - B) 
where, 

A = Maximum value of works executed in any one year during the last five 
Financial years ending 31.03.2022 taking into account the completed as 
well as works in progress. 

 
N = Number of years prescribed for completion of the works for which tenders 

are invited. 
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B = Value at current price level (updated to FY 2022-23 price level) of existing 
commitments and on-going works to be completed during the next two 
and half years (period of completion of the works for which Tenders are 
invited). 
 
Note:Updation of Price Level shall be done at 10% per year. 
 
The statements showing the value of existing commitments and on-going 
works as well as the stipulated period of completion remaining for each of 
the works listed should be countersigned by the Employer in charge, not 
below the rank of an Executive Engineer or equivalent.   

 

3.7. NETWORTH: The Bidder’s net worth for the last Financial Year calculated as the 
difference between total assets and total liabilities should be Positive. 

 

3.8. Even though the Tenderers meet the above criteria, they are subject to be 
disqualified if they have: 

a) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

b) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, 

or financial failures etc.; and/or  

c) participated in the previous Tender for the same work and had quoted 

unreasonably high tender prices and could not furnish rational justification. 

 

3.9. ELIGIBILITY CRITERIA TABLE/MATRIX: 
Requirement Single Entity Submission 

Requirements 
Clause: 3.2.(a) 
 

Must meet the requirement Form FIN-2 

Clause: 3.2 (b) 
One Similar work 

Must meet the requirement Form at para 1.3/ 
Section:3 

Clause: 3.2 (c)  
Supply of Manpower Services 

Must meet the requirement Form at para 1.4/ 
Section:3 

Clause: 3.3(b) 
Liquid Asset 

Must meet the requirement Form at para 1.10/ 
Section:3 

Clause: 3.6 
Bid capacity 

Must meet the requirement 
 

Form at para 1.5/ 
Section:3 and Form                       
FIN-3/ Section:3 

Clause: 3.7 
Net worth 

Must meet the requirement 
 

Form                           
FIN-1/ Section:3 
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3.10. The applicant must attach with their application, a note giving a general 
description on the approach to the construction methods, technologies, quality 
assurance schemes proposed, deployment schedule of equipment proposed to be 
used, etc., for ensuring completion of the work as per specifications within the 
desired time-frame. 

 
 

4 ONE TENDER PERTENDERER: 

4.1. Each tenderer shall submit only one tender for one package. A tenderer who submits 
or participates in more than one Tender (other than as a sub-contractor or in cases of 
alternatives that have been permitted or requested) will cause all the proposals with 
the Tenderer’s participation to be disqualified. 

 
5 COST OF TENDERING: 

5.1.   The tenderer shall bear all costs associated with the preparation and submission of 
his tender, and the Employer will in no case be responsible and liable for those costs. 

 
 
6 SITE VISIT: 

6.1 The Tenderer at his own responsibility and risk is encouraged to visit and examine   
the Site of Works and its surroundings and obtain all information that may be 
necessary for preparing the Tender and entering into a contract for the Works. The 
cost of visiting the Site shall be at the Tenderer’s own expense. 
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B -TENDER DOCUMENTS 
 

7. CONTENT OF TENDER DOCUMENTS   
 

7.1  The set of tender documents shall have all the Sections given in content page. 
 
8. CLARIFICATION OF TENDER DOCUMENTS 

 
8.1  A prospective tenderer requiring any clarification of the tender documents 

may notify the Employer in writing or by cable (hereinafter “cable” includes 
telex, E-Mail and facsimile) at the Employer’s address indicated in the 
invitation to tender. The Employer will respond to any request for 
clarification which he receives earlier than 15 days prior to the deadline for 
submission of tenders. Copies of the Employer’s response will be forwarded 
to all purchasers of the tender documents, including a description of the 
enquiry but without identifying its source. 

 
8.2Pre-tender meeting: 

 
8.2.1 The tenderer or his authorized representative is invited to attend a pre-

tender meeting which will take place at office of K-RIDE Bangalore.  
 

Venue: #8, 1st Floor, Samparka Soudha, Dr. Rajkumar Road,  
Opposite Orion Mall, Rajajinagar 1st Block,  
Bengaluru-560010 
Mob. No. +91-6364890810 
Date: 20/04/2022, Time: IST 11.30 Hrs. 
 
(or) 
 
Virtual Meeting 

 
8.2.2 The purpose of the meeting will be to clarify issues and to answer the 

questions on any matter that   may   be raised at that stage. 
 

8.2.3 The tenderer is requested to submit any questions in writing or by 
cable to reach the Employer not later than one week before the 
meeting. 

 
8.2.4 Minutes of the meeting, including the text of the questions raised 

(without identifying the source of enquiry) and the responses given will 
be published without delay to all purchasers of the tender documents. 
Any modification of the tender documents listed in Sub-Clause 7.1 
which may become necessary as a result of the pre-tender meeting shall 
be made by the Employer exclusively through the issue of an 
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Addendum pursuant to Clause 9 and not through the minutes of the 
pre-tender meeting. 

 
8.2.5 Non-attendance at the Pre-Tender meeting will not be a cause for 

disqualification of   a Tenderer. 
 
 

9. AMENDMENT OF TENDER DOCUMENTS  
 

9.1Before the deadline for submission of Tenders, the Employer may modify the 
tender documents by issuing addendum 

 
9.2 Any corrigendum / addendum issued shall be part of the tender documents 

and shall be made available on the website or e-portal. The Provisions in 
corrigendum /addenda shall take priority over the Tender Documents issued 
previously.  

 
9.3 To give prospective Tenderers reasonable time in which to take an 

addendum into account in preparing their tenders, the Employer shall extend 
as necessary the deadline for submission of Tenders, in accordance with Sub-
Clause 16.2 below. 
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C.  PREPARATION OF TENDERS 

 
10 DOCUMENTS COMPRISING THE TENDER 

 
10.1 The Tender submitted by the Tenderer shall be in two covers (documents) 

and shall contain the documents as follows: 
 

10.1.1 First Cover (Document):  
 

a. Earnest Money Deposit;  
b. Qualification Information as per formats given in Section 3;                        

 
10.1.2 Second Cover (Document): 

 
a. The Tender (in the format indicated in Section: 4) (as per Karnataka 

Public Procurement Portal) 
 

b. Bill of Quantities / Priced Schedule (Section 9); online through 
Karnataka Public Procurement Portal, no hardcopy of commercials 
should be attached or disclosed. (as per Karnataka Public 
Procurement Portal)  
 

c. And any other materials required to be completing and submitting by 
Tenderers in accordance with these instructions. The documents 
listed under Sections 3, 4, 6 and 9 shall be filled in without exception.  

 
10.2Tenderers submitting tenders together with other contracts stated in the IFT 

to form a packagewill so indicate in the tender together with any discounts 
offered for the award of more than one contract. 

 
11 TENDER PRICES 

 
11.1  The contract shall be for the whole works as described in Sub-Clause 1.1 or 

Table 1 of IFT, based on the Price Schedule submitted by the Tenderer. 
 
11.2  The Tenderer shall fill thetotal amount (both in figures and words) for each 

schedule of the Works described in the Price Schedule along with total 
tender price (both in figures and words).Schedules for which no amount or 
lumpsum price is entered by the Tenderer will not be paid by the Employer 
when executed and shall be deemed to be covered in the Priced 
schedule.Corrections, if any, shall be made by crossing out, initialing, dating 
and rewriting. 

 
11.3 All duties, taxes, and other levies payable by the contractor under the 

contract, or for any other cause, shall be included in the Price schedule, 
prices and total Tender Price submitted by the Tenderer. 
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11.4Theamount quoted by the Tenderer shall be subject to adjustment during the 
performance of the Contract in accordance with the provisions of Clause of 
the Conditions of Contract. 

 
 

12 TENDER VALIDITY 
 

12.1  Tenders shall remain valid for a period not less than ninety daysafter the 
deadline date for tender submission specified in Clause 16. A tender valid 
for a shorter period shall be rejected by the Employer as non-responsive. 

 
12.2  In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the Tenderers may extend the period of validity 
for a specified additional period.  The request and the Tenderers' responses 
shall be made in writing or by cable.  A Tenderer may refuse the request 
without forfeiting his earnest money deposit.  A Tenderer agreeing to the 
request will not be required or permitted to modify his tender, but will be 
required to extend the validity of his earnest money deposit for a period of 
the extension, and in compliance with Clause 13 in all respects. 

 
13 EARNEST MONEY DEPOSIT (TENDER/BID SECURITY) 

 
13.1 Earnest Money Deposit/ Tender security (as per Karnataka Public 

Procurement Portal). The Tenderer shall furnish, as part of his tender, 
earnest money deposit in the amount as shown in column 4 of the Table of 
IFT for this particular work.  

13.2 Deleted 

13.3 Any tender not accompanied by an acceptable earnest money deposit and 
not secured as indicated in Sub-Clauses 13.1 and 13.2 above shall be 
rejected by the Employer as non-responsive. 

13.4 The earnest money deposit of unsuccessful Tenderers will be returned 
within 30 days of the end of the tender validity period specified in Sub-
Clause 12.1. 

13.5 The earnest money deposit of the successful Tenderer will be discharged 
when theTenderer has signed the Agreement and furnished the required 
Performance Security. 

 
13.6 The earnest money deposit may beforfeited: 

 
(A) If the Tenderer withdraws the Tender after tender opening during the 

period of tendervalidity; 
(B) If the Tenderer does not accept the correction of the Tender Price, 

pursuant to Clause 24;or 
(C) In the case of a successful Tenderer, if the Tenderer fails within the 

specified time limitto 
(i) sign the Agreement; or 
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(ii) furnish the required Performance Security. 
 

14 FORMAT AND SIGNING OF TENDER 
 

Tenderer shall submit the Tender electronically before the submission date and 
time published inKarnataka Public Procurement Portal. The Tenderer must submit 
Technical and Financial Tender as described in ITT. 

 
All pages of the tender where entries or amendments have been made shall be 
initialed by the person signing thetender. The Tender shall contain no alterations 
or additions, except those to comply with instructions issued by the Employer, or 
as necessary to correct errors made by the Tenderer, in which case such 
corrections shall be initialed by the person signing the Tender. 

 
Language of 
Tender 

The language of the Tender: English 

Technical Tender Alternative technical solutions are not permitted.  

Technical 
Tender 
Documents 

All the Forms of Section 3: Qualification Information/Bidding Forms. 

Alternative 
Bids/Tenders 

Alternative Bids are not permitted. 
 

Currencies of 
Tender and 
Payment 

The amount (Lumpsum Price) shall be quoted by the Tenderer entirely in 
IndianRupees (INR). For Evaluation and comparison purposes, the 
currencies of the Tender shall be converted in to Indian Rupees. 

Any 
amendmentssuch 
as interlineations, 
erasures, or 
overwriting shall 
be valid only if 
they are signed or 
initialed by the 
Person signing the 
Tender 

 The written confirmation of authorization to sign on behalf of the Tenderer 
shall consist of:In case of Private/Public Companies, a POA from the Director of 
the Company who has been authorized by the Board of Directors through 
resolution to sign on behalf of the Company. Copy of Board Resolution shall also 
be submitted. 

a) In case of proprietorship Tenderers, Power of Attorney by the 
Proprietors. 

b) In case of partnership Tenderers, Power of Attorney duly signed by all 
the partners. 

c) In case of Limited Liability Partnership (LLP), a POA from the Director 
of the Company who has been authorized by the Board of Directors 
through resolution to sign on behalf of the Company. Copy of Board 
Resolution shall also be submitted. 

d) In case of Joint Venture, Power of Attorney duly signed by individual 
partners to the Lead partner as per the form given in Section-4 with 
stipulated documents. 

 
The Bid shall be digitally signed by using class-III digital signature of a person 
who is dully authorized to sign on behalf of the bidder.  This authorization shall 
consist of a written confirmation as specified in the BDS and shall be attached to 
the bid. The name and position held by each person signing the authorization 
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must be typed or printed below the signature. If either the Letter of Technical Bid 
or Letter of Price Bid or Bid-Security Declaration (if applicable) is not signed, the 
Bid shall be rejected.  All pages of the bid, except for un-amended printed 
literature, shall be signed or initialed by the person signing the bid. 

 
I. If the Tender is submitted by proprietary firm, it shall be signed by the 

proprietor above his full name, full name of his firm with his current address. 
 

II. If the Tender is submitted by a firm in partnership, it shall be signed by a 
partner holding the power of Attorney for the firm. A certified copy of the 
Partnership deed and power of attorney shall accompany the Tender; 
Alternatively, it shall be signed by all the partners. 

 
III. If the Tender is submitted by a limited company or a limited corporation, it 

shall be signed by a duly authorized person holding the power of attorney for 
the firm. A certified copy of the power of attorney shall accompany the Tender. 

 
IV. Deleted 

 
Any amendments such as interlineations, erasures, or overwriting shall be 
valid only if they are signed or initialed by the person signing the Tender 
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D.  SUBMISSION OF TENDERS 

 
15 SEALING AND MARKING OF TENDERS 

 
Tenderer shall submit the Tender electronically before the submission date and 
time published. 

 
16 DEADLINE FOR SUBMISSION OF THE TENDERS 

 
16.1 Tenders must be submitted online through Karnataka Public Procurement 

Portalto the Employer on or before the date as specified in the Karnataka 
Public Procurement Portal and the submission of tender is the responsibility 
of the Tenderer. 
 

16.2The Employer may extend the deadline for submission of tenders by issuing 
an amendment in accordance with Clause 9, in which case all rights and 
obligations of the Employer and the Tenderers previously subject to the 
original deadline will then be subject to the new deadline. 

 
17 LATE TENDERS 

 
17.1 In online e-procurement system, the Tenderer shall not be able to submit 

the Tender after the Tender submission time and date as the icon for the 
task in the Karnataka Public Procurement Portalwill not be available. Any 
Tender received by the Employer after the deadline prescribed in Clause 
16 will be rejected. 

17.2  “It shall be the responsibility of the tenderers to ensure that their tender is 
submitted in the Karnataka public procurement portal within the last date 
and time specified for the receipt of the tenders 

 
18 MODIFICATION AND WITHDRAWL OF TENDERS 

 
18.1 Tenderermay modify and correct or upload any relevant document in the 

portal till Tendersubmission date and time, as published in the Karnataka 
Public Procurement Portal. 

18.2 No Tender may be modified after the deadline for submission of Tenders. 

18.3 Withdrawal or modification of a Tender between the deadline for 
submission of Tenders and the expiration of the original period of Tender 
validity specified in Clause 12.1 above or as extended pursuant to Clause 
12.2 may result in the forfeiture of the earnest money deposit pursuant to 
Clause 13. 

18.4 Tenderers may only offer discounts to, or otherwise modify the prices of 
their Tenders by submitting Tender modifications in accordance with this 
clause, or included in the original Tender submission. 
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E.  TENDER OPENING AND EVALUATION 

19 OPENING OF FIRST COVER (Document):Opening of First Cover (Document)of all 
Tenders and evaluation to determine qualified Tenderers: 

 
19.1 The Employer will open the First Covers (Document) of all the Tenders 

received (except those received late or withdrawn), including 
modifications for First Cover (Document)made pursuant to Clause 18, in 
the presence of the Tenderers or their representatives who choose to 
attend as per Karnataka Public Procurement Portal on the date and the place 
specified in Clause 16. In the event of the specified date of Tender opening 
being declared a holiday for the Employer, the Tenders will be opened at 
the appointed time and location on the next working day. 

 
19.2 DELETED 

 
19.3   The Tenderer name, the presence or absence of earnest money deposit 

(amount, format and validity), the submission of qualification information 
and such other information as the Employer may consider appropriate will 
be announced by the Employer at the opening.  
 

19.4 The Employer shall prepare minutes of the Tender opening, including the 
information disclosed to those present in accordance with Sub-Clause 
19.3. 
 

19.5  DELETED 
 

19.6 The Employer will evaluate and determine whether each tender (a) meets 
the eligibility criteria defined in ITT Clause 2 is accompanied by the 
required earnest money deposit as per stipulations in ITT Clause 13 and 
meets the minimum qualification criteria stipulated in ITT Clause 3. The 
Employer will draw out a list of qualified Tenderers. 

 
20 OPENING OF SECOND COVER (DOCUMENT) OF QUALIFIED TENDERERS AND 

EVALUATION: 
 

20.1 The Employer will inform all the Qualified Tenderers the time, date and 
venue fixed for the opening of the Second Cover (Document)containing the 
priced Tenders published in Karnataka Public Procurement Portal. The 
Employer will open the Second Covers (Document) of Qualified Tenderers 
at the appointed time and date in the presence of the Tenderers or their 
representatives who choose to attend. In the event of the specified date of 
financialTender opening being declared a holiday for the Employer, the 
Second Covers (Document) will be opened at the appointed time and 
location on the next working day. 

 
20.2Deleted. 
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20.3 The Tenderers' names, the Tender prices, the total amount of each Tender, 
any discounts, Tender modifications and withdrawals, and such other 
details as the Employer may consider appropriate, will be announced by the 
Employer at the opening.  No Tender shall be rejected at Tender opening.  

 
20.4 The Employer shall prepare minutes of the Second Cover (Document) 

Tender opening, including the information disclosed to those present in 
accordance with Sub-Clause 20.3. 

 
 

21 PROCESS TO BE CONFIDENTIAL 
 

21.1Information relating to the examination, clarification, evaluation, and 
comparison of Tenders and recommendations for the award of a contract 
shall not be disclosed to Tenderers or any other persons not officially 
concerned with such process until the award to the successful Tenderer has 
been announced. Any effort by a Tenderer to influence the Employer's 
processing of Tenders or award decisions may result in the rejection of his 
Tender. 

 
22 CLARIFICATION OF TENDERS 

 
22.1To assist in the examination, evaluation, and comparison of Tenders, the 

Employer may, at his discretion, ask any Tenderer for clarification of his 
Tender, including breakdowns of Lumpsum Price. The request for 
clarification and the response shall be in writing or by cable, but no change 
in the price or substance of the Tender shall be sought, offered, or 
permitted except as required to confirm the correction of arithmetic errors 
discovered by the Employer in the evaluation of the Tenders in accordance 
with Clause 24. 

 
22.2No Tenderer shall contact the Employer on any matter relating to its Tender 

from the time of the Tender opening to the time the contract is awarded. 
 

      If they have any query/clarification related to e-Procurement on the 
Karnataka Public Procurement Portal, contact e-Procurement Help desk 
from 10:00 AM to 5:00 PM.  Ph. No.:+91-8046010000/8068948777 
orsupport@eprochelpdesk.comKarnataka Public Procurement 
Portalthrough query option on or before specified time. 

 
22.3Any effort by the Tenderer to influence the Employer in the Employer’s 

Tender evaluation, Tender comparison or contract award decisions may 
result in the rejection of the Tenderers’ Tender. 
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23 EXAMINATION OF TENDERS AND DETERMINATION OF RESPONSIVENESS 
 

23.1Prior to the detailed evaluation of Tenders, the Employer will determine 
whether each Tender; (a) has been properly signed; and; (b) is substantially 
responsive to the requirements of the Tender documents. 

23.2A  Substantially responsive Tender is one which conforms to all the terms, 
conditions, and specifications of the Tender documents, without material 
deviation or reservation. A material deviation or reservation is one (a) 
which affects in any substantial way the scope, quality, or performance of 
the Works; (b) which limits in any substantial way, inconsistent with the 
Tender documents, the Employer's rights or the Tenderer's obligations 
under the Contract; or (c) whose rectification would affect unfairly the 
competitive position of other Tenderers presenting substantially 
responsive Tenders. 

23.3If a Tender is not substantially responsive, it will be rejected by the 
Employer, and may not subsequently be made responsive by correction or 
withdrawal of the nonconforming deviation or reservation. 

24 CORRECTION OF ERRORS 
 

24.1Tenders determined to be substantially responsive will be checked by the 
Employer for any arithmetic errors. Errors will be corrected by the 
Employer as follows: 
 where there is a discrepancy between the amount in figures and in 

words, the lower of the twowill govern and 
 Deleted. 

 
24.2The amount stated in the Tender will be adjusted by the Employer in 

accordance with the above procedure for the correction of errors and, with 
the concurrence of the Tenderer, shall be considered as binding upon the 
Tenderer. If the Tenderer does not accept the corrected amount the Tender 
will be rejected, and the earnest money deposit may be forfeited in 
accordance with Sub-Clause 13.6 (b). 

 
25 EVALUATION AND COMPARISON OF TENDERS 

 
25.1The Employer will evaluate and compare only the Tenders determined to be 

substantially responsive inaccordance with Clause 23. 

25.2In evaluating the Tenders, the Employer will determine for each Tender the 
evaluated Tender Price by adjusting the Tender Price as follows: 

 (a)Making any correction for errors pursuant to Clause 24; and 

 (b)Making appropriate adjustments to reflect discounts or other price 
modifications offered in accordance with Sub Clause 18.5. 

25.3   The Employer reserves the right to accept or reject any variation, deviation, 
or alternative offer. Variations, deviations, and alternative offers and other 
factors which are in excess of the requirements of the Tender documents or 
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otherwise result in unsolicited benefits for the Employer shall not be taken 
into account in Tender evaluation. 

25.4The estimated effect of the price adjustment conditions under Clause 40 of 
the Conditions of Contract, during the implementation of the Contract, will 
not be taken into account in tender Evaluation 

25.5If the tender of the successful tenderer is seriously unbalanced in relation to 
the Employer’s estimate of the cost of the work to be performed under the 
contract, the Employer may require the Tenderer to produce detailed price 
analyses for any or all items of Priced Schedule, to demonstrate the internal 
consistency of those prices with the construction methods and schedule 
proposed. After evaluation of the price analyses, the Employer may require 
that the amount of the performance security set forth in Clause 29 be 
increased at the expense of the successful Tenderer to a level sufficient to 
protect the Employer against financial loss in the event of default of the 
successful Tenderer under the contract. 
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F.  AWARD OF CONTRACT 
26 AWARDCRITERIA 

 
26.1Subject to Clause 27, the Employer will award the Contract to the Tenderer 

whose Tender has been determined to be substantially responsive to the 
Tender documents and who has offered the lowest evaluated Tender 
Price, provided that such Tenderer has been determined to be (a) eligible 
in accordance with the provisions of Clause 2, and qualified in accordance 
with the provisions of Clause 3. 

 
27 EMPLOYER'S RIGHT TO ACCEPT ANY TENDER AND TO REJECT ANY OR ALL 

TENDERS 
 

27.1Notwithstanding Clause 26, the Employer reserves the right to accept or 
reject any Tender, and to cancel the Tender process and reject all Tenders, 
at any time prior to the award of Contract, without thereby incurring any 
liability to the affected Tenderer or Tenderers or any obligation to inform 
the affected Tenderer or Tenderers of the grounds for the Employer's 
action. 

 
28 NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

 
28.1The Tenderer whose Tender has been accepted will be notified of the award 

by the Employer prior to expiration of the Tender validity period by cable, 
telex, e-mail or facsimile confirmed by registered letter. This letter 
(hereinafter and in the Conditions ofContract called the "Letter of 
Acceptance") will state the sum that the Employer will pay the Contractor in 
consideration of the execution, completion, and maintenance of the Works 
by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the "Contract Price"). 

 
28.2The notification of award will constitute the formation of the Contract, 

subject only to the furnishing of Performance Security in accordance with 
the provisions of Clause 29. Until a formal contract is prepared and 
executed, the notification of award shall constitute a binding Contract. 

 
28.3The Agreement will incorporate all agreements between the Employer and 

the successful Tenderer. It will be kept ready for signature of the successful 
Tenderer in the office of Employer within 30 days following the notification 
of award along with the Letter of Acceptance. Within 20 days of receipt, the 
successful Tenderer will sign the Agreement and deliver it to the Employer.  

 
28.4Upon the furnishing by the successful Tenderer of the Performance Security, 

the Employer will promptly notify the other Tenderers that their Tenders 
have been unsuccessful. 
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29 PERFORMANCE SECURITY 

 
29.1 Within 20 days of receipt of the Letter of Acceptance, the successful 

Tenderer shall deliver to the Employer a Performance Security in any of the 
forms given below for an amount equivalent to 3%of the Contract 
priceplus additional security for unbalanced tenders (additional 
security at 50% of the estimated cost of the unbalanced component) in 
accordance with Clause 25.5 of ITT and Clause 43 of the Conditions of 
Contract.  
 Banker’s cheque/Demand draft, /Pay Order/ BG in favour of K-RIDE, 

Bangaloreor 
 A bank guarantee in the form given in Section 10; or  
 Specified Small Savings Instruments pledged to K-RIDE, Bangalore. 

 
29.2   If the Performance Security deposit is provided by the successful tenderer 

in the form ofBank Guarantee, it shall be issuedeither by a Nationalized / 
Scheduled bank. 

 
29.3  The Performance Security deposit if furnished in cash or demand draft can, 

if requested, beconverted to interest bearingsecurities at the cost of the 
contractor. 

 
29.4  Failure of the successful tenderer to comply with the requirements of sub-

clause 29.1 and clause 29 ofadditional ITT, shall constitute sufficient 
grounds for cancellation of the Tenderaward and forfeiture of the Earnest 
money deposit. 

 
30 ADVANCE PAYMENT AND SECURITY:  

 
30.1The Employer will provide an advance payment on the contract price as 

stipulated In the condition of contract subject to the maximum as stated In 
the contract data. 

 
31 CORRUPT OR FRAUDULENT PRACTICES 

 
31.1“corrupt practice” means the offering, giving, receiving or soliciting of 

anything of value to influence the action of the public official in the 
procurement process or in contract execution; 

 
“fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Procurement Entity, and includes collusive practice 
among the tenderers either prior to or after tender submission, designed 
to establish tender prices at artificial non-competitive levels and to 
deprive the Procurement Entity of the benefits of free and open 
competition;”. The debarment action shall be taken as per KTPP Act. 
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31.2   The K-RIDE requires that the Tenderers/Suppliers/Contractors, observe 
the highest standard of ethics during the procurement and execution of 
such contracts.  In pursuance of this policy,K-RIDE: 

 
a) will reject a proposal for award if it determines that the Tenderer 

recommended for award has engaged in corrupt or fraudulent practices 
in competing for the contract in question; 

 
b) will declare a firm ineligible, either indefinitely or for a stated period of 

time, to be awarded a K-RIDE contract if it at any time determines that 
the firm has engaged in corrupt or fraudulent practices in competing 
for, or in executing, a K-RIDE contract. 

 
31.3Furthermore, Tenderers shall be aware of the provision stated in sub-clause 

50.2 of the Conditions of Contract. 
 

32 PURCHASE PREFERENCE TO MAKE IN INDIA: 
 

The provisions of revised ‘Public Procurement (Preference to Make in India) Order 
2017’ issued by Department of Industrial Policy and Promotion under Ministry of 
Commerce and Industry vide letter no. P-45021/2/2017-PP (BE-II) dated 
28.05.2018 shall be applicable to the tendering process and award of the contract 
shall be done accordingly.  In this connection, the minimum local content shall be 
50% and the margin of purchase preference shall be 20%. For award of contract, 
para 3.c. of the revised ‘Public Procurement (Preference to Make in India) Order 
2017’ shall be applicable in addition to the other provisions in the tendering 
documents in this regard.  

 
33 APPEAL: 

 
The Tenderer shall submit online appeal within 30 days period from the date of 
receipt of order to the Employer through the Karnataka Public Procurement Portal. 
The Employer may after giving opportunity to the parties pass such order as it 
deems fit and such order shall be final. 
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ADDITIONAL INSTRUCTIONS TO TENDERERS 
(THIS SHOULD BE READ IN CONTINUATION OF ITT) 

 
ITT 

Clause 
Ref. 

 
Description 

2.3 Deleted 

2.4 The Tenderer shall submit a Certificate stating that they have read the above 
clause using the appropriate Performa given in Section 3 - Form 3C1 & 3C2. 
 
Tenderer having a conflict of interest shall be disqualified. The conflict of interest 
is detailed below. 

 
A Tenderer or any of its constituentsshall not have conflict of interest. All Tenderers 
found to have a conflict of interest shall be disqualified. A Tenderer may be considered 
to be in a conflict of interest with one or more parties in this Tendering process, if, 
including but not limited to:   

(a) they have controlling shareholders in common; or 

(b) they receive or have received any direct or indirect subsidy from any of them; or 

(c) they have the same legal representative for purposes of this Tender; or 

(d) they have a relationship with each other, directly or through common third 
parties, that puts them in a position to have access to information about or 
influence on the Tender of another Tenderer, or 

(e) any firm, either individually or in Joint Venture (JV)/ Consortium, submits more 
than one offer irrespective of whether the firm is quoting against this Tender. The 
Tenders submitted by two different Tenderers, having any common participant in 
JV/ Consortium formation or any common partner in partnership firms, or an 
individual will be treated as having conflict of interest or 

(f) a Tenderer who is Sub-contractor to another Tenderer will be treated as having 
conflict of interest. However, this does not limit the inclusion of the same sub-
contractor in more than one Tender. 

(g) a Tenderer participated as a consultant in the preparation of the design or 
specifications of the contract that is the subject of the Tender; or 

A Tenderer was affiliated for any period(s)during last two years before the date of issue 
of Invitation for Tenders with a firm or entity that has been hired (or is proposed to be 
hired) by the Employer as Engineer for the contract. 

2.5 The Tenderer shall be disqualified if:  

(a) The Tenderer or any of its constituents has been blacklisted/ banned from business 
dealings with all Government Departments by the Government of Karnataka or by 
Ministry of Railways or by K-RIDE at any time till finalization of Tenders, except in 
cases where such blacklisting/ banning has been withdrawn by Competent 
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Authority or has ceased or expired on the deadline for submission of the Tenders, 
for which satisfactory evidence is to be produced. 

(b) Any previous contract of the Tenderer or any of its constituents had been fully 
terminated or part terminated for its failure as a JV/ Consortium partner with 
forfeiture of its full Performance Security, by Rail Infrastructure Development 
Company (Karnataka) Ltd.(K-RIDE) at any time starting from 3 years before the 
deadline for submission of Tenders and up to one day before the date of opening of 
price Tenders; 

      Provided, however, there is no stay order or declaration by any Court against such 
termination of the contract by Rail Infrastructure Development Company 
(Karnataka) Ltd. or such termination of the contract has not been revoked by Rail 
Infrastructure Development Company (Karnataka) Ltd or competent authority of K-
RIDE has not passed an order of non-applicability of disqualification of the Tenderer 
or any of its constituents despite such termination.  

(c) The Tenderer or any of its constituents has been imposed delay damages of 5% or 
more of contract value by K-RIDE due to delay in the implementation of any 
previous contract within the period of last 2 years before the deadline for 
submission of Tenders (Period of 2 years shall be reckoned from the date on which 
the total accrued amount of Delay Damages has reached 5% or more of the contract 
price) or such accrued delay damages has not been fully recovered before the 
deadline for submission of Tenders on account of contractor’s request for deferring 
recovery to maintain cash flow and K-RIDE has acceded to the same in the interest 
of the project  or the work under the previous contract in question has not been 
completed before the deadline for submission of Tenders, unless imposition of such 
delay damages has been set aside by the Competent Authority. 

(d) The Tenderer or any of its constituents: 

(i) has suffered bankruptcy/insolvency or 

(ii) has any ongoing case of insolvency before the NCLT/ any applicable Court where 
Interim Resolution Professional (IRP) has been appointed or is at any later stage 
of the insolvency process, as on the deadline of submission of Tenders or 
thereafter till finalization of Tenders. 

(e) The Tenderer is found ineligible by the Employer, in accordance with ITB-3. 

(f) The Tenderer or its constituent(s) has been declared by K-RIDE to be a poor 
performer and the period of poor performance is still in force on the deadline for 
submission of Tenders. 

OR 

     The Tenderer or its constituent(s) has been declared by K-RIDE to be a poor 
performer at any time after the deadline for submission of Tenders and upto one day 
before the date of opening of price Tenders.  

(g) The Tenderer or any of its constituents has changed its name or created a new 
business entity as covered by the definition of “Allied Firm” under para 1102 (iii) of 
Chapter XI of Vigilance Manual of Indian Railways (available on website of Indian 
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Railways), consequent to having been banned from business dealings or suspended 
from business dealings or having been declared poor performer. 

             The Tenderer shall submit an affidavit stating that they are not liable to be 
disqualified as per this sub clause using the Form PS3 given in Section-3: 
Qualification and Information/Bidding Forms. Non-submission of an affidavit 
by the Tenderer shall result in summary rejection of his Tender. 

Tenderers shall immediately inform the Employer in case they cease to fulfil eligibility 
in terms of ITT clause 2 above. In case the Tenderer fails to inform the Employer or 
submits a false affidavit, his Tender shall be summarily rejected and Tender security 
shall be forfeited.  The Tenderer shall also be liable for Banning of Business dealings for 
a period up to five years 

(h) If any bidder(s) quotes any rate less than the sum of Minimum Base Rate, 
Employer share of EPF (13%), ESI (3.25%) and GST (18%), his/her/their bid 
will be summarily rejected. 

2.6 Deleted 
 

3.3(a) Deleted 
 

7.2 The following para is added: 

The Employer is not responsible for the completeness of the Bidding Document and 
their Addenda, if they were not obtained directly from the source stated by the 
Employer in the Invitation for Bids. 

The Bidder is expected to examine all instructions, forms, terms, and specifications in 
the Bidding Document. Failure to furnish all information or documentation required by 
the Bidding Document may result in the rejection of the bid. 

 

8.3 The following para is added: 

The Pre-Tender meeting may also be attended through video conferencing (VC) or in 
the office as mentioned in sub clause 8.2.Those Tenderers who wish to join the Video 
Conferencing shall send a request email on the email id (i.e. gm@kride.in) by 
20/04/2022 up to 11:30 hours IST. 

 
Please note that the request received from the Tenderers (With details of the 
Company, its address, and the name and designation of the person attending the VC) 
will only be entertained. They should also mention the email id through which VC is 
desired to be joined. 
 
K-RIDE may allow maximum of two email Ids for one company to participate in the VC. 
Any request for VC received after the given date and time for sending the link for VC 
will not be entertained. 

Prospective Tenderers will be able to join the VC through the link provided to them on 
Email ID. During this pre- Proposal meeting, prospective Tenderers may request for 
clarifications. 
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10.3 The following para is added: 

Documents Comprising the Tender 

a) The Tender shall comprise of Tender Security/Tender Security Declaration, 
Technical Tender and Price Tender. The Tenderer shall submit the Tender through 
Karnataka Public Procurement Portal. 

 
b) On the stipulated date of opening of Tenders, initially, only the Technical Tenders 

are opened through Karnataka Public Procurement Portal. The Technical Tenders 
shall be evaluated by the Employer in accordance with the stipulated Qualification 
and Evaluation criteria.  No amendments or changes to the Technical Tenders 
would be permitted after the opening of technical Tenders. 

 
c) Tenderers w h o a r e  qualifiedinthetechnicalevaluation their price Tender shall 

beopened at a date and time advised by the Employer(K-RIDE) through e-
tendering portal. The Price Tenders are evaluated and the Contract is awarded to 
the Tenderer whose Tender has been determined to be the lowest evaluated 
substantially responsive Tender.  

 

The Technical Tender shall contain the following: 

d) All the Forms of Section-3: Qualification Information/Bidding Forms including 
Letter of Technical Bid (LTB) shall be scanned and uploaded.  

e) The Tenderer shall furnish a commitment in Letter of Technical Bid (LTB) for 
deployment of equipment and personnel as stipulated in Section 8A: Employers 
Work’s Requirement. 

f) The Tenderer shall furnish commitment in LTB for submitting construction 
method statement for all major activities of work and get this approved from the 
engineer prior to the commencement of work on that activity in case of award of 
contract. 

g) The Tenderer shall furnish a commitment in Letter of Technical Bid (LTB) for 
adhering to mobilisation and construction schedule as stipulated in Section 8A: 
Employers Work’s Requirement. 

h) Tenderer should note that non-submission of the Letter of Technical Bid 
(LTB) by the Tenderer shall result in summary rejection of his Tender.  
 

i) Tenderer shall submit the Approach and Methodology for performing the 
assignment by using appropriate Performa given in Section 3: Qualification 
Information/Bidding Forms. 
 

j) Scanned copy of Tender Security/Tender Security Declaration form (Section 3), in 
accordance with ITT Clause 13; 

 
k) Scanned copy of written confirmation authorizing the signatory of the Tender to 

commit the Tenderer, any amendments such as interlineations, erasures, or 
overwriting shall be valid only if they are signed or initialled by the person signing 
the Tender. 
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l) Scanned copy of documentary evidence with establishing the Tenderer’s 

qualifications to perform the contract; To establish its qualifications to perform the 
Contract in accordance with Section 2: ITTthe Tenderer shall submit as part of its 
technical Tender the information requested in the corresponding information 
sheets included in Section 3: Qualification Information/Bidding Forms. 

Domestic Tenderers, individually or in joint ventures, applying for eligibility for 
domestic preference shall supply all information required to satisfy the criteria for 
eligibility 

m) Scanned copy of Approach and Methodology - Performa given in Section-3: 
Qualification Information/Bidding Forms 

n) Scanned copy of Joint Venture Agreement entered into by all partners 

The Price Tender shall contain the following: 

 Scanned copy of Letter of Price Tender. 

 All Section-3 Documents shall be scanned and submitted. 

 Filled/completed schedules as required including Price Schedule in accordance 
with ITT Clauses should be submitted through Karnataka Public Procurement 
Portalonly; 

 The Tenderer shall submit through Karnataka Public Procurement Portal, separate 
TechnicalProposal and Price Proposal for each individual contract package, using 
the appropriate Submission Sheets furnished in Section-3: Qualification 
Information/Bidding Forms. These Forms must be completed without any 
alterations to their format, and no substitutes shall be accepted. All blank spaces 
shall be filled in with the information requested. 
 

 The Tenderer shall submit, as part of the Price Tender, the Schedules, including the 
Price Schedule through Karnataka Public Procurement Portal only. 

 
 

11.5 The following para is added: 

Tender Prices  
 

i. Deleted 
 

ii. In the Price Schedule of Section - 9, the amount against each schedule is to be 
quoted. From this, price of such schedules has been worked out and indicated in 
the summary sheet in the Price Schedule. The Tenderer shall quote amount in 
figures as per format for such schedule in the summary sheet. If any Tenderer 
quotes more than one Amount for such schedules, its Tender shall be 
summarily rejected. 

 
iii. The Tenderer shall fill in the amount against each schedule of the price schedule 

of Section - 9. Items against which no amount or price is entered by the 
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Tenderer will not be paid for by the Employer when executed and shall be 
deemed to be covered in the amount quoted. 

 
iv. Deleted 

 
v. Deleted 

 
vi. The Tenderer can modify his/her Tender and resubmit it any number of times 

through Karnataka Public Procurement Portal before the deadline for 
submission of Tenders.  Any other correspondence in connection with the 
Tender is not permissible and shall not be considered in Tender evaluation. 

 
vii. Unless otherwise provided in the ITT and the Contract, the amount quoted by 

the Tenderer are subject to adjustment during the performance of the Contract 
in accordance with the provisions of the Conditions of Contract. In such a case, 
the indices and weightages for the price adjustment formulae shall be as 
specified in the Tables of Adjustment Data included in Contract Data. 

 
viii. Deleted 

 
ix. All duties, taxes including GST, royalties, cess and other levies payable by the 

Contractor under the Contract, or for any other cause (including standard 
specifications), as of the date 28 days prior to the deadline for submission of 
Tenders.GST shall be paid by the Tenderer as applicable in accordance with the 
prevailing rules of Government of India. 

 
x. Tenderers should note that during the progress of the works, the foreign 

currency requirements of the outstanding balance of the Contract Price may be 
adjusted by agreement between the Employer and the Contractor in order to 
reflect any changes in foreign currency requirements for the Contract, in 
accordance with Sub-Clause 14/ITT (Currencies of Bid and Payment) of the 
Conditions of Contract. Any such adjustment shall be affected by comparing the 
percentages quoted in the Tender with the amounts already used in the Works 
and the Contractor's future needs for imported items. 
 

xi. Tenderer should note that non-submission of the Letter of Price Tender 
(LPB) and/or Summary sheet of Price Schedule by the Tenderer shall 
result in summary rejection of his/ her Tender. 
 

Online alternative Price Tender corresponding to the alternative Technical 
Tender, if permissible, in accordance with ITT Clause 14;  
 
 

13.7 The following para is added: 

In this tender, the tender security/ EMD shall be paid as per the column 4 of Table 1 
of Section 1 of the contract through e-payment in the e-procurement portal using 
any of the following five options only: 
 
Online Modes 
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1. Credit Card.  
2. Debit Card.  
3. Net Banking 
 
Offline Modes 
4. National Electronic Fund Transfer (NEFT).  
5. Over the Counter (OTC) 
 
For offline modes i.e. NEFT and OTC, the bidder has to complete the payment as per 
the user manual given in e-procurement portal and shall mention the bank 
transaction reference number in the e-proc portal to complete the bidding 
procedures.  
 
For further details, kindly Click on the link 
https://eproc.karnataka.gov.in/eprocportal/pages/contractors.jsp and click on User 
Manuals & Refer e-payments.   
 
The EMD amount in the form of electronic cash (not through DD/BG) will be 
maintained in Government of Karnataka’s central pooling account held at ICICI 
Bank until the contract is closed. 
 
a. Unless otherwise specified in the BDS, any Tender not accompanied by EMD as 

required in accordance with ITT, shall be summarily rejected by the Employer 
as non-responsive. 
 

b. The Tender security/EMD of the Tenderer who have been determined to be 
unqualified for opening of their Financial Tender shall be returned within 3 
working days after the opening of Financial Tender, subject to completion of 
Bank Account Verification of the Tenderer as per e-procurement portal. The 
Tender security of unsuccessful Tenderers shall be returned within 7 working 
days after issue of LOA to the successful Tenderer. 

 
c. The Tender security/EMD of the unsuccessful Tenderer shall be returned as 

promptly as possible once the successful Tenderer has signed the Contract and 
furnished the required performance security. 

 
d. The Tender security/EMD may be forfeited:  

(a) if a Tenderer withdraws its Tender during the period of Tender validity 
specified by the Tenderer on the Letter of Tenders, except as provided in ITT 
Clause 12 or  

(b) if a Tenderer misrepresents or omits the facts in order to influence the 
procurement process;  

 
(c) if the successful Tenderer fails to:  

(i) sign the Contract in accordance with ITT Clause 28;  
(ii) furnish a performance security in accordance with ITT 29;  
(iii) accept the correction of its Tender Price pursuant to ITT 24; or  
(iv) furnish a domestic preference security if so required.  
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(d) if the undertaking of the affidavit submitted by the Tenderer or its 
constituents in pursuance to ITT clause 2 or any of the declarations of Letter 
of Technical Tender or Letter of Price Tender submitted by the Tenderer has 
been found to be false at any stage during the process of Tender evaluation.  
 

e. Deleted 
14 The following para is added: 

The Tender, as well as all correspondence and documents relating to the Tender 
exchanged by the Tenderer and the Employer, shall be written in English. Supporting 
documents and printed literature that are part of the Tender may be in another 
language provided they are accompanied by an accurate translation of the relevant 
passages in English in which case, for purposes of interpretation of the Tender, such 
translation shall govern. 

 

15 The following para is added: 

Sealing and Marking of Tenders 
 

The Tenderer shall submit the technical Tender, Price Tender and the 
TenderSecurity/Tender Security Declaration through Karnataka Public Procurement 
Portali.e., https://eproc.karnataka.gov.in.  The original of the Technical Proposal, which 
will contain all Forms of Section 3 except Forms PS 2 and Price Schedule Section 9 and 
all other relevant data specified in the Tender document. 
 
The Price Bid, shall be submitted through Karnataka Public Procurement Portalonly. 
This “PRICE BID” will contain only Forms   PS 2 of Section 3 &Price Schedule and all 
other relevant data specified in this Tender document. All forms should be typed on the 
Tenderer’s’ letter head as per the exact format of the Forms. 

The above forms should be scanned and submitted through Karnataka Public 
Procurement Portal.  

No details about price proposal shall be disclosed directly or indirectly in the technical 
proposal failing which the Tender shall be rejected. Only Electronic Tender 
submission and opening procedure permitted. 
 

19.7 The following para is added: 

Tender Opening 
 

a. The Employer shall conduct the opening of Technical Tenders through Karnataka 
Public Procurement Portali.e., https://eproc.karnataka.gov.inon the date and at the 
time mentioned. 

 
b. The date and time of the opening of Price Tenders will be announced through 

Karnataka Public Procurement Portal 
 
c. At the end of the evaluation of the Technical Tenders, the Employer will intimate 

Tenderers who have submitted substantially responsive technical proposals and 
who have been determined as being qualified for award to attend the opening of the 
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price Proposals. The date and time, of the opening of Price Tenders will be advised 
through email/e-procurement. Tenderers shall be given reasonable notice for the 
opening of Price Tenders. 

 
d. The Employer will notify Tenderers in writing who have been rejected on the 

grounds of being substantially non-responsive to the requirements of the 
TenderingDocument and who have been determined as being not qualified as a 
result of evaluation of technical proposal and their Price Tender shall not be opened.  
The Tender security of the Tenderers shall be returned as per due process. 

 
e. The Employer shall conduct the opening of Price Tenders through Karnataka Public 

Procurement Portali.e., https://eproc.karnataka.gov.in of all Tenderers who have 
submitted substantially responsive Technical Tenders and who have been 
determined qualified as a result of technical evaluation. 

 
 

23.4 The following para is added: 

Deviations, Reservations, and Omissions 

 During the evaluation of Tenders, the following definitions apply: 

a. “Deviation” is a departure from the requirements specified in the Tendering 
Document; 

b. “Reservation” is the setting of limiting conditions or withholding from complete 
acceptance of the requirements specified in the Tendering Document; and 

“Omission” is the failure to submit part or all of the information or documentation 
required in the Tendering Document. 

 

24.3 The following para is added: 

Nonconformities, Errors, and Omissions 
 
a. Provided that a Tender is substantially responsive, the Employer may waive any 

nonconformities in the Tender that do not constitute a material deviation, 
reservation or omission. 
 

b. Provided that a Tender is substantially responsive, the Employer may request the 
Tendererto submit the necessary information or documentation, within a 
reasonable period of time, to rectify nonmaterial nonconformities in the Tender 
related to documentation requirements. Requesting information or documentation 
on such nonconformities shall not be related to any aspect of the price of the 
Tender. Failure of the Tenderer to comply with the request may result in the 
rejection of its Tender. 
 

24.4 The following para is added: 

Correction of Arithmetical Errors and Omissions in Tender and Evaluation of 
Tender Price 

1. Provided that the Tender is substantially responsive, the Employer shall correct 
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arithmetical errors and omissions in the Tender and then arrive at the Evaluated 
Tender Price on the following basis: 

(a) If there is a discrepancy between the price mentioned in the summary sheet of 
the Price Schedule and the price that is obtained by calculation i.e. addition of 
each schedule in the summary sheet of Price Schedule, then the quoted amount 
of each schedule shall prevail and the price shall be corrected accordingly. 

(b) if the amount has been quoted both in words and in figures and there is a 
discrepancy in such amount, then the lower of the two shall prevail and shall 
be considered for evaluation of the price of the schedule. 

(c) If the amount has been quoted either in words or in figures only, then the same 
shall be considered for evaluation of the price of the schedule. 

(d) If no amount has been indicated for any particular schedule in words, as well 
as in figures, irrespective of the fact whether the Tenderer has written or not 
written, in such cases, the lumpsum amount of the schedule shall be 
considered as zero and shall be calculated accordingly; 

(e) if there is an error in a total corresponding to the addition or subtraction of 
subtotals, the subtotals shall prevail and the total shall be corrected. 

(f) The amount for each schedule shall first be calculated after applying 
discount(s) to the Schedule and the net amount shall be rounded off to a 
Rupee. Thereafter, evaluated price of the schedules shall be added as the sum 
of amounts in grand summary sheet and sum of evaluated prices of all 
schedules shall be the overall Evaluated Tender Price. 

2. If the Tenderer has submitted the lowest evaluated Tender does not accept the 
correction of errors and omissions as per above provisions, its Tender shall be 
disqualified and its Tender security shall be forfeited or its Tender-Securing 
Declaration executed. 

 

25.6 The following para is added: 

Conversion to Single Currency 

For evaluation and comparison purposes the currencies of the Tender shall be 
converted into Indian Rupees as stated in BDS. 

An Abnormally Low Tender is one in which the Tender price, in combination with other 
elements of the Tender, appears so low that it raises material concerns as to the 
capability of the Tenderer to perform the contract at the offered price.  The Employer 
may in such cases seek written clarifications from the Tenderer, including detailed 
price analysis of its Tender price in relation to scope, schedule, allocation of risks and 
responsibilities, and any other requirements of the Tender document. If, after 
evaluating the price analyses, the Employer determines that the Tenderer has 
substantially failed to demonstrate its capability to deliver the contract at the offered 
price, the Employer may reject the Tender/ proposal. 
 
Additional Performance Security in case of abnormally low Tenders will have to be 
submitted.  
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The calculation sheet is as below: 

If the bid, which results in the lowest Evaluated Bid Price is substantially on lower side 
and/or seriously unbalanced in the opinion of the Employer as per criteria defined 
below, the Employer may require the bidder to submit additional performance security 
as under:- 

a) If overall price quoted by the L1 bidder is below the engineer’s estimated price by 
more than 10% and the difference between overall price quoted by the L1 and L2 is 
more than 5% of the estimated price, then the bid price of L1 bidder shall be 
treated as substantially on lower side and such bidder shall be bound to furnish 
additional performance security equal to the (0.9x engineer’s estimated price – L1 
price) or (0.95 x L2 price – L1 price)  

whichever is lower, on this account. Example below demonstrates the method of 
calculation to arrive at additional performance security: 

Suppose overall price quoted by the L1 bidder is 17% below the estimated price 
and the overall price quoted by L2 bidder is 8% below the estimated price.  In this 
case the overall price quoted by the L1 bidder is lower by more than 10% of the 
estimated price and also the difference between overall price quoted by the L2 and 
L1 bidder is more than 5% of the estimated price, hence the L1 bidder shall be 
required to furnish additional performance security for an amount equal to  {0.9 x 
engineer’s estimated price – (1-17/100) x engineer’s estimated price} = {0.07 x 
engineer’s estimated price} = 7% of engineer’s estimated price or {0.95 x (1-8/100) 
x engineer’s estimated price – (1-17/100) x engineer’s estimated price} = {0.044 x 
engineer’s estimated price} = 4.4% of engineer’s estimated price; whichever is 
lower. 

As per the above L1 bidder shall be required to submit additional performance 
security of 4.4% of engineer’s estimated price.  

b) If for any bill/ schedule of quantities % age above or below quoted by the bidder on 
the estimated price is beyond 15% below the overall % age difference between the 
quoted contract price and the engineers estimated price, then the price for that 
particular schedule shall be treated as seriously unbalanced and bidder shall be 
bound to furnish additional performance security for such unbalanced price. 
Example below demonstrates the method of calculation to arrive at unbalanced 
price and additional performance security: 

Suppose for the L1 bidder overall % age difference between quoted contract price 
and the engineers estimated price;  

(Overall contract price – Overall estimated price) x 100 ÷ overall estimated price = 
+ 4 % 

Maximum % age below permitted over estimated price of any bill / schedule in this 
case = +4 – 15 = -11% 

      Suppose for the L1 bidder has quoted 20% below estimated price then the pricing 
shall be treated as unbalanced and the bidder shall be required to furnish 
additional performance security for an amount equal to (20 – 11) % of the 
estimated price. 
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26.2 The following para is added: 

Award Criteria 

a) The Employer shall award the Contract to the Tenderer whose Tender is 
substantially responsive to the Tendering Document, provided further that the 
Tenderer is determined to be qualified to perform the Contract satisfactorily and 
whose offer has been determined to be the lowest evaluated subject to ITT below. In 
case of more than one Tenders are evaluated to be lowest, Contract shall be awarded 
to the Tenderer having higher average annual turnover (calculated as total certified 
payments received for contracts in progress or completed) in equivalent INR within 
the last Two financial years. 
 

b) The Employer has the right to review at any time prior to award of contract that the 
qualification criteria as specified in Section-3: Qualification Information and Bidding 
Forms are still being met by the Tenderer whose offer has been determined to be the 
lowest evaluated Tender. A Tender shall be rejected if the qualification criteria as 
specified in Section-3: Qualification Information and Bidding Forms are no longer 
met by the Tenderer whose offer has been determined to be the lowest evaluated 
Tender. In this event the Employer shall proceed to the next lowest evaluated 
Tender to make a similar reassessment of that Tenderer’s capabilities to perform 
satisfactorily. 

 
29.5 The following para is added: 

Performance Security 

 The successful Tenderers shall have to submit a Performance Guarantee (PG) Within 
twenty (20) days from the date of issue of Letter of Acceptance (LOA). Extension of 
time for submission of PG beyond 20 days up to 60 days from the date of issue of LOA 
may be given by the authority who is competent to sign the contract agreement. 
However, a penal interest of 12% of per annum shall be charged for the delay beyond 
20 days, i.e. from 21nd day after the date of issue of LOA. Further if the 60th day 
happens to be declared holiday in the office of K-RIDE, submission of PG can be 
accepted on the next working day. 

In all other cases if the contractor fails to submit the requisite PG even after 60 days 
from the date of issue of LOA, the contract is liable to be terminate. In case contract is 
terminated K-RIDE shall be entitled to forfeit the Tender security and other dues 
payable against to the contract. In case the tenderer has not submitted by security on 
the strength of their registration as a start-up recognized by the Department of 
Industrial Policy and Promotion (DIPP) under Ministry of Commerce and Industry, 
DIPP shall be informed to this effect. The failed contractor shall be debarred from 
participating in re-tender for that work. 

Failure of the successful Tenderer to submit the above-mentioned Performance 
Security or to sign the Contract Agreement shall constitute sufficient grounds for the 
annulment of the award and forfeiture of the Tender security or execution of the 
Tender-Securing Declaration.  

The above provision shall also not apply to the furnishing of a Domestic Preference 
Security, if so required. 
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The Scheduled Bank issuing the Bank Guarantee must be on “Structure Financial 
Messaging System (SFMS)” platform. A separate advice of the BG shall be invariable be 
sent by the issuing bank to the Employer’s Bank through SFMS and only after this the 
BG shall become operative and acceptable to the Employer.  
 
 
 
The Issuing Bank shall send the SFMS to:  
Beneficiary: Rail Infrastructure Development Company (Karnataka) Limited (K-RIDE)  
Bank Name: Canara Bank  
Branch: Prime Corporate  
Branch Account No. 0430201012110  
IFSC Code: CNRB0002636 
 

New 
Clause

-1 

LITIGATION HISTORY: (Please see Annexure Tendering Forms).  
 
The Tenderer/Tenderers should provide accurate information on any litigation or 
arbitration resulting from contracts completed or under its execution over the last five 
years as on date of submission of this tender. 

 
If the litigation started by the Tenderer without recourse to measures of Dispute 
Resolution and Arbitration as provided in the Contract or the litigation in respect of 
challenge of award of Arbitration by the Tenderer, will be treated as Litigation case 
indulged by the Tenderer for this Para of Litigation History. A consistent history of 
awards against the Applicant or any partner of a joint venture may result in failure of 
the application. 

 
Note: Tenderers including each of the partners of a Joint Venture, should provide 
information on any history of litigation or Arbitration resulting from contracts executed 
in the last 5 years as on date of submission of this tender. A separate sheet should be 
used for each partner of a Joint Venture 
 

New 
Clause

-2 

Jurisdiction of Courts 
The Tendering process shall be governed by and construed in accordance with the laws 
of India and the Courts as indicated in Tender Data Sheet shall have exclusive 
jurisdiction over all the disputes/issues arising under, pursuant to and/ or in 
connection with the Tendering process. The Jurisdiction of Courts is Bengaluru, 
Karnataka 
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INDEX 
SECTION-3: QUALIFICATION INFORMATION/BIDDING FORMS 

 
This Section contains the forms which are to be completed by the Bidder and to be submitted as part of this 
Bid. 
 

Sl. 
No. 

Description Form Number/ Para No. Page No. 

 A) Qualification Information/Bidding Forms   

1. Legal status of Tenderer Para No. 1.1 46 

2. Executed and Payment Received statement for 5 
Years 

Para No. 1.2 46 

3. Similar Work Experience  Para No. 1.3 46 

4. Quantities of Work executed in Last 5 years Para No. 1.4 47 

5. 
Information on Works (Existing, Ongoing and Works 
for which Tenders already submitted) 

Para No. 1.5 
48 

6. Availability of Plant and Equipment Details Para No. 1.6 49 

7. 
Reports of Financial Standing (Profit and Loss 
Statements) 

Para No. 1.7 
49 

8. Qualification and Experience of Key Personnel Para No. 1.8 49 

9. Tenderer’s bankers Details Para No. 1.9 49 

10. Evidence of access to Financial Resources Para No. 1.10 49 

11. Proposed Subcontracting components  Para No. 1.11 49 

12. Information on Litigation History  Para No. 1.12 50 

13. Proposed Methodology and Program of construction  Para No. 1.13 
50 

 
B) Additional Qualification Information/Bidding 
Forms 

  

14. Letter of Technical Bid Form PS 1 51 

15. Letter of Price Bid  Form PS 2 54 

16. Format for Affidavit (along with Bid) Form PS 3 55 

17. Deleted Form BDF/1 58 

18. Deleted Form JV/Consortium/1 59 

19. Deleted Form JV/Consortium/2 59 

20. Deleted Form JV/Consortium/3 59 

21. Deleted Form JV/Consortium/4 59 

 Bidder Qualification   

22. Bidder’s Information Sheet Form ELI - 1 60 

23. Deleted Form ELI - 2 61 

24. Financial Situation Form FIN - 1 62 

25. Annual Turnover Form FIN – 2 64 

26. Current Contract Commitment Form FIN - 3 65 

27. Deleted Form No.1 67 

28. Checklist for clauses pertaining to Summary Rejection Form No. 2 68 
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of bid 

29. 
Format for certificate to be submitted by bidder along 
with the bid 

Form 3 C 1 69 

30. 
Format for certificate to be submitted by Bidder along 
with the bid for subcontracting 

Form 3 C 2 70 

31. Deleted Form No 5 71 

32. Deleted Form No 6 71 

33. Undertaking from specialist sub-contractor Form CL – 2 72 

34. Availability of Financial Resources Form CL – 3 73 

35. 
Evidence of Availability of Credit Line Financial 
Resources 

Form CL - 4 74 

36. Work Experience Certificate  Form EXP-1 75 
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A) QUALIFICATION INFORMATION/BIDDING FORMS 

 
1. QUALIFICATION INFORMATION 

The information to be filled in by the Tenderer hereunder will be used for purposes of 
computing Tender capacity as provided for in Clause 2 of the Instructions to Tenderers. 
This information will not be incorporated in the Contract. 

1.1. Constitution or legal status of Tenderer 

Place of Registration: ________________________________________ [Attach copy]  
Principal place of business: ___________________________________ [Attach Copy] 
 

1.2. Total value of works executed and payments received in thepreceding fiveFinancial Years. 
(Rs. In Crores) (attach certificate from Statutory Auditors) 

2017-2018: ---------------- 

2018-2019: ---------------- 

2019-2020: ---------------- 

2020-2021: ---------------- 

2021-2022: ---------------- 

  
1.3. Work performed as Contractor (in the same name) on works of similar nature over 

duringthe five financial years specified in 1.2 above. 

Project 
Name 

Name of 
Employer 

Description 
of Work 

Contract 
Number 

Value of 
contract 
Rs. Cr. 

Date of 
Issue of 
work 
order 

Specified 
period of 
completion 

Actual date 
of 
completion 

If partner in 
a 
JV/Consorti
um, specify 
participatio
n in total 
contract 
amount 

Remarks 
explaining 
reasons for 
delay in 
completion 
of work 

1 2 3 4 5 6 7 8 9 10 

        NOT 
APPLICABLE 

 

 
___________________ 

SEAL AND SIGNATURE  
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Note:  
(1) Deleted 

 
(2) Value of *similar nature of work completed shall be updated up to date of submission as per 

table given below: 
 

 

(3) Updated value of completed work in foreign currency shall be converted to Equivalent INR, 
calculated using the selling exchange rate of Reserve Bank of India as on 28th day prior to the 
last date of submission of bids. In case publication is not available on 28th day, previous 
working day published exchange rate shall be considered for evaluation. 

 
The bidder shall attach a copy of the Certificate(s) issued by the employer in support of the 
information being furnished in the above form, failing which the claim of the bidder shall be 
liable to be rejected (in case of experience as a sub-contractor, the employer shall be the 
owner of the Project who has engaged the main Contractor).  

___________________ 
SEAL AND SIGNATURE 

1.4. Quantities of work executed as contractor (in the same name) during the last five years. 

Year Name of 
Work 

Name of 
Employer 

Quantity of work performed 

 (Work type wise) 

Remarks (Indicative 
Contract Reference) 

2017 – 18       

2018 – 19       

2019 -20       

2020 – 21       

2021 – 22       

Note:  

1) Copy of Certificate(s) issued by the employer in support of the information being furnished 
above, shall be attached with each respective form, as per detailed requirements indicated in 
clause 3.2 (c) of Section 2 failing which the claim of the bidder shall be liable to be rejected (in 

Financial year 2017-18 2018-19 2019-20 2020-21 2021-22 

Indian 
Currency 

1.22 1.16 1.10 1.05 1.00 

Foreign 
Currency 
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case of experience as a sub-contractor, the employer shall be the owner of the Project who has 
engaged the main Contractor).             

 
___________________ 

SEAL AND SIGNATURE 
 

1.5. Information on works for which Tenders have been submitted and works which are yet to 
be completed as on the date of this Tender. 
 
 (A) Existing commitments and on-going works: 

Description 
of Work 

Place & 
State 

Contract 
No. & Date 

Name and 
Address of 
Employer 

Value of 
Contract 
(Rs. In 
Crores) 

Stipulated 
period of 
completion 

Value of 
works 
remaining 
to be 
completed 
(Rs. In 
Crores) 
(Attach 
certificate 
from 
Engineer 
in charge) 

Anticipated 
date of 
completion 

(1) (2) (3) (4) (5) (6) (7) (8) 

        

 

(B) Works for which Tenders already submitted: 

Description 
of Work 

Place & 
State 

Name and 
Address of 
Employer 

Estimated 
value of 
works        
(Rs. In 
Crores) 

Stipulated 
period of 
completion 

Date when 
decision is 
expected 

Remarks if 
any 

(1) (2) (3) (4) (5) (6) (7) 

       

 

1.6. The following items of equipment are considered essential for successfully carrying out the 
works. The Tenderer should furnish all the information listed below. (The item of the 
equipment required nos and capacity should match with those specified in ITT clause 
3.3(a) 
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Item of 
Equipment 

Requirement Owned and available  Remarks (The 
details of 

hired/leased 
equipment details 

to be indicated) 

Nos Capacity Owned Number / 
Capacity 

Age / 
Condition 

       

 

1.7. Reports on the financial standing of the tenderer, such as profit and loss statements and 
auditor’s reports for the last five years; 
 

1.8. Deleted 

1.9. Name, address, and telephone, telex, and fax numbers of the Tenderers' bankers who may 
provide references if contacted by the Employer. 

1.10. Evidence of access to financial resources to meet the qualification requirement,list them 
and attach certificate from the Banker in the suggested format given in Section 3, Form No.3 
& 4. 

 
1.11. Proposals for subcontracting components of works amounting to more than 20% of the 

contract price. 

 

 

 

 

 

 

 

 

 

 

Item of 
Work 

Value of Sub-
Contract 

Identified Sub-
Contractor (Name 

and Address) 

Experience of similar works 
(Attach Certificates from the 

respective Employers) 

Remarks 
(Undertaking 

from Specialist 
subcontractors to 

be provided as 
per Form CL-2) 
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1.12. Information on litigations in which the Tenderer is involved: 

 
Litigation History 

(This has reference to Eligibility cum Qualification Criteria document.) 

Name of Tenderer: - 

 
Sl. 
No. 

Name of 
the 

Employer/ 
Client 

Name 
of the 
work 

No. of 
cases 
in the 
work 

cause of 
Litigation/ 

arbitration/ 
details of 
disputes  

Year Litigation/ 
arbitration 

initiated 
by 

Award in 
favor of 

Tenderer/ 
Client 

Disputed 
Amount 

Remarks 
showing 
present 
status  

          

Note: Tenderers, should provide information on any history of litigation or Arbitration resulting 
from contracts executed in the last 10 years as on date of submission of this tender.  

1.13. Deleted 
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B) ADDITIONAL QUALIFICATION INFORMATION/BIDDING FORMS 

Form: PS1 

LETTER OF TECHNICAL BID 

 

(Seperately for each Package) …………………………                                                                                                                              
Date……………………………………………………………….. 

Invitation for Bid No.:………………………………………  

To, 

……………………………………………………………………….. 

We, the undersigned, declare that:  

(a) We have examined and have no reservations to the Bidding Documents, including Addenda 
issued in accordance with Instructions to Tenderer (ITT); 

(b) We offer to execute the Works in conformity with the Bidding Documents; 

(c) Our bid shall be valid for a period of 180 days from the date fixed for the bid submission 
deadline in accordance with the Bidding Documents, and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period; 

(d) If our bid is accepted, we commit to obtain a performance security in accordance with the 
Bidding Documents; 

(e) If our bid is accepted, we commit to deploy key equipment and key personnel consistent 
with the requirements stipulated in Section 8A: Works Requirements. 

(f) If our bid is accepted, we commit to submit work method statements for all major activities 
and get these approved from the engineer prior to commencing work on such activities. We 
also understand that the work shall be executed as per the approved method statements 
and KEY DATES without any deviations and delay in completion.  

(g) We, including any subcontractors or suppliers for any part of the contract, do not have any 
conflict of interest in accordance with ITTclause 2.4;  

(h) We declare that we are not participating, as a Bidder or as a subcontractor, in more than 
one bid in this bidding process in accordance with ITTclause 2.2, other than alternative 
offers submitted in accordance with ITTclause 14; 

(i) We declare that we are not liable to be disqualified in Accordance with ITTclause 2.5, and 
we are enclosing the affidavit for the same as per the Performa given in the bid document. 
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(j) We understand that this bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
contract is prepared and executed; and 

(k) We have not made any deviations from the requirement of the bidding document and we 
have also not made any tampering or changes in the bidding documents on which the bid is 
being submitted and if any tampering or changes are detected at any stage, we understand 
the bid will invite summary rejection and invocation of bid security declaration, the 
contract will be liable to be terminated along with forfeiture of performance security, even 
if LOA has been issued. 

(l) We understand that we will be considered for participating for which we have submitted 
the bid security(ies) declaration form and we will be considered for award, subject to 
fulfilling the eligibility criteria as given in bidding document; 

(m) If our bid is accepted, we opt to take payment into the bank account, nominated by us.  

(n) We declare that the submission of this bid confirms that no agent, middleman or any 
intermediary has been, or will be engaged to provide any services or any other item of 
work related to the award and performance of this contract. We further confirm and 
declare that no agency commission or any payment which may be construed as an agency 
commission has been, or will be, paid and that the bid price does not include any such 
amount. We acknowledge the right of the Employer, if he finds to the contrary, to declare 
our bid to be noncompliant and if the contract has been awarded to declare the contract 
null and void 

(o) We understand that you are not bound to accept the lowest evaluated bid or any other bid 
that you may receive. 

(p) A Power of Attorney to sign and submit this letter is attached. 

(q) Having inspected the site, examined the complete bid document including Employer’s 
requirements, Conditions of Contract, Special Conditions of Contract, particular conditions 
of Contract, Technical Specifications, Safety, Health & Environment (SHE) manual, 
Eligibility Cum Qualification Criteria, Instructions to Bidder and Addenda/Corrigendum 
etc., thereto (if any) for above mentioned work and prepared the bid entirely in accordance 
with all the requirements of the bid document and agree entirely with them.  

(r) We here by confirm that we have visited the sites of work and have become conversant 
with the local conditions of working. 

(s) For the purpose of your evaluation, study, review and decision-making we are ready to let 
you inspect our business premises / site, etc.  
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(t) We authorize K-RIDE or any of their authorized representative to approach, enquire, verify 
and check the matter furnished in our submission with the concerned client / owner of the 
Project / Contract and the concerned Banker of reference provided by us. 

(u) We undertake to hold in confidence all documents and information whether Technical or 
Commercial supplied to us at any time by or on behalf of K-RIDE in connection with this bid 
and without your written authority or as otherwise required by law not to publish or 
otherwise disclose the same. 

(v) If our bid is accepted, we agree to establish our project office in Bangalore. 

(w) We have submitted the Statement of Integrity, Eligibility, Social, and Environmental 
Responsibility signed and abide by the same.  

(x) We understand that this Bid shall be governed by and construed in all respects according to 
the laws for the time being force in India. The courts at Bangalore will have exclusive 
jurisdiction in the matter. 

(y) We undertake that, in competing for (and, if the award is made to us, in executing) the 
above contract, we will strictly observe the laws against fraud and corruption in force in 
India namely “Prevention of Corruption Act 1988”. 

We hereby confirm that this Tender complies with the Tender validity and Earnest money 
deposit required by the Tender documents. 

(z) We confirm and declare that by virtue of our signature below, to the best of knowledge and 
belief that the information provided by us as required in this Bid Document, all supporting 
and explanatory information is truthful and exact. 

 
Name………………………………………………………………………………………………………………………………………
…….......      In the capacity of………………….……………………………………………………………... 

Signed……………………………………………………………………………………………………………………………………
……......................................................................................................................................................................... 

Duly authorized to sign the Bid for and on behalf of ………………………………………………………... 

Date………………………………………………………………………………………………………………………………………
…......... 

(SEAL AND SIGNATURE OF THE BIDDER) 
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Form: PS 2 

 
LETTER OF PRICE BID 

 

Date………………………………………………………  

Invitation for Bid No.………………………………  

 

To, 

……………………………………………………………..  

 

We, the undersigned, declare that:  

(a) We have examined and have no reservations to the Bidding Documents, including Addenda 
issued in accordance with Instructions to Bidders (ITT) 9; 

(b) We offer to execute the Work in conformity with the Bidding Documents;   

(c) We understand that this bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
contract is prepared and executed; and 

(d) We have not made any deviations from the requirement of the bidding document and we 
have also not made any tampering or changes in the bidding documents on which the bid is 
being submitted and if any tampering or changes are detected at any stage, we understand 
the bid will invite summary rejection and forfeiture of bid security/the contract will be 
liable to be terminated along with forfeiture of performance security, even if LOA has been 
issued. 

(e) We understand that you are not bound to accept the lowest evaluated bid or any other bid 
that you may receive. 

Name………………………………………………………………………………………………………………………………………
……...... In the capacity of ……………………………………………………………………………………. 
Signed …………………….………………………………………………………………………………………………….... 
Duly authorized to sign the Bid for and on behalf of……………………………………………………….. 
Date ………….…………………………………………………………..…………………………………………………........ 
Seal ……………………………………………………………………………………………………………........................... 
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Form: PS 3 

FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY BIDDER ALONGWITH THE BID 
 

(To be executed in presence of Public Notary on non-judicial stamp paper of the appropriate value in 
accordance with relevant stamp Act. The stamp paper has to be in the name of the bidder) ** 

I ………. (Name and designation) **……… appointed as the attorney/authorized signatory of 
the bidder (including its constituents), M/s. ________ (hereinafter called the bidder) for the 
purpose of the Bid for the work of _________ as per the bid No._________ of K-RIDE, do hereby 
solemnly affirm and state on behalf of the bidder including its constituents as under: 

*1.That the bidder or any of its constituents has not been Blacklisted/ banned for business 
dealings for all Government Departments or by Ministry of Railways or by K-RIDE at any 
time and/or no such blacklisting is in force as on the deadline for submission of bids. 

*2. That none of the previous contracts of the bidder or any of its constituents had been 
terminated/rescinded for Contractor’s failure of its full Performance Security, by Rail 
Infrastructure Development Company (Karnataka) Ltd. during the period of last 3 years 
before the deadline for submission of bids. 

(Add Proviso of Clause 2, (ITT) suitably, if any Contract was so terminated). 

*3.    The bidder or any of its constituents has not been imposed liquidated damages of 5% or 
more of contract value by any  Government Department or by Ministry of Railways or by K-
RIDE due to delay in the implementation of any previous contract within the period of last 
2 years before the deadline for submission of bid [2 years shall be reckoned from the date on 
which imposed L.D. has exceeded 5% of the contract price] and there are no such accrued 
delay damages which has not been fully recovered before the deadline for submission of 
bids on account of contractor’s request for deferring recovery to maintain cash flow and K-
RIDE has acceded to the same in the interest of the project  and the work under the 
previous contract in question has been completed before the deadline for submission of 
bid, unless imposition of such delay damages has been set aside by the Competent 
Authority. 

4. That the Bidder or any of its constituents is neither Bankrupt/Insolvent nor is in the 
process of winding-up nor is such a case pending before any Court on the deadline of 
submission of the bid. 

*5. That the name of the Bidder or any of its constituents is not on the list of “Poor Performer” 
of any Government Department or by Ministry of Railways or by K-RIDE as on the deadline 
for submission of bid. 

 6. We declare that the bidder or any of its constituents have not either changed their name or 
created a new business entity. Consequent to having been banned business dealings for 
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specified period which is not over or suspended business dealings or having been declared 
as poor performer. 

 7. We declare and certify that balance sheets for last five financial years including that for the 
latest concluded financial year are being submitted. 

                                                OR 

 We declare and certify that balance sheet for the latest concluded financial year has not 
been finalized till date and that is why we are furnishing financial data for last five financial 
years ignoring the latest concluded financial year. 

(# - Delete whichever is not applicable) **. 

8. We declare and certify that we have not made any misleading or false representation in the 
forms, statements and attachments in proof of the qualification requirements. 
 

9. We declare that the information and documents submitted along with the bid by us are 
correct and we are fully responsible for the correctness of the information and documents, 
submitted by us. 

10. We understand that in case we cease to fulfil the requirements of qualifying and eligibility 
criteria at any time after opening of bids and till finalization of bids, it will be our bounden 
duty to inform the Employer of our changed status immediately and in case of our failure to 
do so, our bid shall be rejected and bid security declaration form shall be forfeited. In case 
such failure comes to the notice of Employer at any time after award of the contract, it will 
lead to termination of the contract and forfeiture of Bid or Performance Security. We shall 
also be liable for Banning of Business dealings up to a period of five years. 
 

11. We understand that if the contents of the affidavit are found to be false at any stage during 
bid evaluation, it will lead to rejection of our bid and forfeiture of the bid security. Further, 
we [insert name of the bidder] **_______ and all our constituents understand that we shall be 
liable for banning of business dealings up to a period of five years. 

 
12. We declare and certify that we have not made any misleading or false representation in the 

forms, statements and attachments in proof of the qualification requirements. 

13. We also understand that our offer will be evaluated based on the documents/credentials 
submitted alongwith the offer and same shall be binding upon us. 

14. We declare that the information and the document submitted along with the tender by us are 
correct and we are fully responsible for the correctness of the information and documents, 
submitted by us. 

15. We undersigned that if the certificate regarding Eligibility Criteria submitted by us are found 
to be forged/false or incorrect at any time during process for evaluation of tenders, it shall 
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lead to forfeiture of the tender EMD besides banning of business for five years in K-RIDE. 
Further, we (Insert name of the Tenderer)** ………………. and all our constituents understand 
that our offer shall be summarily rejected. 

16. We also understand that if the certificate submitted by us are found to be false/forged or 
incorrect at any time after the award of contract, it will lead to termination of the contract, 
along with forfeiture of EMD/SD and performance guarantee besides any other action 
provided in the contract including banning of business for five year in K-RIDE. 

 

(SEAL AND SIGNATURE OF THE BIDDER) 

Verification: 

We above named tenderer do hereby solemnly affirm and verify that the contents of our above 
affidavit are true and correct. Nothing has been concealed and no part of it is false. 

(SEAL AND SIGNATURE OF THE BIDDER) 

*Modify the contents wherever necessary, in terms of sub-clause 2 ITT.  
** The contents in Italics are only for guidance purpose and details as appropriate, are to be 

filled in suitably by Bidder. 
Attestation before Magistrate/Public Notary  
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Form – BDF/1 

Deleted 
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Form: JV/Consortium/1 

Deleted 

Form: JV/Consortium/2 

Deleted 

Form: JV/Consortium/3 

Deleted 

Form: JV/Consortium/4 

Deleted 
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Bidders Qualification 

To establish its qualifications to perform the contract in accordance with Section 2                               
(Qualification Information) the Bidder shall provide the information requested in the 
corresponding Information Sheets included hereunder. 

To establish its qualifications to perform the contract in accordance with Section 2(Qualification 
Criteria) the Bidder shall provide the information requested in the corresponding Information Sheets 
included hereunder. 

Form ELI - 1: Bidder’s Information Sheet 

Bidder’s Information 
Bidder’s legal 
name 

 

Bidder’s country of 
constitution 

 

Bidder’s year of 
constitution 

 

Bidder’s legal 
address in country 
of constitution 

 

Bidder’s 
authorized 
representative 

(name, address, 
telephone numbers, 
fax numbers, e-mail 
address) 

 

 

The bidder shall attach copies of the following original documents with the form: 

1. In case of single entity, articles of incorporation or constitution of the legal entity 
named above, in accordance with ITT clause 2. 

 

_____________________ 
SEAL AND SIGNATURE 
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Form ELI - 2: JV/ Consortium Information Sheet 

Deleted 
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Form FIN-1: Financial Situation 

(Each Bidder must fill in this form separately) 

NAME OF BIDDER 

 
Financial Data for Last 5 Years [Indian National Rupees] 

Year 1: Year 2: Year 3: Year 4: Year 5: 

1. Total Assets   
  

 
 
 

2. Current 
Assets 

  
  

 
 
 

3. Total 
Liabilities 

  
  

 
 
 

Current  
Liabilities 

  
  

 
 
 

5. Net Worth  
      [= 1 – 3] 

  
  

 
 
 

6.Working 
Capital  
   [= 2 - 4] 

  
  

 
 
 

7. Profit Before  
    Tax (PBT) 

  
  

 

 
1. The bidder shall attach copies of the following original documents with the form 

Copies of the audited balance sheets, including all related notes, and income statements for 
the last five years, as indicated above, complying with the following conditions. 

i. All such documents reflect the financial situation of the Bidder and not sister or 
parent companies. 

ii. Historic financial statements must be audited by a certified accountant. 
iii. Historic financial statements must be complete, including all notes to the financial 

statements. 
iv. Historic financial statements must correspond to accounting periods already 

completed and audited (no statements for partial periods shall be requested or 
accepted). 

 

2. Contents of this form should be certified by a Statutory Auditor  

i. In the event that the audited accounts for the latest concluded Financial Year are not 
available, the Bidder shall furnish information pertaining to the last five financial years 
after ignoring the latest concluded financial year. In case, the bidder submits audited 
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financial information for the last six or more years, only the figures for the latest five 
years shall be considered for evaluation. 

ii. Financial data for last five financial years has to be submitted by the bidder along with 
audited balance sheets. The financial information of the Bidder must be certified either 
by the Independent Financial Auditor (statutory Auditor) of the company appointed 
under the companies’ Act. 

iii. In case any discrepancy in data is found between the balance sheet and the financial 
information submitted, the data as available in the balance sheet will be considered. 

iv. In case the audited balance sheet of the last financial year is not made available by the 
Bidder, he has to submit an affidavit certifying that 'The Balance Sheet has actually not 
been audited so far'. In such a case the financial data of previous '4' audited financial 
years will be taken into consideration for evaluation. If audited balance sheet of any 
year other than the last financial year is not submitted, then the bid will be considered 
as non-responsive 

v. In case the company’s financial year is from Jan 19 to Dec 19, then it will be considered 
under financial year 2019 - 20 similar procedure will be applicable for other financial 
years also. 

____________________________ 
SEAL AND SIGNATURE OF THE BIDDER 

 

Certified that all figures and facts submitted in this form have been furnished after full 
consideration of all observations/notes in Auditor’s reports. 

______________________ 

(Signature of Statutory Auditor ) 

Name of Statutory Auditor : ______________ 

Registration No: ______________ 

______________________ 

 (Seal) 
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Form FIN-2: Annual Turnover for the last 5 years 

Each Bidder must fill in this form separately: 
 

NAME OF BIDDER:  

Sl.No. Year 
Annual 

Turnover 
Multiplying 

factor 
Updated Annual 

turnover 
INR INR INR 

1 
2017-
2018 

  1.22   

2 
2018-
2019 

  1.16   

3 
2019-
2020 

  1.10   

4 
2020-
2021 

  1.05   

5 
2021-
2022 

 1.00  

 

1. The information supplied shall be substantiated by data in the audited balance sheets and 
profit and loss accounts for the relevant years and submitted as attachments to form Fin-1 in 
respect of the bidder or all partners constituting the bidder.  

2. Contents of this form should be certified by a Statutory Auditor. 
3. In the event that the audited accounts for the latest Financial Year are not available, the 

Bidder shall furnish information pertaining to last three financial years after ignoring the 
latest financial year. In case the bidder submits audited financial information for the last four 
or more years, only the figures for the latest three years shall be considered for evaluation. 
 

___________________ 
SEAL AND SIGNATURE  
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Form FIN-3: Current Contract Commitments / Works in Progress 

 

Bidders should provide information on their current commitments on all contract that have 
been awarded, or which a letter of intent or acceptance has been received, or for contracts 
approaching completion, but for which an unqualified, full completion certificate has yet to be 
issued. 

 

Contract Commitments 

Sl.
No. 

Description 
of work 

Contract 
No. & 
date 

Name & 
address of 
Employer, 
Tel./Fax/ 

Email 

Value 
of Con-
tract in 

INR 

Stipulated 
Period of 

completion 

Value of 
Balance 

work 

Anticipated 
date of 

Completion 

1        

2        

3        

4        

5        

Total   

 
 

1. For calculation of ‘Updated contract value” in column 5 above, assume inflation as per 
multiplying Factors given in FIN-2. 

2. Bidder should provide information on their current commitments or all contracts that have 
been awarded or for which a letter of intent or acceptance has been received or for contracts 
approaching completion but for which a completion certificate is yet to be issued. 

3. Total Equivalent INR should be calculated using the selling exchange rate of Reserve Bank of 
India as on 28th day prior to the last date of submission of bids. In case publication is not 
available on 28th day, previous working day published exchange rate shall be considered for 
evaluation. 

Note:  Enclose Certificate(s) from Engineer(s) Incharge (not below the rank of Executive 
Engineer) for Value of outstanding work. In case it is not feasible to furnish certificate from all 
the units the bidder should record the following certificate on Fin 3:  
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"Certified that current commitments on all the contracts that have been awarded or for which a 
letter of intent or acceptance has been received or for the works in progress or the works 
approaching   completion, value of outstanding work has been indicated in the above table 
correctly. It is further certified that if later on the employer discovers that information provided 
in the table is incorrect then the employer will treat our bid invalid and it will be liable for 
rejection"                                  

____________________ 
SEAL AND SIGNATURE  
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FORM No. 1 

Deleted 
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FORM No. 2 

CHECKLIST FOR CLAUSES PERTAINING TO SUMMARYREJECTION OF BID 

 
We, the undersigned, declare that we have read and understood the content of ITT clauses 
section:2 mentioned below. We also understand that our bid shall be summarily rejected in 
case we fail to comply the requirements of under mentioned clauses: 

 

  
 

 

 

SEAL AND SIGNATURE OF THE BIDDER 

  

Section No. Clause No. Reason for Summary Rejection 

2 2.5 Non-submission of Affidavit- (Form PS-3) 

2 11.5 & 22 Non-submission of immediate information to the Employer in case 
Bidder ceasesto fulfill eligibility in terms of ITT clause 2 

2 11.5 Quoting more than one rate (or) percentage for any schedule in 
Section - 9 

2 13 Bid not accompanied with Earnest Money Deposit 

2 14 Bid not accompanied with power of attorney/General power of 
Attorney to sign on behalf of the bidders 

9 Table - 1 The bidder shall not quote the rates less than the rates shown in 
column – 2 of Table in Section – 9. 
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Form 3 C1 

 
FORMAT FOR CERTIFICATE TO BE SUBMITTED BY BIDDER ALONGWITH THE BID 

(On the letter head of the Firm) 
 

We/I, ______________, having registered office at _____________ dohereby certify that “I have read 
the clause regarding restrictions on procurement from a bidder of a country which shares a 
land border with India; I certify that this bidder is not from such country or, if from such a 
country, has been registered with the Competent Authority. I hereby certify that this bidder 
fulfils all requirements in this regard and is eligible to be considered. (Where applicable, 
evidence of valid registration by the competent Authority shall be attached.)”  

Dated this _____ day of ______, 2022 

 
For- ________________________________________ 
 
Authorized Signatory Signature ______    
 
Full Name:    ___________________________ 
 
Place: _______________________________________ 
 

 

 

(SEAL AND SIGNATURE OF THE BIDDER) 
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Form: 3 C 2 

FORMAT FOR CERTIFICATE TO BE SUBMITTED BY 
BIDDER ALONGWITH THE BID FOR SUB CONTRACTING 

(On the letter head of the Firm) 

 

We/I,______________, having registered office at _____________ dohereby certify that “I have 
read the clause regarding restrictions on procurement from a bidder of a country which 
shares a land border with India and on sub-contracting to contractors from such 
countries; I certify that this bidder is not from such a country or, if from such a country, 
has been registered with the competent Authority and will not sub-contractor any work 
to a contractor from such countries unless such contractor is registered with the 
competent Authority. I hereby certify that his bidder fulfils all requirements in this 
regard and is eligible to be considered. (Where applicable, evidence of valid registration 
the Competent Authority shall be attached.)”  

Dated this _____ day of ______, 2022 

For- ________________________________________ 
 
Authorized Signatory Signature ______    
 
Full Name:    ___________________________ 
 
Place: _______________________________________ 
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Form 5 

Deleted 

Form 6 

Deleted 
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FORM No. CL - 2 

UNDERTAKING FROM SPECIALIST SUB-CONTRACTOR 
(Refer Clause ofEQC) 

(On the Letterhead of specialist sub-contractor) 
 

I/We,…………………………………………………………………(Legal Name of Specialist 
Subcontractor) hereby confirm that we are associating with ………….(Legal name of the 
bidder) for the work of ………………………………...(Name of work as stated in Invitation for 
Bids  {IFB}), for the key activity stated in clause 3.2 ( c) of ITT (if applicable). 

I/We hereby undertake that in case M/s……………………(Legal name of the bidder) are 
awarded the work of ………………………………...(Name of work as stated in Invitation for 
Bids  {IFB}),the key activity stated in clause 3.2 (c ) of ITT shall be undertaken by us as 
per bid conditions (if applicable). 

 
    STAMP & SIGNATURE OF AUTHORISED                                                                                       

SIGNATORY OF SPECIALIST SUB CONTRACTOR  
 

STAMP & SIGNATURE OF AUTHORISED   
SIGNATORY OF BIDDER  
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Form CL - 3 

 
Availability of Financial Resources 

(Section-2, ITT clause3.3 (b)) 
 

Bidders must demonstrate sufficient financial resources, comprising of Working Capital 
supplemented by credit line statements or overdraft facilities to meet the Bidder’s 
financial requirements for 

a) its current contract commitments, and  
b) the subject contract. 

 

Financial Resources 
No. Source of financing Amount (equivalent) 

1 Working Capital   
2 Credit Line   

Total Available Financial Resources  
 

aTo be considered, Credit Line must be substantiated by a letter from the bank issuing the 
line of credit, specific for the subject contract, as prescribed. Any letter or document not 
complying with this requirement shall not be considered as supplementary financial 
resources. 

Note: 

In case the financial statement data is other than Indian Rupees, the equivalent Indian 
Rupees with the exchange rates as defined in the Section-2, ITT. 
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      Form No. CL- 4 

Evidence of Availability of Credit Line Financial Resources 
(Section-2 ITT, Clause:3(b)) 

[Each Bidder must fill out this form to demonstrate financial resources comprising credit 
line statements or overdraft facilities.] 

Project Name: 
Bidding Package Name and Identification Number: …… (to be filled in as indicated in ITT 
1) … 

 
 

BANK CERTIFICATE 
This is to certify that M/s ...................... is a reputed company with a good financial 
standing. 

If the contract for the work, namely...................... is awarded to the above firm, we shall be 
able to provide overdraft / credit facilities to the extent of Rs ...................... to meet their 
working capital requirements for executing the above contract. 

 

___Sd.___ 

Name of Bank: __________ 

Senior Bank Manager_____________ 

Address of the Bank_______________ 

-----------------------------------------------------------------------------------------------------------------
- 

 

 

 

 

 

 

 



  

K RIDE                                              Manpower Services                                          75 
 

 
 

Form EXP-1 
 

WORK EXPERIENCE CERTIFICATE 
To whom so ever it may concern 

(Issued for the purpose of Quoting in K-RIDE tenders) 

 

M/s/Sri ………………………………….. (Name and address of the contractor) is a working contractor 
of this unit and was awarded the following work. The relevant details of the work are as under: 
- 

 

Sl.No Description  Details 

1 Name of work  

2 Acceptance Letter No and Date  

3 Agreement Number, date and name of the agency  

4 Agreement value in Rupees (in words and figures)  

5 Due date of completion  

6 Actual date of completion of work  

7 Value of Final Bill if passed (in words)  

8 Work completed but Final measurements not 
recorded. 
a) Amount paid so far as in CC bill No. 

 

9 Work completed. Final measurements recorded 
with negative variation  
a) Amount so far paid as in CC bill No. 

 

10 Work completed. If Final measurements recorded 
with Positive variation which is not sanctioned 
yet. 

 Original agreement value of Last sanctioned 
agreement value whichever is lower. 

 

11 Scope of work (Broad category of works i.e., the 
name of the work in the agreement on which work 
is 

 

12 Details of values of major components/ works 
executed in the completed work. 
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Note: 
The Certificate to satisfy similar work should be signed by an officer not lower than 
JAG officer in Railways and Executive Engineer rank or equivalent grade in other 
department of Govt. of India/State Government/PSUs of Government of India / State 
Undertaking and Competent Authority of Public Listed Company. 
 

 

Signature:.................................................. 

Name of officer........................................... 

Designation:  ............................................. 

Address:    ................................................. 

Office seal:   .............................................. 
Phone/FAX No.:  ....................................... 

Date : ………………………………………... 

 

 

 

 

 

--00--00--00-- 
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INDEX 
 

SL. NO. 
TITLE FORM 

NUMBER 
PAGE NO. 

1 LETTER OF ACCEPTANCE FORM-1 81 

2 
ISSUE OF NOTICE TO PROCEED WITH 
THE WORK 

FORM-2 82 

3 AGREEMENT FORM FORM-3 83 
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FORM OF TENDER (DELETED) 
 

Please refer Form PS-1 of Section 3: Qualification Information/Bidding Forms. 
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FORM-1 

 

LETTER OF ACCEPTANCE 
 (Letter head paper of the Employer) 
 
 
 ________________________[date] 
 
To:   ___________________________ ____________________[name and address of the Contractor] 
 
Dear Sirs, 
 
This is to notify you that your Tender dated ____________ for execution of the “Providing 
skilled manpower to K RIDE for office/ field work”.Tender No: K-RIDE/Gen./03/2022 
dated 09.04.2022 for the Contract Price of Rupees_____________.(_________________[amount in 
words and figures], as corrected and modified in accordance with the Instructions to 
Tenderers is hereby accepted by our Agency. 

You are hereby requested to furnish Security deposit (Performance Security) plus 
additional security for unbalanced tenders in accordance with of Clause 25.5 of ITT, in 
the form detailed in Clause 29.1 of ITT and clause 43 of the conditions of contract for an 
amount of Rs.—————( As defined in contract data) within 20 days of the receipt of 
this letter of acceptance valid up to 30 days from the date of expiry of Defects Liability 
Period i.e. up to ............ and sign the contract. 
 
 
 

       Yours faithfully, 
 
 
      Authorized Signature 
 

    Name and Title of Signatory 

    Name of Agency. 
 
 
 
 
 
 
 
 

s 
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FORM-2 

ISSUE OF NOTICE TO PROCEED WITH THE WORK 
 (Letter head of the Employer) 
 
 ————— (Date) 
To 
 
—————————————— (name and address of the Contractor) 
 
—————————————— 
 
—————————————— 
 
Dear Sirs: 
 

With reference to LOA, for the work of “Providing skilled manpower to K RIDE for 
office/ field work”. A Tender Price of Rs. ——————, you are hereby instructed to 
proceed with the execution of the said works in accordance with the contract 
documents. 
 

                                                                                          Yours faithfully, 
  

 
(Signature, name and title of signatory 

authorized to sign on behalf of Employer) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



Sec – 4: Forms of Tender 
 

K RIDE                                                          Manpower Services                                                83 
 

 
 
 

 

 

FORM-3 

 

AGREEMENT FORM 
 

Agreement 
 
This agreement, made the ___________________day of ______________20_______, 
between__________________________________________________________________________________________________
__________________ (Name and Address of Employer) (herein after called “the Employer”) of the 
one part and ____________________________________________________________________________________[name 
and address of contractor] (herein after called “the Contractor”) of the other part. 
 
Whereas the Employer is desirous that the Contractor execute, “Providing skilled manpower 
to K RIDE for office/ field work”. Tender No: K-RIDE/Gen./03/2022 dated 09.04.2022 (herein 
after called “The Works”) and the Employer has accepted the Tender by the Contractor for the 
execution and completion of such Works and the remedying of any defects therein at a 
contract price of Rupees............................... 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to, and 
they shall be deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy any defects therein in conformity in all aspects with 
the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying the defects wherein the Contract Price or 
such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as part of 
this Agreement, viz: 

 i) Letter of Acceptance; 
 ii) Notice to proceed with the works; 
 iii) Contractor’s Tender; 
 iv) Contract Data; 
 v) Conditions of contract (including Special Conditions of Contract and Particular 

Condition of Contract) 
 vi) Specifications; 
 vii) Drawings; 
 viii) Bill of Quantities; and 



Sec – 4: Forms of Tender 
 

K RIDE                                                          Manpower Services                                                84 
 

 
 
 

 ix) Any other document listed in the Contract Data as forming part of the contract. 
 
 
 
 
In witness whereof the parties thereto have caused this Agreement to be executed the day and 
year first before written. 
 
The Common Seal of  ___________________________________________________________ 
was hereunto affixed in the presence of: 
Signed, Sealed and Delivered by the said ___________________________________________________ 
_________________________________________________________________________________ 
in the presence of: 
Binding Signature of Employer
 _______________________________________________________ 
Binding Signature of Contractor
 _____________________________________________________ 
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CONDITIONS OF CONTRACT 

Table of Contents 
 

Sl. No. DESCRIPTION page no 
 A. GENERAL  
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7.  SUB-CONTRACTING 90 
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10.  EMPLOYER’S & CONTRACTOR’S RISKS 91 
11.  EMPLOYER’S RISKS 91 
12.  CONTRACTOR’S RISKS 92 
13.  INSURANCE 92 
14.  SITE INVESTIGATION REPORTS 93 
15.  QUERIES ABOUT THE CONTRACT DATA 93 
16.  CONTRACTOR TO CONSTRUCT THE WORKS 93 
17.  THE WORKS TO BE COMPLETED BY THE INTENDED 93 
18.  APPROVALS BY THE EMPLOYER 93 
19.  SAFETY 93 
20.  DISCOVERIES 93 
21.  POSSESSION OF THE SITE 94 
22.  ACCESS TO SITE 94 
23.  INSTRUCTIONS 94 
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 B.  TIME CONTROL  
25.  PROGRAM 95 
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27.  DELAYS ORDERED BY THE EMPLOYER 95 
28.  MANAGEMENT MEETINGS 95 

 C. QUALITY CONTROL  
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31.  CORRECTION OF DEFECTS 96 
32.  UNCORRECTED DEFECTS 96 

 D.  COST CONTROL  
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37.  PAYMENTS 99 



SECTION – 5: CC 

 

K RIDE                                                    Manpower Services                                            87 

 

 

 

 

 

38.  COMPENSATION EVENTS 99 
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CONDITIONS OF CONTRACT 
 

A. GENERAL 

1. DEFINITIONS 

1.1 Terms which are defined in the Contract Data are not also defined in the 
Conditions of Contract but keep their defined meanings. Bold letters are used to 
identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the 
Tender. 

 Compensation Events are those defined in Clause 38 hereunder. 

 The Completion Date is the date of completion of the Works as certified by the 
Employer in accordance with Sub Clause 46.1. 

 The Contract is the contract between the Employer and the Contractor to 
execute, complete and maintain the Works. It consists of the documents listed in 
Clause 2.2 below. 

 The Contract Data defines the documents and other information which 
comprise the Contract. 

 The Contractor is a person or corporate body or Joint Venture whose Tender to 
carry out the Works has been accepted by the Employer. 

 The Contractor's Tender is the completed Tender document submitted by the 
Contractor to the Employer. 

 The Contract Price is the price stated in the Letter of Acceptance and thereafter 
as adjusted in accordance with the provisions of the Contract. 

 Days are calendar days; months are calendar months. 

 A Defect is any part of the Works not completed in accordance with the Contract. 

 The Defects liability period is the period named in the Contract Data and 
calculated from the Completion Date. 

 The Employer is the party who will employ the Contractor to carry out the 
Works. 

 Equipment is the Contractor's machinery and vehicles brought temporarily to 
the Site to construct the Works. 

 The Initial Contract price is the Contract Price listed in the Employer's Letter of 
Acceptance. 
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 The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified 
in the Contract Data. The Intended Completion Date may be revised only by the 
Employer by issuing an extension of time. 

 ‘Joint Venture’ means an ad hoc association of firms that pool their resources 
and skills to undertake a large or complex contract in the role of “Contractor,” 
with all firms (partners in the JV) being legally liable, jointly and severally, for 
the execution of the Contract in the event of a partner’s withdrawal. 

 Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 

 Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function. 

 The Site is the area defined as such in the Contract Data. 

 Specification means the Specification of the Works included in the Contract and 
any modification or addition made or approved by the Employer. 

 The Start Date is given in the Contract Data. It is the date when the Contractor 
shall commence execution of the works. It does not necessarily coincide with any 
of the Site Possession Dates. 

A Subcontractor is a person or corporate body who has a Contract 
with the Contractor to carry out a part of the work in the Contract 
which includes work on the Site. 

 A Variation is an instruction given by the Employer which varies the Works. 

 The Works are what the Contract requires the Contractor to construct, install, 
and turn over to the Employer, as defined in the Contract Data. 

 

2. INTERPRETATION 
 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Employer will provide instructions 
clarifying queries about the Conditions of Contract. 

2.2  The documents forming the Contract shall be interpreted in the following order 
of priority: 

  (1) Agreement 
  (2) Letter of Acceptance, notice to proceed with the works 
  (3) Contractor’s Tender 
  (4) Contract Data 
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  (5) Conditions of Contract 
  (6) Specifications 
  (7) Drawings 
  (8) Bill of quantities and 

  (9) any other document listed in the Contract Data as forming part of the 
Contract. 

 
 

 3. LAW GOVERNING CONTRACT 
 
3.1 The law governing the Contract is the Laws of India supplanted by the Karnataka 

Local Acts. 
 
 
4. EMPLOYER'S DECISIONS 
 
4.1 Except where otherwise specifically stated, the Employer will decide contractual 

matters between the Employer and the Contractor. 
 
 
5. DELEGATION 
 
5.1  The Employer may delegate any of his duties and responsibilities to other people 

after notifying the Contractor and may cancel any delegation after notifying the 
Contractor. 

 
 
6.  COMMUNICATIONS 
 
6.1  Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act). 

 
 
7. SUBCONTRACTING:  

 
7.1  The Contractor may subcontract with the approval of the Employer but may not 

assign the Contract without the approval of the Employer in writing. 
Subcontracting does not alter the Contractor's obligations. 

 

8. OTHER CONTRACTORS 
 
8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Employer. 
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9. PERSONNEL 
 
9.1       The Contractor shall employ the technical personnel (of number and 

qualifications) as may be stipulated by K-RIDE from time to time during the 
execution of the work. The technical staff so employed shall be available at site as 
may be stipulated by the Employer.  

9.2       If the Employer asks the Contractor to remove a person who is a member of the 
Contractor’s staff or his work force stating the reasons, the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract. 
 

 
10.   EMPLOYER’S AND CONTRACTOR'S RISKS 
 
10.1 The Employer carries the risks which this Contract states are Employer’s risks, 

and the Contractor carries the risks which this Contract states are Contractor’s 
risks. 

 
 
11.   EMPLOYER'S RISKS 
 
11.1    The Employer is responsible for the excepted risks which are: 

(a)  Rebellion, riot commotion or disorder unless solely restricted to employees of 
the Contractor or his Sub Contractors arising from the conduct of the Works; or  

(b)  a cause due solely to the design of the Works, other than the Contractor’s 
design; or 

(i) could not have reasonably foreseen; or 

(ii) could reasonably have foreseen, but against which he could not 
reasonably have taken at least one of the following measures; 

(A)  prevent loss or damage to physical property from occurring by taking 
appropriate measures or 

(B)  insure against such loss or damage 

 
 
12.  CONTRACTOR’S RISKS 
 
12.1 All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract 
other than the excepted risks are the responsibility of the Contractor. 
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13. INSURANCE: 
 
13.1 The Contractor shall prior to commencing the works, effect and thereafter 

maintain insurances, in the joint names of the Employer and the Contractor, 
(cover from the first working day after the Start Date to the end of Defects 
Liability Period), in the amounts stated in the Contract Data: 

(a) for loss of or damage to the Works, Plants and Materials and the Contractor’s 
equipment; 

(b) for liability of both Parties for loss, damage, death and injury to third parties 
or their property arising out of the Contractor’s performance of the Contract 
including the Contractor’s liability for damage to the Employer’s property 
other than the Works and 

(c) for liability of both Parties and of any Employer’s representative for death 
and injury to the Contractor’s personnel except to the extent that liability 
arises from the negligence of the Employer, any Employer’s representative or 
their Employees. 

 
13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Employer for his approval before the Start Date. All such insurance shall provide 
for compensation to be payable to rectify the loss or damage incurred. All 
payments received from insurers relating to loss or damage shall be held jointly 
by the Parties and used for the repair of the loss or damage or as compensation 
for loss or damage that is not to be repaired. 

13.3 If the Contractor fails to effect or keep in force any of the insurances referred to 
in the previous sub-clauses or fails to provide satisfactory evidence, policies or 
receipts, the Employer may without prejudice to any other right or remedy, 
effect insurance for the cover relevant to such default and pay the premiums due 
and recover the same as a deduction from any other monies due to the 
Contractor. If no payments is due, the payment of the premiums shall be a debt 
due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval 
of the Employer. 

13.5 Both Parties shall comply with any conditions of the insurance policies. 
 
 
14.  SITE INVESTIGATION REPORTS: 
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14.1 The Contractor, in preparing the tender, shall rely on any site investigation 
reports referred to in the Contract data, supplemented by any information 
available to the Tenderer. 

 
 
15.   QUERIES ABOUT THE CONTRACT DATA 
 
15.1 The Employer will clarify queries on the Contract Data. 
 
 
16.   CONTRACTOR TO CONSTRUCT THE WORKS 
 
16.1 The Contractor shall construct the Works in accordance with the Specification 

and Drawings. 
 
 
17.   THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION DATE 
 
17.1 The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the program submitted by the 
Contractor, as updated with the approval of the Employer, and complete them by 
the Intended Completion Date. 

 
 
18.  APPROVAL BY THE EMPLOYER: 
 
18.1 The Contractor shall submit Specification and drawings showing the proposed 

Temporary Works to the Employer, who is to approve them if they comply with 
the Specifications and Drawings. 

18.2 The Contractor shall be responsible for the design of Temporary Works 

18.3 The Employer’s approval shall not alter the Contractor’s responsibility for design 
of the Temporary Works. 

18.4 The Contractor shall obtain approval of third parties to design of the temporary 
Works where required. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Employer before their 
use. 

 

19.   SAFETY 
 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
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20 DISCOVERIES 
 
20.1    Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer. The Contractor is to 
notify the Employer of such discoveries and carry out the Employer's 
instructions for dealing with them. 

 
 
21 POSSESSION OF THE SITE 
 
21.1The Employer shall give possession of all parts of the Site to the Contractor 

progressively, If possession of a part is not given by the date stated in the 
Contract Data the Employer is deemed to have delayed the start of the relevant 
activities and this will be compensation event.  

 

22 ACCESS TO THE SITE 
 

22.1 The Contractor shall allow the Employer and any person authorized by the 
Employer access to the Site, to any place where work in connection with the 
Contract is being carried out or is intended to be carried out and to any place where 
materials or plant are being manufactured / fabricated / assembled for the works. 
 

 
23  INSTRUCTIONS 
 
23.1 The Contractor shall carry out all instructions of the Employer which comply 

with the applicable laws where the Site is located. 
 

24  PROCEDURE FOR RESOLUTION OF DISPUTES: 
  
24.1If the Contractor is not satisfied with the decision taken by the Employer, the 

dispute shall be referred by either party to Arbitration within 30 days of the 
notification of the Employer’sdecision. 

 
24.2 If neither party refers the dispute to Arbitration within the above 30 days, the 

Employer’sdecision will be final andbinding. 

24.3 The Arbitration shall be conducted in accordance with the arbitration procedure 
stated in the Special Conditions ofContract. 
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B.  TIME CONTROL 
 
25. PROGRAM 
 
25.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Employer for approval a Program showing the general methods, arrangements, 
order, and timing for all the activities in the Works. 

25.2 The Employer's approval of the Program shall not alter the Contractor's 
obligations. The Contractor may revise the Program and submit it to the 
Employer again at any time. A revised Program is to show the effect of Variations 
and Compensation Events. 

 
 
26. EXTENSION OF THE INTENDED COMPLETION DATE 
 
26.1 The Employer shall extend the Intended Completion Date if a Compensation 

Event occurs or a Variation is issued which makes it impossible for Completion 
to be achieved by the Intended Completion Date. 

26.2 The Employer shall decide whether and by how much to extend the Intended 
Completion Date within 21 days of the Contractor asking the Employer for a 
decision upon the effect of a Compensation Event or Variation and submitting 
full supporting information. 

 
 
27. DELAYS ORDERED BY THE EMPLOYER 
 
27.1 The Employer may instruct the Contractor to delay the start or progress of any 

activity within the Works. 
 
 
28. MANAGEMENT MEETINGS 
 
28.1 The Employer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the progress achieved and 
the plans for remaining work. 

28.2 The responsibility of the parties for actions to be taken is to be decided by the 
Employer either at the management meeting or after the management meeting 
and stated in writing to be distributed to all who attended the meeting. 
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 C.  QUALITY CONTROL 
 
29.   IDENTIFYING DEFECTS 
 
29.1 The Employer shall check the Contractor's work and notify the Contractor of any 

Defects that are found. Such checking shall not affect the Contractor's 
responsibilities. The Employer may instruct the Contractor to search for a Defect 
and to uncover and test any work that the Employer considers may have a 
Defect. 

 
 
30. TESTS 
 
30.1 If the Employer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it 
does, the Contractor shall pay for the test and any samples. If there is no Defect 
the test shall be a Compensation Event.  

 
 
31. CORRECTION OF DEFECTS 
 
31.1 The Employer shall give notice to the Contractor of any Defects before the end of 

the Defects Liability Period, which begins at Completion and is defined in the 
Contract Data. The Defects Liability Period shall be extended for as long as 
Defects remain to be corrected. 

31.2 Every time notice of a Defect is given, the Contractor shall correct the notified 
Defect within the length of time specified by the Employer’s notice. 

 
 
32. UNCORRECTED DEFECTS 
 
32.1 If the Contractor has not corrected a Defect within the time specified in the 

Employer’s notice, the Employer will assess the cost of having the Defect 
corrected, and the Contractor will pay this amount. 
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D. COST CONTROL 
 

33.   BILL OF QUANTITIES (BOQ) 
 
33.1 The BOQ shall contain items for the construction, installation, testing, and 

commissioning work to be done by the Contractor. 

33.2 The BOQ is used to calculate the Contract Price. The Contractor is paid for the 
quantity of the work done at the rate in the BOQ for each item. 

 
 
34.   VARIATIONS 
 
34.1 The Employer shall have power to order the Contractor to do any or all of the 

following as considered necessary or advisable during the progress of the work 
by him 

(a) Increase or decrease of any item of work included in the Bill of Quantities 
(BOQ); 

(b) Omit any item of work; 

(c) Change the character or quality or kind of any item of work; 

(d) Change the levels, lines, positions and dimensions of any part of the work; 

(e) Execute additional items of work of any kind necessary for the completion of 
the works; and 

(f) Change in any specified sequence, methods or timing of construction of any 
part of the work. 

34.2 The Contractor shall be bound to carry out the work in accordance with any 
instructions in this connection, which may be given to him in writing by the 
Employer and such alteration shall not vitiate or invalidate the contract. 

34.3 Variations shall not be made by the Contractor without an order in writing by the 
Employer, provided that no order in writing shall be required for increase or 
decrease in the quantity of an item appearing in the BOQ so long as the work 
executed conforms to the approved drawings. 

34.4 The Contractor shall promptly request in writing to the Employer to confirm 
verbal orders and the officer issuing oral instructions shall confirm it in writing 
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within 30 days of request, failing which the work shall be carried out as through 
there is no variation. In case variation is approved it shall be accompanied with 
BOQ, failing which the contractor shall be responsible for deviation if any.  

 

 

35.   PAYMENTS FOR VARIATIONS  
 
35.1 Payment for increase in the quantities of an item in the BOQ up to 25% of that 

provided in the Bill of Quantities shall be made at the rates quoted by 
theContractor. 

35.2 For quantities in excess of 125% of the tendered quantity of an item as given in 
the BOQ, the Contractor shall be paid at the rate entered in or derived from in the 
Schedule of Rates (applicable for the area of the work and current at the time of 
award of contract) plus or minus the overall percentage of the original tendered 
rates over the current Schedule of Rates prevalent at the time of award of 
contract. 

35.3  If there is no rate for the additional, substituted or altered item of the work in the 
BOQ, efforts would be made to derive the rates from those given in the BOQ or 
the Schedule of Rates (applicable for the area of the work and current at the time 
of award of contract) and if found feasible the payment would be made at the 
derived rate for the item plus or minus the overall percentage of the original 
tendered rates over the current Schedule of Rates prevalent at the time of award 
ofcontract. 
 

35.4 If the rates for additional, substituted or altered item of work cannot be 
determined either as at 35.1 or 35.2 or 35.3 above, the Contractor shall be 
requested to submit his quotation for the items supported by analysis of the rate 
or rates claimed, within 7 days. 
 

35.5 If the Contractor's quotation is determined unreasonable, the Employer may 
order the Variation and make a change to the Contract Price which shall be based 
on Employer’s own forecast of the effects of the Variation on the 
Contractor'scosts. 
 

35.6 If the Employer decides that the urgency of varying the work would prevent a 
quotation being given and considered without delaying the work, no quotation 
shall be given and the Variation shall be treated as a Compensation Event. 
 

35.7 Under no circumstances the Contractor shall suspend the work on the plea of 
non-settlement of rates for items falling under thisClause. 

 
 
36.   SUBMISSION OF BILLS FOR PAYMENT 
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36.1 The Contractor shall submit to the Employer monthly bills of the value of the 
work completed less the cumulative amount paid previously. 

36.2 The Employer shall check the Contractor's bill and determine the value of the 
work executed which shall comprise of (i) value of the quantities of the items in 
the BOQ completed and (ii) valuation of Variations and Compensation Events.  

36.3 The Employer may exclude any item paid in a previous bill or reduce the 
proportion of any item previously paid in the light of later information. 

 
 
37.   PAYMENTS 
 
37.1 Payments shall be adjusted for deductions for advance payments other than 

recoveries in terms of contract and taxes, at source as applicable under law. The 
Employer shall pay the Contractor within 60 days of submission of bill. The 
Contractor shall be liable to pay liquidated damages for shortfall in progress.  

 
37.2 Items of the Works for which no rate or price has been entered in will not be 

paid for by the Employer and shall be deemed covered by other rates and prices 
in the Contract. 

 
 
38.   COMPENSATION EVENTS:  
 
38.1 The following are Compensation Events unless they are caused by the 

Contractor: 
 

(a) The Employer instructs the Contractor to uncover or to carry out 
additional tests upon work which is then found to have noDefects. 

(b) The Employer gives an instruction for dealing with an unforeseen 
condition, caused by the Employer, or additional work required for safety 
or otherreasons. 

(c) The effect on the Contractor of any of the Employer’sRisks. 
(d) Other Compensation Events listed in the Contract Data or mentioned in 

theContract. 

38.2  If a Compensation Event would cause additional cost or would prevent the work 
being completed before the Intended Completion Date, the Contract Price shall 
be increased and/or the Intended Completion Date is extended. The Employer 
shall decide whether and by how much the Contract Price shall be increased and 
whether and by how much the Intended Completion Date shall be extended.  

 
38.3  As soon as information demonstrating the effect of each Compensation event 

upon the Contractor's forecast cost has been provided by the Contractor, it is to 
be assessed by the Employer and the Contract Price shall be adjusted 
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accordingly. If the Contractor's forecast is deemed unreasonable, the Employer 
shall adjust the Contract Price based on Employer’s own forecast. The Employer 
will assume that the Contractor will react competently and promptly to the 
event.  

 
38.4  The Contractor shall not be entitled to compensation to the extent that the 

Employer's interests are adversely affected by the Contractor not having given 
early warning or not having cooperated with the Employer. 

 
 
39.  TAX 
 
39.1  The rates quoted by the Contractor shall be deemed to be inclusive of the 

sales,GST and other taxes that the Contractor will have to pay for the 
performance of this Contract.  The Employer will perform such duties in regard 
to the deduction of such taxes at source as per applicable law. 

 
 
40. PRICE ADJUSTMENT: 
 

CHANGE IN COSTS - PRICE ADJUSTMENT 
PRICE ADJUSTMENT CLAUSE FOR WORKS CONTRACTS 

 
Contract price shall be adjusted for increase or decrease in rates and prices of 
labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given here under. 
 
(a) The price Adjustment shall apply for the work done from the date of 
commencement up to the end of original period of completion and shall not 
apply to work carried out beyond the stipulated period of completion for reasons 
attributable to the Contractor. 
 
(b) The Price adjustment shall be determined during each quarter from the 
formula given in contract data. 
 
(c) Following expression and meanings are assigned to the work done during the 
quarter: 
 
R - Total value of work done during the quarter. It would include the amount of 
secured advance for materials paid for (if any) during the quarter, less the 
amount of the secured advance recovered during the quarter. It will exclude 
value for works executed under variations for which price adjustment (if any) 
will be worked out separately based on the terms mutually agreed. 
 

(e) To the extent that full compensation for any rise or fall in costs to the 
contractor is not covered by the provisions of this or other Clauses in 
the Contract, the unit rates included in the contract shall be deemed 
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to include amounts to cover the contingency of such other rise or fall 
in costs. 
 

 
41. LIQUIDATED DAMAGES 

41.1  The Contractor shall pay liquidated damages to the Employer at the rate per day 
stated in the Contract Data for each day that the Completion Date is later than the 
Intended Completion Date (for the whole of the works or the milestone as stated 
in the Contract Data).  The total amount of liquidated damages shall not exceed 
the amount defined in the Contract Data. The Employer may deduct liquidated 
damages from payments due to the Contractor. Payment of liquidated damages 
does not affect the Contractor's liabilities. 

41.2  If the Intended Completion Date is extended after liquidated damages have been 
paid, the Employer shall correct any overpayment of liquidated damages by the 
Contractor by adjusting the next payment of bill.  

 
42.   ADVANCE PAYMENTS:  

42.1 The Employer shall make payment to the Contractor of the amounts stated in the 
Contract Data by the date stated in the Contract Data, against provision by the 
Contractor of an unconditional bank guarantee in a form acceptable to the 
Employer issued by a Nationalized/Scheduled Bank in amounts equal to the 
advance payment. The guarantee shall remain effective until the advance 
payment has been repaid, but the amount of the guarantee shall be progressively 
reduced by the amounts repaid by the Contractor. The advance payments shall 
be repaid with prevailing bank interest.  

42.2 The Contractor is to use the advance payment only to pay for Mobilization expenses 
required specifically for execution of the Works. The Contractor shall 
demonstrate that advance payment has been used in this way by supplying 
copies of invoices or other documents to the Employer 

42.3 The advance payment shall be repaid by deducting proportionate amounts from 
payments otherwise due to the Contractor, following the schedule of completed 
percentages of the Works on a payment basis. No account shall be taken of the 
advance payment or its repayment in assessing valuation of the work done, 
variations, price adjustments, compensation events or liquidated damages 

 
 
43.  SECURITIES: 
 
43.1 The Performance Security (including additional security for unbalanced tenders) 

shall be provided to the Employer no later than the date specified in the Letter of 
Acceptance and shall be issued in an amount and form and type of instrument 
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acceptable to the Employer. The Performance Security as indicated in the 
contract data shall be valid until a date 30 days from the date of expiry of Defects 
Liability Period and the additional security for unbalanced tenders shall be valid 
until a date 30 days from the date of issue of the certificate of completion. 
 
 
 
 
 
 

44. COST OF REPAIRS: 
 
44.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction periods shall be 
remedied by the Contractor at the Contractor's cost if the loss or damage arises 
from the Contractor's acts or omissions. 
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E. FINISHING THE CONTRACT 
 

45.  COMPLETION 
 
45.1  The Contractor shall request the Employer to issue a Certificate of Completion of 

the Works and the Employer will do so upon deciding that the Work is 
completed. 

 
 
46.  TAKING OVER 
 
46.1  The Employer shall take over the Site and the Works within seven days of issuing 

a certificate of Completion. 
 
 
47.   FINAL ACCOUNT 
 
47.1  The Contractor shall supply to the Employer a detailed account of the total 

amount that the Contractor considers payable under the Contract before the end 
of the Defects Liability Period. The Employer shall issue a Defect Liability 
Certificate and certify any final payment that is due to the Contractor within 90 
days of receiving the Contractor's account if it is correct and complete. If it is not, 
the Employer shall issue within 90 days a schedule that states the scope of the 
corrections or additions that are necessary. If the Final Account is still 
unsatisfactory after it has been resubmitted, the Employer shall decide on the 
amount payable to the Contractor and make payment within 60 days of receiving 
the Contractor’s revised account. 

 
 
48.  AS BUILT DRAWINGS AND /OR OPERATING AND MAINTENANCE MANUALS 
 
48.1  If “As Built Drawings” (Completion Drawing) and/or operating and maintenance 

manuals are required, the Contractor shall supply them by the dates stated in the 
Contract Data. 

48.2  If the Contractor does not supply the Drawings by the dates stated in the 
Contract Data, or they do not receive the Employer’s approval, the Employer 
shall withhold the amount stated in the Contract Data from payments due to the 
Contractor. 
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49.   TERMINATION 

49.1  The Employer may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

 
49.2  Fundamental breaches of Contract include, but shall not be limited to the 

following: 

  (a) the Contractor stops work for 45 days when no stoppage of work is 
shown on the current Program and the stoppage has not been 
authorized by the Employer; 

  (b) - “DELETED”- 

  (c) The Contractor becomes bankrupt or goes into liquidation other than 
for a reconstruction or amalgamation; 

  (d) - “DELETED”- 

  (e) the Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Employer; 

  (f) the Contractor does not maintain a security which is required; 

  (g) the Contractor has delayed the completion of works by the number of 
days for which the maximum amount of liquidated damages can be 
paid as defined in the Contract data; and 

  (h) if the Contractor, in the judgment of the Employer has engaged in 
corrupt or fraudulent practices in competing for or in the executing the 
Contract. 

   For the purpose of this paragraph: “corrupt practice” means the 
offering, giving, receiving or soliciting of anything of value to influence 
the action of a public official in the procurement process or in contract 
execution.  “Fraudulent practice” means a misrepresentation of facts in 
order to influence a procurement process or the execution of a contract 
to the detriment of the Borrower, and includes collusive practice 
among Tenderers (prior to or after Tender submission) designed to 
establish Tender prices at artificial non-competitive levels and to 
deprive the Borrower of the benefits of free and open competition.” 
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49.3  When either party to the Contract gives notice of a breach of contract to the 
Employer for a cause other than those listed under Sub Clause 49.2 above, the 
Employer shall decide whether the breach is fundamental or not. 

49.4  Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

49.5  If the Contract is terminated the Contractor shall stop work immediately, make 
the Site safe and secure and leave the Site as soon as reasonably possible. 

 

50.   PAYMENT UPON TERMINATION 

50.1  If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Employer shall prepare bill for the value of the work done less 
advance payments received up to the date of the bill, less other recoveries due in 
terms of the contract, less taxes due to be deducted at source as per applicable 
law and less the percentage to apply to the work not completed as indicated in 
the Contract Data. Additional Liquidated Damages shall not apply.  If the total 
amount due to the Employer exceeds any payment due to the Contractor, the 
difference shall be a debt payable to the Employer. 

50.2  If the Contract is terminated at the Employer's convenience, the Employer shall 
prepare bill for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the 
Works, and the Contractor's costs of protecting and securing the Works and less 
advance payments received up to the date of the certificate, less other recoveries 
due in terms of the contract, and less taxes due to be deducted at source as per 
applicable law and make payment accordingly. 

 

51.   PROPERTY 
 
51.1  All materials on the Site, Plant, Equipment, Temporary Works and Works are 

deemed to be the property of the Employer, if the Contract is terminated because 
of a contractor’s default. 

 
 
52.   RELEASE FROM PERFORMANCE 
 
52.1  If the Contract is frustrated by any event entirely outside the control of either the 

Employer or the Contractor the Employer shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as 
possible after receiving this certificate and shall be paid for all work carried out 
before receiving it and for any work carried out afterwards to which 
commitment was made. 
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F.   SPECIAL CONDITIONS OF CONTRACT 

1.LABOUR: 
 

 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport. 

 
 The Contractor shall, if required by the Employer, deliver to the Employer a 

return in detail, in such form and at such intervals as the Employer may 
prescribe, showing the staff and the numbers of the several classes of labour 
from time to time employed by the Contractor on the Site and such other 
information as the Employer may require. 

 
2. COMPLIANCE WITH LABOUR REGULATIONS: 
 
 During continuance of the Contract, the Contractor and his sub-contractors shall 

abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or 
local authority and any other labour law (including rules), regulations, bye laws 
that may be passed or notification that may be issued under any labour law in 
future either by the State or the Central Government or the local authority. The 
Contractor shall keep the Employer indemnified in case any action is taken 
against the Employer by the competent authority on account of contravention of 
any of the provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the 
Contractor, Employer shall have the right to deduct any money due to the 
Contractor including his amount of security deposit.  The Employer shall also 
have right to recover from the Contractor any sum required or estimated to be 
required for making good the loss or damage suffered by the Employer. 

 
 The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point of time. 
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3.       PROTECTION OF ENVIRONMENT: 

 
  The Contractor shall take all reasonable steps to protect the environment on and 

off the Site and to avoid damage or nuisance to persons or to property of the 
public or others resulting from pollution, noise or other causes arising as a 
consequence of his methods of operation. During continuance of the contract, the 
Contractor and his sub-contractors shall abide at all times by all existing 
enactments on environmental protection and rules made there under, 
regulations, notifications and bye-laws of the State or Central Government, or 
local authorities and any other law, bye-law, regulations that may be passed or 
notification that may be issued in this respect in future by the State or Central 
Government or the local authority. 
 

4.  CLAIMS, DISPUTES AND ARBITRATION 

           4.1        Contractor’s Claims 

If the Contractor considers himself to be entitled to any extension of the Time for 
Completion and/or any additional payment, under any Clause of these Conditions or 
otherwise in connection with the Contract, the Contractor shall give notice to the 
Engineer, describing the event or circumstance giving rise to the claim. The notice 
shall be given as soon as practicable, and not later than 28 days after the Contractor 
became aware, or should have become aware, of the event or circumstance.  

If the Contractor fails to give notice of a claim within such period of 28 days, the 
Time for Completion shall not be extended, the Contractor shall not be entitled to 
additional payment, and the Employer shall be discharged from all liability in 
connection with the claim. Otherwise, the following provisions of this Sub-Clause 
shall apply. 

The Contractor shall also submit any other notices which are required by the 
Contract, and supporting particulars for the claim, all as relevant to such event or 
circumstance. 

The Contractor shall keep such contemporary records as may be necessary to 
substantiate any claim, either on the Site or at another location acceptable to the 
Engineer. Without admitting the Employer’s liability, the Engineer may, after 
receiving any notice under this Sub-Clause, monitor the record-keeping and/or 
instruct the Contractor to keep and provide further contemporary records. The 
Contractor shall permit the Engineer to inspect all these records, and shall (if 
instructed) submit copies to the Engineer. 

Within 45 days after the Contractor became aware (or should have become aware) 
of the event or circumstance giving rise to the claim, or within such other period as 
may be proposed by the Contractor and approved by the Engineer, the Contractor 
shall send to the Engineer a fully detailed claim which includes full supporting 
particulars of the basis of the claim and of the extension of time and/or additional 
payment claimed. If the event or circumstance giving rise to the claim has a 
continuing effect: 
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(a) this fully detailed claim shall be considered as interim; 

(b) the Contractor shall send further interim claims at monthly intervals, giving the 
accumulated delay and/or amount claimed, and such further particulars as the 
Engineer may reasonably require; and 

(c) the Contractor shall send a final claim within 28 days after the end of the effects 
resulting from the event or circumstance, or within such other period as may be 
proposed by the Contractor and approved by the Engineer. 

Within 45 days after receiving a claim or any further particulars supporting a 
previous claim, or within such other period as may be proposed by the Engineer and 
approved by the Contractor, the Engineer shall respond with approval, or with 
disapproval and detailed comments. He may also request any necessary further 
particulars, but shall nevertheless give his response on the principles of the claim 
within such fixed period of time. 

Each Payment Certificate shall include such amounts for any claim as have been 
reasonably substantiated as due under the relevant provision of the Contract. Unless 
and until the particulars supplied are sufficient to substantiate the whole of the 
claim, the Contractor shall only be entitled to payment for such part of the claim as 
he has been able to substantiate. 

The Engineer shall proceed in accordance with Sub-Clause: [Determinations] to 
agree or determine (i) the extension (if any) of the Time for Completion (before or 
after its expiry) in accordance with Sub-Clause:  [Extension of Time for Completion], 
and/or (ii) the additional payment (if any) to which the Contractor is entitled under 
the Contract. 

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause 
which may apply to a claim. If the Contractor fails to comply with this or another 
Sub-Clause in relation to any claim, any extension of time and/or additional payment 
shall take account of the extent (if any) to which the failure has prevented or 
prejudiced proper investigation of the claim, unless the claim is excluded under the 
second paragraph of this Sub-Clause. 

4.2 Amicable Settlement 

In case any dispute between the Engineer and the Contractor for which claim has 
already been made by the contractor, remains unresolved, the Contractor shall, then, 
give notice of dissatisfaction and intention to commence arbitration to the Employer 
duly specifying the subject of the dispute or difference as also the amount of claim 
item wise. The Parties shall make attempts to settle the dispute amicably before the 
commencement of arbitration as per procedure set by      K-RIDE. However, unless 
both Parties agree otherwise, demand for arbitration may be made by the Contractor 
after ninety days from the day on which a notice of dissatisfaction and intention to 
commence arbitration was given, even if no attempt at amicable settlement has been 
made. 

          Procedure for Amicable Settlement in contracts 
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1. Amicable Settlement Committee at senior management level shall make an attempt 
to resolve the issues/disputes within 90 days of request by the Contractor. 
 

2. The committee shall comprise of the following: -  
(i) GM /K-RIDE directly in-charge of the project;  
(ii) Concerned finance officer, and 
(iii) GM /K-RIDE (in the same order) directly in-charge of the project of other 

discipline(s) in case the issues involve other discipline(s) of the engineering  
 

3. Whenever the Contractor submits a request for amicable settlement, MD/K-RIDE 
should forward the same to concerned GM /K-RIDE (in the same order) directly in-
charge of the project. GM /K-RIDE on receipt of the same shall issue a note to the 
concerned finance officer and concerned GM/K-RIDE of other discipline in case the 
issues involved other discipline(s) of engineering, about the request for amicable 
settlement to be dealt by them and fix a date in consultation with them for a hearing. 
The date should then be communicated to the                     MD/K-RIDE, GM/ /K-RIDE 
of other department (if the issues involved their department) and Contractor for 
presenting their case before the Amicable Settlement Committee.  
 

4. This being an additional workload like arbitration, the Committee members shall be 
paid fee by K-RIDE at the rates payable to the Arbitrators of K-RIDE.  

4.3   Arbitration 

Any dispute, in respect of which amicable settlement has not been reached, arising 
between the Employer and the Domestic or Foreign Contractor related to any matter 
arising out of or connected with this contract, then the contractor shall be entitled to 
demand in writing that the dispute or difference be referred to arbitration.  

Only such dispute(s) or difference(s) in respect of which the demand had been made 
for amicable settlement under GCC 4.2 but could not be settled, shall be referred to 
arbitration subject to the condition that cumulative amount of claims in the Contract 
is not exceeding 20% of the Contract price. In case the cumulative amount of claims 
exceeds 20% of the Contract price, arbitration clause will not be applicable.  

The Arbitration proceedings shall commence from the day, a written and duly 
quantified demand for arbitration is received by Managing Director, Rail 
Infrastructure Development Company (Karnataka) Limited, Bangalore /K-RIDE). 

The disputes so referred to arbitration shall be settled in accordance with the Indian 
Arbitration & Conciliation Act, 1996 and any statutory modification or re-enactment 
thereof. 

Any dispute or difference or claim arising out of, or in connection with, or relating to 
the present contract or the breach, termination or invalidity thereof shall be referred 
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and settled under the Arbitration Centre – Karnataka (Domestic and International) 
Rules 2012, by one or more arbitrators appointed in accordance with its rules. 

Further, it is agreed between the Parties as under. 

4.3.1 Number of Arbitrators:  The arbitral tribunal shall consist of three 
arbitrators. 

 
4.3.2 Procedure for Appointment of Arbitrators: The arbitrators shall be appointed 

as per following   procedure: 

(a) The Contractor, while invoking demand for arbitration, shall submit to MD/K-RIDE, 
claims duly quantified along with name and contact details of his nominee arbitrator. 
Thereafter, the Employer will nominate his nominee arbitrator within a period of 30 
days from receipt of such demand from the Contractor and will issue letter of 
appointment to both the arbitrators appointed by the Parties with a copy of the 
same given to the Contractor.  

(b) The third Arbitrator shall be chosen by the two Arbitrators so appointed by the 
Parties and shall act as Presiding Arbitrator. In case of failure of the two Arbitrators 
appointed by the Parties to reach a consensus within a period of 30 days from the 
appointment of the said Arbitrators, then, upon the request of either or both Parties, 
the Presiding Arbitrator shall be appointed by the Managing Director, Rail 
Infrastructure Development Company (Karnataka) Limited, Bangalore. 

(c) If one or more of the arbitrators appointed as above refuses to act as arbitrator, 
withdraws from his office as arbitrator, or vacates his/their office/offices or is/are 
unable or unwilling to perform his functions as arbitrator for any reason whatsoever 
or dies or in the opinion of the concerned GM/K-RIDE fails to act without undue 
delay, the MD/K-RIDE shall appoint new arbitrator/arbitrators to act in his/their 
place except in case of new Presiding Arbitrator who shall be chosen following the 
same procedure as mentioned in para (b) above. Such re-constituted Tribunal may, 
at its discretion, proceed with the reference from the stage at which it was left by the 
previous arbitrator(s). 

4.3.3  Qualification and Experience of Arbitrators (to be appointed as per sub-clause 4.3.2 
above):  The contract being of specialized nature requiring knowledge and 
experience of dealing with construction contracts, the arbitrators to be appointed 
shall have minimum qualification and experience as under: 

Arbitrator shall be; 

a working/retired officer (not below E-9 grade and above in a PSU with which K-
RIDE has no business relationship) of any discipline of Engineering or 
Accounts/Finance department, having experience in Contract Management of 
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construction contracts; or 

a retired officer (retired not below the HAG level) of any Engineering/Accounts 
Services of Central Government, having experience in Contract Management of 
construction contracts; or a  retired officer who should have retired more than 3 
years previously from the date of appointment as Arbitrator (retired not below E-9 
grade in K-RIDE or a PSU with which K-RIDE has a business relationship) of any 
Engineering discipline or Accounts department, having experience in Contract 
Management of construction contracts. 

4.3.4 No person other than the persons appointed as per above procedure and having 
above qualification and experience shall act as Arbitrator.  In case any person having 
the qualification and experience other than that mentioned above is nominated as 
arbitrator, the arbitration clause shall cease to exist and shall not be applicable. 

             No new claim, except as otherwise mutually agreed by the Parties, shall be added 
during proceedings by either Party. However, a Party may amend or supplement the 
original claim or defence thereof during the course of arbitration proceedings 
subject to acceptance by Tribunal having due regard to the delay in making it. 

4.3.5   Neither Party shall be limited in the proceedings before such arbitrators to the 
evidence nor the  arguments previously put before during amicable settlement. 

4.3.6  The reference to arbitration may proceed, notwithstanding that the Works shall not 
then be or be alleged to be complete, provided always that the obligations of the 
Employer, the Engineer and the Contractor shall not be altered by the reason of the 
arbitration being conducted during the progress of the Works. Neither Party shall be 
entitled to suspend the Works, nor shall payment to the Contractor be withheld on 
account of such proceedings 

4.3.7   If the contractor(s) does/do not prefer his/their specific and final claims in writing, 
within a period of   90 days of receiving the intimation from the Employer/Engineer 
that the final bill is ready for signature of the Contractor(s), he/they will be deemed 
to have waived his/their claim(s) and the Employer shall be discharged and released 
of all liabilities under the contract in respect of these claims. 

4.3.8   Arbitration proceedings shall be held at Bangalore, India or at a place where 
GM(CIVIL)/K-RIDE’s (dealing the contract) office is located, and the language of the 
arbitration proceedings and that of all documents and communications between the 
Parties shall be in English. 

  4.3.9   The Arbitral Tribunal should record day to day proceedings.  The proceedings shall 
normally be conducted on the basis of documents and written statements. 

                All arbitration awards shall be in writing and shall state item wise, the sum and   
detailed reasons upon which it is based.   
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 4.3.10   Any ruling on award shall be made by a majority of members of Arbitral Tribunal. 
In the absence of such a majority, the views of the Presiding Arbitrator shall prevail. 

 A Party may apply for correction of any computational errors, any typographical or 
clerical errors   or any other error of similar nature occurring in the award of a 
tribunal and interpretation of specific point of award to tribunal within 60 days of 
the receipt of award. 

A Party may apply to Arbitral tribunal within 60 days of receipt of award to make an 
additional award as to claims presented in the arbitral proceedings but omitted from 
the arbitral award. 

4.3.11   Where the Arbitral award is for the payment of money, no interest shall be payable 
on whole or any part of the money for any period till the date on which the award is 
made. 

  4.3.12   The fees and other charges of the conciliator/arbitrators shall be as per the fee 
structure fixed by the Employer as amended from time to time irrespective of the 
fact whether the Arbitrator(s) is/are appointed by the Parties or by the Court of law 
unless specifically directed by Hon’ble Court otherwise on the matter, and shall be 
shared equally by the Employer and the Contractor.  However, the expenses 
incurred by each Party in connection with the preparation, presentation will be 
borne by itself. 

4.3.13   Performance under the contract shall continue during the arbitration proceedings 
and payments due the Contractor by the Employer shall not be withheld, unless they 
are the subject matter of the arbitration proceeding. 

4.3.14   Excepted matters:  

               The following are the list of excepted matters in arbitration. 

a. Assistance by Employer for the Stores to be obtained by the 
Contractor. 

b. Illegal Gratification. 

c. Meaning and intent of specifications and Drawings.  

d. Rates for Non-tendered items of works. 

e. Signing of “No claim Certificate”  

f. Measurement of works. 

g. Provisions of Payment of Wages Act 1936. 

h. Provisions of Contract Labour (Regulation and Abolition) Act, 1970. 

i. Provisions of Employees Compensation Act 1923. 

j. Provisions of Mines Act 1952. 

k. Right of Employer to determine the Contract 
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l. Payment on determination of Contract by Employer. 

5.         JURISDICTION OF COURTS 

            The Contract Agreement shall be subject to exclusive jurisdiction of Courts as 
indicated in the Contract Data. . The  Jurisdiction of Courts is Bengaluru, 
Karnataka 
 

6.        If K-RIDE wishes to engage third party consultants for quality control 
assessment, apart from the   K-RIDE quality control and field tests, the 
Contractor should co-operate with both Quality control authorities and the third 
party.  

7. Defect liability period will be ONE Year from the date of commercial operations 
of the Section/Corridor. 
 

8. Royalty Charges shall be recovered as per the prevailing rates by the Department 
of Mines & Geology, if not paid by the Contractor. 

 
9. As per GO No. CD/300/ LET/ 2006: Dated 18-12-2007, 1% cess will be deducted 

from the bill as per labour welfare act. 

10. All the works are to be carried out as per the Standard specification Issued from 
time to time. 

 

--00--00--00-- 
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PART - A 

PARTICULAR CONDITIONS OF CONTRACT (PCC) 

The following Particular Conditions of Contract (PCC) shall supplement theConditions 
of Contract (CC)/GCC/SCC/Contract Data. Whenever there is a conflict, the provisions 
herein shall prevail over those in the CC/GCC/SCC/Contract Data. The conditions 
indicated in PCC will be on priority as compared to the conditions of 
CC/GCC/SCC/Contract Data. 

 
CC/SCC 
 REFERENCE 
CLAUSE 

DESCRIPTION 

Clause-1/ 
CC Definitions 

The following paras are added to the Existing CC Clauses. 

“Contract Agreement” The Parties shall enter into a Contract Agreement 
within 28 days after the Contractor receives the Letter of Acceptance, unless 
they agree otherwise. 

“Letter of Acceptance” means the letter of formal acceptance, signed by the 
Employer, of the Letter of Bid, including any annexed memoranda comprising 
agreements between and signed by both Parties. If there is no such letter of 
acceptance, the expression “Letter of Acceptance” means the Contract 
Agreement and the date of issuing or receiving the Letter of Acceptance means 
the date of signing the Contract Agreement. 

“Letter of Bid” means the document entitled letter of bid, which was completed 
by the Contractor and includes the signed offer to the Employer for the Works. 

“Drawings” means the drawings of the Works, as included in the Contract, and 
any additional and modified drawings issued by (or on behalf of) the Employer 
in accordance with the Contract. 

“Schedules” means the document(s) entitled schedules, completed by the 
Contractor and submitted with the Letter of Bid, as included in the Contract. 
Such document may include the Bill of Quantities, data, lists, and schedules of 
rates and/or prices. 

“Bid/Tender” means the Letter of Technical Bid and Letter of Price Bid and all 
other documents which the Contractor submitted with the Letter of Technical 
Bid and Letter of Price Bid, as included in the Contract. 

“Employer’s Requirements” means the document entitled ‘Employer’s 
Requirements’ as part of Works Requirements and as included in the Contract, 
and any additions and modifications to such document in accordance with the 
Contract.  Such document specifies the purpose, scope, and/or design and/or 
other technical criteria, for the works. 

Parties and Persons 
“Party” means the Employer or the Contractor, as the context requires. 

“Engineer” means the person nominated by the Employer to act as the 
Engineer for the purposes of the Contract and named in the Contract Data, or 
other person appointed from time to time by the Employer and notified to the 
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Contractor under New-Clause 3.4 [Replacement of the Engineer]. The person 
nominated to act as an engineer may be an employee ofRail Infrastructure 
Development Company (Karnataka) Ltd (K-RIDE) or an employee of a Project 
Management Consultancy firm engaged by K-RIDE for project management as 
per the discretion of the Employer. 

“Contractor’s Representative” means the person named by the Contractor in 
the Contract or appointed from time to time by the Contractor under New-
Clause 4.3 [Contractor’s Representative], who acts on behalf of the Contractor. 

“Employer’s Representative” means the person named by the Employer in the 
Contract or appointed from time to time by the Employer who acts on behalf of 
the Employer.  

“Employer’s Personnel” means the Engineer, the assistants referred to in 
New-Clause 3.2 [Delegation by the Engineer] and all other staff, labour and 
other employees of the Engineer and of the Employer; and any other personnel 
notified to the Contractor, by the Employer or the Engineer, as Employer’s 
Personnel. 

“Contractor’s Personnel” means the Contractor’s Representative and all 
personnel whom the Contractor utilises on Site, who may include the staff, 
labour and other employees of the Contractor and of each Subcontractor; and 
any other personnel assisting the Contractor in the execution of the Works. 

“Base Date” means the date 28 days prior to the deadline for submission of 
bids. 

“Tests on Completion” means the tests which are specified in the Contract or 
agreed by both Parties or instructed as a Variation, and which are carried out 
under Clause 30 [Tests on Completion] before the Works or a Section (as the 
case may be) are taken over by the Employer. 

“Day” means any (working or non-working) calendar day from 00:00 hrs. to 
24:00 hrs. 

“Time Periods” Any reference to time period commencing “from” the specified 
day or date “till” or “until” a specified day shall include both such days. 

Any reference to “Time” shall be according to Indian Standard Time (IST). 

Money and Payments 
 
“Accepted Contract Amount” means the amount accepted in the Letter of 
Acceptance for the execution and completion of the Works and the remedying 
of any defects.  In the Letter of Acceptance, the Accepted Contract Amount shall 
have two components i.e. (i) the base amount excluding GST (ii) GST component 
(calculated at the rate for works contract service as per GST Laws). 
 
“Cost” means all expenditure reasonably incurred (or to be incurred) by the 
Contractor, whether on or off the Site, including overhead and similar charges, 
but does not include profit. 
 
“Final Statement” means the statement defined in Sub-Clause 37.12 
[Application for Final Payment Certificate]. 
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“Foreign Currency” means a currency in which part (or all) of the Contract 
Price is payable, but not the Local Currency. 
 
“Local Currency” means the currency in Indian Rupees. 
 
“Statement” means a statement submitted by the Contractor as part of an 
application, under Clause 37 and 40 [Contract Price and Payment], for a 
payment certificate 

Works and Goods 

“Contractor’s Equipment” means all apparatus, machinery, vehicles and other 
things required for the execution and completion of the Works and the 
remedying of any defects. However, Contractor’s Equipment excludes 
Temporary Works, Employer’s Equipment (if any), Plant, Materials and any 
other things intended to form or forming part of the Permanent Works. 

“Goods” means Contractor’s Equipment, Materials, Plant and Temporary 
Works, or any of them as appropriate. 

“Permanent Works” means the permanent works to be executed by the 
Contractor under the Contract. 

“Section” means a part of the Works specified in the Contract Data as a Section 
(if any). 

“Temporary Works” means all temporary works of every kind (other than 
Contractor’s Equipment) required on Site for the execution and completion of 
the Permanent Works and the remedying of any defects. 

 

Other Definitions 
 
“Contractor’sDocuments” means the calculations, computer programs and 
other software, drawings, manuals, models and other documents of a technical 
nature (if any) supplied by the Contractor under the Contract. 

“Country” means India, the country in which the Site (or most of it) is located, 
where the Permanent Works are to be executed. 

“Employer’s Equipment” means the apparatus, machinery and vehicles (if 
any) made available by the Employer for the use of the Contractor in the 
execution of the Works, as stated in the Specification; but does not include Plant 
which has not been taken over by the Employer. 

“Laws” means all national (or state) legislation, statutes, ordinances and other 
laws, and regulations and by-laws of any legally constituted public authority. 

“Site” means the places where the Permanent Works are to be executed and to 
which Plant and Materials are to be delivered, and any other places as may be 
specified in the Contract as forming part of the Site. 

“Unforeseeable” means not reasonably foreseeable and against which 
adequate preventive precautions could not reasonably be taken by an 
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experienced contractor by the date for submission of the Bid. 

“Railway” means a railway, or any portion of a railway for public carriage of 
passengers and goods as defined in the Railways ACT 1989. Any reference to 
railway means the Indian Railways and the respective Zonal Railway 

Clause-1/CC The following paras are added to the Existing CC Clauses. 
Employers Name and Address: 
K-RIDE (Rail Infrastructure Development Company (Karnataka) Limited) 
(A Joint venture of GoK and MoR) 
#8 , 1st Floor, Samparka Soudha, 
Dr. Rajkumar Road, Opposite Orion Mall 
Rajaji Nagar 1st Block 
Bangalore – 560010 
Mob. No.: +91 6364890810 

Employers Representative and address: 

General Manager (Civil) / Land & Project Co-ordination, 
K-RIDE (Rail Infrastructure Development Company (Karnataka) Limited)  
#8, 1st Floor, Samparka Soudha, 
Dr. Rajkumar Road, Opposite Orion Mall 
Rajaji Nagar 1st Block 
Bangalore – 560010 
Mob. No.: +91 6364890810 
E – Mail: gm@kride.in 

Clause -2.1/CC 
Interpretation. 

The following paras are added to the Existing CC Clauses. 

(a) provisions including the word “agree,” “agreed” or “agreement” require the 
agreement to be recorded in writing;  

(b) “written” or “in writing” means hand-written, type-written, printed or 
electronically made, and resulting in a permanent record; and 

(c) the word “tender” is synonymous with “bid”, and “tenderer” with “bidder” 
and the words “tender documents” with “bidding documents” 

Clause-2.2/CC.  
 Priority of 
Documents 

Replace the existing sub clause 2.2 of CC 

The documents forming the Contract are to be taken as mutually explanatory of 
one another. For the purposes of interpretation, the priority of the documents 
shall be in accordance with the following sequence: 

1. Contract Agreement (if any), 

2. Letter of Acceptance, notice to proceed to works, 

3. Letter of bid/Contractor tender, 

4. Addendum/Corrigendum including Reply to pre bid queries, 

5. Schedules (including Priced Bill of Quantities), 

6. Particular Conditions of Contract, 

7. Conditions of Contract/SCC and Contract Data 
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8. Works/Employer’s Requirements,  

9. Technical Specifications, 

10. Drawings, 

11. any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Engineer shall 
issue necessary clarification or instruction. 

Clause-6.1/CC, 
Communications. 

The following para is added to the existing CC clause: 
Wherever these Conditions provide for the giving or issuing of approvals, 
certificates, consents, determinations, notices, requests and discharges, these 
communications shall be: in writing and delivered by hand (against receipt), 
sent by mail or courier, or transmitted   using any of the agreed systems of 
electronic transmission as stated in the Contract Data; and delivered, sent or 
transmitted to the address for the recipient’s communications as stated in the 
Contract Data. 

Clause- 7/CC The following paras are added to the Existing CC Clauses. 

7.1 Definition of nominated Subcontractor 

In the Contract, “nominated Subcontractor” means a Subcontractor: 

(a) who is stated in the Contract as being a nominated Subcontractor, or 

(b)  whom the Engineer, under Clause 7/CC [Sub-contracting], instructs the 
Contractor to employ as a Subcontractor. 

 

Sub-contractors 

The Contractor shall not subcontract the whole of the Works. The Contractor 
shall be responsible for the acts or defaults of any Subcontractor, his agents or 
employees, as if they were the acts or defaults of the Contractor.  

Unless otherwise stated in the Conditions of Contract: 

(a) The Contractor shall not be required to obtain consent to suppliers solely 
of Materials, or to a subcontract for which the Subcontractor is named in 
the Contract or as specifically provided in the Contract data or value of 
any sub-contract for Works, provided that such works are not for the key 
activities. 

(b) The prior consent of the Engineer shall be obtained to other proposed 
Subcontractors and/or suppliers. While submitting his proposal in this 
regard, the Contractor shall ensure that; 

(i) Total value of Works requiring such consent for subcontracting shall 
not be more than 50% (fifty per cent) of the Contract Price; 

(ii) The proposed subcontractor must have executed woks of 40% of 
value of the proposed subcontract through a single contract during 
last seven years; and 

(iii) No banning/blacklisting/declaration as poor performer by K-RIDE is 
in force on the proposed subcontractor (on the date of grant of 
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consent by the Engineer); 

(iv) No contract of the proposed subcontractor has been terminated by K-
RIDE during the last two years (to be reckoned from the date of grant 
of consent by the Engineer);  

(v) The Contractor shall submit the proposal for subcontracting with the 
name, particulars and the relevant experience of the proposed 
subcontractor. 

(c) The Contractor shall give the Engineer not less than 28 days’ notice of the 
intended date of the commencement of each Subcontractor’s work, and of 
the commencement of such work on the Site;  

(d) Each subcontract shall include provisions which would entitle the 
Employer to require the subcontract to be assigned to the Employer 
under New-Clause 4.23/PCC [Assignment of Benefit of Subcontract] (if or 
when applicable) or in the event of termination under Sub-Clause 
49.7/PCC. [Termination by Employer]; and 

(e) On getting consent from the Engineer, the Contractor shall provide to the 
Engineer copy of the agreement entered with such subcontractor.  

The Contractor shall ensure that the requirements imposed on the Contractor 
by New-Clause 1.6/PCC [Confidential Details] apply equally to each 
Subcontractor. 

Where practicable, the Contractor shall give fair and reasonable opportunity for 
contractors from the Country to be appointed as Subcontractors. 

The Contractor shall endeavor to resolve all matters and payments amicably 
and speedily with the sub-contractors.  

The Contractor shall indemnify and hold the Employer harmless against and 
from any claim of subcontractors or suppliers of the materials. 

The Contractor shall release payment to the Sub-contractors/Suppliers 
promptly and shall endeavor to resolve all issues amicably and speedily with 
the Sub-contractors/Suppliers, so that the execution of work is not affected in 
any manner whatsoever. 

In case a Sub-contractor/Supplier represents to the Engineer in writing  with 
supporting documents, stating that he has not received payment due as per the 
agreement/work or purchase order for the works executed by such Sub-
contractor or supplies made by such Supplier,  which have been covered in 
previous Payment Certificates and the Engineer finds such representation 
having merit, the Engineer, before issuing next Payment Certificate, may 
forward a copy of the representation to the Contractor requesting the 
Contractor to supply reasonable evidence that the amount  stated to be 
outstanding by the Sub-contractor/Supplier for the works executed or supplies 
made, which have been covered in previous Payment Certificates has been paid 
and if not, why the same is not payable. The Engineer may recommend to make 
payment to the Sub-contractor/Supplier unless the Contractor submits 
reasonable evidence to the Engineer: 
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(i) that the amount claimed has been paid, or 

(ii) satisfying the Engineer in writing that the Contractor is entitled to 
withhold or that the amount is not payable. 

On the recommendation of the Engineer, the Employer may (at his sole 
discretion) directly pay to the Sub-contractor/Supplier the amount due for and 
on behalf of the Contractor, part or all of such amounts previously certified (less 
applicable deductions) as are found due to the Sub-contractor/Supplier by the 
Engineer. The Employer shall adjust the amount paid directly to the Sub-
contractor/Supplier from any amount due by it to the Contractor. The 
Contractor shall repay the amount, in case no amount is found due by the 
Employer to the Contractor. 

That the payment by Employer, on behalf of the Contractor to its Sub-
contractor/Supplier, shall not alter any terms of agreement between the 
Employer and the Contractor and nor the same shall result in any privity of 
contract between the Employer and the Sub-contractor/Supplier. 

Assignment of Contractor’s and Sub-contractor’s Obligations: 

The Contractor shall not assign a right or benefit under the Contract without 
first obtaining Employer’s prior written consent, otherwise than by: 

A. a charge in favor of the Contractor’s bankers of any money due or to become 
due under the Contract, or 

B. assignment to the Contractor’s insurers (in cases where the insurers have 
discharged the Contractor’s loss or liability) of the Contractor’s right to 
obtain relief against any other party liable. 

If a Subcontractor’s obligations extend beyond the expiry date of Defects 
Liability Period, then the Contractor shall assign the benefits of such obligations 
to the Employer. 

In the event that a sub-contractor of any tier provides to the Contractor or any 
other sub-contractor a warranty in respect of Plant, Materials or services 
supplied in connection with the Works, or undertakes a continuing obligation of 
any nature whatsoever in relation to such Plant, Materials or services (including 
without limitation an obligation to maintain stocks of spare parts) extending for 
a period exceeding that of the Defects Liability Period or where there is more 
than one Defects Liability Period exceeding that of the latest Defects Liability 
Period, and if the Engineer so directs in writing within 21 days of the expiry of 
the Defects Liability Period or the latest Defects Liability Period (as the case 
may be), the Contractor shall immediately assign or obtain the assignment of 
the benefit of such warranty or obligation to the Employer or at the direction of 
the Employer,  to any third party. 

Specialist Subcontracting  

If an Applicant intends to subcontract any highly specialized elements of the 
Works to specialist subcontractors, such elements and the proposed 
subcontractors shall be clearly identified, and the experience and capacity of the 
subcontractors shall be described in the relevant Information Forms.  
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Acceptable Substitutes  
 
With reference to subcontracting & specialist subcontracting, the Employer may 
require Applicants to provide more information about their proposals. If any 
proposed subcontractor is found ineligible or unsuitable to carry out an 
assigned task, the Employer may request the Applicant to propose an 
acceptable substitute, and may conditionally pre-qualify the Applicant 
accordingly, before issuing an invitation to tender. 
 
 

7.2 Objection to Nomination 

The Contractor shall not be under any obligation to employ a nominated 
Subcontractor against whom the Contractor raises reasonable objection by 
notice to the Engineer as soon as practicable, with supporting particulars. An 
objection shall be deemed reasonable if it arises from (among other things) 
any of the following matters, unless the Employer agrees to indemnify the 
Contractor against and from the consequences of the matter: 

(a) there are reasons to believe that the Subcontractor does not have 
sufficient competence, resources or financial strength; 

(b) the subcontract does not specify that the nominated Subcontractor shall 
indemnify the Contractor against and from any negligence or misuse of 
Goods by the nominated Subcontractor, his agents and employees; or 

(c) the subcontract does not specify that, for the subcontracted work 
(including design, if any), the nominated Subcontractor shall: 

(i) undertake to the Contractor such obligations and liabilities as will 
enable the Contractor to discharge his obligations and liabilities 
under the Contract, and 

(ii) Indemnify the Contractor against and from all obligations and 
liabilities arising under or in connection with the Contract and from 
the consequences of any failure by the Subcontractor to perform 
these obligations or to fulfil these liabilities. 

7.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts which 
the Engineer certifies to be due in accordance with the subcontract. These 
amounts plus other charges shall be included in the Contract Price in 
accordance with sub-paragraph (b) of Sub-Clause 34.5/PCC [Provisional 
Sums], except as stated in Sub-Clause 7.4/PCC [Evidence of Payments]. 

7.4 Evidence of Payments 

Before issuing a Payment, Certificate which includes an amount payable to a 
nominated Subcontractor, the Engineer may request the Contractor to 
supply reasonable evidence that the nominated Subcontractor has received 
(Within 7 days of receipt of previous payment by the contractor) all amounts 
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due in accordance with previous Payment Certificates, less applicable 
deductions for retention or otherwise. Unless the Contractor, submits this 
reasonable evidence to the Engineer, or 

(i) satisfies the Engineer in writing that the Contractor is reasonably 
entitled to withhold or refuse to pay these amounts, and 

(ii) submits to the Engineer reasonable evidence that the nominated 
Subcontractor has been notified of the Contractor’s entitlement, 

then the Employer may (at his sole discretion) pay, direct to the nominated 
Subcontractor, part or all of such amounts previously certified (less 
applicable deductions) as are due to the nominated Subcontractor and for 
which the Contractor has failed to submit the evidence described in sub-
paragraphs (a) or (b) above. The Contractor shall then repay, to the 
Employer, the amount which the nominated Subcontractor was directly paid 
by the Employer. 

7.5 Assignment of Benefit of Subcontract 

If a Subcontractor’s obligations extend beyond the expiry date of the 
relevant Defects Notification Period and the Engineer, prior to this date, 
instructs the Contractor to assign the benefit of such obligations to the 
Employer, then the Contractor shall do so. Unless otherwise stated in the 
assignment, the Contractor shall have no liability to the Employer for the 
work carried out by the Subcontractor after the assignment takes effect. 

Clause11/CC The following paras are added to the Existing CC Clauses. 

Risk and Responsibility 
11.1 Indemnities 

The Contractor shall indemnify and hold harmless the Employer, the 
Employer’s Personnel, Employers Representative and their respective 
agents, against and from all claims, damages, losses and expenses 
(including legal fees and expenses) in respect of: 

(a) bodily injury, sickness, disease or death, of any person including railway 
user whatsoever arising out of or in the course of or by reason of the 
Contractor’s design (if any), the execution and completion of the Works 
and the remedying of any defects, unless attributable to any negligence, 
wilful act or breach of the Contract by the Employer, the Employer’s 
Personnel, or any of their respective agents, and 
 

(b) damage to or loss of any property, real or personal (other than the 
Works), to the extent that such damage or loss arises out of or in the 
course of or by reason of the Contractor’s design (if any), the execution 
and completion of the Works and the remedying of any defects, unless and 
to the extent that any such damage or loss is attributable to any 
negligence, wilful act or breach of the Contract by the Employer, the 
Employer’s Personnel,, their respective agents, or anyone directly or 
indirectly employed by any of them. 

 
The Employer shall indemnify and hold harmless the Contractor, the 
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Contractor’s Personnel, and their respective agents, against and from all 
claims, damages, losses and expenses (including legal fees and expenses) 
in respect of  (1) bodily injury, sickness, disease or death, which is 
attributable to any negligence, wilful act or breach of the Contract by the 
Employer, the Employer’s Personnel, or any of their respective agents, and 
(2) the matters for which liability may be excluded from insurance cover, 
as described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 13.8/PCC 
[Insurance Against Injury to Persons and Damage to Property]. 

11.2 Contractor’s Care of the Works 

The Contractor shall take full responsibility for the care of the Works and 
Goods from the Commencement Date until the Taking-Over Certificate is 
issued (or is deemed to be issued under Sub-Clause 46.1/PCC [Taking Over 
of the Works and Sections]) for the Works, when responsibility for the care 
of the Works shall pass to the Employer. If a Taking-Over Certificate is 
issued (or is so deemed to be issued) for any Section or part of the Works, 
responsibility for the care of the Section or part shall then pass to the 
Employer. 
 
After responsibility has accordingly passed to the Employer, the 
Contractor shall take responsibility for the care of any work which is 
outstanding on the date stated in a Taking-Over Certificate, until this 
outstanding work has been completed. 
 
If any loss or damage happens to the Works, Goods or Contractor’s 
Documents during the period when the Contractor is responsible for their 
care, from any cause not listed in Sub-Clause 11.3/PCC [Employer’s Risks], 
the Contractor shall rectify the loss or damage at the Contractor’s risk and 
cost, so that the Works, Goods and Contractor’s Documents conform with 
the Contract. 
 
The Contractor shall be liable for any loss or damage caused by any actions 
performed by the Contractor after a Taking-Over Certificate has been 
issued. The Contractor shall also be liable for any loss or damage which 
occurs after a Taking-Over Certificate has been issued and which arose 
from a previous event for which the Contractor was liable. 

11.3 Employer’s Risks 

Clause 11 of CC and clause 38 of CC are substituted with clause 11.3 of 
PCC as below: 

The risks referred to herein below, insofar as they directly affect the 
execution of the works in the Country, are: 

(a)  war, hostilities (whether war be declared or not), invasion, act of 
foreign enemies, 

(b)  rebellion, terrorism, sabotage by persons other than the Contractor’s 
Personnel, revolution, insurrection, military or usurped power, or 
civil war, within the Country, 

(c)  riot, commotion or disorder within the Country by persons other than 
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the Contractor’s Personnel, 

(d)  munitions of war, explosive materials, ionising radiation or 
contamination by radio-activity, within the Country, except as may be 
attributable to the Contractor’s use of such munitions, explosives, 
radiation or radio-activity, 

(e)  pressure waves caused by aircraft or other aerial devices travelling at 
sonic or supersonic speeds, 

(f)  use or occupation by the Employer of any part of the Permanent 
Works, except as may be specified in the Contract, and  

(g)  design of any part of the Works by the Employer’s Personnel or by 
others for whom the Employer is responsible. 

11.4 Consequences of Employer’s Risks: 

If and to the extent that any of the risks listed in Sub-Clause 11.3/PCC 
above results in loss or damage to the Works, Goods or Contractor’s 
Documents, the Contractor shall promptly give notice to the Engineer and 
shall rectify this loss or damage to the extent required by the Engineer. 
 
If the Contractor suffers delay and/or incurs Cost from rectifying this loss 
or damage, the Contractor shall give a further notice to the Engineer and 
shall be entitled subject to Sub-Clause 4.1/SCC [Contractor’s Claims] to: 

(a) an extension of time for any such delay, if completion is or will be 
delayed, under Sub-Clause [Extension of Time for Completion], and 

(b) In the case of sub-paragraphs (f) and (g) of Sub-Clause 11.3/PCC 
[Employer's Risks], Cost shall be payable. 

After receiving this further notice, the Engineer shall proceed in accordance 
with New-Clause 3.5/PCC [Determinations] to agree or determine these 
matters. 

11.5 Intellectual and Industrial Property Rights 

In this Sub-Clause, “infringement” means an infringement (or alleged 
infringement) of any patent, registered design, copyright, trade mark, trade 
name, trade secret or other intellectual or industrial property right relating 
to the Works; and “claim” means a claim (or proceedings pursuing a claim) 
alleging an infringement. 
 
Whenever a Party does not give notice to the other Party of any claim 
within 28 days of receiving the claim, the first Party shall be deemed to 
have waived any right to indemnity under this Sub-Clause. 
 
The Employer shall indemnify and hold the Contractor harmless against 
and from any claim alleging an infringement which is or was: 
(a) an unavoidable result of the Contractor’s compliance with the 

Contract, or 

(b) a result of any Works being used by the Employer: 
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(i) for a purpose other than that indicated by, or reasonably to be 

inferred from, the Contract, or 

(ii) in conjunction with anything not supplied by the Contractor, 
unless such use was disclosed to the Contractor prior to the Base 
Date or is stated in the Contract. 

The Contractor shall indemnify and hold the Employer harmless against 
and from any other claim which arises out of or in relation to (i) the 
manufacture, use, sale or import of any Goods, or (ii) any design for which 
the Contractor is responsible. 

 
If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying 
Party may (at its cost) conduct negotiations for the settlement of the claim, 
and any litigation or arbitration which may arise from it. The other Party shall, 
at the request and cost of the indemnifying Party, assist in contesting the 
claim. This other Party (and its Personnel) shall not make any admission 
which might be prejudicial to the indemnifying Party, unless the indemnifying 
Party failed to take over the conduct of any negotiations, litigation or 
arbitration upon being requested to do so by such other Party. 

11.6 Limitation of Liability 

Neither Party shall be liable to the other Party for loss of use of any Works, 
loss of profit, loss of any contract or for any indirect or consequential loss 
or damage which may be suffered by the other Party in connection with the 
Contract, provided that this exclusion shall not apply to any obligation of 
the Contractor to pay Delay Damages to the Employer under Sub-Clause 
26.6/PCC[Delay Damages]. 
 
The total liability of the Contractor to the Employer, under or in connection 
with the Contract other than under New-Clause 4.37/PCC [Electricity, 
Water and Gas], New Clause 4.38/PCC [Employer’s Equipment and Free-
Issue Material], Sub-Clause 11.1/PCC [Indemnities] and Sub-Clause 
11.5/PCC [Intellectual and Industrial Property Rights], shall not exceed the 
sum as specified in the Contract Data or if nothing is specified in the 
Contract Data, the accepted Contract Amount. 
 
This Sub-Clause shall not limit liability in any case of fraud, deliberate 
default or reckless misconduct by the defaulting Party. 
 
Maximum total liability of Contractor is accepted contract amount. 

11.7 Use of Employer’s Accommodation/ Facilities 

The Contractor shall take full responsibility for the care of the Employer 
provided accommodation and facilities, if any, as detailed in the 
Specification, from the respective dates of hand-over to the Contractor until 
cessation of occupation (where hand-over or cessation of occupation may 
take place after the date stated in the Taking-Over Certificate for the 
Works). 
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If any loss or damage happens to any of the above items while the 
Contractor is responsible for their care arising from any cause whatsoever 
other than those for which the Employer is liable, the Contractor shall, at 
his own cost, rectify the loss or damage to the satisfaction of the Engineer. 

Clause 13/CC The following paras are added to the Existing CC Clauses. 

INSURANCE 

13.6 General Requirements for Insurances 

In this Clause, “insuring Party” means, for each type of insurance, the Party 
responsible for effecting and maintaining the insurance specified in the 
relevant Sub-Clause. 

Wherever the Contractor is the insuring Party, each insurance shall be 
effected with insurers and in terms approved by the Employer. These terms 
shall be consistent with any terms agreed by both Parties before the date of 
the Letter of Acceptance. This agreement of terms shall take precedence 
over the provisions of this Clause. 

If a policy is required to indemnify joint insured, the cover shall apply 
separately to each insured as though a separate policy had been issued for 
each of the joint insured. If a policy indemnifies additional joint insured, 
namely in addition to the insured specified in this Clause, (i) the Contractor 
shall act under the policy on behalf of these additional joint insured except 
that the Employer shall act for Employer’s Personnel, (ii) additional joint 
insured shall not be entitled to receive payments directly from the insurer 
or to have any other direct dealings with the insurer, and (iii) the insuring 
Party shall require all additional joint insured to comply with the 
conditions stipulated in the policy. 

Periods for submission of insurance: 

a) evidence of insurance: Before start date of work. 
b) relevant policies: Before start date of work. 

 
Each policy insuring against loss or damage shall provide for payments to 
be made in the currencies required to rectify the loss or damage. Payments 
received from insurers shall be used for the rectification of the loss or 
damage. 

The relevant insuring Party shall, within the respective periods stated in 
the Contract Data (calculated from the Commencement Date), submit to the 
other Party: 

(a) evidence that the insurances described in this Clause have been 
effected, and 

(b) copies of the policies for the insurances described in Sub-Clause 
13.7/PCC [Insurance for Works and Contractor’s Equipment] and Sub-
Clause 13.8/PCC [Insurance against Injury to Persons and Damage to 
Property]. 
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(c) If the contractor fails to submit evidence and copies of the policies as 
mentioned in (a) & (b) above to prove that the policies have been 
obtained within the period specified in the contract data, and submits 
the same later on and from the submitted evidence it is found that the 
policies have not been obtained within the period specified, the 
Employer shall recover double the cost of the premium for the period 
the policies have been delayed. 

When each premium is paid, the insuring Party shall submit evidence of 
payment to the other Party. Whenever evidence or policies are submitted, 
the insuring Party shall also give notice to the Engineer. 

Each Party shall comply with the conditions stipulated in each of the 
insurance policies. The insuring Party shall keep the insurers informed of 
any relevant changes to the execution of the Works and ensure that 
insurance is maintained in accordance with this Clause. 

Neither Party shall make any material alteration to the terms of any 
insurance without the prior approval of the other Party. If an insurer makes 
(or attempts to make) any alteration, the Party first notified by the insurer 
shall promptly give notice to the other Party. 

If the insuring Party fails to effect and keep in force any of the insurances it 
is required to effect and maintain under the Contract, or fails to provide 
satisfactory evidence and copies of policies in accordance with this Sub-
Clause, the other Party may (at its option and without prejudice to any 
other right or remedy) effect insurance for the relevant coverage and pay 
the premiums due. The insuring Party shall pay double the amount of these 
premiums to the other Party, and the Contract Price shall be adjusted 
accordingly. 

Nothing in this Clause limits the obligations, liabilities or responsibilities of 
the Contractor or the Employer, under the other terms of the Contract or 
otherwise. Any amounts not insured or not recovered from the insurers 
shall be borne by the Contractor and/or the Employer in accordance with 
these obligations, liabilities or responsibilities. However, if the insuring 
Party fails to effect and keep in force an insurance which is available and 
which it is required to effect and maintain under the Contract, and the 
other Party neither approves the omission nor effects insurance for the 
coverage relevant to this default, any moneys which should have been 
recoverable under this insurance shall be paid by the insuring Party.  

Payments by one Party to the other Party shall be subject to New-Clause 
2.4/PCC [Employer’s Claims] or Sub-Clause 4.1/SCC [Contractor’s Claims], 
as applicable. 

The Contractor shall be entitled to place all insurance relating to the 
Contract (including, but not limited to the insurance referred to Clause 
13/CC/PCC with insurers from any eligible source country. 

13.7Insurance for Works and Contractor’s Equipment 
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The Contractor shall insure the Works, Plant, Materials, including those 
issued by the Employer and Contractor’s Documents for not less than the 
full reinstatement cost including the costs of demolition, removal of debris 
and professional fees and profit, subject to a maximum value indicated in 
Contract Data. This insurance shall be effective from the date by which the 
evidence is to be submitted under sub-paragraph (a) of Sub-Clause 
13.6/PCC [General Requirements for Insurances], until the date of issue of 
the Taking-Over Certificate for the Works. 

The insuring Party shall maintain this insurance to provide cover until the 
date of issue of the Performance Certificate, for loss or damage for which 
the Contractor is liable arising from a cause occurring prior to the issue of 
the Taking-Over Certificate, and for loss or damage caused by the 
Contractor in the course of any other operations (including those under 
New-Clause 6/PCC [Defects Liability]). 

The insuring Party shall insure the Contractor’s Equipment for not less 
than the full replacement value, including delivery to Site. For each item of 
Contractor’s Equipment, the insurance shall be effective while it is being 
transported to the Site and until it is no longer required as Contractor’s 
Equipment. 

Unless otherwise stated in the Conditions of Contract/SCC, insurances 
under this Sub-Clause: 

(a) shall be effected and maintained by the Contractor as insuring Party, 

(b) shall be in the joint names of the Parties, who shall be jointly entitled to 
receive payments from the insurers, payments being held or allocated 
between the Parties for the sole purpose of rectifying the loss or damage, 

(c) shall cover all loss and damage from any cause not listed in Sub-Clause 
11.3/PCC [Employer’s Risks], 

(d) shall also cover loss or damage to a part of the Works which is 
attributable to the use or occupation by the Employer of another part of 
the Works, and loss or damage from the risks listed in sub-paragraphs 
(c), (g) and (h) of Sub-Clause 11.3/PCC [Employer’s Risks], excluding (in 
each case) risks which are not insurable at commercially reasonable 
terms, with deductibles per occurrence of not more than the amount 
stated in the Contract Data (if an amount is not so stated, this sub-
paragraph (d) shall not apply), and 

(e) may however exclude loss of, damage to, and reinstatement of: 

i) part of the Works which is in a defective condition due to a defect in 
its design, materials or workmanship (but cover shall include any 
other parts which are lost or damaged as a direct result of this 
defective condition and not as described in sub-paragraph (ii) 
below), 

ii) a part of the Works which is lost or damaged in order to reinstate 
any other part of the Works if this other part is in a defective 
condition due to a defect in its design, materials or workmanship, 



SECTION-5A: PCC 
 

K RIDE                                             Manpower Services                                                     131 
 

iii) a part of the Works which has been taken over by the Employer, 
except to the extent that the Contractor is liable for the loss or 
damage, and 

iv) [DELETED] 

If, more than one year after the Base Date, the cover described in sub-
paragraph (d) above ceases to be available at commercially reasonable 
terms, the Contractor shall (as insuring Party) give notice to the Employer, 
with supporting particulars. The Employer shall then (i) be entitled subject 
to New-Clause 2.4/PCC [Employer’s Claims] to payment of an amount 
equivalent to such commercially reasonable terms as the Contractor should 
have expected to have paid for such cover, and (ii) be deemed, unless he 
obtains the cover at commercially reasonable terms, to have approved the 
omission under Sub-Clause 13.6/PCC [General Requirements for 
Insurances].   

13.8Insurance against injury to Persons and Damage to Property 

The insuring Party shall insure against each Party’s liability for any loss, 
damage, death or bodily injury which may occur to any physical property 
(except things insured under Sub-Clause 13.7/PCC [Insurance for Works 
and Contractor’s Equipment]) or to any person (except persons insured 
under Sub-Clause 13.9/PCC [Insurance for Contractor’s Personnel]), which 
may arise out of the Contractor’s performance of the Contract and 
occurring before the issue of the Performance Certificate. 
 
This insurance shall be for a limit per occurrence of not less than the 
amount stated in the Contract Data, with no limit on the number of 
occurrences. If an amount is not stated in the Contract Data, this Sub-Clause 
shall not apply. 

Unless otherwise stated in the Special Conditions of Contract, the 
insurances specified in this Sub-Clause: 

(a) shall be effected and maintained by the Contractor as insuring Party,  

(b) shall be in the joint names of the Parties, 

(c) shall be extended to cover liability for all loss and damage to the 
Employer’s property including Railways Property (except things 
insured under Sub-Clause 13.7/PCC) arising out of the Contractor’s 
performance of the Contract, and 

(d) may however exclude liability to the extent that it arises from: 

(i) the Employer’s right to have the Permanent Works executed on, 
over, under, in or through any land, and to occupy this land for 
the Permanent Works, 

(ii) damage which is an unavoidable result of the Contractor’s 
obligations to execute the Works and remedy any defects, and 

(iii) a cause listed in Sub-Clause 11.3/PCC [Employer’s Risks], except 
to the extent that cover is available at commercially reasonable 
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terms. 

13.9Insurance for Contractor’s Personnel 
The Contractor shall abide by the provisions of ESIC Act, 1948 (extended 
from time to time) to take care of insurance against liability for claims, 
damages, losses and expenses (including legal fees and expenses) arising 
from injury, sickness or disease. In addition, the contractor shall also 
maintain insurance against liability for claim of death of any person 
employed by the Contractor or any other of the Contractor’s Personnel. 
 
The Employer and the Engineer shall also be indemnified under the policy 
of insurance, except that this insurance may exclude losses and claims to 
the extent that they arise from any act or neglect of the Employer or of the 
Employer’s Personnel. 
 
The insurance shall be maintained in full force and effect during the whole 
time that these personnel are assisting in the execution of the Works. For a 
Subcontractor’s employees, the insurance may be effected by the 
Subcontractor, but the Contractor shall be responsible for compliance with 
this Clause.   
Maximum number of deductibles for insurance of Employer’s risks: Nil 

 
Clause- 
22/CC.Right of 
Access to the 
Site 

 

The following para is added to the existing CC clause: 
The Employer shall give the Contractor right of access to, and possession of, 
all parts of the Site within the time (or times) stated in the Contract Data. 
The right and possession may not be exclusive to the Contractor. If, under 
the Contract, the Employer is required to give (to the Contractor) 
possession of any foundation, structure, plant or means of access, the 
Employer shall do so in the time and manner stated in the Specification. 
However, the Employer may withhold any such right or possession until 
the Performance Security has been received. 
If no such time is stated in the Contract Data, the Employer shall give the 
Contractor right of access to, and possession of, the Site within such times 
as may be required to enable the Contractor to proceed in accordance with 
the programme submitted under Sub-Clause 25.3/PCC [Programme]. 

If the Contractor suffers delay as a result of a failure by the Employer to 
give any such right or possession within such time, the Contractor shall 
give notice to the Engineer and shall be entitled to: 

(a) an extension of time for any such delay, if completion is or will be 
delayed, under Sub-Clause 26.5/PCC [Extension of Time for 
Completion], and 

After receiving this notice, the Engineer shall proceed in accordance with 
New-Clause 3.5/PCC[Determinations] to agree or determine these matters. 
However, if and to the extent that the Employer’s failure was caused by any 
error or delay by the Contractor, including an error in, or delay in the 
submission of, any of the Contractor’s Documents, the Contractor shall not 
be entitled to such extension of time or new rates. 
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Right of access to the work site will be provided to the successful 
Contractor. A minimum corridor of 9m will be available. The Contractor to 
note this while making Launching plans. The Contractor shall prepare, at 
his cost, approach roads to the site of work and this cost will not be 
reimbursed by the Employer. The Employer reserves the right to make use 
of these service roads for themselves or other Contractors working on the 
project, as and when necessary, without any payment to the Contractor. 
The barricading to the extent feasible subject to a maximum of 9m width 
(LHS+RHS) shall be permitted for carrying out the works and suitable 
barricading width for off-road structures in stages as per the approved 
sequence of construction. The employer shall grant the contractor right of 
access to, and/ or possession of the site progressively for the completion of 
works. The contractor will draw/ modify the schedule for completion of 
work according to progressive possession/ right of such sites. 

Clause 25 of CC The following paras are added to the Existing CC Clauses. 

25.3Programme 

The Contractor shall submit a detailed time programme to the Engineer 
within 28 days after receiving the notice under Sub-Clause 26.3/PCC 
[Commencement of Works]. The program shall include the physical and 
Financial Progress vis-à-vis program and forecast cash flow adopting 
Project Management Software Primavera/Sure Track/MS Project or as 
mutually agreed.  The program must identify the milestones, interface 
requirements and program reporting elements.  The Contractor shall 
supply, free of cost one set of authorized software to the Engineer and the 
soft copy of structured program for the project.  This shall be updated 
every month. The Contractor shall also submit a revised programme 
whenever the previous programme is inconsistent with actual progress or 
with the Contractor’s obligations. Each programme shall include: 

(a) the order in which the Contractor intends to carry out the Works, 
including the anticipated timing of each stage of design (if any), 
Contractor’s Documents, procurement, manufacture of Plant, delivery 
to Site, construction, erection and testing, 

(b) each of these stages for work by each nominated Subcontractor (as 
defined in Clause 7/PCC [Nominated Subcontractors]), 

(c) the sequence and timing of inspections and tests specified in the 
Contract, and 

(d) a supporting report which includes: 

(i) a general description of the methods which the Contractor intends 
to adopt, and of the major stages, in the execution of the Works, 
and 

(ii) details showing the Contractor’s reasonable estimate of the 
number of each class of Contractor’s Personnel and of each type of 
Contractor’s Equipment, required on the Site for each major stage. 

 
Unless the Engineer, within 21 days after receiving a programme, gives 
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notice to the Contractor stating the extent to which it does not comply with 
the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The 
Employer’s Personnel shall be entitled to rely upon the programme when 
planning their activities. 
 
The Contractor shall promptly give notice to the Engineer of specific 
probable future events or circumstances which may adversely affect the 
work, increase the Contract Price or delay the execution of the Works. The 
Engineer may require the Contractor to submit an estimate of the 
anticipated effect of the future event or circumstances, and/or a proposal 
under Sub-Clause 34.3/PCC [Variation Procedure]. 
 
If, at any time, the Engineer gives notice to the Contractor that a 
programme fails (to the extent stated) to comply with the Contract or to be 
consistent with actual progress and the Contractor’s stated intentions, the 
Contractor shall submit a revised programme to the Engineer within 15 
days in accordance with this Sub-Clause. 

Clause 26 of CC The following paras are added to the Existing CC Clauses. 

26.3Commencement of Works 

The Engineer shall give the Contractor not less than 7 days’ notice of the 
Commencement of work. Unless otherwise stated in the Special Conditions 
of Contract, the Commencement of work shall be within the number of days 
after the Contractor receives the Letter of Acceptance as specified in 
Contract Data. 
 
The Contractor shall commence the execution of the Works as soon as is 
reasonably practicable after the Commencement Date, and shall then 
proceed with the Works with due expedition and without delay. 

26.4Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if 
any), within the Time for Completion for the Works or Section (as the case 
may be), including: 

(a) achieving the passing of the Tests on Completion, and 

(b) completing all work which is stated in the Contract as being required 
for whole of the Works or Section(s) to be considered to be completed 
for the purposes of taking-over under Sub-Clause 46.1/PCC [Taking 
Over of the Works and Sections]. 

 

26.5 Extension of Time for Completion 

The Contractor shall be entitled subject to Sub-Clause 4.1/SCC 
[Contractor’s Claims] to an extension of the Time for Completion if and to 
the extent that completion for the purposes of Sub-Clause 46.1/PCC 
[Taking-Over of the Works and Sections] is or will be delayed by any of the 



SECTION-5A: PCC 
 

K RIDE                                             Manpower Services                                                     135 
 

following causes: 
 

a) a Variation (unless an adjustment to the Time for Completion has 
been agreed under Sub-Clause 34.3/PCC [Variation Procedure]) or 
other substantial change in the quantity of an item of work included 
in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a 
Sub-Clause of these Conditions, 

c) exceptionally adverse climatic conditions, 

d)  Unforeseeable shortages in the availability of personnel or Goods 
caused by epidemic or governmental actions, or 

e)  any delay, impediment or prevention caused by or attributable to the 
Employer, the Employer’s Personnel, or the Employer’s other 
contractors. 

If the Contractor considers himself to be entitled to an extension of the 
Time for Completion, the Contractor shall give notice to the Engineer in 
accordance with Sub-Clause 4.1/SCC [Contractor’s Claims]. When 
determining each extension of time under Sub-Clause 4.1/SCC the Engineer 
shall review previous determinations and may increase, but shall not 
decrease, the total extension of time. 

26.6 Delays Caused by Authorities 

If the following conditions apply, namely: 

(a) the Contractor has diligently followed the procedures laid down by the 
relevant legally constituted public authorities in the Country, 

(b) these authorities delay or disrupt the Contractor’s work, and 

(c) the delay or disruption was Unforeseeable, 

then this delay or disruption will be considered as a cause of delay under 
sub-paragraph (b) of Sub-Clause 26.5/PCC [Extension of Time for 
Completion]. 

26.7Rate of Progress 

If, at any time: 

(a) actual progress is too slow to complete within the Time for 
Completion, and/or 

(b) progress has fallen (or will fall) behind the current programme under 
Sub-Clause 25.3/PCC[Programme], 

other than as a result of a cause listed in Sub-Clause 26.5/PCC [Extension of 
Time for Completion], then the Engineer may instruct the Contractor to 
submit, under Sub-Clause 25.3/PCC [Programme], a revised programme 
and supporting report describing the revised methods which the 
Contractor proposes to adopt in order to expedite progress and complete 
within the Time for Completion. 
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Unless the Engineer notifies otherwise, the Contractor shall adopt these 
revised methods, which may require increases in the working hours and/or 
in the numbers of Contractor’s Personnel and/or Goods, at the risk and cost 
of the Contractor. If these revised methods cause the Employer to incur 
additional costs, the Contractor shall subject to New-Clause 2.4/PCC 
[Employer’s Claims] pay these costs to the Employer, in addition to delay 
damages (if any) under Sub-Clause 26.8/PCC below 

26.8Extension of Time for Completion with Delay Damages 

If the Contractor fails to comply with Sub-Clause 26.4/PCC [Time for 
Completion for entire work or for specified section wise completion 
period], and he is not entitled to an extension of time under sub clause 
26.5/PCC then the employer may grant extension of time with delay 
damage in such case, the Contractor shall subject to New-Clause 2.4/PCC 
[Employer’s Claims] pay delay damages to the Employer for this default. 
These delay damages shall be the sum stated in the Contract Data, which 
shall be paid for every day which shall elapse between the relevant Time 
for Completion and the date stated in the Taking-Over Certificate. However, 
the total amount due under this Sub-Clause shall not exceed the maximum 
amount of delay damages (if any) stated in the Contract Data. 
 
Further, if the contractor fails to achieve physical/financial targets as per 
the agreed programme for a consecutive period of 3 months without any 
valid reasons, other than attributable to the contractor, a provisional 
recovery of delay damages shall be made from the next interim payment 
certificate @ 1/10th of the sum of delay damages stated in the contract 
data, for the entire period of 3 months.  Such recovery shall continue from 
the further interim payment certificates till the contractor is able to make 
good the shortfall and achieve the cumulative targets as per agreed 
programme.  On achieving the cumulative progress targets as per agreed 
programme, the entire amount recovered till that month, shall be refunded 
to the contractor in the next interim payment certificate.  In case the 
contractor is unable to make good the shortfall and achieve the cumulative 
targets resulting in delay in completion of the project, then the provisional 
recoveries made shall be adjusted against the delay damages to be finally 
imposed on the contractor. 
 
These delay damages shall be the only damages due from the Contractor 
for such default, other than in the event of termination under Sub-Clause 
49.7/PCC[Termination by Employer] prior to completion of the Works. 
These damages shall not relieve the Contractor from his obligation to 
complete the Works, or from any other duties, obligations or 
responsibilities which he may have under the Contract. 

26.9Suspension of Work 

The Engineer may at any time instruct the Contractor to suspend progress 
of part or all of the Works. During such suspension, the Contractor shall 
protect, store and secure such part or the Works against any deterioration, 
loss or damage. 
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The Engineer may also notify the cause for the suspension. If and to the 
extent that the cause is notified and is the responsibility of the Contractor, 
the following Sub-Clauses 26.10, 26.11 and 26.12 of PCC shall not apply. 
 

26.10Consequences of Suspension 

If the Contractor suffers delay and/or incurs Cost from complying with the 
Engineer’s instructions under Sub-Clause 26.9/PCC [Suspension of Work] 
and/or from resuming the work, the Contractor shall give notice to the 
Engineer and shall be entitled subject to Sub-Clause 4.1/SCC [Contractor’s 
Claims] to: 

(a) an extension of time for any such delay, if completion is or will be 
delayed, under Sub-Clause 26.5/PCC [Extension of Time for 
Completion], and 

(b) payment of any such Cost, which shall be included in the Contract 
Price. 

After receiving this notice, the Engineer shall proceed in accordance with 
New-Clause 3.5/PCC [Determinations] to agree or determine these matters. 
 
The Contractor shall not be entitled to an extension of time for, or to 
payment of the Cost incurred in, making good the consequences of the 
Contractor’s faulty design, workmanship or materials, or of the 
Contractor’s failure to protect, store or secure in accordance with Sub-
Clause 26.9/PCC [Suspension of Work]. 
 
If suspension is ordered by the Engineer for reasons other than those 
mentioned in Sub Clause 26.9/PCCthen the Contractor’s entitlement is in 
the table below. However, Engineer’s decision is final and binding in regard 
to defining suspension and specifying the suspension period. Contractor 
has no right to claim or appeal against this decision 

 
Sl. 
No. 

Suspensio
n                       

Period 

Extension 
of Time 

Compensation 
for the 

suspension 
period 

Remarks 
 

1 Up to 60 
days 
 

NO 
 

NO 
 

Engineer may give 
extension of time in 
exceptional 
circumstances 

2 60-90 days 
 

YES 
 

NO 
 

Extension of time as 
considered proper 
by the Engineer 
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3 Above 
90 days 
 

YES 
 

A. As per Daily 
rate of wages 
for idle 
labour/employe
es 

B. 70% of the rate 
for hire charges 
for idle plant 
and machinery 
(excluding cost 
of fuel and 
lubricants) 

C. 15% above all 
these items to 
cover overhead 
costs 

Compensation as 
assessed by the 
Engineer on 
submission of 
documentary proof 
by the Contractor to 
Engineer’s 
satisfaction 

 

26.11 Deleted 

26.12Prolonged Suspension 

If the suspension under Sub-Clause 26.9/PCC [Suspension of Work] has 
continued for more than 84 days, the Contractor may request the 
Engineer’s permission to proceed. If the Engineer does not give permission 
within 28 days after being requested to do so, the Contractor may, by giving 
notice to the Engineer, treat the suspension as an omission under Clause 
34/PCC [Variations and Adjustments] of the affected part of the Works. If 
the suspension affects the whole of the Works, the Contractor may give 
notice. 

26.13Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and 
the Engineer shall jointly examine the Works and the Plant and Materials 
affected by the suspension. The Contractor shall make good any 
deterioration or defect in or loss of the Works or Plant or Materials, which 
has occurred during the suspension 

26.14Deleted 

Clause-30/CC 

 

The following paras are added to the Existing CCClauses. 

30.2Contractor’s Obligations 

The Contractor shall carry out the Tests on Completion in accordance with 
this Clause and New-Clause 5.4/PCC [Testing], after providing the 
documents in accordance with sub-paragraph (d) of New--Clause 4.1/PCC 
[Contractor’s General Obligations]. 

The Contractor shall give to the Engineer not less than 21 days’ notice of the 
date after which the Contractor will be ready to carry out each of the Tests 
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on Completion. Unless otherwise agreed, Tests on Completion shall be 
carried out within 14 days after this date, on such day or days as the 
Engineer shall instruct. 

In considering the results of the Tests on Completion, the Engineer shall 
make allowances for the effect of any use of the Works by the Employer on 
the performance or other characteristics of the Works. As soon as the 
Works, or a Section, have passed any Tests on Completion, the Contractor 
shall submit a certified report of the results of these Tests to the Engineer. 

Contractor’s Obligations: The Contractor shall carry out the Tests on 
Completion at his own cost in accordance with the Contract and shall 
provide the documents in accordance with New-Clauses 3.1/PCCand the 
Contractor shall give, to the Engineer, 21days' notice of the date after which 
the Contractor will be ready to carry out the Tests on Completion. Unless 
otherwise agreed, such Tests shall be carried out within 14 days after this 
date, on such day or days as the Engineer shall instruct. 

Unless otherwise stated in Conditions of Contract/SCC, the Tests on 
Completion shall be carried out in the following sequence 

(a) pre-commissioning test, which shall include appropriate instructions 
and (“dry” or “cold”) functional tests to demonstrate that each item of 
the Plant and Work can safely undertake the next stage 

(b) Commissioning Test shall include the specified operational tests to 
demonstrate Works or Sections can be operated safely and as specified 
under all available operating condition 

(c) trial operation which shall demonstrate that the Works or Section 
perform reliably and in accordance with the Contract  

The Contractor at his own cost shall arrange all tools, equipment, gadgets, 
facilities or as deemed necessary by the Engineer for such tests, in 
considering the results of the Tests on Completion, the Engineer shall make 
allowances for the effect of any use of the Works by the Employer on the 
performance or other characteristics of the Works. As soon as the Works, or 
a Section, have passed the Tests on Completion described in sub-paragraphs 
(a) (b) or (c),the Contractor shall provide the Engineer and the Employer 
with a certified report of the results of all such Tests 

30.3Delayed Tests 

If the Tests on Completion are being unduly delayed by the Employer, New-
Clause 5.4/PCC [Testing] (fifth paragraph) and/or Sub-Clause 46.3/PCC 
[Interference with Tests on Completion] shall be applicable. 

If the Tests on Completion are being unduly delayed by the Contractor, the 
Engineer may by notice require the Contractor to carry out the Tests within 
21 days after receiving the notice. The Contractor shall carry out the Tests 
on such day or days within that period as the Contractor may fix and of 
which he shall give notice to the Engineer. 

If the Contractor fails to carry out the Tests on Completion within the period 
of 21 days, the Employer’s Personnel may proceed with the Tests at the risk 
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and cost of the Contractor. The Tests on Completion shall then be deemed to 
have been carried out in the presence of the Contractor and the results of 
the Tests shall be accepted as accurate. 

30.4Retesting 

If the Works, or a Section, fail to pass the Tests on Completion, New-Clause 
5.5/PCC [Rejection] shall apply, and the Engineer or the Contractor may 
require the failed Tests, and Tests on Completion on any related work, to be 
repeated under the same terms and conditions 

30.5Failure to Pass Tests on Completion 

If the Works, or a Section, fail to pass the Tests on Completion repeated 
under Sub-Clause 30.4/PCC [Retesting], the Engineer shall be entitled to: 

(a) order further repetition of Tests on Completion under Sub-Clause 30.4; 

(b) if the failure deprives the Employer of substantially the whole benefit of 
the Works or Section, reject the Works or Section (as the case may be), 
in which event the Employer shall have the same remedies as are 
provided in sub-paragraph (c) of New-Clause 6.4/PCC [Failure to 
Remedy Defects]; or 

(c) issue a Taking-Over Certificate, if the Employer so requests. 

In the event of sub-paragraph (c), the Contractor shall proceed in 
accordance with all other obligations under the Contract, and the Contract 
Price shall be reduced by such amount as shall be appropriate to cover the 
reduced value to the Employer as a result of this failure. Unless the relevant 
reduction for this failure is stated (or its method of calculation is defined) in 
the Contract, the Employer may require the reduction to be (i) agreed by 
both Parties (in full satisfaction of this failure only) and paid before this 
Taking-Over Certificate is issued, or (ii) determined and paid under New-
Clause 2.4[Employer’s Claims] and New-Clause 3.5 [Determinations]. 

30.6Contractor’s obligations  

Notwithstanding the provisions of New-clauses 4.1/PCC, clause 30.2 to 
30.5/PCCthe provisions in subsequent sub-clauses shall apply for works of 
Permanent Way, signaling and telecommunication and railway 
electrification excluding General Electrical Services. 

(a) The Contractor shall be responsible for the execution of temporary 
and/or permanent works which may require the prior 
sanction/approval of Commissioner of Railway Safety (CRS) in 
accordance with extant rules for “The Railways opening for Public 
Carriage of Passengers” was amended from time to time. And applicable 
as and when the works are undertaken.  The Contractor shall initiate the 
process for approval at least 63 (sixty-three) days prior to undertaking 
such works which require the approval of Commissioner of Railway 
Safety (CRS) and furnish draft documentation to the Engineer. 

(b) The Contractor shall ensure that existing services and operations for 
public carriage of passengers or goods, are not affected except those, 
which are essentially required to be regulated for execution of works. 
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Such items of works shall be planned and coordinated through the 
Engineer. 

(i) Prior to the commencement of commercial operations of passenger 
traffic,the Employer may permit freight train operations to Railway 
after certification by the authorized person of Zonal Railway. The 
Contractor shall be responsible for maintaining the facilities 
ensuring safety of operations as per specifications. 

Clause 34/CC The following paras are replaced to the Existing CCClause 34. 

VARIATIONS AND ADJUSTMENTS. 

34.1 Right to Vary 

Variations may be initiated by the Employer at any time prior to issuing the 
Taking-Over Certificate for the Works, either by an instruction or by 
making a request to the Contractor to submit a proposal. 

The Contractor shall execute and be bound by each variation till the 
price does not exceed 50% of the agreementvalue as specified in 
LOA/Original agreement. For variation beyond the above the contractor 
shall be bound to execute, unless the Contractor promptly gives notice to 
the Engineer stating (with supporting particulars) that the Contractor 
cannot readily obtain the Goods required for the Variation. Upon receiving 
this notice, the Engineer shall cancel, confirm or vary the instruction. 

Each Variation may include: 

(a) changes to the quantities of any item of work included in the Contract, 

(b) changes to the quality and other characteristics of any item of work, 

(c) changes to the levels, positions and/or dimensions of any part of the 
Works, 

(d) omission of any work unless it is to be carried out by others, 

(e) any additional work, Plant, Materials or services necessary for the 
Permanent Works, including any associated Tests on Completion, 
boreholes and other testing and exploratory work, or 

(f) changes to the sequence or timing of the execution of the Works. 

The Contractor shall not make any alteration and/or modification of the 
Permanent Works, unless and until the Engineer instructs or approves a 
Variation 

34.2 Value Engineering 

The Contractor may, at any time, submit to the Engineer a written proposal 
which (in the Contractor’s opinion) will, if adopted, (i) accelerate 
completion, (ii) reduce the cost to the Employer of executing, maintaining 
or operating the Works, (iii) improve the efficiency or value to the 
Employer of the completed Works, or (iv) otherwise be of benefit to the 
Employer. 

The proposal shall be prepared at the cost of the Contractor and shall 
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include the items listed in Sub-Clause 34.3/PCC [Variation Procedure]. 

If a proposal, which is approved by the Engineer, includes a change in the 
design of part of the Permanent Works, then unless otherwise agreed by 
both Parties: 

(a) the Contractor shall design this part, 

(b) sub-paragraphs (a) to (d) of New-Clause 4.1/PCC [Contractor’s General 
Obligations] shall apply, and 

(c) if this change results in a reduction in the contract value of this part, 
the Engineer shall proceed in accordance with New-Clause 3.5/PCC 
[Determinations] to agree or determine a fee, which shall be included 
in the Contract Price. This fee shall be half (50%) of the difference 
between the following amounts: 

(i) such reduction in contract value, resulting from the change, 
excluding adjustments under Sub-Clause 34.7/PCC [Adjustments 
for Changes in Legislation] and Sub-Clause PVC/Contract Data 
[Adjustments for Changes in Cost], and 

(ii) the reduction (if any) in the value to the Employer of the varied 
works, taking account of any reductions in quality, anticipated life 
or operational efficiencies. 

However, if amount (i) is less than amount (ii), there shall not be a fee. 

34.3 Variation Procedure 

If the Engineer requests a proposal, prior to instructing a Variation, the 
Contractor shall respond in writing as soon as practicable, either by giving 
reasons why he cannot comply (if this is the case) or by submitting: 

(a) a description of the proposed work to be performed and a programme 
for its execution, 

(b) the Contractor’s proposal for any necessary modifications to the 
programme according to Sub-Clause 25.3/PCC [Programme] and to the 
Time for Completion, and 

(c) the evaluation of the Variation shall be as specified in New-Clause 
35/PCC [Payment for Variation]. 

The Engineer shall, as soon as practicable after receiving such proposal 
(under Sub-Clause 34.2/PCC [Value Engineering] or otherwise), respond 
with approval, disapproval or comments. The Contractor shall not delay 
any work whilst awaiting a response. 

Each instruction to execute a Variation, with any requirements for the 
recording of Costs, shall be issued by the Engineer to the Contractor, who 
shall acknowledge receipt. 

Each Variation shall be evaluated in accordance with New-Clause 7 
[Measurement and Evaluation], unless the Engineer instructs or approves 
otherwise in accordance with this Clause. 

34.4 Payment in Applicable Currencies 
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If the Contract provides for payment of the Contract Price in more than one 
currency, then whenever an adjustment is agreed, approved or determined 
as stated above, the amount payable in each of the applicable currencies 
shall be specified. For this purpose, reference shall be made to the actual or 
expected currency proportions of the Cost of the varied work, and to the 
proportions of various currencies specified for payment of the Contract 
Price. 

34.5 Provisional Sums 

Each Provisional Sum shall only be used, in whole or in part, in accordance 
with the Engineer’s instructions, and the Contract Price shall be adjusted 
accordingly. The total sum paid to the Contractor shall include only such 
amounts, for the work, supplies or services to which the Provisional Sum 
relates, as the Engineer shall have instructed. For each Provisional Sum, the 
Engineer may instruct: 

(a) work to be executed (including Plant, Materials or services to be 
supplied) by the Contractor and valued under Sub-Clause 34.3/PCC 
[Variation Procedure]; and/or 

(b) Plant, Materials or services to be purchased by the Contractor, from a 
nominated Subcontractor (as defined in Clause 7 [Nominated 
Subcontractors]) or otherwise; and for which these shall be included in 
the Contract Price: 

(i) the actual amounts paid (or due to be paid) by the Contractor, and 

(ii) a sum for overhead charges and profit, calculated as a percentage of 
these actual amounts by applying the relevant percentage rate (if 
any) stated in the appropriate Schedule. If there is no such rate, the 
percentage rate stated in the Contract Data shall be applied. 

The Contractor shall, when required by the Engineer, produce quotations, 
invoices, vouchers and accounts or receipts in substantiation 

34.6 Day work 

For work of a minor or incidental nature, the Engineer may instruct that a 
Variation shall be executed on a daywork basis. The work shall then be 
valued in accordance with the Daywork Schedule included in the Contract, 
and the following procedure shall apply. If a Daywork Schedule is not 
included in the Contract, this Sub-Clause shall not apply. 

Before ordering Goods for the work, the Contractor shall submit quotations 
to the Engineer. When applying for payment, the Contractor shall submit 
invoices, vouchers and accounts or receipts for any Goods. 

Except for any items for which the Daywork Schedule specifies that 
payment is not due, the Contractor shall deliver each day to the Engineer 
accurate statements in duplicate which shall include the following details of 
the resources used in executing the previous day’s work: 

(a) the names, occupations and time of Contractor’s Personnel, 

(b) the identification, type and time of Contractor’s Equipment and 
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Temporary Works, and 

(c) the quantities and types of Plant and Materials used. 

One copy of each statement will, if correct, or when agreed, be signed by 
the Engineer and returned to the Contractor. The Contractor shall then 
submit priced statements of these resources to the Engineer, prior to their 
inclusion in the next Statement under Sub-Clause 37.1/PCC[Application for 
Interim Payment Certificates] 

34.7 Adjustments for Changes in Legislation 

Contract Price shall be adjusted to take account of any increase or decrease 
in Cost resulting from a change in the Laws of the Country (including the 
introduction of new Laws and the repeal or modification of existing Laws) 
or in the judicial or official governmental interpretation of such Laws, made 
after the Base Date, which affect the Contractor in the performance of 
obligations under the Contract. 

If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) 
additional Cost as a result of these changes in the Laws or in such 
interpretations, made after the Base Date, the Contractor shall give notice 
to the Engineer and shall be entitled subject to Sub-Clause 4.1/SCC 
[Contractor’s Claims] to: 

(a) an extension of time for any such delay, if completion is or will be 
delayed, under Sub-Clause 26.5/PCC[Extension of Time for Completion], 
and 
 

(b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this notice, the Engineer shall proceed in accordance with 
New-Clause 3.5 [Determinations] to agree or determine these matters. 

In case there is a decrease in cost as a result of changes of Law by 
Legislation after the Base Date, the Engineer shall proceed in accordance 
with New-Clause 3.5 (determination) to agree or determine these matters 
without waiting for Contractor’s / Employer’s Notice. 

Notwithstanding the foregoing, the Contractor shall not be entitled to such 
an extension of time if the same shall already have been taken into account 
in determining an extension and such Cost shall not be separately paid if 
the same shall already have been taken into account in the indexing of any 
inputs to the table of adjustment data in accordance with the provisions of 
Sub-Clause PVC/Contract Data. 

Clause 35/CC The clause 35 of CC is substituted with following paras. 

Payment for Variations. 

A.Variation in the Bill of Quantities 

i) The quantities of items shown in the Bill of Quantities are approximate, and 
liable to vary during the actual execution of the work. Some items/group of 
items may have to be altered, added or omitted. The Contractor shall be 
bound to carry out and complete the stipulated work as instructed by the 
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Engineer, irrespective of the magnitude of variations including additions, 
alterations or omissions in the Bill of Quantities, individual items or group 
of items, specified in the Bill of Quantities. 

ii) Such variations shall be paid as follows: 

a) At the accepted rates of the Contract for Positivevariation in quantities of 
each individual item to the extent of 25%, except inthe case of 
foundation works. Unless otherwisespecifically provided for in the Bill 
of Quantities orelsewhere in the Contract, the variation of 25% shallbe 
applicable toeach individual item of the BoQ. In case of variation 
inquantities on minus side, contract rates will bepayable for executed 
quantities. 

b) In case of foundation work, no variation limit applies and Contractor 
shall carryout the Work, at rates stipulated in the Contract irrespective 
of any variation. 

c) In case of earth work, the aforesaid variation limit of 25% shall apply to 
the gross quantity of earth work and variation in the quantity of 
individual classifications of soil will not be subject to this limit where 
any variation can take place. 

d) For items against which the quantity given in the Bills of Quantities is “if 
or as required”, there shall be no increase/decrease of rates whatever be 
the quantityfinally executed. 

e) Variation in the quantity of items individually costing up to 1% of the 
total contract value, shall be payable at the rates stated in the Contract 
notwithstanding the magnitude of variation up to 2% of the original 
Contract Value for each item. 

f) In case the variation in individual items is more than 25% on plus side, 
the rate for the varied quantity beyond 25% shall be negotiated between 
the Engineer and the Contractor and mutually agreed rates arrived at 
before actual execution of the extra quantity. 

New Items/Extra items: 

g) In case Engineer introduces an item for which the Contract does not 
contain any rates or prices applicable to the varied Works, the rate of 
such items shall be derived, wherever possible, from rate for similar 
items available in the Bill of Quantities of the accepted Tender. In case 
this is not possible, the rate may be decided on the following basis: 

 
i. Cost of Materials at current market price, as actually utilised in the 

final finished Permanent Works, including a reasonable percentage 
for wastage and transportation. 

ii. Cost of enabling works if any (unless provided for separately) worked 
out on the above basis but with less stringent quality. Specifications 
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minus salvage value of serviceable material released after completion 
of work and cost of material released as scrap. 

iii. Cost of labour actually used at the site of work atrates under Payment 
of Minimum Wages Act for the area of work for each category of 
worker, further enhanced by a percentage of 10% of the aforesaid 
rates to account for labour not directly utilised at Site and other 
ancillary and incidental expenses on labour. 

iv. Hire charges for Plant & Machinery, scaffolding, shuttering, forms, 
etc., required to be used at the site of the work. The tools used by the 
various trades shall not be counted as Plant & Machinery for this 
purpose. 

v. An amount of 20% of items (i), (ii), (iii) and (iv) above to allow for 
Contractor’s overheads, profits and taxes. This percentage shall also 
apply to estimated cost of Materials supplied free to the Contractor. 

vi. In all cases where extra items of work are involved, for which there 
are no rates in the accepted Bill of Quantities the Contractor shall give 
a notice to the Engineer, of at least 7 days before the need for their 
execution arises. 

h) In the event of disagreement in respect of items (f) and (g) above, the 
Engineer shall fix such rates of priceas are, in his opinion appropriate 
and obtain the approval of Employer and Engineer shall notify 
theContractor accordingly, with a copy to the Employer. Until such time 
as rates or prices are agreed or fixed, the Engineer shall determine 
provisional rates or Prices to enable on account payments to the 
Contractor. Alternatively, in the event of disagreement, the Contractor 
shall have no claim to execute extra quantities/new items and the 
Engineer shall be free to get such additional quantities beyond 25% new 
items executed through any other agency. However, if the Engineer or 
the Employer so directs the Contractor shall be bound to carry out any 
such additional quantities beyond the limits stated above original 
quantities and or new items and the disagreement or the difference 
regarding rates to be paid for the same shall be settled in the manner 
laid down under the conditions for the settlement of dispute. 

 
 

Clause 37/CC The clause 37 of CC is replaced with the following. 

Payments. 

37.1 Application for Interim Payment Certificates 

Payments shall be adjusted for deductions for advance payments other 
than recoveries in terms of contract and taxes, at source as applicable 
under law.The Contractor shall be liable to pay liquidated damages for 
shortfall in progress. Items of the Works for which no rate or price has 
been entered in will not be paid for by the Employer and shall be deemed 
covered by other rates and prices in the Contract. 
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The Contractor shall submit a Statement in six copies to the Engineer in 
accordance with the payment procedure specified by the Engineer, after 
the end of each month, in a form approved by the Engineer, showing in 
detail the amounts to which the Contractor considers himself to be entitled, 
together with supporting documents which shall include the report on the 
progress during this month in accordance with New-Clause 4.39/PCC 
[Progress Reports] and Record Measurement Sheets. 

The Statement shall include the following items, as applicable, which shall 
be expressed in the various currencies in which the Contract Price is 
payable, in the sequence listed: 

(a) the estimated contract value of the Works executed and the Contractor’s 
Documents produced up to the end of the month (including Variations 
but excluding items described in sub-paragraphs (b) to (g) below); 

(b) any amounts to be added and deducted for changes in legislation and 
changes in cost, in accordance with Sub-Clause 34.7/PCC [Adjustments 
for Changes in Legislation] and Sub-Clause PVC/Contract Data 
[Adjustments for Changes in Cost]; 

(c) any amount to be deducted for retention, calculated by applying the 
percentage of retention stated in the Contract Data to the total of the 
above amounts, until the amount so retained by the Employer reaches 
the limit of Retention Money (if any) stated in the Contract Data; 

(d) Any amounts to be added and deducted for the advance payments and 
repayments in accordance with sub clause 42.0/PCC [Advance 
Payment]; 

(e) any amounts to be added and deducted for Materials in accordance with 
New-Clause 13/PCC [Materials intended for the Works]; 

(f) any other additions or deductions which may have become due under 
the Contract or otherwise, including those under Clause 4.1/SCC 
[Claims, Disputes and Arbitration]; and 

(g) the deduction of amounts certified in all previous Payment Certificates. 

(h) for invoicing as per GST Laws, the estimated contract value of the Works 
executed in terms of (a) above and any amounts added or deducted as 
per (b), (e) to (g) above is to be broken up in two components i.e. (i) the 
base amount excluding GST (ii) GST component (calculated at the rate 
for works contract service as per GST Laws). 

(i) Statement of interim payments certificates should be submitted by the 
Contractor to the Engineer by the 7th day of each month for the work 
executed upto the end of the previous month.  

(j) An amount to be deducted for the payments to be made to different 
Departments towards payments liable to be made by the Contractor  

37.2 Schedule of Payments 

If the Contract includes a schedule of payments specifying the installments 
in which the Contract Price will be paid, then unless otherwise stated in 
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this schedule: 

(a) the installments quoted in this schedule of payments shall be the 
estimated contract values for the purposes of sub-paragraph (a) of Sub-
Clause 37.1/PCC [Application for Interim Payment Certificates]; 

(b) New-Clause 13/PCC [Provisional payment against material at site] shall 
not apply; and 

(c) if these installments are not defined by reference to the actual progress 
achieved in executing the Works, and if actual progress is found to be 
less than that on which this schedule of payments was based, then the 
Engineer may proceed in accordance with New-Clause 3.5/PCC 
[Determinations] to agree or determine revised installments, which shall 
take account of the extent to which progress is less than that on which 
the installments were previously based. 

If the Contract does not include a schedule of payments, the Contractor 
shall submit non-binding estimates of the payments which he expects to 
become due during each quarterly period. The first estimate shall be 
submitted within 42 days after the Commencement Date. Revised estimates 
shall be submitted at quarterly intervals, until the Taking-Over Certificate 
has been issued for the Works. 

37.3 Issue of Interim Payment Certificates 

No amount will be certified or paid until the employer has received and 
approved the performance security. Thereafter, the Engineer shall within 
two days after receiving a statement and supporting documents (including 
Contractor’s certificate in terms of Sub-Clause 1.22/SCC, issue to the 
Employer a provisional interim payment certificate which shall state the 
amount which the Engineer determines to be due after preliminary check 
as per K-RIDE’s procedure order. After this the Engineer shall, within 28 
days after receiving a statement and supporting documents, issue to the 
employer an Interim Payment Certificate which shall state the amount 
which the Engineer fairly determines to be due, with supporting 
particulars. 

However, prior to issuing the Taking-Over Certificate for the Works, the 
Engineer shall not be bound to issue the Interim Payment Certificate in an 
amount which would (after retention and other deductions) be less than 
the minimum amount of Interim Payment Certificates (if any) stated in the 
Contract Data. In this event, the Engineer shall give notice to the Contractor 
accordingly. 

An Interim Payment Certificate shall not be withheld for any other reason, 
although: 

(a) if anything supplied or work done by the Contractor is not in accordance 
with the Contract, the cost of rectification or replacement may be 
withheld until rectification or replacement has been completed; and/or 

(b) if the Contractor was or is failing to perform any work or obligation in 
accordance with the Contract, and had been so notified by the Engineer, 
the value of this work or obligation may be withheld until the work or 
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obligation has been performed. 

The Engineer may in any Payment Certificate make any correction or 
modification that should properly be made to any previous Payment 
Certificate. A Payment Certificate shall not be deemed to indicate the 
Engineer’s acceptance, approval, consent or satisfaction.  

37.4 Payment 

The Employer shall pay to the Contractor: 

(a) the first installment of the advance payment within 42 days after issuing 
the Letter of Acceptance or within 21 days after receiving the documents 
in accordance with New-Clause 4.19/PCC[Performance Security] and 
Sub-Clause 42.0/PCC [Advance Payment], whichever is later; 

(b) (i) After preliminary scrutiny and certifications by the Engineer, 
payment of 80% of the certified net payment due (after recoveries and 
deductions), shall be made by the Employer within 10 days of receiving 
a statement and supporting documents by the Engineer subject to the 
condition that last interim payment certificate has been settled after 
detailed check. In the event of the contractor submitting bills based on 
false measurements, Project Director should issue a written warning to 
him to the effect that the facility of 80% payment without detailed check 
will be withdrawn in future.  If the contractor repeats the misconduct 
this facility should be withdrawn.  

(ii) The amount certified in each Interim Payment Certificate within 56 
days after the Engineer receivesthe Statement and supporting 
documents.  Any discrepancy shall be rectified in the next payment to 
the Contractor; and 

(c) the amount certified in the Final Payment Certificate within 56 days 
after the Employer receives this Payment Certificate or, the undisputed 
amount shown in the Final Statement, within 56 days after the date of 
notification of the suspension. 

 Payment of the amount due, unless specified in the Contract Data, shall 
be made in INR into the bank account, nominated by the Contractor. 

However, in case of JV, direct payment to individual JV partners shall be 
made on joint certification (about the net amounts payable to individual 
partners) by the authorized representative of the JV and concerned 
respective authorized representative of individual JV partners, after 
making requisite recoveries/deductions from the gross payment. In 
case of any dispute regarding the net amounts payable to individual 
partners, the Engineer shall decide the same on the basis of   the 
execution of items of works under Schedules/Bills indicated in the JV 
agreement as the responsibility of execution of each JV partner. 
Payment to individual JV partners shall be treated as payment made to 
the JV. The said payment shall not alter any obligation of the JV and its 
individual Partners under the Agreement and their obligations under 
the agreement shall remain joint and several. 

A foreign company (either single entity or JV partner), shall have to 
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submit proof of having opened their project office in India before any 
payment (including advance payment) is released to such a company.  
The required proof here shall be a copy of the report containing 
information as per format prescribed by Reserve Bank of India 
submitted to the Director General of Police (DGP) of the state concerned 
in which project office has been established.  

37.5DELETED 

37.6 Delayed Payment 

If the Contractor does not receive payment in accordance with Sub-Clause 
37.4/PCC [Payment], the Contractor shall be entitled to receive interest 
compounded monthly on the amount unpaid during the period of delay. 
This period shall be deemed to commence on the date for payment 
specified in Sub-Clause 37.4/PCC [Payment], irrespective (in the case of its 
sub-paragraph (b)) of the date on which any Interim Payment Certificate is 
issued. 

Unless otherwise stated in the Special Conditions of Contract, the interest 
amount be calculated at the annual rate of 7% (seven percent). 

The Contractor shall be entitled to this payment without formal notice or 
certification, and without prejudice to any other right or remedy, if the 
Contractor submits the complied  (Fulfilled) documents.   

37.7 DELETED 

37.8 DELETED 

37.9 DELETED 

37.10 DELETED 

37.11 Statement at Completion 

Within 84 days after receiving the Taking-Over Certificate for the Works, 
the Contractor shall submit to the Engineer six copies of a Statement at 
completion with supporting documents, in accordance with Sub-Clause 
37.7/PCC [Application for Interim Payment Certificates], showing: 

(a) the value of all work done in accordance with the Contract up to the 
date stated in the Taking- Over Certificate for the Works, 

(b) any further sums which the Contractor considers to be due, and 

(c) an estimate of any other amounts which the Contractor considers will 
become due to him under the Contract. Estimated amounts shall be 
shown separately in this Statement at completion. 

The Engineer shall then certify in accordance with Sub-Clause 37.3/PCC 
[Issue of Interim Payment Certificates]. 

Within 56 days after receiving the Performance Certificate, the Contractor 
shall submit, to the Engineer, six copies of a draft final statement as per 
procedure prescribed by the Engineer, with supporting documents 
showing in detail in a form approved by the Engineer: 
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37.12 Application for Final Payment Certificate 

Within 56 days after receiving the Performance Certificate, the Contractor 
shall submit, to the Engineer, six copies of a draft final statement as per 
procedure prescribed by the Engineer, with supporting documents 
(including Contractor’s certificate in terms of Sub-Clause 1.22/SCC 
showing in detail in a form approved by the Engineer: 

(a) the value of all work done in accordance with the Contract, and 

(b) any further sums which the Contractor considers to be due to him 
under the Contract or otherwise. 

If the Engineer disagrees with or cannot verify any part of the draft final 
statement, as per procedure prescribed by the Engineer the Contractor 
shall submit such further information as the Engineer may reasonably 
require and shall make such changes in the draft as may be agreed 
between them. The Contractor shall then prepare and submit to the 
Engineer the final statement as agreed. This agreed statement is referred 
to in these Conditions as the “Final Statement”. 

However, if, following discussions between the Engineer and the 
Contractor and any changes to the draft final statement which are agreed, 
it becomes evident that a dispute exists, the Engineer shall deliver to the 
Employer (with a copy to the Contractor) an Interim Payment Certificate 
for the agreed parts of the draft final statement.  Thereafter, if the dispute 
is finally resolved under Sub-Clause 4.SCC [Obtaining Dispute Board’s 
Decision] or Sub-Clause 4.2/SCC [Amicable Settlement], the Contractor 
shall then prepare and submit to the Employer (with a copy to the 
Engineer) a Final Statement. 

37.13 Discharge 

When submitting the Final Statement, the Contractor shall submit a 
discharge which confirms that the total of the Final Statement represents 
full and final settlement of all moneys due to the Contractor under or in 
connection with the Contract. This discharge may state that it becomes 
effective when the Contractor has received the Performance Security and 
the outstanding balance of this total, in which event the discharge shall be 
effective on such date 

37.14 Issue of Final Payment Certificate 

Within 28 days after receiving the Final Statement and discharge in 
accordance with Sub-Clause 37.12/PCC [Application for Final Payment 
Certificate] and Sub-Clause 37.13/PCC [Discharge], the Engineer shall 
issue, to the Employer, the Final Payment Certificate which shall state: 

(a) the amount which he fairly determines is finally due, and 

(b) after giving credit to the Employer for all amounts previously paid by 
the Employer and for all sums to which the Employer is entitled, the 
balance (if any) due from the Employer to the Contractor or from the 
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Contractor to the Employer, as the case may be. 

If the Contractor has not applied for a Final Payment Certificate in 
accordance with Sub-Clause37.12/PCC [Application for Final Payment 
Certificate] and Sub-Clause 37.13/PCC[Discharge], the Engineer shall 
request the Contractor to do so. If the Contractor fails to submit an 
application within a period of 28 days, the Engineer shall issue the Final 
Payment Certificate for such amount as he fairly determines to be due. 

37.15 Cessation of Employer’s Liability 

The Employer shall not be liable to the Contractor for any matter or thing 
under or in connection with the Contract or execution of the Works, 
except to the extent that the Contractor shall have included an amount 
expressly for it: 

(a) in the Final Statement and also 

(b) (except for matters or things arising after the issue of the Taking-Over 
Certificate for the Works) in the Statement at completion described in 
Sub-Clause 37.11/PCC [Statement at Completion]. 

However, this Sub-Clause shall not limit the Employer’s liability under his 
indemnification obligations, or the Employer’s liability in any case of 
fraud, deliberate default or reckless misconduct by the Employer 

37.16 Currencies of Payment 

a) The Contract Price shall be paid in Indian Rupees (INR). 

37.17Tax Deduction at Source: Tax deductions will be made at source as per 
statutory requirement from every payment made to the Contractor at 
rates notified from time to time. 

i. Income tax deduction: Income Tax deduction shall be as per law. 

ii. LabourCess& Royalties: The labourCess& Royalties will be deducted 
as per norms of applicable law from each IPCs and remitted to the 
respective Authorities 

37.18Production of Vouchers  

a. The Contractor shall, whenever required by the Engineer, produce or 
cause to be produced for examination by the Engineer, any quotation, 
invoice, cost or other account books, vouchers, receipts, letters, 
memoranda or any copy of or extract from any such documents and 
also furnish information and returns, as may be required, relating to 
the execution of this Contract or relevant for verifying or ascertaining 
the cost of execution of this Contract or ascertaining the Materials 
supplied by the Contractor are in accordance with the Specifications 
laid down in the Contract.  The Engineer’s decision on the question of 
relevancy of any documents, information or returns shall be final and 
binding on the parties 

b. If any part or item of the Work is allowed to be carried out by a Sub-
Contractor, assignee or any subsidiary or allied firm, the Engineer 
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shall have power to secure the books of such Sub-Contractor, assignee 
or any subsidiary or allied firm through the Contractor, and shall have 
power to examine and inspect the same.  The above obligations are 
without prejudice to the obligations of the Contractor under any 
statute, rules or orders. 

37.19Withholding and Lien For Sums Claimed  

(i) The Employer shall have lien on and over all materials of every 
description, tools, tackles, plant, equipment or any amount due and/or 
that may become due and payable to the Contractor under the Contract, 
and / or on and over the deposit of Performance Security or other 
amount or amounts made under the Contract and which may become 
payable to the Contractor. Employer may exercise a general lien also. 

(ii) And further, unless the Contractor pays and clears immediately on 
demand any claim of the Employer, the Employer shall at all times be 
entitled to deduct the amount of the said claim from the amount, 
securities and / or deposits which may have become or will become 
payable to the Contractor under the existing contract, or under any 
other Contract or transaction whatsoever between the Employer and the 
Contractor even if the matter stands referred to Arbitration. The 
Contractor shall have no claim for any interest or damage whatsoever in 
respect of any amounts withheld or treated as withheld under the lien 
referred to above and duly notified as such to the Contractor 

37.20 Signature on Receipts for Payments 

Every receipt of payment to Contractor including refund of the 
Performance Security shall be signed by the person authorized to do so on 
his behalf. In the event of death of any of the Contractor’s partners in case 
the Contractor is a partnership firm, during the currency of the Contract, 
it is hereby expressly agreed that every receipt by any one of surviving 
Contractor’s partners, shall, if so signed as aforesaid, be a good and 
sufficient discharge as aforesaid, provided that nothing in this Clause shall 
be deemed to prejudice or affect any claim, which the Employer may 
hereafter have against the legal representatives of any Contractor’s 
partner so dying, for or in respect of breach of any of the conditions of the 
Contract.  Provided also that nothing contained in this clause shall be 
deemed to prejudice or affect the respective rights and obligations of the 
Contractor’s partners, or of the legal heirs / representatives of any 
deceased Contractor / partner interest 

37.21 Post Payment Audit  

It is an agreed term of the Contract, that the Employer reserves to himself 
the right to carry out a post payment audit and / or technical examination 
of the Works, and the Final bill including all supporting vouchers, 
abstracts, etc., and to make a claim on the Contractor for the refund of any 
excess amount paid to him, if as a result of such examination, any over-
payment to him is discovered to have been made in respect of any work 
done or alleged to have been done by the Contractor, under the Contract.  
If any under-payment is discovered, the same shall be paid by the 
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Employer to the Contractor. Such payments or recoveries, however, shall 
not carry any interest. 

37.22 Recovery of money due to the Employer 

All damages (including, without limitation, liquidated damages), costs, 
charges, expenses, debts, or sums for which the Contractor is liable to the 
Employer under any provision of the Contract may be deducted by the 
Employer from amount due to the Contractor under the Contract 
including, without limitation, and the Employer shall have the power to 
recover any balance not so deducted from amount due to the Contractor 
under any other contract between the Employer and the Contractor 

When the Contractor has assigned to a third party the right to receive 
amount due, or, to become due, under the Contract to the Contractor or 
charged such amount in favour of a third party, the Employer’s right to 
deduct damages (including without limitation liquidated damages), costs, 
charges, expenses, debts or sums for which the Contractor is liable to the 
Employer from amount due to the Contractor under the Contract shall be 
limited to the right expressed above. 

Clause-38/CC The clause 38 of CC is substituted with the following para. 

38.1Compensation Event: 

The risks referred to in Sub-Clause 11.4/PCC below, in so far as they 
directly affect the execution of the works in the Country, are: 

(a)  war, hostilities (whether war be declared or not), invasion, act of 
foreign enemies, 

(b)  rebellion, terrorism, sabotage by persons other than the Contractor’s 
Personnel, revolution, insurrection, military or usurped power, or 
civil war, within the Country, 

(c)  riot, commotion or disorder within the Country by persons other than 
the Contractor’s Personnel, 

(d)  munitions of war, explosive materials, ionising radiation or 
contamination by radio-activity, within the Country, except as may be 
attributable to the Contractor’s use of such munitions, explosives, 
radiation or radio-activity, 

(e)  pressure waves caused by aircraft or other aerial devices travelling at 
sonic or supersonic speeds, 

(f)  use or occupation by the Employer of any part of the Permanent 
Works, except as may be specified in the Contract, 

(g)  design of any part of the Works by the Employer’s Personnel or by 
others for whom the Employer is responsible. 

Clause-40/CC The following paras are added to the Existing CC Clauses. 

CONTRACT PRICE 

40.1 The Contract Price 
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Unless otherwise stated in the Special Conditions of Contract: 

(a) the Contract Price shall be agreed or determined under Clause 
35/PCC [Payment for Variation] and be subject to adjustments in 
accordance with the Contract; 

(b) the Contractor shall pay all taxes, duties and fees required to be paid 
by him under the Contract, and the Contract Price shall not be 
adjusted for any of these costs except as stated in Sub-Clause 
34.7/PCC [Adjustments for Changes in Legislation]; 

(c) any quantities which may be set out in the Bill of Quantities or other 
Schedule are estimated quantities and are not to be taken as the 
actual and final quantities: 

(i) of the Works which the Contractor is required to execute, or 

(ii) for the purposes of New-Clause 7/PCC [Measurement and 
Evaluation]; and 

(d) the Contractor shall submit to the Engineer, within 28 days after the 
Commencement Date, a proposed breakdown of each lump sum price in 
the Schedules, if applicable.  The Engineer may take account of the 
breakdown when preparing Payment Certificates, but shall not be bound 
by it. 

(e) It may be noted that in the event of the Contractor not making the due 
payments stated in sub-clause (b) above, and the concerned party 
puts up a claim with the Employer / Engineer, then the Employer / 
Engineer may make such payments and deduct the same from the 
sums due to the Contractor.   

Change in Law 

Change in Law means the occurrence or coming into force of the following, 
at any time after the last Date of submission of tender:  

Any new Central and State Taxes, duties, cess, levies, which is imposed or 
any existing Central and State Taxes, duties, cess, levies & royalties are 
withdrawn after the due date of submission of tender and which impacts the 
performance of the contractor with increased cost or which results in extra 
financial gains to the contractor due to decreased cost in execution of 
contract. Such additional or reduced cost shall be certified by the Engineer 
after examining records provided by the contractor and shall be paid by or 
credited to the employer. 

However, change in the rate of any existing Central & State taxes (except 
GST), duties, cess, levies will not be considered as change in Law. Any risk of 
change in rate of existing Central and State Taxes (except GST), duties, cess, 
levies lies with and shall be borne by the Contractor. 

Clause 42/CC The following paras are added to the Existing CC Clauses. 

Advance Payment: 

42.1 Deleted 
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42.2 Deleted 
 
42.3 Guarantees 

Advances as mentioned in sub-clauses 42.1/PCC above, shall be payable 
against acceptable Bank Guarantees from banks as specified in New-clause 
4.19/PCC. The guarantees shall be in the form as given in Section 10 
(Contract Forms) or in another form approved by the Employer.  The 
Contractor shall ensure that the guarantees are valid and enforceable until 
the advance amount paid as has been repaid, but its amount may be 
progressively reduced by the amount repaid by the Contractor as indicated 
in the Payment Certificates. If the terms of the guarantee specify its expiry 
date, and the advance payment has not been repaid by the date 28 days 
prior to the expiry date, the Contractor shall extend the validity of the 
guarantee until the advance payment has been repaid. 

42.4 Deleted 
 
42.5 Deleted 
 
42.6 Deleted 
 

Clause 46/CC The clause 46 of CC replaced with the following paras. 

Employer Taking Over 

46.1Taking Over of the Works and Sections 

The Employer shall take over the Site and the Works within after issuing a 
certificate of Completion. Except as stated in Sub-Clause 30.5/PCC [Failure 
to Pass Tests on Completion], the Works shall be taken over by the 
Employer/Railway when (i) the Works have been completed in accordance 
with the Contract, including the matters described in Sub-Clause 26.4/PCC 
[Time for Completion] and except as allowed in sub-paragraph (a) below, 
and (ii) a Taking-Over Certificate for the Works has been issued, or is 
deemed to have been issued in accordance with this Sub-Clause. 

The Contractor may apply by notice to the Engineer for a Taking-Over 
Certificate not earlier than 14 days before the Works will, in the 
Contractor’s opinion, be complete and ready for taking over. If the Works 
are divided into Sections, the Contractor may similarly apply for a Taking-
Over Certificate for each Section. 

In case the works are to be taken over in accordance with sub-clause 
30.6/PCC, the completed works shall be taken over by the Zonal Railway 
with the procedure specified by the Engineer. 

The Engineer shall, within 28 days after receiving the Contractor’s 
application: 

(a) issue the Taking-Over Certificate to the Contractor, stating the date on 
which the Works or Section were completed in accordance with the 
Contract, except for any minor outstanding work and defects which will 
not substantially affect the use of the Works or Section for their 
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intended purpose (either until or whilst this work is completed and 
these defects are remedied); or 

(b) reject the application, giving reasons and specifying the work required 
to be done by the Contractor to enable the Taking-Over Certificate to be 
issued. The Contractor shall then complete this work before issuing a 
further notice under this Sub-Clause. 

If the Engineer fails either to issue the Taking-Over Certificate or to reject 
the Contractor’s application within the period of 28 days, and if the Works 
or Section (as the case may be) are substantially in accordance with the 
Contract, the Taking-Over Certificate shall be deemed to have been issued 
on the last day of that period. 

46.2 Taking Over of Parts of the Works 

The Engineer may, at the sole discretion of the Employer, issue a Taking-
Over Certificate for any part of the Permanent Works. 

The Employer shall not use any part of the Works (other than as a 
temporary measure which is either specified in the Contract or agreed by 
both Parties) unless and until the Engineer has issued a Taking-Over 
Certificate for this part. However, if the Employer does use any part of the 
Works before the Taking-Over Certificate is issued: 

(a) the part which is used shall be deemed to have been taken over as from 
the date on which it is used, 

(b) the Contractor shall cease to be liable for the care of such part as from 
this date, when responsibility shall pass to the Employer, and 

(c) if requested by the Contractor, the Engineer shall issue a Taking-Over 
Certificate for this part. 

After the Engineer has issued a Taking-Over Certificate for a part of the 
Works, the Contractor shall be given the earliest opportunity to take such 
steps as may be necessary to carry out any outstanding Tests on 
Completion. The Contractor shall carry out these Tests on Completion as 
soon as practicable before the expiry date of the relevant Defects 
Notification Period. 

If the Contractor incurs Cost as a result of the Employer taking over and/or 
using a part of the Works, other than such use as is specified in the Contract 
or agreed by the Contractor, the Contractor shall (i) give notice to the 
Engineer and (ii) be entitled subject to Sub-Clause 4.1/SCC [Contractor’s 
Claims] to payment of any such Cost, which shall be included in the 
Contract Price. After receiving this notice, the Engineer shall proceed in 
accordance with New—Clause 3.5/PCC [Determinations] to agree or 
determine this Cost and profit. 

If a Taking-Over Certificate has been issued for a part of the Works (other 
than a Section), the delay damages thereafter for completion of the 
remainder of the Works shall be reduced. Similarly, the delay damages for 
the remainder of the Section (if any) in which this part is included shall also 
be reduced. For any period of delay after the date stated in this Taking-
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Over Certificate, the proportional reduction in these delay damages shall be 
calculated as the proportion which the value of the part so certified bears 
to the value of the Works or Section (as the case may be) as a whole. The 
Engineer shall proceed in accordance with New-Clause 3.5/PCC 
[Determinations] to agree or determine these proportions. The provisions 
of this paragraph shall only apply to the daily rate of delay damages under 
Sub-Clause 26.8/PCC [Delay Damages], and shall not affect the maximum 
amount of these damages 

46.3 Interference with Tests on Completion 

If the Contractor is prevented, for more than 14 days, from carrying out the 
Tests on Completion by a cause for which the Employer/Engineer/other 
Contractors of the Employer, are responsible, the Employer shall be 
deemed to have taken over the Works or Section (as the case may be) on 
the date when the Tests on Completion would otherwise have been 
completed. 

The Engineer shall then issue a Taking-Over Certificate accordingly, and the 
Contractor shall carry out the Tests on Completion as soon as practicable, 
before the expiry date of the Defects Notification Period. The Engineer shall 
require the Tests on Completion to be carried out by giving 14 days’ notice 
and in accordance with the relevant provisions of the Contract. 

If the Contractor suffers delay and/or incurs Cost as a result of this delay in 
carrying out the Tests on Completion, the Contractor shall give notice to the 
Engineer and shall be entitled subject to Sub-Clause 4.1/SCC[Contractor’s 
Claims] to: 

(a) an extension of time for any such delay, if completion is or will be 
delayed, under Sub-Clause 26.5/PCC [Extension of Time for 
Completion], and 

 
(b) payment of any such Cost, which shall be included in the Contract 
Price. 
 

After receiving this notice, the Engineer shall proceed in accordance with 
New-Clause 3.5/PCC [Determinations] to agree or determine these matters. 

46.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a 
Section or part of the Works shall not be deemed to certify completion of 
any ground or other surfaces requiring reinstatement. 

Clause-49/CC The following paras are added to the existing CCClauses. 

TERMINATION BY EMPLOYER 

49.6Notice to Correct 

If the Contractor fails to carry out any obligation under the Contract as 
mentioned below, but not limited tothe obligations mentioned herein 
below, the Engineer/ Employer may serve the contractor with a 14 days’ 
notice in writing calling upon the Contractor to make good the failure and 
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to remedy it. If the Contractor; 

(a) fails to comply with New-Clause 4.19/PCC [Performance Security], 

(b) abandons the Works or otherwise plainly demonstrates the intention 
not to continue performance of his obligations under the Contract, 

(c) without reasonable excuse fails to: 

(i) proceedwith the Works in accordance with Clause 26/CC/PCC 
[Commencement, Delays and Suspension], or 

(ii) comply with a notice issued under New-Clause 5.5 [Rejection] or 
New-Clause 5.6/PCC [Remedial Work], within 28 days after 
receiving it, or  

(iii)  adhere to the agreed programme of work / activity on the critical 
path, by a margin of 10% of the stipulated period, or 

(iv) take steps to deploy competent and adequate number of 
personnel, and equipment to achieve progress as per agreed 
programme or   

(v)  adhere to the instructions of Engineers/Employer persistently or  

(vi) comply any provision of the contract or 

(vii) provide the Engineer/Employer or their representative 
proper facilities for inspecting the works or any part thereof as 
required, under New-Clause 5.3/PCC (Inspection) and New-
clause 5.4/PCC (Testing). 

(d) subcontracts the whole or major part of the Works or assigns the 
Contract without prior written consent of the Employer., 

If the Contractor does not, within 14 days of receipt of notice under 
this sub-clause, proceed to make good his default in so far as the same 
is capable of being made good and carry on the work of complying 
with such direction as contained in the notice under sub clause 
49.6/PCC to the entire satisfaction of the Engineer/Employer, the 
Employer shall be entitled to take action under sub-clause 49.6/PCC, 
49.7/PCC below, 

In case of Contractor’s repeated failure to adhere to the agreed program, 
and whereas the contractor has been served with a Notice to Correct under 
Clause 49.6 of PCC, if the Contractor approaches K-RIDE with a revised 
program with specific monthly physical and financial targets along with the 
proposal to deploy matching inputs in the form of manpower and other 
resources to the satisfaction of the Employer, then the Employer may 
consider whether to proceed with termination of the contract under Clause 
49.7/PCC  or to continue with the contract.  However, the request to 
continue with the contract shall only be considered if the Contractor 
supports his earnestness to adhere to the revised program by submitting 
additional Performance Security in the form of Bank Guarantee(s) of 
specified number and value as decided by the Employer (total value of 
which will not exceed 10% of the contract price).  The encashment of these 
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additional Bank Guarantee(s) shall be linked with the non-achievement of 
agreed physical/financial targets agreed upon by the Contractor and the 
Employer.  

In case the Contractor’s failure is limited to only some of the works, and in 
response to Notice to Correct under Clause 49.6of PCC, the contractor 
approaches the Employer that such works may be offloaded from him and 
got executed through another agency and additional cost incurred, if any,  
should be recovered from his dues,  the Employer, on being convinced that 
the anticipated additional cost for such works will not be substantial and 
can be recovered from the dues of the contractor and that such offloading 
will help in improving the overall progress of the project, may 

agree to such offloading without any repercussion on the performance 
security and/or additional bank guarantees, if any, submitted by the 
contractor. However, the Employer will not be under any compulsion to 
agree to such a request. The Contractor shall be informed of the LOA issued 
to other agency(ies) for such works. 

In case the Contractor does not approach the employer for offloading but 
the Employer is convinced that: 

(i) offloading of some works will help in improving the progress of the 
project; 

(ii) termination/part termination of the contract at this stage will not be 
in the interest of the project; 

(iii) the anticipated additional cost for such works will not be substantial 
and can be recovered from the dues of the Contractor; 

The Employer may issue 7 days’ notice to the Contractor stating the 
resources required to be deployed against each work.  If the Contractor 
fails to deploy the required resources as indicated in the notice, the 
employer shall offload such works and proceed with getting the works 
executed through other agency(ies). The Contractor shall be informed of 
the LOA issued to other agency(ies) for such works. 

Offloading under the sub clause 49.6/PCC shall be without any 
repercussion on the performance security and/or additional bank 
guarantees, if any, submitted by the contractor.   The Contractor would 
have no future claim on this account and the extra expenditure so incurred, 
if any, by the Employer in getting the offloaded work done, shall be 
recovered from subsequent payment certificates or any other dues of the 
Contractor 

49.7Termination by Employer 

The Employer shall be entitled to terminate the Contract as a whole or any 
part or parts (as may be specified in the Notice of Termination under any of 
the above Sub-Clause issue) if the Contractor: 

(a) fails to comply with the directions contained in the notice under Sub-
Clause 49.6/PCC [Notice to Correct], 

(b) becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
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administration order made against it by Court or Statutory Authority 
him, compounds with his creditors, or carries on business under a 
receiver, trustee or manager for the benefit of his creditors, or if any act 
is done or event occurs which (under applicable Laws) has a similar 
effect to any of these acts or events, or 

(c) gives or offers to give (directly or indirectly) to any person any bribe, 
gift, gratuity, commission or other thing of value, as an inducement or 
reward: 

(i) for doing or forbearing to do any action in relation to the Contract, or 

(ii) for showing or forbearing to show favour or disfavour to any person 
in relation to the Contract, 

or if any of the Contractor’s Personnel, agents or Subcontractors gives or 
offers to give (directly or indirectly) to any person any such inducement or 
reward as is described in this sub-paragraph (c).  However, lawful 
inducements and rewards to Contractor’s Personnel shall not entitle 
termination 

In any of these events or circumstances, the Employer may, by Notice 
Terminate the contract with immediate effect.  

The Employer’s election to terminate the Contract shall not prejudice any 
other rights of the Employer, under the Contract or otherwise. 

The Contractor shall remove all his plants and machinery from the site then 
leave the Site and deliver any required Goods, all Contractors’ Documents, 
and other design documents made by or for him, to the Engineer within 7 
days from the issue of Notice of Termination, failing which Delay Damages 
as prescribed for delay in completion of works  shall be imposed as per 
provision of clause 26.8/PCC However, the Contractor shall use his best 
efforts to comply immediately with any reasonable instructions included in 
the notice of Termination (i) for the assignment of any subcontract, and (ii) 
for the protection of life or property or for the safety of the Works. 

After termination, the Employer may complete the Works and/or arrange 
for any other entities to do so. The Employer and these entities may then 
use any Goods, Contractor’s Documents and other design documents made 
by or on behalf of the Contractor for completing the work. 

49.8Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 
49.7/PCC [Termination by Employer] has taken effect, the Engineer shall 
proceed in accordance with Sub-Clause 3.5/PCC [Determinations] to agree 
or determine the value of the Works, Goods and Contractor’s Documents, 
and any other sums due to the Contractor for work executed in accordance 
with the Contract. For this purpose, the contractor shall be notified the date 
for witnessing of measurements and handing over of the materials for 
which contractor has already been paid. In case the contractor fails to 
attend or send a representative even after such notice, the Engineer shall ex 
parte proceed with measurements of the works executed and taking over of 
plants and materials etc. for which payment has already been made to the 
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contractor, which shall be treated as final. 

49.9Payment after Termination 

After a notice of termination under Sub-Clause 49.7/PCC [Termination by 
Employer] has taken effect, the Employer may: 

(a) proceed in accordance with New-Clause 2.4/PCC [Employer’s Claims], 

(b)    encash the Performance Guarantee and forfeit the Performance 
Security:  

i. In full including additional Performance Guarantee amount if any 
taken in terms of ITT and not due for release on the date of issue of 
termination letter, in case of termination of the contract as a whole; 
or  

ii. in part/parts proportionate to the contract price of the bill/schedule 
to which the terminated part of work belongs i.e. 

P = (A x B) ÷ C where, 

P = Proportionate Bank Guarantee Amount  

A = Contract Price of the particular bill/schedule to which the 
terminated part of work belongs  

B = Performance Guarantee amount in terms of CC New- clause 
4.19/PCC 

C = Total Contract Price 

Plus, additional Performance Guarantee amount if any taken in 
terms of ITT and not due for release on the date of issue of 
termination letter against that particular bill/Schedule to which the 
terminated part of the work belongs in case of termination in 
part/parts.  

(c) release any payment due to the contractor for works executed prior to 
termination and evaluation under clause 49.8/PCC (valuation at date of 
termination, however, if by this time the Contractor has failed to make 
a payment due to the Employer, the same will be deducted from the 
payment due and any balance remaining shall then be paid to the 
Contractor.) 

49.10Employer’s Entitlement to Termination for Convenience 

The Employer shall be entitled to terminate the Contract, at any time for 
the Employer’s convenience, by giving notice of such termination to the 
Contractor. The termination shall take effect 28 days after the later of the 
dates on which the Contractor receives this notice or the Employer returns 
the Performance Security. The Employer shall not terminate the Contract 
under this Sub-Clause in order to execute the Works himself or to arrange 
for the Works to be executed by another contractor or to avoid a 
termination of the Contract by the Contractor. 

After this termination, the Contractor shall proceed in accordance with the 
relevant clause and shall be paid in accordance with New-Clause 8/PCC 
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[Payment and Release in case of Optional Termination]. 

49.11Payment on Termination  

After termination under Sub-Clause-49.7/PCC the Employer shall return 
the Performance Security, and shall pay the Contractor an amount 
calculated and certified in accordance with the following conditions: 

A. The value of approved materials actually brought to the site and 
reasonably required to execute the works during next three months, as 
per approved programme, and 

B. Value of work completed up to date by the Contractor at rates specified 
in the Contract, after taking into account any deductions, retentions, and 
setoff. 

C. In addition, a sum not exceeding 2% (two percent) of the value of the 
work remaining incomplete on the date of Termination notice taking 
effect. 

The payment as above are full compensation for termination under this 
clause and the Contractor has no claim for damages or other entitlements 
whether under the contract or otherwise. 

In case of termination/ foreclosure of the Contract under whatsoever 
circumstances, any remaining tools, plants, equipment’s and surplus 
materials of the Employer with the Contractor will be returned to the 
Employer at Employer’s depot at the Contractor’s cost. In case of the failure 
of the Contractor to do so, the Employer will be entitled to recover their 
cost from the Contractor from the amount becoming due to the Contractor 
or from any other amount due in any other contracts.  

The decision of the Engineer of the amount to be recovered will be final 
decision and full credit at rates initially charged to the Contractor shall be 
allowed for such materials. Similarly, the Employer shall be entitled to 
recover the cost of the unreturned material, plants, equipment and tools 
from the Contractor, where such material have been supplied free of cost 
andplants, equipment and tools, free of cost or on lease basis to the 
Contractor as stipulated in the Contract. 

49.12Survival  

Termination of this Contract 

a. shall not relieve the Contractor or the Employer of any obligations 
already incurred hereunder which expressly or by implication survives 
Termination hereof and  

b. except as otherwise provided in any provision of this Contract 
expressly limiting the liability of either party, shall not relieve either 
party of any obligations or liabilities for loss or damage to the other 
Party arising out of or caused by acts or omissions of such Party prior 
to the effectiveness of such Termination or arising out of such 
Termination 

49.13Corrupt or Fraudulent Practices 
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If the Employer determines that the Contractor has engaged in corrupt, 
fraudulent, collusive or coercive practices, in competing for or in executing 
the Contract, then the Employer may, after giving 14 days’ notice to the 
Contractor, terminate the Contractor's employment under the Contract and 
expel him from the Site, and the provisions of Clause 49 CC/PCC shall apply 
as if such expulsion had been made under Sub-Clause 49.7/PCC. 

For the purposes of this Sub-Clause:  

(a) “corrupt practice” means the offering, giving, receiving of 
soliciting of anything of "value to influence the action of a public 
official in the procurement process or in the Contract execution.  

(b) “fraudulent practice” means a misrepresentation of facts in order 
to influence a procurement process or the execution of the Contract to 
the detriment of the Employer, and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish bid 
prices at artificial non-competitive levels and to deprive the Employer 
of the benefits of free and open competition 

(c) collusive practice” means a scheme or arrangement between two or 
more bidders, with or without the knowledge of the Employer, 
designed to establish bid prices at artificial, non-competitive levels. 

(d) “coercive practice” means harming or threatening to harm, 
directly or indirectly, persons or their property to influence their 
participation in the procurement process or affect the execution of a 
contract. 

Clause 1/SCC The following New-paras are added to the Existing SCC Clauses. 

1.1 Engagement of Staff and Labour 

Except as otherwise stated in the Specification, the Contractor shall make 
arrangements for the engagement of all staff and labour, local or otherwise, 
and for their payment, housing, feeding and transport. 

The Contractor is encouraged, to the extent practicable and reasonable, to 
employ staff and labor with appropriate qualifications and experience from 
sources within the Country. 

 

1.2 Rates of Wages and Conditions of Labour 

The Contractor shall pay rates of wages, and observe conditions of labour, 
which are not lower than those established for the trade or industry where 
the work is carried out. If no established rates or conditions are applicable, 
the Contractor shall pay rates of wages and observe conditions which are not 
lower than the general level of wages and conditions observed locally by 
employers whose trade or industry is similar to that of the Contractor. 

If the Employer is obliged to provide amenities or arrange payment of wages 
to contract labour employed by the contractor either directly or  through 
sub-contractor under the contract on account of failures on the part the 
contractor to provide the amenities  and / or arrange payment of wages to 
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the contract labour as required of him under the provision of the applicable 
acts / rules made there under, the Engineer/Employer shall be at liberty 
without prejudice to the rights of Engineer/Employer under Section 20(2) 
and 21(4) of the Contract Labour (Regulation and Abolition) Act 1970 to 
recover the whole or part of the expenditure so incurred on the wages so 
paid by the Engineer/Employer/Railway from the security deposit and/or 
from any sum or sums due  to the Contractor whether under this contract or 
any other contract. 

The Contractor shall inform the Contractor’s Personnel about their liability 
to pay personal income taxes in the Country in respect of such of their 
salaries, wages, allowances, and any benefits as are subject to taxes under 
the Laws of the Country for the time being in force, and the Contractor shall 
perform such duties in regard to such deductions thereof as maybe imposed 
on him by such Laws. 

The Contractor shall keep the Employer indemnified in case any action is 
taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Act or rules made there-under, 
regulation or notifications including amendment.  If the Employer is caused 
to pay or reimburse, such amounts as may be necessary to cause or observe, 
or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/ regulations including amendments, if any, on the part of 
the Contractor, the Engineer/Employer shall have the right to deduct any 
money due to the contractor including his amount of performance security.  
The Employer/Engineer shall also have right to recover from the Contractor 
any sum required or estimated to be required for making good the loss or 
damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 

The Contractor shall duly comply with the provisions of the Apprentices Act 
1961 (III of 1961), the rules made there under and the orders that may be 
issued from time to time under the said Act and the said Rules and on his 
failure or neglect to do so he shall be subject to all liabilities provide by the 
said Act and said Rules. 

The Contractor and his Sub Contractors shall comply with all applicable 
Labour Laws, and should not employ Child Labour for construction and 
maintenance activities. The Contractor shall provide appropriate facilities 
for children in Construction Camp sites. 

The Contractors shall not differentiate wages between men and women for 
work of equal value 

1.3 Persons in the Service of Employer 

The Contractor shall not recruit, or attempt to recruit, staff and labour from 
amongst persons in the service of the Employer or the Engineer 

1.4 Labour Laws 

The Contractor shall comply with all the relevant Labour Laws applicable to 
the Contractor’s Personnel, including Laws relating to their employment, 
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health, safety, welfare, immigration, and emigration, and shall allow them all 
their legal rights. The Contractor and his sub-contractors shall be 
responsible to ensure at his own cost, compliance to all laws, bye-laws, rules 
and regulations for the time being in force pertaining to the employment of 
local or imported labour and shall take all necessary precautions to ensure 
and preserve the health and safety of all staff employed directly or through 
sub-contractors or petty contractors on the works which shall include all the 
acts listed in Appendix – 1 but not limited to the same.  

The Contractor shall require his employees to obey all applicable Laws, 
including those concerning safety at work. 

During continuance of the Contract, the Contractor and his Sub-Contractors 
shall abide at all times by all existing labor enactments and rules made 
thereunder, regulations, notifications and bye laws of the State or Central 
government or local authority and any other labor laws (including rules), 
regulations, bye laws that may be passed or notification that may be issued 
under any labor law in future either by the State or the Central Government 
or the local authority.  Salient features of some of the major labor laws that 
are applicable to construction industry are given in Appendix 1 to these 
Conditions of Contract 

1.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or 
outside the normal working hours stated in the Contract Data, unless: 

(a) otherwise stated in the Contract, 

(b) the Engineer gives consent, or 

(c) the work is unavoidable, or necessary for the protection of life or 
property or for the safety of the Works, in which case the Contractor 
shall immediately advise the Engineer.  

(d) The Contractor, generally will have to carry out work during night hours 
also and in shifts unless specifically provided otherwise in the Contract. 
No increase in rates or extra payments shall be admissible for night 
work. Wherever night working is carried out by Contractor, temporary 
lighting arrangements as per approved layout shall be provided, 
installed, maintained for the duration of the contract and removed after 
completion of work. Flashing lights to warn the traffic on roads shall be 
used at all times on all obstructions. No extra payment will be made for 
the provision of temporary lighting, flashing lights and for maintenance. 
It is to be noted that the works are being undertaken in an urban area. 

(e) Should there be complaints received by members of the public regarding 
excessive noise or vibration, etc. especially at night, and if such 
complaints are valid, then the contractor shall take remedial measures 
to prevent such nuisance. No extra payment will be made to the 
contractor for the provision of such measures. 

(f) Working hours during the Defect liability period will be curtailed when 
certain system become operational 
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1.6 Facilities for Staff and Labour 

Except as otherwise stated in the Specification, the Contractor shall provide 
and maintain all necessary accommodation and welfare facilities for the 
Contractor’s Personnel. The Contractor shall also provide facilities for the 
Employer’s Personnel as stated in the Specification. 

The Contractor shall not permit any of the Contractor’s Personnel to 
maintain any temporary or permanent living quarters within the structures 
forming part of the Permanent Works. 

1.7 Health and Safety 

The Contractor shall at all times take all reasonable precautions to maintain 
the health and safety of the Contractor’s Personnel. In collaboration with 
local health authorities, the Contractor shall ensure that medical staff, first 
aid facilities, sick bay and a standing arrangement for ambulance service are 
available at a phone call at all times at the Site and at any accommodation for 
Contractor’s and Employer’s Personnel, and that suitable arrangements are 
made for all necessary welfare and hygiene requirements and for the 
prevention of epidemics. 

In the event of any outbreak of illness of an epidemic nature, the Contractor 
shall comply with and carry out such regulations, orders and requirements 
as may be made by the Government or the local medical or sanitary 
authorities, for the purpose of dealing with and overcoming the same. The 
Contractor shall appoint an accident prevention officer at the Site, 
responsible for maintaining safety and protection against accidents. This 
person shall be qualified for this responsibility, and shall have the authority 
to issue instructions and take protective measures to prevent accidents. 
Throughout the execution of the Works, the Contractor shall provide 
whatever is required by this person to exercise this responsibility and 
authority. 

The Contractor shall send, to the Engineer, details of any accident as soon as 
practicable after its occurrence.  

HIV-AIDS Prevention.  The Contractor shall conduct an HIV-AIDS awareness 
programme via an approved service provider, and shall undertake such 
other measures as are specified in this Contract to reduce the risk of the 
transfer of the HIV virus between and among the Contractor’s Personnel and 
the local community, to promote early diagnosis and to assist affected 
individuals 

Epidemics 

In the event of any outbreak of illness of an epidemic nature, the Contractor 
shall comply with and carry out such regulations, orders and requirements 
as may be made by the Government or the local medical or sanitary 
authorities, for the purpose of dealing with and overcoming the same.  

Records of Safety and Health 

The Contractor shall maintain such records and make such reports 
concerning safety, health and welfare of persons and damage to property as 
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the Engineer may from time to time prescribe.  

Submission of Returns 

The contractor shall be responsible for timely submission of all returns and 
statements to the concerned authorities in full compliance of all rules, bye-
laws and regulations for the time being in force. 

The Contractor shall throughout the contract (including the Defects 
Notification Period): (i) conduct Information, Education and Consultation 
Communication (IEC) campaigns, at least every other month, addressed to 
all the Site staff and labor (including all the Contractor's employees, all Sub-
Contractors and Consultants' employees, and all truck drivers and crew 
making deliveries to Site for construction activities) and to the immediate 
local communities, concerning the risks, dangers and impact, and 
appropriate avoidance behavior with respect to of Sexually Transmitted 
Diseases (STD)—or Sexually Transmitted Infections (STI) in general and 
HIV/AIDS in particular; (ii) provide male or female condoms for all Site staff 
and labor as appropriate; and (iii) provide for STI and HIV/AIDS screening, 
diagnosis, counseling and referral to a dedicated national STI and  HIV/AIDS 
program, (unless otherwise agreed) of all Site staff and labor. 

The Contractor shall include in the program to be submitted for the 
execution of the Works under Sub-Clause 25.3an alleviation program for Site 
staff and labour and their families in respect of Sexually Transmitted 
Infections (STI) and Sexually Transmitted Diseases (STD) including 
HIV/AIDS. The STI, STD and HIV/AIDS alleviation program shall indicate 
when, how and at what cost the Contractor plans to satisfy the requirements 
of this Sub-Clause and the related specification.  For each component, the 
program shall detail the resources to be provided or utilized and any related 
sub-contracting proposed. The program shall also include provision of a 
detailed cost estimate with supporting documentation. Payment to the 
Contractor for preparation and implementation this program shall not 
exceed the Provisional Sum dedicated for this purpose. 

 

1.8Contractor’s Superintendence 

Throughout the execution of the Works, and as long thereafter as is 
necessary to fulfil the Contractor’s obligations, the Contractor shall provide 
all necessary superintendence to plan, arrange, direct, manage, inspect and 
test the work. 

Superintendence shall be given by a sufficient number of persons having 
adequate knowledge of the language for communications (defined in Sub-
Clause3/CC [Law and Language]) and of the operations to be carried out 
(including the methods and techniques required, the hazards likely to be 
encountered and methods of preventing accidents), for the satisfactory and 
safe execution of the Works. 

The Contractor shall employ the key personnel named in the Schedule of 
Personnel as referred to in the Contract Data to carry out the functions 
stated in the Schedule or other personnel approved by the Engineer.  The 
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Engineer will approve any proposed replacement of key personnel only if 
their qualifications, abilities and relevant experience are substantially equal 
to or better than those of the personnel listed in the Schedule. 

The Contractor shall not employ any retired government Gazetted officer, 
who has either not completed one year after the date of retirement, or has 
not obtained permission to employment with the Contractor 

1.9 Contractor’s Personnel 

The Contractor’s Personnel shall be appropriately qualified, skilled and 
experienced in their respective trades or occupations. The Engineer may 
require the Contractor to remove (or cause to be removed) any person 
employed on the Site or Works, including the Contractor’s Representative if 
applicable, who: 

(a) persists in any misconduct or lack of care, 

(b) carries out duties incompetently or negligently, 

(c) fails to conform with any provisions of the Contract, or 

(d) persists in any conduct which is prejudicial to safety, health, or the 
protection of the environment. 

If the Engineer asks the Contractor to remove a person who is a member of 
the Contractor’s staff or his work force stating the reasons, the Contractor 
shall ensure that the person leaves the Site within seven (7) days and has 
no further connection with the work in the Contract.  The replacement 
person shall be appointed within fourteen (14) days of the notification by 
the Engineer. 

A reasonable proportion of the Contractor’s Superintending Staff shall have 
a working knowledge of the English language or the Contractor shall have 
available on site at all times a sufficient number of competent interpreters 
to ensure the proper transmission of instructions and information. If 
appropriate, the Contractor shall then appoint (or cause to be appointed) a 
suitable replacement person 

1.10 Records of Contractor’s Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of 
each class of Contractor’s Personnel and of each type of Contractor’s 
Equipment on the Site. Details shall be submitted each calendar month, in a 
form approved by the Engineer, until the Contractor has completed all 
work which is known to be outstanding at the completion date stated in the 
Taking-Over Certificate for the Works 

1.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent 
any unlawful, riotous or disorderly conduct by or amongst the Contractor’s 
Personnel, and to preserve peace and protection of persons and property 
on and near the Site 

1.12 Foreign Personnel 

The Contractor may bring in to the country any foreign personnel who are 
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necessary for the execution of the Works to the extent allowed by the 
applicable Laws. The Contractor shall ensure that these personnel are 
provided with the required residence visas and work permits. The 
Employer will, without any financial liability, if requested by the 
Contractor, use his best endeavours in a timely and expeditious manner to 
assist the Contractor in obtaining any local, state, national, or government 
permission required for bringing in the Contractor’s personnel. 

The Contractor shall be responsible for the return of these personnel to the 
place where they were recruited or to their domicile. In the event of the 
death in the Country of any of these personnel or members of their families, 
the Contractor shall similarly be responsible for making the appropriate 
arrangements for their return or burial.  Contractor shall also be 
responsible for any legal liabilities during their stay. 

1.13 Supply of Foodstuffs 

The Contractor shall arrange for the provision of a sufficient supply of 
suitable food as may be stated in the Specification at reasonable prices for 
the Contractor’s Personnel for the purposes of or in connection with the 
Contract 

1.14 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site 
an adequate supply of drinking and other water for the use of the 
Contractor’s Personnel 

1.15 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect 
the Contractor’s Personnel employed on the Site from insect and pest 
nuisance, and to reduce their danger to health. The Contractor shall comply 
with all the regulations of the local health authorities, including use of 
appropriate insecticide 

The Contractor shall provide his staff and labour with suitable 
prophylactics for the prevention of malaria, and take steps to prevent the 
formation of stagnant pools of water.  He shall comply with all the 
regulations of the local health authorities in these respects and shall in 
particular arrange to spray thoroughly with approved insecticides all 
buildings erected on the site such treatment shall be carried out at least 
once a year or as instructed by the Engineer. The Contractor shall warn his 
staff and labour of the dangers of diseases like Malaria, Filaria and other 
contagious diseases etc.  and also regarding, Scorpions, Snakes, Wild 
animals etc. and preventive actions required to be taken by the labour and 
staff. 

1.16 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of the 
Country, import, sell, give barter or otherwise dispose of any alcoholic 
liquor or drugs, or permit or allow importation, sale, gift barter or disposal 
thereto by Contractor's Personnel. 



SECTION-5A: PCC 
 

K RIDE                                             Manpower Services                                                     171 
 

 

1.17 Arms and Ammunition 

The Contractor shall not give, barter, or otherwise dispose of, to any 
person, any arms or ammunition of any kind, or allow Contractor's 
Personnel to do so. 

1.18 Festivals and Religious Customs 

The Contractor shall respect the Country's recognized festivals, days of rest 
and religious or other customs 

1.19 Funeral Arrangements 

The Contractor shall be responsible, to the extent required by local 
regulations, for making any funeral arrangements for any of his local 
employees who may die while engaged upon the Works. 

1.20 Prohibition of Forced or Compulsory Labour 

The contractor shall not employ "forced or compulsory labour" in any form. 
"Forced or compulsory labour" consists of all work or service, not 
voluntarily performed, that is extracted from an individual under threat of 
force or penalty. 

1.21 Prohibition of Harmful Child Labour 

The Contractor shall not employ any child to perform any work that is 
economically exploitative, or is likely to be hazardous to, or to interfere 
with, the child's education, or to be harmful to the child's health or physical, 
mental, spiritual, moral, or social development. 

1.22 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the 
employment of labour at the Site. The records shall include the names, ages, 
genders, hours worked and wages paid to all workers. These records shall 
be summarized on a monthly basis and shall be available for inspection by 
the Engineer during normal working hours.  These records shall be 
included in the details to be submitted by the Contractor under Sub-Clause 
1.10/SCC of PCC [Records of Contractor’s Personnel and Equipment]. 

In addition to the above, the Contractor shall register his firm/company etc. 
on website ‘www.shramikkalyan.indianrailways.gov.in’ and upload 
requisite details of labour and their payment in this portal. These details 
shall be available in public domain. The Registration/ updation on Portal 
shall be done as under: 

(a) Contractor shall apply for onetime registration of his company/firm etc. 
in the Shramikkalyan portal with requisite details subsequent to issue 
of Letter of Acceptance. Employer/Engineer shall approve the 
contractor’s registration in the portal within 7 days of receipt of such 
request.  

 
(b) Contractor once approved by any Employer/Engineer, can create 

password with login ID (PAN No.) for subsequent use of portal for all 
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LoAs issued in his favour. 
 

(c) The contractor once registered on the portal, shall provide details of his 
Letter of Acceptances (LoA) / Contract Agreements on shramikkalyan 
portal within 15 days of issue of any LoA for approval of concerned 
Employer/Engineer. Employer/Engineer shall update (if required) and 
approve the details of LoA filled by contractor within 7 days of receipt 
of such request.  

 
(d) After approval of LoA by Employer/Engineer, contractor shall fill the 

salient details of contract labours engaged in the contract and ensure 
updating of each wage payment to them on shramikkalyan portal on 
monthly basis. 

 
(e) It shall be mandatory upon the contractor to ensure correct and 

prompt uploading of all salient details of engaged contractual labour& 
payments made thereof after each wage period.  

While processing payment of any ‘Interim Payment Certificate’ or ‘Final 
Payment Certificate’ or release of ‘Advances’ or ‘Performance Guarantee / 
Security deposit’, contractor shall submit a certificate to the Engineer or 
Engineer’s representatives that “I have uploaded the correct details of 
contract labours engaged in connection with this contract and payments 
made to them during the wage period in Railway’s Shramikkalyan portal at 
‘www.shramikkalyan.indianrailways.gov.in’ till ____Month, ____Year.” 

Clause Price 
adjustment/ 
Contract data 

REPLACE THE SUB-CLAUSE OF PRICE ADJUSTMENT IN CONTRACT DATA 
WITH THE FOLLOWING: 

PRICE VARIATION CLAUSE (PVC) 
Adjustment for changes in cost for the work of elevated viaduct, minor 
bridges and earth work etc., of suburban corridor. 

Contract price shall be adjusted for increase or decrease in rates and prices 
of labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given here under. 

The amounts payable to the Contractor shall be adjusted for rises or falls in 
the cost of labour, Goods and other inputs to the Works, by the addition or 
deduction of the amounts determined by the formulae prescribed in this 
Sub-Clause. To the extent that full compensation for any rise or fall in Costs 
is not covered by the provisions of this or other Clauses, the Accepted 
Contract Amount shall be deemed to have included amounts to cover the 
contingency of other rises and falls in costs. 

(A) Adjustment Formula 
 

The adjustment to be applied to the amount otherwise payable to the 
Contractor, as valued in accordance with the appropriate Schedule and 
certified in Payment Certificates, shall be determined from formulae in 
which the Contract Price is payable. No adjustment is to be applied to work 
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valued on the basis of Cost or current prices. The formulae shall be of the 
following: 

Following expressions and meanings are assigned to the work done during 
each month. 

R=Total value of work done during the month shall include the value of 
materials on which secured advance has been granted, if any during the 
month less the value of materials in respect of which the secured advance 
has been recovered, if any, during the month. This excludes the cost of work 
on items for which rates were fixed under Variations Clause 35/PCC  for 
which the escalation will be regulated as mutually agreed at the time of 
fixation of rate. 

Following expressions and meanings are assigned to the work done during 
each month.  

V=VL +VF+VM+VP+VS+VC Where  
 
V = Total adjustment on account of all components. 
 
VL = Adjustment on account of labour component. 
 
VF = Adjustment on account of High speed diesel component. 
 
VM = Adjustment on account of other materials component. 
 
VP = Adjustment on account of Plant, machinery and spares. 
 
VS = Adjustment on account of steel component. 
 
VC = Adjustment on account of cement component. 
 
Fixed cost co-efficient to total cost = 0.15 

 
Adjustment for labour Component: 

Price adjustment for increase or decrease in the cost due to labour shall be 
paid in accordance with following formula. (Base: 2001=100). 

VL= R X PL x [(Li – Lo)/Lo] Where 

VL= Increase or decrease in the cost of work during the month under 
consideration due to change in rates for local labour 

Lo =. The average consumer price index for industrial workers for Bangalore 
Centre as applicable for the month of submission of the tender as published 
by Labour Bureau, Ministry of Labour, GOI. 

Li = The average consumer price index for industrial workers for Bangalore 
Centre during the ‘month under consideration’ as published by Labour 
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Bureau, Ministry of Labour, GOI. 

PL (cost co-efficient of labour to the total cost) = 0.20 

Adjustment for High Speed Diesel component: 

Price adjustment for increase or decrease in the cost of High Speed Diesel 
component shall be paid in accordance with following formula (Base: 2011-
12=100). 

VF   = R X PF x [(Fi –Fo)/Fo] where 

VF = Increase or decrease in the cost of work during the month under 
consideration due to change in rates for High-Speed Diesel components. 

Fo = The all-India average wholesale price index for High-Speed Diesel 
component as applicable for the month of submission of the tender as 
published by Office of the Economic Adviser. 

Fi = The all-India average wholesale price index for High-Speed Diesel 
component for the ‘month under consideration’ as published by Office of the 
Economic Adviser. 

PF (cost co-efficient of fuel and lubricants to the total cost) = 0.08 

Adjustment on account of other materials component: 

Price adjustment for increase or decrease in the cost of other materials 
component shall be paid in accordance with following formula (Base: 2011-
12=100). 

VM = R X PM x [(Mi –Mo)/Mo] where 

VM = Increase or decrease in the cost of work during the month under 
consideration due to change in rates for other material components. 

Mo = the whole sale price index for all commodities as applicable for the 
month of submission of the tender as published by Office of the Economic 
Adviser. 

Mi = The whole sale price index for all commodities during the month 
preceding the ‘month under consideration’ as published by Office of the 
Economic Adviser. 

PM= (cost co-efficient of other materials to the total cost) =0.10 

Adjustment on account of Plant, machinery and spares: 

Price adjustment for increase or decrease in the cost of plant, machinery and 
spares component shall be paid in accordance with following formula (Base: 
2011-12=100). 

VP = R X PP x [(Pi – Po)/Po] where 

VP = Increase or decrease in the cost of work during the month under 
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consideration due to change in rates for plant, machinery and spares 
components. 

Po = the wholesale price index for manufacture of machinery for mining, 
quarrying and construction as applicable for the month of submission of the 
tender as published by Office of the Economic Adviser. 

Pi = the wholesale price index for manufacture of machinery for mining, 
quarrying and construction during the month preceding the ‘month under 
consideration’ as published by Office of the Economic Adviser. 

PP (cost co-efficient of Plant, machinery and spares to the total cost) =0.12 

Adjustment on account of steel component: 
 
Price adjustment for increase or decrease in the cost of Steel shall be paid in 
accordance with following formula. (Base: 2011-12=100) 
 
VS = R X PS x [(Si – So)/So] where 
VS= Increase or decrease in the cost of work during the month under     
consideration due to change in rates for Structural Steel / TMT rebars / MS 
Steel / Pre-stressing strands. 
 
So = the all India average wholesale price index for Mild Steel – Long 
products as applicable for the month of submission of the tender as 
published by Office of the Economic Adviser. 
 
Si = the all India average wholesale price index for Mild Steel – Long 
products for the month preceding the ‘month under consideration’ as 
published by Office of the Economic Adviser. 
 
PS (cost co-efficient of steel to the total cost) =0.23 
 
Adjustment on account of cement component: 
 
Price adjustment for increase or decrease in the cost of cement shall be paid 
in accordance with following formula. (Base: 2011-12=100) 
 
VC = R X PC x [(Ci – Co)/Co] where 
 
VC= Increase or decrease in the cost of work during the month under     
consideration due to change in rates for cement component. 
Co = The all India average wholesale price index for Ordinary Portland 
Cement as applicable for the month of submission of the tender as published 
by Office of the Economic Adviser. 
Ci = The all India average wholesale price index for Ordinary Portland 
Cement for the month preceding the ‘month under consideration’ as 
published by Office of the Economic Adviser. 

PC (cost co-efficient of Cement to the total cost) = 0.12 
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Period of Work under consideration will mean as under: 
i. In the case of first Bill the period from the month of signing of 

agreement to the month of measurement of the first bill. 
ii. In the case of second and subsequent interim payment certificate and 

Final bills, the Period from the month of measurement for previous bill 
to the month of measurement of that bill. 

iii.     As per provisions of contract (Clause 37.3/PCC) interim payments 
certificates are to be submitted by the contractor on monthly basis for 
the works/supply of items pertaining to a particular month.However, 
in case a bill is submitted for a period pertaining to more than a 
calendar month the average indices for those months and previous 
month(s) shall be used for calculation purpose. 

Responsibility of arranging the RBI indices /Economic advisor 
indices/Labour Bulletinsdesired by the Employer   or the Engineer shall 
rest with the Contractor. 
 

(B) Procedure in case of Delay in Availability of Final RBI 
Indices/Economic advisor indices 

  Where the final Price Indices are not available in the Economic advisor, 
while making payment towards interim payment certificate, payment 
towards Price Variation will be made on provisional basis based on the 
indices available, to be adjusted in subsequent bills as and when the final 
Indices figures become available. 
 

(C) Adjustment on Account of Price Variation 
Adjustment on account of Price Variations may be positive (in which 
case extra amount shall be paid to the Contractor), or negative (in which 
case the amount of Price Variation shall be recovered from the 
Contractor). Adjustment on account of Price Variation shall be calculated 
separately, for each period, between two successive dates of 
measurements for bills and paid along with each bill as claimed by the 
contractor. 
After verifying the bill, the Engineer shall certify the adjustment amount 
and advise the same to the Employer along with the interim payment 
certificate. Should any extra amount be due to Contractor, the Employer 
shall pay the same.  Any amount due from Contractor on account of 
negative adjustment shall be recovered from his pending or other bills at 
the earliest. 
The above adjustment on account of Price Variation payment shall be 
made to the contractor in accordance with the proportion stipulated in 
Schedule of Payment Currencies by using exchange rate on the last day 
of the period to which a particular interim payment certificate is related 
as per the website of Reserve Bank of India (RBI). In case the exchange 
rate on the above date, is not available in this web site, it will be as per 
the web site of Financial Benchmark India Private Limited (FBIL) as 
recommended by RBI. 
In case the exchange rate of particular currency is not available on the 
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above date in both these websites then the exchange rate as per the 
website of the Central Bank of that country to which this currency 
belongs will be adopted. In case the exchange rate of that currency is not 
directly available in INR on that website then the currency will be first 
converted to USD as per the exchange rate between that foreign 
currency and US Dollar on that web site and then converted from USD to 
INR as per RBI or FBIL exchange rate between US Dollar and INR, as 
prevailing on the said date. 

(D) Limit of Price Adjustment 
Provided that, in determining all such price adjustment in accordance 
with the aforesaid Sub-Clauses: 
a. No account will be taken of any amount by which any cost incurred by 

the Contractor has been increased by default or negligence of the 
Contractor.-p 

 

b. If the Contractor fails to complete the work within time for 
completion prescribed under Clause 26.4 the adjustment of prices 
thereafter until the completion of the works shall be made using 
either the indices or prices, whichever is more favourable to the 
Employer, provided that if an extension of time is granted pursuant to 
Sub-Clause 26.5/PCC, the above position shall apply to the 
adjustments made after expiry of such extension of time. 

 
(E) Price Variation during extended period of completion 

The price adjustment as worked out above i.e., either increase or 
decrease will be applicable up to the stipulated Completion Date of the 
Works, including the extended period of completion where such 
extension has been granted underSub-Clause 26.5/PCC  and where such 
an extension has been granted, the price adjustment will be due as 
follows: 

 
a. In a. In case the indices increase above the indices applicable to a bill 

made on the last date of original completion period or the extended 
period under Sub-Clause 26.5/PCC, the price adjustment for the 
period of extension granted in accordance with Sub-Clause 
26.5/PCC will be limited to the amount payable as per the indices 
applicable to a statement made on the last date of the original 
completion period or the extended period as the case may be. 

 
b. In case the indices fall below the indices applicable to a statement 

made on the last date of the original or extended period of 
completion, then the lower indices will be adopted for Price 
Adjustment for the period of extension 

New Clause-1.1 Assignment 

Neither Party shall assign the whole or any part of the Contract or any benefit 
or interest in or    under the Contract. However, either Party: 

i. may assign the whole or any part with the prior agreement of the other 
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Party, at the sole discretion of such other Party, and  

ii. may, as security in favour of a bank or financial institution, assign its right 
to any moneys due, or to become due, under the Contract. 

New Clause -1.2 Care and Supply of Documents 

The Specification and Drawings shall be in the custody and care of the 
Employer. Unless otherwise stated in the Contract, two copies of the Contract 
and of each subsequent Drawing shall be supplied to the Contractor, who may 
make or request further copies at the cost of the Contractor. 

Each of the Contractor’s Documents shall be in the custody and care of the 
Contractor, unless and until taken over by the Employer. Unless otherwise 
stated in the Contract, the Contractor shall supply to the Engineer six copies of 
each of the Contractor’s Documents. 

The Contractor shall keep, on the Site, a copy of the Contract, publications 
named in the Specification, the Contractor’s Documents (if any), the Drawings 
and Variations and other communications given under the Contract. The 
Employer’s Personnel shall have the right of access to all these documents at all 
reasonable times. 

If a Party becomes aware of an error or defect in a document which was 
prepared for use in executing the Works, the Party shall promptly give notice to 
the other Party of such error or defect. 

New Clause-1.3 Deleted 

New Clause-1.4 Employer’s Use of Contractor’s Documents 

As between the Parties, the Contractor shall retain the copyright and other 
intellectual  property rights in the Contractor’s Documents and other design 
documents made by (or on behalf of) the Contractor. 

The Contractor shall be deemed (by signing the Contract) to give to the 
Employer a non-terminable transferable non-exclusive royalty-free License to 
copy, use and communicate the Contractor’s Documents, including making and 
using modifications of them. This License shall: 

(a) apply throughout the actual or intended working life (whichever is longer) 
of the relevant parts of the Works, 

(b) entitle any person in proper possession of the relevant part of the Works to 
copy, use and communicate the Contractor’s Documents for the purposes of 
completing, operating, maintaining, altering, adjusting, repairing and 
demolishing the Works, and 

(c) in the case of Contractor’s Documents which are in the form of computer 
programs and other software, permit their use on any computer on the Site 
and other places as envisaged by the Contract, including replacements of 
any computers supplied by the Contractor. 

The Contractor’s Documents and other design documents made by (or on behalf 
of) the Contractor shall not, without the Contractor’s consent, be used, copied or 
communicated to a third party by (or on behalf of) the Employer for purposes 
other than those permitted under this Sub-Clause. 
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New Clause-1.5 Contractor’s Use of Employer’s Documents 

As between the Parties, the Employer shall retain the copyright and other 
intellectual property rights in the Specification, the Drawings and other 
documents made by (or on behalf of) the Employer. The Contractor may, at his 
cost, copy, use, and obtain communication of these documents for the purposes 
of the Contract. They shall not, without the Employer’s consent, be copied, used 
or communicated to a third party by the Contractor, except as necessary for the 
purposes of the Contract. 

New Clause-1.6 Confidential Details 

The Contractor shall disclose all such confidential and other information as the 
Engineer may reasonably require in order to verify the Contractor’s compliance 
with the Contract. 

The Contractor shall treat the details of the Contract as private and confidential, 
except to the extent necessary to carry out the Contractor’s obligations under 
the Contract or to comply with applicable Laws.  The Contractor shall not 
publish or disclose any particulars of the Works without the previous 
agreement of the Employer.  However, the Contractor shall be permitted to 
disclose any publicly available information, or information otherwise required 
to establish his qualifications to compete for other projects. 

New Clause-1.7 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. 
Unless otherwise stated in the Special Conditions of Contract: 

(a) the Employer shall have obtained (or shall obtain) the planning, zoning or 
similar permission for the Permanent Works, and any other permissions 
described in the Specification as having been (or being) obtained by the 
Employer; and the Employer shall indemnify and hold the Contractor 
harmless against and from the consequences of any failure to do so; and 

(b) the Contractor shall give all notices, pay all taxes, duties and fees, and 
obtain all permits, Licenses and approvals, as required by the Laws in 
relation to the execution and completion of the Works and the remedying of 
any defects; and the Contractor shall indemnify and hold the Employer 
harmless against and from the consequences of any failure to do so. 

New Clause-1.8 Joint Venture - Joint and Several Liability: Not Applicable 

New Clause-1.9 Inspections by the Employer 

The Contractor shall permit the Employer and/or persons appointed by the 
Employer to inspect the Site and/or the Contractor’s records relating to the 
performance of the Contract.  

New Clause-
1.10 

Bidder’s Credentials: 

The bidder shall submit an affidavit on a stamp paper to the effect that all the 
documents submitted by her along with her bid are true. This shall be 
mandatory all bids. The bid shall be summarily rejected if the bidder fails to 
submit this undertaking along with the bid. 

After opening the financial bid, the tender committee shall verify the credentials 
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of the bidder who is declared as the lowest bidder (L1) for their authenticity. In 
case the credentials of L1 are not found to be in order, The bid shall be treated 
as technically unresponsive and thus invalid. The process shall be repeated for 
the next higher bidder till the valid L1 is established. If any document (or copy 
thereof) submitted by a bidder is found to be false/forged:  

a) The bidder/each partner/member of the bidding firm shall be liable to 
legal actions apart from punitive actions, as decided by competent 
authority of  
K-RIDE. In such an eventuality. The bid shall also be summarily rejected. 
 

b)  If the contract has already been awarded, or Letter of Acceptance (LoA) 
has been issued and in the event of any failure to comply with the above, 
the contract shall be terminated, irrespective of the stage of progress in 
execution of the work. In such an eventuality, Security Deposit (SD), 
performance Guarantee (PG) and partial/full payments otherwise due to 
the contractor, in respect of the partial/full work executed by the 
contractor, shall be forfeited by the K-RIDE. 
 

c) Other punitive actions, like banning the bidder and partners/members of 
the biding firm for future dealings with K-RIDE/Government of India/ 
Government of Karnataka may also be taken. 

 2. THE EMPLOYER 
New Clause-2.1 Permits, Licenses or Approvals 

The Employer shall (where he is in a position to do so) provide reasonable 
assistance to the Contractor at the request of the Contractor: 

(a) by obtaining copies of the Laws of the Country which are relevant to the 
Contract but are not readily available, and 

(b) for the Contractor’s applications for any permits, Licenses or approvals 
required by the Laws of the Country: 

(i) which the Contractor is required to obtain under New-Clause 1.7/PCC 
[Compliance with Laws], 

(ii) for the delivery of Goods, including clearance through customs, and 

(iii) for the export of Contractor’s Equipment when it is removed from the 
Site. 

New Clause -2.2 Employer’s Personnel 

The Employer shall be responsible for ensuring that the Employer’s Personnel 
and the Employer’s other contractors on the Site: 

(a) co-operate with the Contractor’s efforts under New-Clause 4.24/PCC [Co-
operation], and  

(b) take actions similar to those which the Contractor is required to take 
under sub-paragraphs (a), (b) and (c) of New-Clause 4.26/PCC [Safety 
Procedures] and under New-Clause 4.36/PCC  [Protection of the 
Environment]. 
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New Clause-2.3 Employer’s Financial Arrangements 

The Employer has sourced the funds to finance the project 

Assignment by the Employer   

The Employer shall be fully entitled without the consent of the Contractor, to 
assign the benefit of the Contract or any part thereof and any interest therein or 
there under to any third party. 

New Clause-2.4 Employer’s Claims 

If the Employer considers himself to be entitled to any payment under any 
Clause of these Conditions or otherwise in connection with the Contract, and/or 
to any extension of the Defects Notification Period, the Employer or the 
Engineer shall give notice and particulars to the Contractor. However, notice is 
not required for payments due under New-Clause 4.37/PCC [Electricity, Water 
and Gas], under New-Clause 4.38/PCC [Employer’s Equipment and Free-Issue 
Material], or for other services requested by the Contractor. 

The notice shall be given as soon as practicable after the Employer became 
aware, or should have become aware, of the event or circumstances giving rise 
to the claim. A notice relating to any extension of the Defects Notification Period 
shall be given before the expiry of such period. 

The particulars shall specify the Clause or other basis of the claim, and shall 
include substantiation of the amount and/or extension to which the Employer 
considers himself to be entitled in connection with the Contract. The Engineer 
shall then proceed in accordance with New-Clause 3.5/PCC [Determinations] to 
agree or determine (i) the amount (if any) which the Employer is entitled to be 
paid by the Contractor, and/or (ii) the extension (if any) of the Defects 
Notification Period in accordance with New-Clause 6.3[/PCC Extension of 
Defects Notification Period]. 

This amount may be included as a deduction in the Contract Price and Payment 
Certificates. The Employer shall only be entitled to set off against or make any 
deduction from an amount certified in a Payment Certificate, or to otherwise 
claim against the Contractor, in accordance with this Sub-Clause. 

 3.THE ENGINEER 

New Clause-3.1 Engineer’s Duties and Authority 

The Employer shall appoint the Engineer who shall carry out the duties 
assigned to him in the Contract. The Engineer’s staff shall include suitably 
qualified engineers and other professionals who are competent to carry out 
these duties. 

The Engineer shall have no authority to amend the Contract. 

The Engineer may exercise the authority attributable to the Engineer as 
specified in or necessarily to be implied from the Contract. 

However, the Engineer shall obtain the specific approval of the Employer before 
taking action under the-following Sub-Clauses of these Conditions:  

a) New-Clause 4.30/PCC [Unforeseeable Physical Conditions] Agreeing or 
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determining an extension of   time and/or additional cost.  

b) Sub-Clause 26.5/PCC[Extension of Time for Completion] Agreeing or 
determining extension of time. 

c) New-Clause 6.9/PCC [Performance Certificate] Issue of Performance 
Certificate. 

d) Sub-Clause 34.Except, 

i) in an emergency situation as determined by the Engineer and as 
amplified in sub-paras (h) and (i) below, or  

ii) DELETED 

e) Sub-Clause 34.3 -Variation Procedure: Approving a proposal for Variation 
submitted by the Contractor in accordance with Sub Clause 34.1 or 34.2.  

f) Sub-Clause 34.4 -Payment in applicable Currencies:  Specifying the amount 
payable in each of the applicable currencies for a Variation.  

g) Clause 4.1/SCC: Contractor Claims for extension of time and/or additional 
payment. 

h) DELETED 

i) DELETED 

Notwithstanding the obligation, as set out above, to obtain approval, if, in the 
opinion of the Engineer, an emergency occurs affecting the safety of life or of 
the Works or of adjoining property, he may, without relieving the Contractor of 
any of his duties and responsibility under the Contract, instruct the Contractor 
to execute all such work or to do all such things as may, in the opinion of the 
Engineer, be necessary to abate or reduce the risk. The Contractor shall 
forthwith comply, despite the absence of approval of the Employer, with any 
such instruction of the Engineer. The Engineer shall determine an addition to 
the Contract Price, in respect of such instruction, in accordance with Clause 
34/PCC and shall notify the Contractor accordingly, with a copy to the 
Employer. 

i) In case the emergency mentioned in above Sub-paras occurs on account of 
failure of Contractor, by way of not adhering to the approved scheme of 
work or not taking adequate safety precautions or by any other reason 
attributable to the contractor, then no additional amounts shall be paid to 
the Contractor for attending to such emergencies and the Contractor shall 
be liable for Employer’s claims. 

j) Clause7/PCC regarding deployment of Sub-Contractors. 

New Clause-3.2 Delegation by the Engineer 

The Engineer may from time to time assign duties and delegate authority to 
assistants, and may also revoke such assignment or delegation. These assistants 
may include a resident engineer, and/or independent inspectors appointed to 
inspect and/or test items of Plant and/or Materials. The assignment, delegation 
or revocation shall be in writing and shall not take effect until copies have been 
received by both Parties. 
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However, unless otherwise agreed by both Parties, the Engineer shall not 
delegate the authority to determine any matter in accordance with New-Clause 
3.5/PCC [Determinations]. 

Assistants shall be suitably qualified persons, who are competent to carry out 
these duties and exercise this authority, and who are fluent in the language for 
communications defined in Sub-Clause 3/CC [Law and Language]. 

Each assistant, to whom duties have been assigned or authority has been 
delegated, shall only be authorised to issue instructions to the Contractor to the 
extent defined by the delegation. Any approval, check, certificate, consent, 
examination, inspection, instruction, notice, proposal, request, test, or similar 
act by an assistant, in accordance with the delegation, shall have the same effect 
as though the act had been an act of the Engineer. However: 

(a) any failure to disapprove any work, Plant or Materials shall not constitute 
approval, and shall therefore not prejudice the right of the Engineer to 
reject the work, Plant or Materials;  

(b) if the Contractor questions any determination or instruction of an 
assistant, the Contractor may refer the matter to the Engineer, who shall 
promptly confirm, reverse or vary the determination or instruction. 

New Clause-3.3 Instructions of the Engineer 

The Engineer may issue to the Contractor (at any time) instructions and 
additional or modified Drawings which may be necessary for the execution of 
the Works and the remedying of any defects, all in accordance with the 
Contract. The Contractor shall only take instructions from the Engineer, or from 
an assistant to whom the appropriate authority has been delegated under this 
Clause. If an instruction constitutes a Variation, Clause34/PCC [Variations and 
Adjustments] shall apply. 

The Contractor shall comply with the instructions given by the Engineer or 
delegated assistant, on any matter related to the Contract. Whenever 
practicable, their instructions shall be given in writing. If the Engineer or a 
delegated assistant, 

(a) gives an oral instruction and 

(b) receives a written confirmation of the instruction, from (or on behalf of) 
the Contractor, within two working days after giving the instruction, and 

(c) does not reply by issuing a written rejection and/or instruction within two 
working days after receiving the confirmation, 

(d) then the confirmation shall constitute the written instruction of the 
Engineer or delegated assistant (as the case may be). 

New Clause-3.4 Replacement of the Engineer 

Notwithstanding New-Clause 3.1/PCC, if the Employer intends to replace the 
Engineer, the Employer shall, not less than 21 days before the intended date of 
replacement, give notice to the Contractor of the name, address and relevant 
experience of the replacement Engineer. 

New Clause-3.5 Determinations 
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Whenever these Conditions provide that the Engineer shall proceed in 
accordance with this New-Clause 3.5/PCC to agree or determine any matter, the 
Engineer shall consult with each Party in an endeavour to reach agreement. If 
agreement is not achieved, the Engineer shall make a fair determination in 
accordance with the Contract, taking due regard of all relevant circumstances. 

The Engineer shall give notice to both Parties of each agreement or 
determination, with supporting particulars. Each Party shall give effect to each 
agreement or determination unless and until revised under Clause 4/SCC 
[Claims, Disputes and Arbitration]. 

 

 

 

 4.THE CONTRACTOR 

New Clause-4.1 Contractor’s General Obligations 
 
The Contractor shall design (to the extent specified in the Contract), execute 
and complete the Works in accordance with the Contract and with the 
Engineer’s instructions, and shall remedy any defects in the Works.  
 
The Contractor shall provide the Plant and Contractor’s Documents specified in 
the Contract, and all Contractor’s Personnel, Goods, consumables and other 
things and services, whether of a temporary or permanent nature, required in 
and for this design, execution, completion and remedying of defects. 
 
All equipment, and material, to be incorporated in or required for the Works 
shall be procured from approved sources as stipulated in the Contract. 
 

i. All plants / equipment to be deployed on the work shall carry designated 
authority certificate. Where not specified, it shall have third party safety 
certificate for the safe working of the equipment and shall be renewed 
after every 3 months. This certificate shall be produced to the Engineer as 
and when required. 

ii. All the construction plant shall be provided with the experienced operators 
having valid license issued by the competent authority.  

iii. Any material or equipment not meeting the approval of the Engineer shall 
be removed from the site immediately. 

iv. All Contractor’s Equipment and Temporary Works provided by the 
Contractor shall, when brought on to the site, be deemed to be exclusively 
intended for execution of the Works and not be removed without the 
consent in writing of the Engineer. Such consent shall not be unreasonably 
withheld or delayed. 

 
The Contractor shall be responsible for the adequacy, stability and safety of all 
Site operations and of all methods of construction. Except to the extent specified 
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in the Contract, the Contractor (i) shall be responsible for all Contractors’ 
Documents, Temporary Works, and such design of each item of Plant and 
Materials as is required for the item to be in accordance with the Contract, and 
(ii) shall not otherwise be responsible for the design or specification of the 
Permanent Works. 
 
The Contractor shall throughout the execution of the Works including the 
carrying out of any testing, commissioning or remedying of any defect: 
 

i. provides and maintain all lights, guards, fences and warning signs and 
watchmen when and where necessary or required by the Engineer or by 
laws or by any relevant authority for the protection of the Works and for 
the safety and convenience of the public and all persons on or in the 
vicinity of the Site; and 

ii. Contractor is required to take note of all the necessary provisions in 
Employer’s Safety, Health and Environment Manual (SHE Manual) and the 
Contractor’s price shall be inclusive of all the necessary costs to meet the 
prescribed safety standards as specified in the Special Conditions of 
Contract. In the case, the Contractor fails in the above; the Employer may 
provide the necessary arrangements and recover the costs from the 
Contractor 

 
 

New Clause-4.2 Tools, Plants and Equipment Supplied by the Employer  
i. Except for any specific item mentioned in the Special Conditions of 

Contract or in Employer’s Requirements, the Contractor shall provide all 
tools, plants and Equipment for the Works. In respect of such exceptional 
tools, plants or Equipment committed to be provided by the Employer 
under terms and conditions specified in the Special Conditions of Contract, 
the Contractor shall take all reasonable care and shall be responsible for all 
damages or loss caused by him, his representatives, sub-contractors or his 
workmen or others while they are in his charge.   

ii. No tools, plant and equipment shall be supplied by the Employer. Unless 
specifically incorporated in special conditions, the Contractor has to 
arrange all tools, plant, equipment required for the work. 

iii. On completion of the Works, the Contractor shall hand over the unused 
balance of the tools, plants and Equipment supplied by the Employer to the 
Employer back in good order and repair, fair wear and tear expected, and 
shall be responsible for any failure to account for the same or any damage 
done thereto.  

iv. The decision of the Engineer as to the amount recoverable from the 
Contractor on this account shall be final and binding.  

New Clause-4.3 Employer’s Materials  
Except for items mentioned in the Special Conditions of Contract, the Contractor 
shall provide all materials for the Works. Material if any, to be provided by 
Employer will be done only in a phased manner as per pre-approved program, 
against a Bank Guarantee for the value of the Material and at terms and 
conditions for issue, upkeep, usage, return and recovery of such Materials as 
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specified in Special Conditions of Contract.  
New Clause-4.4 Deleted 
New Clause-4.5 Deleted 
New Clause-4.6 Access for Engineer  

The Contractor shall allow at all times the Engineer or the Engineer’s assistant 
or any other person authorised by the Engineer access to the Site and to any 
place where work in connection with the Contract is being carried out or is 
intended to be carried out and to any place where materials or plant are being 
manufactured, fabricated and/or assembled for the Works. The Contractor shall 
ensure that sub contracts if any shall contain provisions entitling the Engineer 
or any person authorised by him to have such access. 

New Clause-4.7 Deleted 
New Clause-4.8 Deleted 
New Clause-4.9 Security of the Site 

I. The Contractor shall take all measures necessary to ensure security, 
including exercising control over all persons and vehicles which are 
employed or engaged on the Site or in connection with the Works or the 
other works comprising the Project and with the security arrangements 
applicable to any other site within the Project. 

 
II. The Contractor shall arrange the issue of passes for the admission of all 

persons and vehicles to the Site or to any part thereof and may refuse 
admission to or remove from the Site any person or vehicle failing to 
show an appropriate pass on demand to any duly authorized person. 

 
III. If required by the Engineer, the Contractor shall submit a list identifying 

all persons to whom passes have been issued together with two 
photographs of each person and all entities to which a pass has been 
issued in respect of any vehicle and shall satisfy the Engineer of the 
bonafides of any such person or entity. 

 
IV. The Contractor shall not, without the written permission of the Engineer 

or otherwise in accordance with the Contract, allow access to the Site to 
any person unless the presence on Site of such person is necessary in 
connection with the execution of the Works or with the discharge of the 
duties of any relevant authority. 

 
V. The Contractor shall be wholly responsible for security of site and 

Works. The Contractor shall follow relevant Safety and Security 
instructions issued by the concerned Authorities from time to time and 
shall work in close coordination with the concerned Authorities. 

New Clause-
4.10 

Contractor's Operations on Site  
I. The Contractor shall confine his operations to the Site, and to any 

additional area which may be provided to the Contractor and agreed by 
the Engineer as working areas. The Contractor shall take all necessary 
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precautions to keep his personnel and equipment within the Site and 
such additional areas, and to keep and prohibit them from encroaching 
on adjacent land.  

 
II. The Contractor, after obtaining any necessary consent from any relevant 

authority, shall submit to the Engineer proposals showing the layout of 
pedestrian routes, lighting, signs, and guarding any road opening or 
traffic diversion which may be required in connection with the execution 
of the Works and which the Contractor intends to construct. Any consent 
given by the Engineer to such proposals shall not relieve the Contractor 
of any obligation under the Contract or absolve the Contractor from any 
liability for or arising from such proposals or the implementation 
thereof. 

 
III. All lights provided by the Contractor shall be so placed or screened as 

not to interfere with signs, signals or lights. The Contractor shall not in 
any way obscure or affect signs, signals or lights, in use by any relevant 
authority. In the event that the Contractor does so, the Contractor shall 
pay all costs associated with the re-fitting, re-instating or provision of 
alternatives for any sign, signal or light, obscured or affected. 

 
IV. For the purposes of this Clause only, "Site" shall include off-Site places of 

manufacture or storage and the Contractor's Work Areas and shall 
include, areas provided to the Contractor by others. 

New Clause-
4.11 

Publicity 
The Contractor shall not publish or otherwise circulate alone or in conjunction 
with any other person, any articles, photographs or other materials relating to 
the Contract, the Site, the Works, the Project or any part thereof, nor impart to 
the press, or any radio or television network any information relating thereto, 
nor allow any representative of the media access to the Site, Contractor's Works 
Areas, or off-Site place of manufacture, or storage except with the permission, in 
writing, of the Employer.  The Contractor shall ensure that his sub-contractors 
of any tier shall be bound by a like obligation and shall, if so required by the 
Employer, enforce the same at his own expense. The provisions of this Sub-
Clause shall not exempt the Contractor from complying with any statutory 
provision in regard to the taking and publication of photographs. 

New Clause-
4.12 

Disclosure of Relationship 
If the Contractor or any partner of the Contractor or Director of the Contractor’s 
company is closely related to any of the Officers of the Employer or the 
Engineer, or alternatively, if any close relative of an officer of the Employer or 
the Engineer has financial interest / stake in the Contractor’s firm, the same 
shall be disclosed by the Contractor at the time of filing his tender.  Any failure 
to disclose the interest involved, shall entitle the Employer to rescind the 
Contract, without payment of any compensation to the Contractor.  The 
Contractor shall note that he is prohibited from developing such interest during 
the Contract period. 

New Clause- Use Of Explosives 
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4.13 Explosives if required on the Work shall be used by Contractor only with prior 
Approval of the Engineer and in the manner and to the extent permitted by him. 
The explosives shall be handled, stored in a special magazine to be provided at 
the cost of the Contractor and used under the strict supervision of persons 
licensed for this purpose under the requisite statutory rules and regulations. 
The Contractor shall take all precautions in transporting and using the 
explosives and avoid damage to nearby structures and utilities. The Contractor 
shall be responsible for taking all the precautions in the usage of the explosives 
at Contractor’s cost, sole risk and responsibility. The Contractor shall hold the 
Employer harmless and indemnify for the above. 

New Clause-
4.14 

In pursuance with this policy, the Employer 
a. Will reject the Tender for the Work or rescind the Contract, if the Employer 

determines that the Tenderer/Contractor has engaged in corrupt or 
fraudulent practices. 

b. Will declare a Tenderer/Contractor ineligible, either indefinitely or for a 
minimum period of 2 years from the date of identification of such prohibited 
conduct, to be awarded a Contract/s if the Employer at any time determines 
that the Contractor has engaged in corrupt or fraudulent practices in 
competing for, or in executing the Contract. 

New Clause-
4.15 

Compensation to Contractor on rescission of Contract under this clause  
In the event of rescission of Contract, the Contractor shall not be entitled to any 
compensation whatsoever, except for the work done up to the date of 
rescission. 

New Clause-
4.16 

Deleted 

New Clause-
4.17 

Work by Persons Other than Contactor  
I. If the Contractor shall fail to carry out any work required under the 

Contract or refuse to comply with any instruction or order given by the 
Engineer in accordance with the Contract within a reasonable time, the 
Engineer may   give the Contractor 14 days' notice in writing to carry out 
such work or comply with such instruction.  

II.  If the Contractor fails to comply with such notice, the Employer shall be 
entitled to carry out such work or instruction by his own workmen or   
by other contractors in whatever manner the Engineer decides, be it 
single Tender or limited Tender or open Tender or on entrustment basis 
without any right of appeal by the contractor.  

III. However, in case of emergencies/urgencies/affecting safety the period 
of 14 days’ notice shall be 24hours notice in writing. The Classification of 
work as emergencies/urgencies/affecting safety is the prerogative of 
Engineer and his decision is final and binding on the contractor. Without 
prejudice to any other right or remedy, all additional expenditure 
properly incurred by the Employer in having such work or instruction 
carried out shall be recoverable by the Employer from the Contractor. 

IV. If by reason of any accident or failure or other event occurring to, in, or 
in connection with the Works any remedial or other work shall, in the 
opinion of the Engineer, be urgently necessary and the Contractor is 
unable or unwilling at once to do such remedial or other work, the 
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Engineer may authorize the carrying out of such remedial or other work 
by a person other than the Contractor.   

V. If the remedial or other work so authorized by the Engineer is work, 
which, in the Engineer's opinion, the Contractor was liable to do under 
the Contract; all expenses properly incurred in carrying out the same 
shall be recoverable by the Employer from the Contractor.  Provided that 
the Engineer shall, as soon after the occurrence of any such emergency 
as may be reasonably practicable, notify the Contractor thereof in 
writing. 

New Clause-
4.18 

Confidentiality of Information  
I. The Contractor shall not use or divulge, except for the purpose of the 

Contract or with the written permission of the Employer, any 
information relating to the Works or the Project provided in the Contract 
or otherwise provided by the Employer, or the Engineer. The Contractor 
shall ensure that his sub-contractors of any tier shall be bound by a like 
confidentiality undertaking.  

II. The Employer, Engineer and any third party to whom an assignment has 
been made in accordance with New-clause 2.3/PCC may use any 
information provided by the Contractor in accordance with the Contract. 
The Employer shall use reasonable endeavours to ensure that the 
Engineer and any third party referred to in aforesaid New-clause 
2.3/PCC shall not; divulge such information except for any purpose 
connected with the Contract. 

 
On completion of the works, the contractor shall arrange to furnish to the 
Employer two (2) bound sets of all “As Built” drawings for every 
component of the Works at his own cost, all such copies being on 
Polyester film of quality to be approved by the Engineer or his 
Representative.  The Taking – over Certificate of the Works, as per the 
provisions of Clause 46.1/PCC herein, shall not be issued by the Engineer 
in the event of the Contractor’s failure to furnish the aforesaid “As Built” 
drawings for the entire works.  
 
If the Contract specifies that the Contractor shall design any part of the 
Permanent Works, then unless otherwise stated in the Special Conditions 
of Contract: 

 
(a) the Contractor shall submit to the Engineer the Contractor’s 

Documents for this part in accordance with the procedures specified 
in the Contract;  
 

(b) these Contractor’s Documents shall be in accordance with the 
Specification and Drawings, shall be written in the language for 
communications defined in Sub-Clause 3/CC [Law and Language], 
and shall include additional information required by the Engineer to 
add to the Drawings for co-ordination of each Party’s designs; 
 

(c) the Contractor shall be responsible for this part and it shall, when 
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the Works are completed, be fit for such purposes for which the part 
is intended as are specified in the Contract; and  

 
(d) prior to the commencement of the Tests on Completion, the 

Contractor shall submit to the Engineer the “as-built” documents 
and operation and maintenance manuals in accordance with the 
Specification and in sufficient detail for the Employer to operate, 
maintain, dismantle, reassemble, adjust and repair this part of the 
Works. Such part shall not be considered to be completed for the 
purposes of taking-over under Sub-Clause 46.1/PCC [Taking Over of 
the Works and Sections] until these documents and manuals have 
been submitted to the Engineer. 

New Clause-
4.19 

Performance Security 

The Contractor shall obtain (at his cost) a Performance Security and an 
additional Performance Security, if any in terms of ITB 35.5, for proper 
performance of the contract, for the amount, currencies and validity period for 
Performance Security stated in the Contract Data. If an amount is not stated in 
the Contract Data, this Sub-Clause shall not apply. 

The Contractor shall deliver the Performance Security and additional 
Performance Security, if any, to the Employer within 28 days after receiving the 
Letter of Acceptance, and shall send a copy to the Engineer. The Performance 
Security/additional Performance Security shall be issued by an entity and from 
within a country (or other jurisdiction) approved by the Employer and shall be 
in the form as given in Section 10 (Formats) or in another form specifically 
approved by the Employer.  

The procedure for obtaining Performance Guarantee is outlined below: 

The successful bidder shall have to submit a Performance Guarantee (PG) 
within 28 (Twenty-eight) days from the date of issue of Letter of Acceptance 
(LOA). Extension of time for submission of PG beyond 28 (Twenty-eight) days 
and upto 60 days from the date of issue of LOA may be given by the Authority 
who is competent to sign the contract agreement. However, a penal interest of 
12% per annum shall be charged for the delay beyond 28(Twenty-eight) days, 
i.e. from 29th day after the date of issue of LOA. Further, if the 60th day happens 
to be a declared holiday in the concerned office of the Railway, submission of PG 
can be accepted on the next working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 
days from the date of issue of LOA, the contract is liable to be terminated. In 
case contract is terminated railway shall be entitled to forfeit Earnest Money 
Deposit and other dues payable against that contract. In case a tenderer has not 
submitted Earnest Money Deposit on the strength of their registration as a 
Startup recognized by Department for promotion of industry and internal trade 
(DPIIT) under Ministry of Commerce and Industry, DPIIT shall be informed to 
this effect.  The failed Contractor shall be debarred from participating in re-
tender for that work. 

The Performance Security/additional Performance Security shall be, at the 
Contractor’s option, in any of the following forms:  
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(i) An unconditional Bank Guarantee in the prescribed format 

(ii) A Pay Order / Demand Draft drawn on a Scheduled / Nationalized Bank 
in India in favour of “Rail Infrastructure Development Company 
(Karnataka) Ltd” payable at Bangalore. 

(iii) FDR in favour of “Rail Infrastructure Development Company (Karnataka) 
Ltd.” (free from any encumbrance).  

(iv) A online bank transfer to K-RIDEaccount. 

The Bank Guarantee shall be from a bank having minimum net-worth of 
over INR 500 million from the specified banks as under: 

(i) a Schedule Bank in India, or  

(ii) a Foreign Bank having their operations in India, or  

(iii) a Foreign Bank which does not have operations in India is required 
to provide a counter-guarantee by State Bank of India,  

The Scheduled Bank is suing the Bank Guarantee must be on “Structured 
Financial Messaging System(SFMS)” platform. A separate advice of the BG shall 
be invariable be sent by the issuing bank to the Employer’s Bank through SFMS 
and only after this the BG shall become operative and acceptable to the 
Employer. 

The Issuing Bank shall send the SFMS to: 

Beneficiary: Rail Infrastructure Development Company (Karnataka) Ltd. 
 (K-RIDE)Bank Name: Canara Bank 
Branch: Prime Corporate Branch 
Account No. 0430201012110 
IFSC Code:  CNRB0002636 
In case the contractor is a JV;”the Performance Security/additional Performance 
Security, if any in terms of ITB 35.5, shall be submitted by each JV Partner 
separately on behalf of the JV in favour of K-RIDE in proportion of their 
respective percentage share specified in the JV Agreement. The additional 
Performance Security shall be submitted by the partner(s) responsible for 
execution of schedule(s) (as per JV agreement) against which additional 
Performance Security is required to be submitted in terms of ITB 35.5.  

However, Submission of Performance Guarantee Security by individual partners 
on behalf of the JV shall in no way dilute their Joint & Several responsibility. The 
Employer shall be entitled to recover the amount of Bank Guarantees 
individually and / or from all the Partners jointly at its discretion.” 

The Contractor shall ensure that the Performance Security/additional 
Performance Security is valid and enforceable until the Contractor has executed 
and completed the Works and remedied defects, if any.  If the contractor does 
not complete the work for any reasons whatsoever, the terms of the 
Performance Security/ additional Performance Security specify its expiry date, 
and the Contractor has not become entitled to receive the Performance 
Certificate by the date 28 days prior to the expiry date, the Contractor shall be 
bound to extend the validity of the Performance Security/additional 
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Performance Security until the Works have been completed and any defects 
have been remedied. 

Failure of the successful Tenderer to furnish the required Performance Security 
shall be a ground for the annulment of the award of Contract and execution of 
the Tender Securing Declaration. 

Release of performance security  
i. The whole or such portion of the Performance Security amount shall be 

liable to be forfeited by the Employer at the discretion of the Employer, in 
the event of any breach of Contract on the part of the Contractor.  

ii. After completion of the entire Work, the Performance Security shall be 
released to the Contractor, on issue of last Taking Over Certificate if more 
than one Certificate exist, by the Engineer, the release of Performance 
Security shall not relieve the Contractor from his obligations and liabilities, 
to make good that may be detected during the Defects Liability Period.   

The Guarantees shall be unconditional and irrevocable. The Employer shall 
return the Performance Security to the Contractor within 21 days after 
receiving a copy of the Performance Certificate or passing of the Final Payment 
Certificate whichever is later. However, on completion of specified section(s) 
and successful passage of defect liability period for such section(s) along with 
execution of any leftover works at the time of completion of such section(s), the 
contractor shall be entitled for release of 90% of the proportionate 
Performance Security calculated as specified in Contract Data subject to the 
condition that Engineer certifies that no recoveries are pending in the contract. 
In case Engineer points out amount to be recovered then the contractor shall be 
entitled for release of 90% of the proportionate Performance Security 
calculated as specified in Contract Data minus the amount to be recovered.  

The Employer shall return additional Performance Security submitted in terms 
of ITB 35.5 as per the following; 

(a) If the Contractor submits an application stating that all the works against 
the particular schedule(s)/bill(s) for which additional Performance 
Security was submitted in terms of ITB 35.5 have been completed in all 
respect, then the Employer, on being satisfied with the claim of the 
Contractor, shall return the full additional Performance Security against 
the particular schedule(s). Decision of the Employer regarding completion 
of works against a particular schedule/bill shall be final and binding on the 
Contractor.  

(b) If the Contractor submits an application stating that majority of the 
works (physical progress being not less than 90%) against the particular 
schedule(s)/bill(s) for which additional Performance Security was 
submitted in terms of ITB 35.5 have been completed and execution of 
balance works is held up for reasons not attributable to the Contractor, 
then the Employer, on being satisfied with the claim of the Contractor, shall 
return 75% of the amount of additional Performance Security against the 
particular schedule(s). The balance amount of additional Performance 
Security shall however be returned only after completion of the works 
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against the particular schedule(s)/bill(s) for which additional Performance 
Security was submitted in terms of ITB 35.5, in all respects to the 
satisfaction of the Employer. Decision of the Employer regarding 
completion of works against a particular schedule/bill shall be final and 
binding on the Contractor.  
 

 Without limitation to the provisions of the rest of this Sub-Clause, whenever 
the Engineer determines an addition or a reduction to the Contract Price as a 
result of a change in cost and/or legislation or as a result of a Variation 
amounting to more than 25 percent of the portion of the Contract Price payable 
in a specific currency, the Contractor shall at the Engineer's request promptly 
submit Performance Guarantee @ 10% of the increased amount over the 
original contract price in a specific currency. On the other hand if the value of 
contract price decreases by more than 25% of the original contract price 
payable in a specific currency, Performance Guarantee @ 10% of the decrease 
in contract price from the original contract price in a specific currency shall be 
returned to the contractor, on his request.  

Wherever the contract is terminated under Clause 49.7/PCC, the Performance 
Guarantee shall be encashed by the Employer: 

i) in full including additional Performance Guarantee amount, if any, taken in 
terms of clause 25.5 and 29of ITT and not due for release on the date of 
issue of termination letter in terms of this clause, in case of termination of 
the contract as a whole; or 

ii) at the discretion of the Employer it may be encashed in part/parts 
proportionate to the Contract price of the bill/schedule to which the 
terminated part of work belongs i.e                P=(A x B)÷C where 

            P=Proportionate Bank Guarantee Amount. 

A=Contract price of the particular bill/schedule to which the terminated part 
of work belongs. 

B=Performance Guarantee amount in terms of CC New-clause 4.19/PCC 

C=Total Contract price. 

Plus additional performance Guarantee amount, if any, taken in terms of sub 
clause 25.5 and 29 of ITT and not due for release on the date of issue of 
termination letter in terms of this clause against this particular bill/schedule to 
which the terminated part of the work belongs, in case of termination in 
part/parts. 

The balance work should be got done separately, and independently by K-RIDE 
without risk and cost of the original contractor. The original contractor shall be 
debarred from participating in the tender for executing the balance work.  If the 
failed contractor is a JV or a partnership firm, then every member/partner of 
such a firm would be debarred from participating in the tender for the balance 
work either in his/her individual capacity or as a partner of any other 
JV/partnership firm. 

In case the Contractor fails to perform the Contract or any JV partner fails to 
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perform its obligations under the JV agreement, which is a part of this 
agreement, the Employer may issue notice of such default to the said JV partner 
or the JV (depending upon reasons of default) and declare the said JV partner or 
the JV as Poor Performer. The issue of such notice shall automatically debar the 
JV partner or JV, as the case may be, from participating in any K-RIDE tender 
from the date of issue of notice of default. The relevant performance security 
including additional performance security, if any, in terms of sub clauses 25.5 
and 29 of ITT submitted by the Contractor or submitted on behalf of JV partner 
to the extent not due for release at the time of contemplation of such action 
shall be encashed and forfeited either fully or in proportion of the percentage 
share of that partner in the JV agreement, as the case may be. 

New Clause-
4.20 

Security Deposit: The Security Deposit shall be 5% of the contract value. 
Security Deposit may be deposited by the Contractor before release of first on 
account bill in cash or Term Deposit Receipt issued from Scheduled Bank, or 
may be recovered at the rate defined in this section PCC, the bill amount till the 
full Security Deposit is recovered. Provided also that in case of defaulting 
Contractor, the Employer may retain any amount due for payment to the 
Contractor on the pending "on account bills" so that the amounts so retained 
(including amount guaranteed through Performance Security) may not exceed 
10% of the total value of the contract. The security deposit may be recovered at 
the rate 6% of bill amount till the security deposit is recovered. 

Further, in case of contracts having value equal to or more than ₹ 50 crore (Rs 
Fifty crore) the Security Deposit may be deposited as Bank Guarantee Bond 
also, issued by a scheduled bank after execution of contract documents, but 
before payment of 1st on account bill. Provided further that the validity of Bank 
Guarantee Bond shall be extended from time to time, depending upon extension 
of contract granted in terms Clause No 26of PCC. 

Further, in case Security Deposit has been submitted as Term Deposit 
Receipt/Bank Guarantee Bond in full amount, the Bid security by Contractor 
with his tender will be returned by K-RIDE. 

Note: After the work is physically completed as certified by competent 
authority, Security Deposit recovered from the running bills of a Contractor can 
be returned to him, if he so desires, in lieu of Term Deposit Receipt/irrevocable 
Bank Guarantee for equivalent amount from Scheduled Bank, to be submitted 
by him. 

4.2.b(i)Refund of Security Deposit: Security Deposit mentioned in clause above 
shall be returned to the Contractor along with or after, the following: 

(a) Final Payment of the Contract and 

(b) Execution of Final Supplementary Agreement or Certification by 
Engineer that K-RIDE has    No    Claim on Contractor and 

(c) Maintenance Certificate issued, on expiry of the maintenance period. 

4.2.b(ii)   Forfeiture of Security Deposit: Whenever the contract is rescinded as a 
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whole under clause 49 of CC/PCC, the Security Deposit already with K-
RIDE under the contract shall be forfeited. However, in case the 
contract is rescinded in part or parts under clause 49 of CC/PCC, the 
Security Deposit shall not be forfeited. 

4.2.(c)    No interest shall be payable upon the Bid Security and Security Deposit 
or amounts payable to the Contractor under the Contract, but 
Government Securities deposited in terms of New-Clause 4.19/PCC of 
this clause will be payable with interest accrued thereon. 

New Clause -
4.21 

Contractor Representative: 

The Contractor shall depute his Representative to attend all the review 
meetings notified by the Engineer. 

Facilities for and  Co-ordination with Others  

The Contractor shall not impede and shall afford all necessary facilities, access 
and/or services to the Employer, Engineer, Designated Contractors, utility 
undertakings, other relevant authorities and other contractors (whether   
employed by   the Employer or not) who are carrying out on, or in the vicinity 
of, the Site, works not included in the Contract but forming part of the Project: 

A. The Contractor shall take all reasonable steps to ensure that the Works are 
co-ordinated and integrated with the Design, manufacture, installation 
execution and  testing of such other works and shall in particular (but 
without limitation):    

         (i) comply with any direction which the Engineer may give for the 
integration of the Design with the design of any other part of the 
Project; 

       (ii) consult, liaise and co-operate with those responsible for carrying out 
such other works, including where necessary, in the preparation of 
the respective designs, the preparation of co-ordinated programmes, 
method statements, co-ordination drawings and specifications 
together with arrangements of service priorities and zoning;  

B.  The Contractor shall undertake Design co-ordination with other 
contractors who are carrying out works forming part of the Project as 
described in the Employer's Requirements. At the end of each such co-
ordination period, the Contractor and the other contractor with whose 
works the interface period refers shall jointly state in writing that their 
design co-ordination activities are complete and that their respective 
designs are integrated and can be finalised without interference with each 
other's designs or the designs with which their designs have already been 
integrated.   

A copy of this joint written statement shall be provided to the Engineer 
within 7 days of the end of the said design co-ordination period.  Unless 
and until copies of all relevant and necessary design co-ordination 
statements have been submitted to the Engineer, the Engineer shall be 
entitled to suspend any review or further review of the Contractor's or the 
other contractor's design submissions. Such suspension shall not be 
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grounds for the Contractor to claim nor shall be entitled to receive an 
extension of time or additional payments. 

C.  The Contractor shall share within the Site, staging, storage and unloading 
areas for the use of Designated Contractors, if any, who are undertaking 
civil work, fare collection system, supply, testing and commissioning of 
Rolling Stock, escalators, lifts, signalling and telecommunications and 
traction power installation works, etc.  Separate locations shall be provided 
for each such contractor.  The exact size and location of these staging, 
storage and unloading areas, and the commencement date shall be co-
ordinated and agreed during the design interface period with each 
Designated Contractor. 

D.  Any other contract which depends for its execution on the Contract or 
upon which the Contract is dependent for its own execution shall be 
identified by the Engineer as a "Designated Contract". The Contractor shall 
provide attendance on Designated Contractors in accordance with the 
Employer's Requirements and as instructed by the Engineer. The identity 
of the contractor for a Designated Contract may not be known before the 
execution of the Contract but this shall not be a ground for the Contractor 
to object to the subsequent appointment of a Designated Contractor 

 E. The Contractor shall in accordance with the requirements of the Engineer 
co-ordinate his own Works with that of Designated Contractors through 
Co-ordinated Installation Programme (CIP) stated in the Employer's 
Requirements, or as the Engineer may require, and shall afford the 
Designated Contractors all reasonable opportunities for carrying out their 
works. 

F.  The Contractor shall afford all reasonable opportunities, for carrying out 
their work, to other contractors employed by the Employer and their 
workmen respectively and the workmen of the Employer who may be 
engaged on or near the Site of any work, ancillary to the Works, but, not 
included in the Contract and shall not cause them inconvenience. 

G.  If the Contractor shall suffer delay by reason of failure by any Designated 
Contractor to meet the specified installation interfacing and co-ordination, 
completion dates, which delay shall be caused otherwise than by fault of 
the Contractor, or, if compliance with sub-clause (f) herein shall involve the 
Contractor in delay beyond that which could be reasonably foreseen by an 
experienced contractor at the time of tender, then the Engineer shall take 
such delay into account in determining any extension of time to which the 
Contractor is entitled under the Contract. 

H.   It shall be the responsibility of the Contractor to ensure that the full extent 
of the Works under the Contract and the works to be carried out by 
Designated Contractors within the Works or, in, on, under, through and 
over the Site are co-ordinated and integrated in their design, manufacture, 
installation and construction. Such responsibility shall neither be mitigated 
nor in any other way affected by virtue of similar responsibilities being 
placed on other contractors. 

The Contractor shall be deemed to have made adequate allowance in the 
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Contract Price and in the Works Programme in respect of these obligations. 

If any act or omission of the Contractor whether directly or indirectly results in 
the delay in the execution of the works of a Designated Contractor, the 
Contractor, in addition to his liability in respect of liquidated damages if they 
become due, shall pay to the Employer, or the Engineer may deduct from 
Interim Payment Certificates such amount as the Engineer shall have certified 
in respect of additional payments or costs to the Designated Contractor in 
respect of such delay. 

New Clause-
4.22 

DELETED 

New Clause-
4.23 

DELETED 

New Clause-
4.24 

Co-operation 

The Contractor shall, as specified in the Contract or as instructed by the 
Engineer, allow appropriate opportunities for carrying out work to: 

(a) the Employer’s Personnel, 

(b) any other contractors employed by the Employer, and 

(c) the personnel of any legally constituted public authorities, 

who may be employed in the execution on or near the Site of any work not 
included in the Contract. 

Any such instruction shall constitute a Variation if and to the extent that it 
causes the Contractor to incur Unforeseeable Cost. Services for these personnel 
and other contractors may include the use of Contractor’s Equipment, 
Temporary Works or access arrangements which are the responsibility of the 
Contractor. 

If, under the Contract, the Employer is required to give to the Contractor 
possession of any foundation, structure, plant or means of access in accordance 
with Contractor’s Documents, the Contractor shall submit such documents to 
the Engineer in the time and manner stated in the Specification. 

New Clause-
4.25 

Setting Out 

The Contractor shall set out the Works in relation to original points, lines and 
levels of reference specified in the Contract or notified by the Engineer. The 
Contractor shall be responsible for the correct positioning of all parts of the 
Works, and shall rectify any error in the positions, levels, dimensions or 
alignment of the works, notifying the Engineer within 28 days of the date of 
commencement     

In the event of such discrepancy arising during the course of the work, for 
which Employer’s documents are handed over after the date of commencement, 
the contractor shall seek clarifications within 14 days of receipt of such 
documents 

The Employer shall be responsible for any errors in these specified or notified 
items of reference, but the Contractor shall use reasonable efforts to verify their 
accuracy before they are used.  

Contractor shall promptly notify the Employer and the Engineer of any error, 
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omission, fault, or any other defect in the design, drawing or specifications for 
the works, which he discovers when reviewing the Contract Documents, and in 
the process of execution of the Works. The Contractor shall be responsible to 
ensure correlation in various drawings and bill of quantities, before 
commencement and execution of work. In case of any discrepancy the 
Contractor shall bring it to notice of the Engineer for clarification within 28 
days of the issue of Letter of Acceptance. In the event of such discrepancy 
arising during the course of the work, for which drawings are given after the 
date of issue of Letter of Acceptance, the Contractor shall seek clarifications 
within 14 days of receipt of such drawings. 
Notwithstanding with any other provision, the Contractor shall have to pay 
penalty for damage to Railway cable in terms of clause C 15 of the JPO as given 
in para 1.2 of Chapter 1. (Safety and Security) of Section 8 and shall also 
indemnify the Employer against any losses, damages to property or life in terms 
of para 1.11 and 1.12 of the chapter 1. (Safety and Security) of Section 8. 

New Clause-
4.26 

Safety Procedures 

The Contractor shall follow the provisions laid down in Chapter 1. (Safety and 
Security) of Section 8 and shall: 

(a) comply with all applicable safety regulations, 

(b) take care for the safety of all persons entitled to be on the Site,  

(c) use reasonable efforts to keep the Site and Works clear of unnecessary 
obstruction so as to avoid danger to these persons, 

 

Additional Safety Precautions  

(1) All necessary personal safety equipment as considered adequate by the   
Engineer shall be available for use of persons employed on the site and 
maintained in a condition suitable for immediate use; and the Contractor 
shall take adequate steps to ensure proper use of such equipment by those 
concerned.  

(2) The Contractor shall not employ men below the age of 18 years and 
women, on the work of painting with products containing lead in any form. 
Whenever men above the age of 18 years are employed on the work of lead 
painting, the following precautions shall be taken 

(3) When work is performed near any place where there is risk of drowning all 
necessary equipment shall be provided and kept ready for use and all 
necessary steps taken for prompt first aid treatment of all injuries likely to 
be sustained during the course of the work. 

(4)  Motors, gearing, transmission, electric wiring and other dangerous parts of 
hoisting appliances shall be provided with efficient safeguards; hoisting 
appliances shall be provided with such means as will reduce the risk of 
accident during descent of load to the minimum.  Adequate precautions 
shall be taken to reduce to the minimum risk of any part of a suspended 
load becoming accidentally displaced. When workers are employed on 
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electrical installations, which are already energised, insulating mats, 
working apparel such as gloves, sleeves and boots, as may be necessary, 
shall be provided.  Workers shall not wear any rings, watches and carry 
keys or other materials which are good conductor of electricity. 

(5) For work carried out in the vicinity of any wharf or quay, the Contractor 
shall abide by all the provisions of the Dock Workers (Safety, Health and 
Welfare) Scheme, 1961. 

(6) All construction labour at all-time shall use personal protective equipment 
like, safety shoes, helmets and reflective jackets in all activities at site. This 
shall be ensured without fail on each work site.  Failing to comply with this, 
provision shall attract penalty of Rs. 500/- per occasion per staff. 

Notwithstanding with any other provision, the Contractor shall have to pay 
penalty for damage to Railway cable in terms of clause C 15 of the JPO as 
given in para 1.2 of Chapter 1. (Safety and Security) of Section 8 and shall 
also indemnify the Employer against any losses, damages to property or life 
in terms of para 1.11 and 1.12 of the chapter 1. (Safety and Security) of 
Section 8). 

New Clause-
4.27 

Quality Assurance 

The Contractor shall institute a quality assurance system to demonstrate 
compliance with the requirements of the Contract. The system shall be in 
accordance with the details stated in the Contract. The Engineer shall be 
entitled to audit any aspect of the system. 

Details of all procedures and compliance documents shall be submitted to the 
Engineer for information before each design and execution stage is commenced. 
When any document of a technical nature is issued to the Engineer, evidence of 
the prior approval by the Contractor himself shall be apparent on the document 
itself. 

Compliance with the quality assurance system shall not relieve the Contractor 
of any of his duties, obligations or responsibilities under the Contract. 

New Clause-
4.28 

Site Data 

The Employer shall have made available to the Contractor for his information, 
prior to the Base Date, all relevant data in the Employer’s possession on sub-
surface and hydrological conditions at the Site, including environmental 
aspects. The Employer shall similarly make available to the Contractor all such 
data which come into the Employer’s possession after the Base Date. The 
Contractor shall be responsible for interpreting all such data. 

To the extent which was practicable (taking account of cost and time), the 
Contractor shall be deemed to have obtained all necessary information as to 
risks, contingencies and other circumstances which may influence or affect the 
Bid or Works. To the same extent, the Contractor shall be deemed to have 
inspected and examined the Site, its surroundings, the above data and other 
available information, and to have been satisfied before submitting the Bid as to 
all relevant matters, including (without limitation): 
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(a) the form and nature of the Site, including sub-surface conditions,  

(b) the hydrological and climatic conditions, 

(c) the extent and nature of the work and Goods necessary for the execution 
and completion of the Works and the remedying of any defects, 

(d) the Laws, procedures and labour practices of the Country, and 

(e) the Contractor’s requirements for access, accommodation, facilities, 
personnel, power, transport, water and other services. 

(f) Data made available by the Employer in accordance with the preceding 
paragraph shall be deemed to include data listed elsewhere in the contract 
as open for inspection at the address stipulated in the Contract. 

New Clause-
4.29 

Sufficiency of the Accepted Contract Amount 

The Contractor shall be deemed to: 

a) have satisfied himself as to the correctness and sufficiency of the Accepted 
Contract Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, 
necessary information, inspections, examinations and satisfaction as to all 
relevant matters referred to in New-Clause 4.28/PCC [Site Data]. 

Unless otherwise stated in the Contract, the Accepted Contract Amount covers 
all the Contractor’s obligations under the Contract (including those under 
Provisional Sums, if any) and all things necessary for the proper execution and 
completion of the Works and the remedying of any defects. 

New Clause-
4.30 

Unforeseeable Physical Conditions 

In this Sub-Clause, “physical conditions” means natural physical conditions and 
man-made and other physical obstructions and pollutants, which the Contractor 
encounters at the Site when executing the Works, including sub-surface and 
hydrological conditions but excluding climatic conditions. 

 
If the Contractor encounters adverse physical conditions which he considers to 
have been Unforeseeable, the Contractor shall give notice to the Engineer as 
soon as practicable. 

 
This notice shall describe the physical conditions, so that they can be inspected 
by the Engineer, and shall set out the reasons why the Contractor considers 
them to be Unforeseeable. The Contractor shall continue executing the Works, 
using such proper and reasonable measures as are appropriate for the physical 
conditions, and shall comply with any instructions which the Engineer may give. 
If an instruction constitutes a Variation, Clause 34/PCC[Variations and 
Adjustments] shall apply.  

 
If and to the extent that the Contractor encounters physical conditions which 
are Unforeseeable, gives such a notice, and suffers delay and/or incurs Cost due 
to these conditions, the Contractor shall be entitled subject to Sub-Clause 
4.1/SCC [Contractor’s Claims] to: 
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(a) An extension of time for any such delay, if completion is or will be 
delayed, under Sub-Clause 26.5/PCC [Extension of Time for 
Completion], and 

(b) Payment of any such Cost, which shall be included in the Contract 
Price. 

After receiving such notice and inspecting and/or investigating these physical 
conditions, the Engineer shall proceed in accordance with New-Clause 3.5/PCC 
[Determinations] to agree or determine (i) whether and (if so) to what extent 
these physical conditions were Unforeseeable, and (ii) the matters described in 
sub-paragraphs (a) and (b) above related to this extent. 

 
However, before additional Cost is finally agreed or determined under sub-
paragraph (ii), the Engineer may also review whether other physical conditions 
in similar parts of the Works (if any) were more favourable than could 
reasonably have been foreseen when the Contractor submitted the Bid. If and to 
the extent that these more favourable conditions were encountered, the 
Engineer may proceed in accordance with New-Clause 3.5/PCC 
[Determinations] to agree or determine the reductions in Cost which were due 
to these conditions, which may be included (as deductions) in the Contract 
Price and Payment Certificates. However, the net effect of all adjustments under 
sub-paragraph (b) and all these reductions, for all the physical conditions 
encountered in similar parts of the Works, shall not result in a net reduction in 
the Contract Price. 

 
The Engineer may take account of any evidence of the physical conditions 
foreseen by the Contractor when submitting the Bid, which may be made 
available by the Contractor, but shall not be bound by any such evidence. 

New Clause-
4.31 

 Rights of Way and Facilities 

The Contractor shall bear all costs and charges for special and/or temporary 
rights-of-way which he may require, including those for access to the Site. The 
Contractor shall also obtain, at his risk and cost, any additional facilities outside 
the Site which he may require for the purposes of the Works. 

In case any operation connected with traffic necessitates diversion, obstruction 
or closure of any road, railway or any other right of way, the approval of the 
Engineer and the concerned authorities shall be obtained well in advance by the 
Contractor. 

Provided that if it is found necessary for the Contractor to move one or more 
loads of heavy constructional plants and equipment, materials or Pre-
constructed units or parts of units of work over roads, highways, bridges on 
which such oversized and overweight items that are not normally to be moved, 
the contractor shall obtain prior permission from the concerned authorities. 

Payments for complying with the requirements, if any, for protection or 
strengthening of the roads, highways or bridges shall be made by the contractor 
and such expenses shall be deemed to be included in his quoted contract price. 
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New Clause-
4.32 

 Avoidance of Interference 

The Contractor shall not interfere unnecessarily or improperly with: 

a) the convenience of the public, or 

b) the access to and use and occupation of all roads and footpaths, 
irrespective of whether they are   public or in the possession of the 
Employer or of others or 

c) Passenger amenities at stations and station platforms.  

The Contractor shall indemnify and hold the Employer harmless against and 
from all damages, losses and expenses (including legal fees and expenses) 
resulting from any such unnecessary or improper interference. 

New Clause-
4.33 

Access Route 

The Contractor shall be deemed to have been satisfied as to the suitability and 
availability of access routes to the Site. The Contractor shall use reasonable 
efforts to prevent any road or bridge from being damaged by the Contractor’s 
traffic or by the Contractor’s Personnel. These efforts shall include the proper 
use of appropriate vehicles and routes. 

Except as otherwise stated in these Conditions: 

(a) the Contractor shall (as between the Parties) be responsible for any 
maintenance which may be required for his use of access routes; 

(b) the Contractor shall provide all necessary signs or directions along 
access routes, and shall obtain any permission which may be required 
from the relevant authorities for his use of routes, signs and directions; 

(c) the Employer shall not be responsible for any claims which may arise 
from the use or otherwise of any access route; 

(d) the Employer does not guarantee the suitability or availability of 
particular access routes; and 

(e) Costs due to non-suitability or non-availability, for the use required by 
the Contractor, of access routes shall be borne by the Contractor. 

New Clause-
4.34 

Transport of Goods 

Unless otherwise stated in the Special Conditions of Contract: 

(a) the Contractor shall give the Engineer not less than 21 days’ notice of the 
date on which any Plant or a major item of other Goods will be delivered 
to the Site; 

(b) the Contractor shall be responsible for packing, loading, transporting, 
receiving, unloading, storing and protecting all Goods and other things 
required for the Works; and 

(c) the Contractor shall indemnify and hold the Employer harmless against 
and from all damages, losses and expenses (including legal fees and 
expenses) resulting from the transport of Goods, and shall negotiate and 
pay all claims arising from their transport. 

New Clause- Contractor’s Equipment 
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4.35 The Contractor shall be responsible for all Contractors’ Equipment. When 
brought on to the Site, Contractor’s Equipment shall be deemed to be 
exclusively intended for the execution of the Works. The Contractor shall not 
remove from the Site any major items of Contractor’s Equipment without the 
consent of the Engineer. However, consent shall not be required for vehicles 
transporting Goods or Contractor’s Personnel off Site 

Conditions of hire of the contractor’s equipment: A certified copy of the 
agreement in respect of any item of Equipment held by contractor under any 
agreement for hire or hire purchase thereof, shall be supplied to the 
Engineer/Employer.” 

New Clause-
4.36 

 

 Protection of the Environment 

The Contractor shall take all reasonable steps to protect the environment (both 
on and off the Site) and to limit damage and nuisance to people and property 
resulting from pollution, noise and other results of his operations. 

The Contractor shall ensure that emissions, surface discharges and effluent 
from the Contractor’s activities shall not exceed the values stated in the 
Specification or prescribed by applicable Laws. 

New Clause-
4.37 

 Electricity, Water and Gas 

The Contractor shall, except as stated below, be responsible for the provision of 
all power, water and other services he may require. 

The Contractor shall be entitled to use for the purposes of the Works such 
supplies of electricity, water, gas and other services as may be available on the 
Site and of which details and prices are given in the Specification. The 
Contractor shall, at his risk and cost, provide any apparatus necessary for his 
use of these services and for measuring the quantities consumed. 

The quantities consumed and the amounts due (at these prices) for such 
services shall be agreed or determined by the Engineer in accordance with 
New-Clause 2.4/PCC [Employer’s Claims] and New-Clause 3.5/PCC 
[Determinations]. The Contractor shall pay these amounts to the Employer.   

New Clause-
4.38 

Employer’s, Equipment and Free-Issue Material 

The Employer shall make the Employer’s Equipment (if any) available for the use 
of the Contractor in the execution of the Works in accordance with the details, 
arrangements and prices stated in the Specification. Unless otherwise stated in the 
Specification: 

(a) the Employer shall be responsible for the Employer’s Equipment, except 
that 

(b) the Contractor shall be responsible for each item of Employer’s Equipment 
whilst any of the Contractor’s Personnel is operating it, driving it, directing 
it or in possession or control of it. 

The appropriate quantities and the amounts due (at such stated prices) for the 
use of Employer’s Equipment shall be agreed or determined by the Engineer in 
accordance with New-Clause 2.4/PCC [Employer’s Claims] and New-Clause 
3.5/PCC [Determinations]. The Contractor shall pay these amounts to the 
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Employer. 

The Employer shall supply, free of charge, the “free-issue materials” (if any) in 
accordance with the details stated in the Contract data. 

The Employer shall, at his risk and cost, provide these materials at the time and 
place specified in the Contract. The Contractor shall then visually inspect them, 
and shall promptly give notice to the Engineer of any shortage, defect or default 
in these materials. Unless otherwise agreed by both Parties, the Employer shall 
immediately rectify the notified shortage, defect or default. 

In case materials are handed over, in accordance with the procedure prescribed 
by the Engineer, after proper measurement and accounted for, the contractor 
shall be solely liable for any shortage, damage, defect or default in such 
material, and shall indemnify the Employer until the final account of materials 
is made by the Contractor on completion of the work. 

New Clause-
4.39 

Progress Reports 

  Unless otherwise stated in the Special Conditions of Contract, monthly progress 
reports shall be prepared by the Contractor and submitted to the Engineer in 
six copies. The first report shall cover the period up to the end of the first 
calendar month following the Commencement Date.  Reports shall be submitted 
monthly thereafter, each within 7 days after the last day of the period to which 
it relates. 

  Reporting shall continue until the Contractor has completed all work which is 
known to be outstanding at the completion date stated in the Taking-Over 
Certificate for the Works. 

  Each report shall include: 

Charts and detailed descriptions of progress, including each stage of design (if 
any), Contractor’s Documents, procurement, manufacture, delivery to Site, 
construction, erection and testing; and including these stages for work by each 
nominated Subcontractor (as defined in Clause 7/PCC (Nominated 
Subcontractors)),  

photographs showing the status of manufacture and of progress on the Site; for 
the manufacture of each main item of Plant and Materials, the name of the 
manufacturer, manufacture location, percentage progress, and the actual or 
expected dates of: 

(i) commencement of manufacture, 

(ii) Contractor’s inspections, 

(iii) tests, and 

(iv) shipment and arrival at the Site; 

the details described in Sub-Clause 1.10/SCC of PCC [Records of Contractor’s 
Personnel and Equipment]; 

a) copies of quality assurance documents, test results and certificates of 
Materials; 

b) list of notices given under New-Clause 2.4/PCC [Employer’s Claims] and 
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notices given under Sub-Clause 4.1/SCC [Contractor’s Claims]; 

c) safety statistics, including details of any hazardous incidents and activities 
relating to environmental aspects and public relations; and 

d) Comparisons of actual and planned progress of all activities, with details of 
any events or circumstances which may jeopardise the completion in 
accordance with the Contract, and the measures being (or to be) adopted to 
overcome delays. 

New Clause-
4.40 Deleted 

New Clause-
4.41 

Contractor’s Operations on Site 

The Contractor shall confine his operations to the Site, and to any additional 
areas which may be obtained by the Contractor and agreed by the Engineer as 
working areas. The Contractor shall take all necessary precautions to keep 
Contractor’s Equipment and Contractor’s Personnel within the Site and these 
additional areas, and to keep them off adjacent land. 

New Clause-
4.42 

Deleted 

New Clause-
4.43 

Fossils 

All fossils, coins, articles of value or antiquity, and structures and other remains 
or items of geological or archaeological interest found on the Site shall be 
placed under the care and authority of the Employer. The Contractor shall take 
reasonable precautions to prevent Contractor’s Personnel or other persons 
from removing or damaging any of these findings. 

The Contractor shall, upon discovery of any such finding, promptly give notice 
to the Engineer, who shall issue instructions for dealing with it. If the Contractor 
suffers delay and/or incurs Cost from complying with the instructions, the 
Contractor shall give a further notice to the Engineer and shall be entitled 
subject to Sub-Clause 4.1/SCC [Contractor’s Claims] to: 

(a) an extension of time for any such delay, if completion is or will be delayed, 
under Sub-Clause 26.5/PCC[Extension of Time for Completion], and 

(b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Engineer shall proceed in accordance 
with New-Clause 3.5/PCC [Determinations] to agree or determine these 
matters. 

 5. PLANT, MATERIALS AND WORKMANSHIP. 

New Clause-5.1 Not applicable 

 6. Defect Liability 

New Clause-6.1 Completion of Outstanding Work and Remedying Defects 

In order that the Works and Contractor’s Documents, and each Section, shall be 
in the condition required by the Contract (fair wear and tear excepted) by the 
expiry date of the relevant Defects Notification Period or as soon as practicable 
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thereafter, the Contractor shall: 

(a) complete any work which is outstanding on the date stated in a Taking-Over 
Certificate, within such reasonable time as is instructed by the Engineer, and 

 
(b) execute all work required to remedy defects or damage, as may be notified 

by (or on behalf of) the Employer on or before the expiry date of the Defects 
Notification Period for the Works or Section (as the case may be). 

If a defect appears or damage occurs, the Contractor shall be notified 
accordingly, by (or on behalf of) the Employer. 

New Clause-
6.2 

Cost of Remedying Defects 

All work referred to in sub-paragraph (b) of New-Clause 6.1/PCC [Completion 
of Outstanding Work and Remedying Defects] shall be executed at the risk and 
cost of the Contractor, if and to the extent that the work is attributable to: 

(a) any design for which the Contractor is responsible, 

(b) Plant, Materials or workmanship not being in accordance with the 
Contract, or 

(c) failure by the Contractor to comply with any other obligation. 

If and to the extent that such work is attributable to any other cause, the 
Contractor shall be notified promptly by (or on behalf of) the Employer, and 
Sub-Clause 34.1/PCC [Variation Procedure] shall apply 

New Clause-
6.3 

Extension of Defects Notification Period 

The Employer shall be entitled subject to New-Clause 2.4/PCC [Employer’s 
Claims] to an extension of the Defects Notification Period for the Works or a 
Section if and to the extent that the Works, Section or a major item of Plant (as 
the case may be, and after taking over) cannot be used for the purposes for 
which they are intended by reason of a defect or damage. However, a Defects 
Notification Period shall not be extended by more than two years. 

If delivery and/or erection of Plant and/or Materials was suspended under Sub-
Clause 26.9/PCC [Suspension of Work] the Contractor’s obligations under this 
Clause shall not apply to any defects or damage occurring more than two years 
after the Defects Notification Period for the Plant and/or Materials would 
otherwise have expired. 

New Clause-
6.4 

Failure to Remedy Defects 

If the Contractor fails to remedy any defect or damage within a reasonable time, 
a date may be fixed by (or on behalf of) the Employer, on or by which the defect 
or damage is to be remedied. The Contractor shall be given reasonable notice of 
this date. 

If the Contractor fails to remedy the defect or damage by this notified date and 
this remedial work was to be executed at the cost of the Contractor under New-
Clause 6.2/PCC [Cost of Remedying Defects], the Employer may (at his option): 

(a) Carry out the work himself or by others, in a reasonable manner and at the 
Contractor’s cost, but the Contractor shall have no responsibility for this 
work; and the Contractor shall subject to New-Clause 2.4/PCC [Employer’s 
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Claims] pay to the Employer the costs reasonably incurred by the Employer 
in remedying the defect or damage; 

(b) require the Engineer to agree or determine a reasonable reduction in the 
Contract Price in accordance with New-Clause 3.5/PCC [Determinations]; or 

(c) if the defect or damage deprives the Employer of substantially the whole 
benefit of the Works or any major part of the Works, terminate the Contract 
as a whole, or in respect of such major part which cannot be put to the 
intended use. Without prejudice to any other rights, under the Contract or 
otherwise, the Employer shall then be entitled to recover all sums paid for 
the Works or for such part (as the case may be), plus financing costs and the 
cost of dismantling the same, clearing the Site and returning Plant and 
Materials to the Contractor. 

New Clause-
6.5 

Removal of Defective Work 

If the defect or damage cannot be remedied expeditiously on the Site and the 
Employer gives consent, the Contractor may remove from the Site for the 
purposes of repair such items of Plant as are defective or damaged. This 
consent may require the Contractor to increase the amount of the Performance 
Security by the full replacement cost of these items, or to provide other 
appropriate security. 

New Clause-
6.6 

Deleted 

New Clause-
6.7 

Right of Access 

Until the Performance Certificate has been issued, the Contractor shall have 
such right of access to the Works as is reasonably required in order to comply 
with this Clause, except as may be inconsistent with the Employer’s reasonable 
security restrictions. 

New Clause-
6.8 

Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any 
defect, under the direction of the Engineer. Unless the defect is to be remedied 
at the cost of the Contractor under New-Clause 6.2/PCC [Cost of Remedying 
Defects], the Cost of the search shall be agreed or determined by the Engineer in 
accordance with New-Clause 3.5/PCC [Determinations] and shall be included in 
the Contract Price. 

New Clause-
6.9 

Performance Certificate 

Performance of the Contractor’s obligations shall not be considered to have 
been completed until the Employer has issued the Performance Certificate to 
the Contractor, stating the date on which the Contractor completed his 
obligations under the Contract. 

The Employer shall issue the Performance Certificate within 28 days after the 
latest of the expiry dates of the Defects Notification Periods, or as soon 
thereafter as the Contractor has supplied all the Contractor’s Documents and 
completed and tested all the Works, including remedying any defects. 

Only the Performance Certificate shall be deemed to constitute acceptance of 
the Works. 
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New Clause-
6.10 

Unfulfilled Obligations 

After the Performance Certificate has been issued, each Party shall remain liable 
for the fulfilment of any obligation which remains unperformed at that time. For 
the purposes of determining the nature and extent of unperformed obligations, 
the Contract shall be deemed to remain in force. 

Emergency defect rectification 

If any defect or damage is one requiring immediate attention from safety, 
environmental or operational viewpoint, the Engineer has the authority to 
proceed with rectification in any manner suitable and deduct such sums from 
the Contract Price 

New Clause-
6.11 

Clearance of Site 

Upon receiving the Performance Certificate, the Contractor shall remove any 
remaining Contractor’s Equipment. 

 7.MEASURMENT AND EVALUATION 

New Clause 
7.1 

Works to be Measured 

The Works shall be measured, and valued for payment, in accordance with this 
Clause.  

Whenever the Engineer requires any part of the Works to be measured, 
reasonable notice shall be given to the Contractor’s Representative, who shall: 

(a) promptly either attend or send another qualified representative to assist 
the Engineer in making the measurement, and 

(b) supply any particulars requested by the Engineer. 

If the Contractor fails to attend or send a representative, the measurement 
made by (or on behalf of) the Engineer shall be accepted as accurate. 

Except as otherwise stated in the Contract, wherever any Permanent Works are 
to be measured from records, these shall be prepared by the Engineer. The 
Contractor shall, as and when requested, attend to examine and agree the 
records with the Engineer, and shall sign the same when agreed. If the 
Contractor does not attend, the records shall be accepted as accurate. 

If the Contractor examines and disagrees the records, and/or does not sign 
them as agreed, then the Contractor shall give notice to the Engineer of the 
respects in which the records are asserted to be inaccurate. After receiving this 
notice, the Engineer shall review the records and either confirm or vary them. If 
the Contractor does not so give notice to the Engineer within 14 days after 
being requested to examine the records, they shall be accepted as accurate. 

New Clause 
7.2 

Method of Measurement 

Except as otherwise stated in the Contract and notwithstanding local practice: 

(a) measurement shall be made of the net actual quantity of each item of the 
Permanent Works, and 

(b) the method of measurement shall be in accordance with the Bill of 
Quantities or other applicable Schedules. 
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New Clause 
7.3 

Omissions 

Whenever the omission of any work form’s part (or all) of a Variation, the value 
of which has not been agreed, if: 

a) the Contractor will incur (or has incurred) cost which, if the work had not 
been omitted, would have been deemed to be covered by a sum forming 
part of the Accepted Contract Amount; 

b) the omission of the work will result (or has resulted) in this sum not 
forming part of the Contract Price; and 

c) this cost is not deemed to be included in the evaluation of any substituted 
work; 

then the Contractor shall give notice to the Engineer accordingly, with 
supporting particulars. Upon receiving this notice, the Engineer shall proceed in 
accordance with New-Clause 3.5/PCC [Determinations] to agree or determine 
this cost, which shall be included in the Contract Price. 

 

New Clause 8 FORCE MAJEURE  

If at any time, during the continuance of this contract, the performance in whole 
or in part by either party of any obligation under this contract shall be 
prevented or delayed by reason of any war, hostility, acts of public enemy, civil 
commotion, sabotage, serious loss or damage by fire, explosions, epidemics, 
pandemics, strikes, lockouts or acts of God (hereinafter referred to ‘events’) 
provided, notice of the happening of any such event is given by either party to 
the other within 14 days from the date of occurrence thereof, neither party shall 
by reason of such event, be entitled to terminate this contract nor shall either 
party have any claim for damages against the other in respect of such non-
performance of delay in performance, and works under the contract shall be 
resumed as soon as practicable after such event has come to an end or ceased to 
exist, and decision of the Engineer as to whether the works have been so 
resumed or not shall be final and conclusive, PROVIDED FURTHER that if the 
performance in whole or in part of any obligation under this contract is 
prevented or delayed by reason of any such event for a continuous period 
exceeding 84 days, either party may at its option terminate the contract by 
giving notice to the other party. 
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Payment and Release in case of Optional Termination 

Upon such termination, the Engineer shall determine the value of the work 
done and issue a Payment Certificate which shall include: 

a) The amounts payable for any work carried out for which a price is stated 
in the   contract; 
 

b) The Cost of Plant and Materials ordered for the Works which have been 
delivered to the Contractor, or of which the contractor is liable to accept 
delivery; this Plant and materials shall become the property of (and be at 
the risk of) the Employer when paid for by the Employer, the Contractor 
shall place the same at the Employer’s disposal; 

c) Other Costs or liabilities supported by necessary documentary evidence 
which in the circumstances were reasonably and necessarily incurred by 
the Contractor in the expectation of completing the Works as per 
mutually agreed programme. 

 
d) the Cost of removal of Temporary Works and Contractor’s Equipment 

from the Site and the return of these items to the Contractor’s works in 
his country (or to any other destination at no greater cost). 

 
 

New Clause-9 Defect liability period: 180 Days 
New Clause-10 Integrated testing and system commissioning 

Integrated Testing: Tests on Completion shall also include Integrated Testing. 
The Contractor shall, following satisfactory completion of tests on his works, 
equipment, sub-systems or system, perform, at the direction of the Engineer, 
programme of tests to verify and confirm the compatibility and complete 
performance of his works, equipment, sub-systems or system with the works, 
equipment, sub-systems or system provided by others. 

Compilation of Test Results: The results of the Integrated Testing and 
Commissioning shall be compiled and evaluated by the Engineer and the 
Contractor 

Retesting: If the Works, or a part thereof, or a Section, fail to pass the 
Integrated Testing and Commissioning, the Engineer may order such failed 
tests to be repeated with the same terms and conditions. If such failure and 
retesting result from a default of the Contractor and cause the Employer to 
incur costs, the same shall be recoverable from the Contractor by the Employer, 
and may be deducted by the Employer from any amount due, or to become due, 
to the Contractor. 

Failure to Pass Test: IftheWorks,or a part thereof,ora 
Section,failtopassIntegrated Testing and Commissioning andthe 
Contractorinconsequenceproposestomakeanyadjustmentormodification to the 
Works or a part thereof, or a section,theEngineermay,with the approval of the 
Employer,instructtheContractor tocarryoutsuchadjustmentormodification,at 
his own costandtosatisfythe requirements of Integrated Testing and 
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Commissioning withinsuch time as the Employer / Engineer may deem to be 
reasonable. 

Statutory Requirements: The Contractor shall carry out all statutory tests and 
trials, under the supervision of the Engineer, necessary for obtaining sanction 
of the competent authority for opening the system for public carriage of 
passengers as mentioned in the Special Conditions of Contract. 

New clause-11 Conflict of Interest: 

The Contractor shall carry out all statutory tests and trials, under the 
supervision of the Engineer, necessary for obtaining sanction of the competent 
authority for opening the system for public carriage of passengers as mentioned 
in the Special Conditions of Contract. 

Conflict of Interest The remuneration of the Tenderer shall constitute the 
Tenderer’s sole remuneration in connection with this Contract or the Services 
and, the Tenderers shall not accept for their own benefit any trade commission, 
discount or similar payment in connection with activities pursuant to this 
Contract or to the Services or in the discharge of their obligations hereunder, 
and the Tenderers shall use their best efforts to ensure that any Personnel 
either of them, similarly shall not receive any such additional remuneration 
Neither the Tenderer nor the Personnel of either of them shall engage, either 
directly or indirectly, in any of the following activities: 

(a) during the term of this Contract, any business or professional activities in 
India which would conflict with the activities assigned to them under this 
Contract 
 
The tenderer shall not be one of the following: 

(i) A firm which has been engaged by the Employer to provide consulting 
services for the preparation related to procurement for or 
implementation of this project. 

(ii) Any association/affiliation (inclusive of parent firms) of a firm or an 
organization mentioned in para (i) above. 

(iii) A Tenderer who lends, or temporarily seconds its personnel to firms or 
organizations which were engaged in consulting services for the 
preparation related to procurement for or implementation of the 
project, if the personnel would be involved in any capacity on the same 
project. 

 Jurisdiction of Court in case of dispute or differences arising on account of this 
tender: Any suit or application, arising out of any dispute or differences on 
account of this tender shall be filed in a competent court at Bangalore, 
Karnataka only and no other court or any other district of the country shall have 
any jurisdiction in the matter. 

New Clause-12 Deleted 

New Clause-13 Deleted 
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New Clause-14 Ruling Language- English  

New Clause-15 Language for communications- English 

New Clause-16 Time for access to Site 
(After the date of commencement) 
Starting from the Date of Commencement, the section will be progressively 
handed over in 180 days.    

New clause-17 Employers’ Bank details for Letter of Credit 

(a) Nodal Branch 
Canara Bank, 
MG Road, 
Bangalore 560001 
IFSC Code – CNRB0002636 
A/c No  - 0430201012110 

 

(b) Issuance/ reimbursing branch for LC 

Shall be indicated later. 
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APPENDIX 1  

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED 

IN BUILDING AND OTHER CONSTRUCTION WORK 

(The laws as current on the date of bid opening will apply) 

a) Employees Compensation Act 1923:  The Act provides for compensation in case 

of injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act 

on satisfaction of certain conditions on separation if an employee has completed 5 

years service or more or on death the rate of 15 days wages for every completed 

year of service. The Act is applicable to all establishments employing 10 or more 

employees. 

c) Employees Provident Fund and Miscellaneous Provisions Act 1952 (since 

amended): The Act Provides for monthly contributions by the employer plus 

workers @ 10% or 8.33%.  The benefits payable under the Act are: 

 (i) Pension  or family pension on retirement or death, as the case may be. 

 (ii) Deposit linked insurance on the death in harness of the worker. 

 (iii) payment of P.F. accumulation on retirement/death etc. 

 

d) Maternity Benefit Act 1951:  The Act provides for leave and some other benefits 

to women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970:  The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour and 

in case the Contractor fails to provide, the same are required to be provided, by 

the Principal Employer by Law. The Principal Employer is required to take 

Certificate of Registration and the Contractor is required to take license from the 

designated Officer. The Act is applicable to the establishments or Contractor of 

Principal Employer if they employ 20 or more contract labour. 
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f) Minimum Wages Act 1948:  The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if 

the employment is a scheduled employment.  Construction of Buildings, Roads, 

Runways are scheduled employments. 

g) Payment of Wages Act 1936:  It lays down  as to by what date the wages are to 

be paid, when it will be paid and what deductions can be made from the wages of 

the workers. 

h) Equal Remuneration Act 1979:  The Act provides for payment of equal wages 

for work of equal nature to Male and Female workers and for not making 

discrimination against Female employees in the matters of transfers, training and 

promotions etc. 

i) Payment of Bonus Act 1965:  The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual bonus 

subject to a minimum of 8.33% of wages and maximum of 20% of wages to 

employees drawing Rs.7000/-per month or the minimum wage as fixed by the 

appropriate government whichever is higher. The Act does not apply to certain 

establishments. The newly set-up establishments are exempted for five years in 

certain circumstances. Some of the State Governments have reduced the 

employment size from 20 to 10 for the purpose of applicability of this Act.  

j) Industrial Disputes Act 1947:  The Act lays down the machinery and procedure 

for resolution of Industrial disputes, in what situations a strike or lock-out 

becomes illegal and what are the requirements for laying off or retrenching the 

employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946:  It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 

some of the States and Central Government to 50). The Act provides for laying 

down rules governing the conditions of employment by the Employer on matters 

provided in the Act and get the same certified by the designated Authority. 
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l) Trade Unions Act 1926:  The Act lays down the procedure for registration of 

trade unions of workmen and employers. The Trade Unions registered under the 

Act have been given certain immunities from civil and criminal liabilities. 

m) Child and Adolescent Labour (Prohibition & Regulation) Act 1986: The Act 

prohibits employment of children below 14 years of age in certain occupations 

and processes and provides for regulation of employment of children in all other 

occupations and processes. Employment of Child Labour is prohibited in Building 

and Construction Industry.  

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: The Act is applicable to an establishment which employs 5 or 

more inter-state migrant workmen through an intermediary (who has recruited 

workmen in one state for employment in the establishment situated in another 

state). The Inter-State migrant workmen, in an establishment to which this Act 

becomes applicable, are required to be provided certain facilities such as housing, 

medical aid, travelling expenses from home upto the establishment and back, etc. 

o) The Building and Other Construction Workers (Regulation of Employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996:  All the 

establishments who carry on any building or other construction work and 

employs 10 or more workers are covered under this Act. All such establishments 

are required to pay cess at the rate not exceeding 2% of the cost of construction 

as may be modified by the Government. The Employer of the establishment is 

required to provide safety measures at the Building or construction work and 

other welfare measures, such as Canteens, First-Aid facilities, Ambulance, 

Housing accommodations for workers near the work place etc.  The Employer to 

whom the Act applies has to obtain a registration certificate from the Registering 

Officer appointed by the Government.  

         As per Central Government’s Notification No.S.O.2899 dated 26.09.1996 under 

this act, the cess shall be levied @1% of cost of construction works which shall be 

deducted from each bill of the payment due to the contractor. 
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p) Factories Act 1948:  The Act lays down the procedure for approval at plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrences to designated authorities.  It is applicable to 

premises employing 10 persons or more with aid of power or 20 or more 

persons without the aid of power engaged in manufacturing process.  

q) The Employees State Insurance Act, 1948 (Act No. 34 of 1948) (Provisions as 

extended from time to time):An Act to provide for certain benefits to 

employees in case of sickness, maternity and ‘employment injury’ and to make 

provision for certain other matters in relation thereto. 

 

--00--00--00-- 
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PART – B 
ADDITIONAL SPECIAL CONDITIONS OF CONTRACT 

 

1. GENERAL INSTRUCTIONS AND SCOPE OF WORK 

1.1. The Contractor shall be required to undertake all items of work specified in the 

schedule(s). 

1.2. The Contractor shall have to use his own equipment/tools/consumables, wherever 

required, for this work.  

2. AREA COVERED IN THE SCOPE OF WORK 

2.1. The area covered in the scope of work is the Corporate office of K-RIDE located in the first 

floor of Samparka Soudha, Dr. Rajkumar Road, Rajaji Nagar – I Block, Bengaluru - 560010 

and all other offices and work sites of KRIDE in Bengaluru and elsewhere in Karnataka 

and neighbouring states.  

3. GENERAL NATURE OF THE WORK & FREQUENCY 

3.1. ALL MANPOWER 

i. The general working hours are from 09.30 hrs to 18.00 hrs daily with a lunch break 

between 13.30 hrs and 14.00 hrs. However, in case of necessity, working beyond 

(before or after or both) the above hours may be required at times as directed by the 

Officer concerned.  

ii. In case of anydifficulty to stay for extended hours, the contractor has to arrange 

standby personnel.  

iii. All the personnel shall compulsorily wear the prescribed uniform while on duty. 

Failure to comply with the same will attract a penalty of Rs. 100/- per day per person.  

3.2. The number of personnel required under each item will be as per the requirement from 

time to time. It may increase or decrease every day / every week / every month. For 

example, in respect of a particular item, four personnel may be required initially for 

thirty-five days and another three personnel from the thirty sixth day. Again, two 
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personnel may be asked to be removed from the eighty seventh day. The above example is 

given to make it clear that the requirement is quite fluid and completely depends on the 

day-today need as assessed by the authorized officials of K-RIDE. Whenever a need for a 

change in the composition of the personnel is foreseen, KRIDEadministration will 

communicate the same to the contractor as soon as such a need is foreseen. However, the 

contractor cannot take the plea that advance communication is not provided. The advance 

communication for addition or removal of personnel will be as mentioned in the 

subsequent paragraphs.  

3.3. It is not necessary for K-RIDE administration to demand additional personnel or ask for 

removal of existing personnel only from the beginning of a month. Addition or removal of 

personnel may be required anytime i.e. on any day of the month. Also, it is the discretion 

of the authorized officials of K-RIDE as to, who should be retained and who should be 

removed amongst the existing personnel, when there is a need for curtailment of 

personnel. The contractor has no say at all in this regard. Whenever the need for 

curtailment arises, KRIDE administration will decide the personnel to be retained 

amongst the existing personnel based on their talent, performance and their usefulness to 

the organization. Additional personnel have to be provided within 48 hours of the demand 

from the authorized officials of K-RIDE and the removal of existing personnel, whenever 

needed, shall be from the next day. Any delay in providing the additional personnel will 

attract penalty as mentioned subsequently. 

3.4. Overtime per hour shall be calculated every month for the extra hours worked on each 

day before or after the scheduled working hours and the rate paid shall be 1/120th of the 

rate awarded for the respective item. 

Overtime per day shall be calculated every month for the extra number of days worked in 

a month beyond the official working days and the rate paid shall be 1/30th of the rate 

awarded for the respective item. 

3.5. One day leave in a month is allowed and it will be a paid leave. The leave can be 

accumulated and can be taken together. However, leave will be granted only when it does 

not cause any obstruction to urgent work. The decision of the controlling officer is final in 

this regard. 
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3.6. The completion period is mentioned as one year. However, if the requirement of 

manpower is such that the majority of the quantities mentioned are not exhausted in one 

year, the completion period may extend for another one year or part thereof solely at the 

discretion of K-RIDE. The contract will be governed by the same rates, terms and 

conditions during this additional one-year period also. If decided by K-RIDE, it is 

mandatory on the part of the contractor to continue the personnel at the same rates, 

terms and conditions till the end of another year or part thereof.  

3.7. ATTENDANTS / HELPERS:  

REQUIREMENTS: 

i. The personnel deputed shall be physically strong and fit to carry out any heavy tasks. 

They should have the basic knowledge of English, be able to read simple English and 

identify files, their subjects etc. The decision of the authorized official of K-RIDE 

concerned regarding the adequacy of strength and knowledge is final and binding in 

this regard.  

ii. The persons deputed shall have the prior approval of the authorized official(s) of K-

RIDE.  

iii. The personnel shall have the right attitude to swiftly grasp and learn the assigned 

works and produce good output within reasonable period of time,failing which the 

personnel need to be replaced. The decision of the Officer concerned is final and 

binding in this regard.  

iv. The contractor shall have to maintain the same person for a specific task in a unit as 

long as the performance of the person is satisfactory as evaluated by the Unit Head / 

Officer concerned. No change of the person without the prior approval of the Officer 

concerned, where the person is deputed, is allowed.  

v. If the performance of the person is not satisfactory / has deteriorated over time as 

reported by the Officer concerned, the person has to be replaced within 48 hours of 

receipt of the communication to replace the person is received. Any delay in providing 

a suitable replacement will attract a penalty of Rs. 500/- per day in addition to not 
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paying for the days on which no person is provided.  

vi. If a person deputed is absent without prior permission or due to circumstances beyond 

her / his control, a penalty of Rs. 500/- per day will be levied in addition to not paying 

for the days on which the person is absent from duty. The decision the Officer 

concerned with regard to whether the circumstances leading to absence are beyond the 

control of the person deputed or not is final and binding. 

 

WORKING HOURS 

The general working hours will be from 09.30 hrs. to 18.00 hrs. daily with a lunch break 

between 13.30 hrs. and 14.00 hrs. However, in case of necessity, working beyond (before 

or after or both) the above hours may be required at times as directed by the Unit Head / 

Officer concerned / Authorized officials of K-RIDE.  

DUTIES 

i. Daily dusting of all office tables, chairs, almirahs, racks, telephones, wall mounted fans, 

Pedestal fans, curtains etc. with feather brush, wet cloth and subsequently with dry 

cloth / duster before working hours.  

ii. Daily Cleaning of computer equipment (terminals, printers and other accessories) with 

dry cloth / duster in the presence of nominated authorized officials of K-RIDE.  

iii. Assigned work of delivery and receipt of files, delivery of dak, distribution of files & dak 

within and outside the office, collection and distribution of papers from / to other 

offices, clearing the out-trays, photocopying properly duly taking care of the copier and 

the copies with due regard to alignment of the document to be photocopied, 

maintaining general cleanliness in the office / section / work area, keeping files and 

other records in proper position, expeditious retrieval of the same etc.  

iv. Serving tea, coffee, juice, snacks, lunch etc., Thorough Cleaning andWashing of cutlery, 

plates, glasses, containers, coffee machines, water coolers, refrigerators etc., Attending 

all allied office assistance viz. filing, binding, shifting of documents / heavy files, 

cupboards, almirahs, furniture etc. from time to time as per the instructions of Unit 
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Head / Officer concerned. 

v. Behaving in a dignified and polite manner before distinguished visitors, VIPs and 

Officers.  

vi. Accompanying road lorry during transportation of materials to outstations, carrying 

out loading/unloading of various materials as directed.  

vii. Assisting the officers and supervisors at site during survey, inspections and 

measurement of works etc. as directed by the Authorized officials of KRIDE.  

viii. Any other related work, as directed by the concerned K-RIDE officials, from time to 

time.  

ix. Any failure to attend the allotted work will be treated as unsatisfactory performance 

and will attract penalty / fine mentioned in subsequent paragraphs. The decision of the 

Unit Head/ officer concerned (where the cleaning and other works are performed) is 

final and binding with regard to the performance.  

3.6. COMPUTER OPERATOR: 

REQUIREMENTS 

i. The personnel deputed shall have working knowledge of all applications of MS Office 

and very good knowledge of MS word, MS Excel and MS Power point. He/ She shall also 

have working knowledge of internet and other software etc. The typing speed shall be a 

minimum of 30 words per minute and preferably more. The decision of the authorized 

official of K-RIDE regarding the adequacy of knowledge is final and binding in this 

regard.  

ii. The persons deputed shall have the prior approval of the Officer of the concerned unit 

where the person is deputed.  

iii. The personnel shall have the right attitude to swiftly grasp and learn the assigned 

works and produce good output within reasonable period of time, failing which the 

personnel need to be replaced. The decision of the authorized official of K-RIDE is final 

and binding in this regard.  
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iv. The contractor shall have to maintain the same person for a specific task in a unit as 

long as the performance of the person is satisfactory as evaluated by the Unit Head / 

Officer concerned. No change of the person without the prior approval of the Officer 

concerned, where the person is deputed, is allowed.  

v. If the performance of the person is not satisfactory / has deteriorated over time as 

reported by the Officer concerned, the person has to be replaced within 48 hours of 

receipt of the communication to replace the person is received. Any delay in providing 

a suitable replacement will attract a penalty of Rs. 500/- per day in addition to not 

paying for the days on which no person is provided. 

vi. If a person deputed is absent without prior permission or due to circumstances beyond 

her / his control, a penalty of Rs. 500/- per day will be levied in addition to not paying 

for the days on which the person is absent from duty. The decision the Officer 

concerned with regard to whether the circumstances leading to absence are beyond the 

control of the person deputed or not is final and binding.  

WORKING HOURS: 

The general working hours will be from 09.30 hrs. to 18.00 hrs. daily with a lunch break 

between 13.30 hrs. and 14.00hrs. However, in case of necessity, working beyond (before 

or after or both) the above hours may be required at times as directed by the Unit Head / 

Officer concerned / Authorized officials of K-RIDE.  

DUTIES 

i. Rendering typing / computer / stenographic / filing / miscellaneous assistance and 

coordination as assigned.  

ii. Assisting in data entry and other miscellaneous activities like attending all allied office 

assistance viz. Filing, Binding, Shifting / Carrying documents to other offices, and any 

other work etc. as directed by the Unit Head / Officer concerned/ authorized officials of 

K-RIDE to the satisfaction of the Officer concerned with all contractor's charges such as 

food expenses, outstation allowances, night allowances etc. 

iii. Behaving in a dignified and polite manner before distinguished visitors, VIPs and 
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Officers.  

iv. Any other related work, as directed by the concerned K-RIDE officials, from time to 

time.  

v. Any failure to attend the allotted work will be treated as unsatisfactory performance 

and will attract penalty / fine mentioned in subsequent paragraphs. The decision of the 

Unit Head/ officer concerned (where the cleaning and other works are performed) is 

final and binding with regard to the performance. 

3.7. SECRETARIAL/ MANAGERIAL ASSISTANT: 

REQUIREMENTS:  

i. The personnel deputed shall have working knowledge of all applications of MS Office 

and very good knowledge of English, MS word, MS Excel and MS Power point and 

preferably some knowledge of shorthand. He/ She shall also have working knowledge 

of internet and other software etc. The typing speed shall be a minimum of 40 words 

per minute and preferably more. The requirement of knowledge of shorthand may 

however be waived off if the knowledge in other aspects and typing speed are good 

according to the officer concerned under whom the person is deputed. The decision of 

the Officer concerned or the authorized official of K-RIDE regarding the adequacy of 

knowledge is final and binding in this regard. 

ii. The persons deputed may have to deal with / type official confidential matters and the 

persons are expected to maintain confidentiality. In case of any breach of confidence, 

the persons need to be replaced immediately from the next day. 

iii. The persons deputed shall have the prior approval of the Officer of the concerned unit 

where the person is deputed. 

iv. The personnel shall have the right attitude to swiftly grasp and learn the assigned 

works and produce good output within reasonable period of time, failing which the 

personnel need to be replaced. The decision of the authorized official of K-RIDE 

concerned is final and binding in this regard. 

v. The contractor shall have to maintain the same person for a specific task in a unit as 
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long as the performance of the person is satisfactory as evaluated by the Unit Head / 

Officer concerned. No change of the person without the prior approval of the Officer 

concerned, where the person is deputed, is allowed.  

vi. If the performance of the person is not satisfactory / has deteriorated over time as 

reported by the Officer concerned, the person has to be replaced within 48 hours of 

receipt of the communication to replace the person is received. Any delay in providing 

a suitable replacement will attract a penalty of Rs. 500/- per day in addition to not 

paying for the days on which no person is provided.  

vii. If a person deputed is absent without prior permission or due to circumstances beyond 

her / his control, a penalty of Rs. 500/-per day will be levied in addition to not paying 

for the days on which the person is absent from duty. The decision the Officer 

concerned with regard towhether the circumstances leading to absence are beyond the 

control of the person deputed or not is final and binding.  

WORKING HOURS: 

The general working hours are from 09.30 hrs. to 18.00 hrs. daily with a lunch break 

between 13.30 hrs. and 14.00hrs. However, in case of necessity, working beyond (before 

or after or both) the above hours may be required at times as directed by the Officer 

concerned.  

DUTIES: 

i. Rendering secretarial / typing / computer / stenographic / filing / miscellaneous 

assistance and coordination as assigned.  

ii. Taking dictation in shorthand and typing in computer afterwards independently by 

going through the dictated text and producing a reasonably error-free output or typing 

simultaneously without errors on the key board of a computer while taking dictation.  

iii. Receiving calls meant for the officer and connecting the officer to others, and calling the 

required numbers and connecting to the officer concerned on phone, whenever 

required.  

iv. Maintaining an effective database of telephone numbers, addresses and other 
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miscellaneous information for fast retrieval. 

v. Filing papers and maintaining the files of the concerned officer(s).  

vi. Assisting in data entry and other miscellaneous activities like attending all allied office 

assistance viz. Filing, Binding, Shifting / Carrying documents to other offices, and any 

other work etc. as directed by the Unit Head / Officer concerned/ authorized officials of 

K-RIDE to the satisfaction of the Officer concerned with all contractor's charges such as 

food expenses, outstation allowances, night allowances etc.  

vii. Behaving in a dignified and polite manner before distinguished visitors, VIPs and 

Officers.  

viii. Any other related work, as directed by the concerned officer(s), from time to time.  

ix. Any failure to attend the allotted work will be treated as unsatisfactory performance 

and will attract penalty / fine mentioned in subsequent paragraphs. The decision of the 

Unit Head/ officer concerned (where the cleaning and other works are performed) is 

final and binding with regard to the performance. 

3.8. DRAWING/ ENGINEERING ASSISTANT IN OFFICE:  

REQUIREMENTS: 

i. The person should have a diploma/degree in the respective field of Engineering. The 

personnel deputed shall have good knowledge of Engineering works in respective 

fields and working knowledge of all applications of MS Office and reasonably good 

knowledge of English, MS word, MS Excel and MS Power point. He/ She shall also have 

working knowledge of internet and other software etc. He / She shall also be capable of 

preparing and tracing drawings manually; The personnel shall also be capable of 

learning and doing all related calculations manually (using calculator) and through MS 

Excel, estimating and assisting in preparation of tender schedules and BoQs to the 

satisfaction of the Unit Head / Officer concerned.  

ii. The decision of the Officer concerned regarding the adequacy of knowledge is final and 

binding in this regard.  
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iii. The persons deputed shall have the prior approval of the Officer of the concerned unit 

where the person is deputed.  

iv. The personnel shall have the right attitude to swiftly grasp and learn the assigned 

works and produce good output within reasonable period of time, failing which the 

personnel need to be replaced. The decision of the Officer concerned is final and 

binding in this regard.  

v. The contractor shall have to maintain the same person for a specific task in a unit as 

long as the performance of the person is satisfactory as evaluated by the Unit Head / 

Officer concerned. No change of the person without the prior approval of the Officer 

concerned, where the person is deputed, is allowed.  

vi. If the performance of the person is not satisfactory / has deteriorated over time as 

reported by the Officer concerned, the person has to be replaced within 48 hours of 

receipt of the communication to replace the person is received. Any delay in providing 

a suitable replacement will attract a penalty of Rs. 500/- per day in addition to not 

paying for the days on which no person is provided.  

vii. If a person deputed is absent without prior permission or due to circumstances beyond 

her / his control, a penalty of Rs. 500/-per day will be levied in addition to not paying 

for the days on which the person is absent from duty. The decision the Officer 

concerned with regard towhether the circumstances leading to absence are beyond the 

control of the person deputed or not is final and binding. 

WORKING HOURS: 

The general working hours are from 09.30 hrs to 18.00 hrs daily with a lunch break 

between 13.30 hrs and 14.00hrs. However, in case of necessity, working beyond (before 

or after or both) the above hours may be required at times as directed by the Officer 

concerned.  

DUTIES: 

i. Preparing all kinds of drawings of respective Engineering department using AutoCAD 

or manually as directed.  
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ii. Preparing and tracing drawings manually;  

iii. Learning and doing all related calculations manually (using calculator) and through MS 

Excel, estimating and preparing tender schedules to the satisfaction of the Unit Head / 

Officer concerned.  

iv. Assisting in data entry and other miscellaneous activities like attending all allied office 

assistance viz. Filing, Binding, Shifting / Carrying documents to other offices, and any 

other work etc. as directed by the Unit Head / Officer concerned/ authorized officials of 

K-RIDE to the satisfaction of the Officer concerned with all contractor's charges such as 

food expenses, outstation allowances, night allowances etc.  

v. Performing all other related work assigned to him by the concerned officer / Unit Head.  

vi. Any failure to attend the allotted work will be treated as unsatisfactory performance 

and will attract penalty / fine mentioned in subsequent paragraphs. The decision of the 

Unit Head/ officer concerned (where the cleaning and other works are performed) is 

final and binding with regard to the performance. 

3.9. ENGINEERING ASSISTANT CUM SUPERVISOR AT SITE:  

REQUIREMENTS: 

i. The person should have a diploma/degree in the respective field of Engineering. The 

personnel deputed shall have good knowledge of Engineering works in respective 

fields and working knowledge of all applications of MS Officeand reasonably good 

knowledge of English, MS word, MS Excel and MS Power point. The personnel shall also 

be capable of continuously standing, supervising and exercising quality control checks 

of Engineering works at site in respective fields including testing of Engineering 

materials at laboratory. The personnel shall also be capable of learning and doing all 

related calculations manually (using calculator) and through MS Excel, estimating and 

preparing tender schedules and BoQs to the satisfaction of the Unit Head / Officer 

concerned. The decision of the Officer concerned regarding the adequacy of knowledge 

is final and binding in this regard.  

ii. The persons deputed shall have the prior approval of the Officer of the concerned unit 
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where the person is deputed.  

iii. The personnel shall have the right attitude to swiftly grasp and learn the assigned 

works and produce good output within reasonable period of time, failing which the 

personnel need to be replaced. The decision of the Officer concerned is final and 

binding in this regard.  

iv. The contractor shall have to maintain the same person for a specific task in a unit as 

long as the performance of the person is satisfactory as evaluated by the Unit Head / 

Officer concerned. No change of the person without the prior approval of the Officer 

concerned, where the person is deputed, is allowed.  

v. If the performance of the person is not satisfactory / has deteriorated over time as 

reported by the Officer concerned, the person has to be replaced within 48 hours of 

receipt of the communication to replace the person is received. Any delay in providing 

a suitable replacement will attract a penalty of Rs. 500/- per day in addition to not 

paying for the days on which no person is provided.  

vi. If a person deputed is absent without prior permission or due to circumstances beyond 

her / his control, a penalty of Rs. 500/-per day will be levied in addition to not paying 

for the days on which the person is absent from duty. The decision the Officer 

concerned with regard to whether the circumstances leading to absence are beyond the 

control of the person deputed or not is final and binding.  

WORKING HOURS: 

The general working hours are from 09.30 hrs. to 18.00 hrs. daily with a lunch break 

between 13.30 hrs. and 14.00hrs. However, in case of necessity, working beyond (before 

or after or both) the above hours may be required at times as directed by the Officer 

concerned. 

DUTIES:  

i. Supervising and exercising quality control checks of respective Engineering 

Department works at site including testing of Engineering materials at laboratory as 

directed.  
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ii. Assisting in preparation of in estimates, tender schedules, BoQs and in other 

correspondence in office;  

iii. Learning and doing all related calculations manually (using calculator) and through MS 

Excel, estimating and preparing tender schedules to the satisfaction of the Unit Head / 

Officer concerned.  

iv. Assisting in data entry and other miscellaneous activities like attending all allied office 

assistance viz. Filing, Binding, Shifting / Carrying documents to other offices, and any 

other work etc. as directed by the Unit Head / Officer concerned/ authorized officials of 

K-RIDE to the satisfaction of the Officer concerned with all contractor's charges such as 

food expenses, outstation allowances, night allowances etc.  

v. Performing all other related work assigned by the concerned officer / Unit Head. 

vi. Any failure to attend the allotted work will be treated as unsatisfactory performance 

and will attract penalty / fine mentioned in subsequent paragraphs. The decision of the 

Unit Head/ officer concerned (where the cleaning and other works are performed) is 

final and binding with regard to the performance.  

3.10. DEPLOYMENT OF STAFF AND SUBMISSION OF REPORT:  

i. The contractor shall deploy adequate number of manpower required for the work as 

per the requirement given in the schedule and in conformity with labour laws. The 

Contractor should deploy the minimum number of supervisors and workers every day 

including on Sundays and on holidays, wherever applicable and directed, for carrying 

out the work.  

ii. The contractor shall have to maintain the same person for a specific task in a unit as 

long as the performance of the person is satisfactory as evaluated by the Unit Head / 

Officer concerned. No change of the person without the prior approval of the Officer 

concerned is allowed.  

iii. If the performance of the person is not satisfactory / has deteriorated over time as 

reported by the Officer concerned, the person has to be replaced within 48 hours of 

receipt of the communication to replace the person is received. Any delay in providing 
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a suitable replacement will attract apenalty of Rs. 500/- per day in addition to not 

paying for the days on which no person is provided.  

iv. If a person deputed is absent without prior intimation or due to circumstances beyond 

her / his control, a penalty of Rs. 500/- per day will be levied in addition to not paying 

for the days on which the person is absent from duty.  

v. The contractor shall follow/obey the constitutional / statutory laws in respect of 

minimum wages act and labour laws under implementation by the Government of India 

from time to time and shall also be prepared to submit any documentary evidence / 

records as per the statutory laws in force.  

vi. The contractor shall, at all times, observe provisions of Child Labour (P&A) Act 1986 

with up-to-date amendments and Laws & Acts governing employment of Labour / 

contract labour etc. No child labour shall be allowed to be deployed in this work.  

vii. The staff or supervisors engaged by the contractor shall be in the age group of 18-65 

years only. If necessary, documentary evidence in respect of age proof shall be 

produced. K-RIDE administration has the right to refuse to allow the personnel below / 

above the age group of 18-65 years, in case of any doubt.  

viii. It shall be the responsibility of the contractor to get the attendance of the staff verified 

daily, get work done details certified from the authorized official(s) of K-RIDE on a 

daily basis as per the instructions from time to time and submit the report along with 

the monthly bills in the specified format.  

ix. The contractor / his representative shall report daily to the authorized official(s) of K-

RIDE or any other nominated official and take day-to-day instructions and keep records 

of the same. 

x. The contractor shall ensure that his authorized representative / supervisor is available 

during office hours in person and on mobile phone thereafter for receiving instructions 

from the officer in-charge / supervisor / any Unit Head / any Officer of K-RIDE for 

advance planning and implementing the same or in case of any difficulties. Failure to be 

available during office hours or to respond over mobile phone (except from 22.00 

hours to 06.00 hours), shall attract penalty as detailed subsequently. The decision of 
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the Unit Head / Officer concerned / Authorized officials of K-RIDE is final for 

establishing the failure to respond and the same is binding on the contractor. 

xi. The contractor and his staff shall follow all safety and security regulations in force or as 

amended from time to time. Suitable action shall be taken,including termination and/or 

legal action for breach of safety and security regulations, by either the contractor or his 

staff. The decision of the authorized officials of K-RIDE is final for establishing the 

failure to observe safety and security regulations and the same is binding on the 

contractor.  

xii. The weekly jobs shall be planned by supervisor in consultation with the official(s) of K-

RIDE in such a manner that these are spread over the entire week and done during 

office hours as far as possible so that department supervision can be arranged without 

inconvenience. However, certain jobs will necessarily have to be carried out during 

Sundays, for which instructions should be taken by the supervisors of the contractor 

from the officials of K-RIDE.  

xiii. The contractor shall himself arrange weekly rest or any compensation etc., for work 

done during holidays, to the workmen/supervisor deployed by him. No additional 

allowance or payment will be made by K-RIDE administration on this account. 

Alternative personnel in lieu of personnel availing rest shall be arranged by the 

contractor without fail.  

xiv. The contractor shall arrange for periodical medical examination of the staff being 

engaged for the work so as to ensure that the workers are free from contagious 

diseases, COVID-19 etc. and shall produce medical fitness certificates in respect of the 

staff engaged by him, if so desired by the authorized official(s) of K-RIDE.  

xv. Any injury/ death of worker shall be at the entire risk of the contractor. It will be in the 

interest of the contractor to take a suitable risk policy to cover such risks.  

xvi. K-RIDE administration will have the right to re-distribute the contract staff, if required, 

according to the work load on day-to-day basis. For example, if there is no work due to 

any reason in a particular area, the staff will be directed to perform any other such 

activity as deemed fit by the authorized official(s) of K-RIDE.  
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xvii. The contractor shall not sub-let the contract. He should ensure that a responsible 

person is made available to oversee the satisfactory working of all employees and to 

co-ordinate with K-RIDE & carry out the instructions.  

xviii. The contractor shall employ only people of good moral character.  

xix. The duty timings shall be followed strictly. However, a grace period of 30 minutes is 

allowed at the discretion of the officer concerned while reporting for duty, beyond 

which the attendance will be reckoned as absent and no payment will be allowed for 

that day. 

xx. Repeated late attendance (even below 30 minutes) beyond three days in a month will 

not be permitted and such persons will not be allowed to perform the work.  

xxi. The contract staff shall be available during the entire period of duty. KRIDE reserves 

the right to conduct surprise checks and non-availability of any person during duty 

hours will be treated as absent/absconding and payment for that day will be 

disallowed.  

xxii. The contractor shall obtain the permission of Officer concerned in case of any urgency 

necessitating any person to leave the work spot before the specified timings.  

xxiii. K-RIDE stands indemnified from all the liabilities, whatsoever created under the 

Workmen Compensation Act/ESI Act in respect of any injury suffered by the workers 

employed.  

3.11. UNIFORM AND IDENTITY CARDS TO THE WORKERS AND SUPERVISORS: 

i.  All the contractor’s staff and supervisors should enter the work premises with Identify 

cards /Badges issued by the contractor. Identity cards shall be shown to the security 

staff / officers / supervisors / his representatives of Officer in-charge as and when 

asked. Failure to possess / produce the identity cards will be treated as trespassing and 

action will be taken accordingly as per the provisions of Railway rules.  

3.12. RESPONSIBILITY AND BEHAVIOUR OF THE CONTRACT PERSONNEL: 

i. The contract personnel of the Agency shall not claim any employment, engagement or 
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absorption in K-RIDE in future.  

ii. They should work according to the instructions of the representative of 

Officer/Authorized officials of K-RIDE from time to time.  

iii. They should complete the allotted work in stipulated time to the satisfaction of the 

concerned Officer / Authorized officials of K-RIDE. 

iv. They should understand the general working system of the office and take precautions 

for their safety according to the type of work allotted to them. It is the responsibility of 

the contractor or his supervisor to guide the personnel in this regard. The personnel 

may be required to work in the work sites and near Railway tracks. They shall follow 

all the safety instructions meticulously and any failure in this regard is the 

responsibilityof the person themselves. K-RIDE Administration will not hold any 

responsibility in this regard.  

v. The contractor will be responsible for the loss/damages caused to the Railway 

property/ either intentionally/unintentionally by the contract personnel. Any such loss 

will be recovered from the contractor’s bills as decided by the Authorized officials of K-

RIDE.  

vi. The contractor’s workers will not be provided with any sort of K-RIDE accommodation 

or medical/transport/canteen facilities. The responsibility of any statutory payments 

towards accidents/ injuries etc. to the contractor’s staff lies solely with the contractor. 

If necessary, the contractor may arrange for insurance of workers employed by him.  

vii. Cost of food, water & other incidental expenses have to be borne by the persons 

deputed to do the work (attendant, security guard, supervisors, pantry assistants etc.).  

viii. The contractor’s personnel shall adhere to office etiquette. Mobile phone shall be used 

sparingly during office working hours. Use of bizarre ringtones at a loud volume is 

strictly prohibited. The mobile phones shall be kept in silent mode / very low volume 

and attending / responding to urgent calls shall be in a very moderate voice. The 

personnel shall not quarrel / argue regarding work or any other issues with the 

Officers / supervisors / other staff of K-RIDE / co-workers in the work area. The work 

should be performed in a quiet manner without disturbing others.  
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3.13. MODE OF PAYMENT: 

i. Work measurement: The work done by these contract personnel will be assessed on a 

10-point scale. Grading is given on the performance / quality of work on a 10 -point 

scale by the authorized official of K-RIDE. Payment is made as per the grading given to 

each individual as per the scale mentioned subsequently. It is responsibility of the 

personnel deputed to collect grading from the concerned Officer / Unit Head for the 

entire month and the monthly sheet submitted by the contractor / his representative to 

the authorized officials of K-RIDE every month. No payment will be made without 

submission of evaluation sheet given below (on which grading is to be obtained by the 

person deputed) every month by the contractor or his representative. 

ii. Grading: The payment will be made as per the grading arrived at as detailed below as 

per the rules of rounding off given in the note underneath: 

Sl. 
No

. 

Grading/ points arrived Amount of payment 

1 8.5 (including) to 10.0 100% payment 

2 8.0 (including) to 8.5 (excluding) 95% payment  

3 7.5 (including) to 8.0 (excluding) 90% payment 

4 7.0 (including) to 7.5 (excluding) 85% payment  

5 6.5 (including) to 7.0 (excluding) 75% payment 

6 6.0 (including) to 6.5 (excluding) 60% payment 

7 Below 6.0 Nil Payment 

Note: The grading will be rounded off up to one decimal point. For e.g. if the value is 
7.98, it will be rounded off to 8.0; if the value is 7.92, it will be rounded off to 7.9.   

 
iii. Sample Evaluation Sheet for Quality and Performance for items with unit as “man 

day” 
(One sheet for one person for each month where the unit is man day): 
(this sheet is to be maintained for each person deputed and date wise grading of the 
person is to be collected on a daily basis by the person deputed and to be submitted by 
the contractor / his representative once in a month to the authorized officials of K-
RIDE): 
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Contract Agreement No:                                           Office / Work area:                                 

Item of work:  

ID of the person(s): 

Sl. No. Date Grading 

(0.0 to 10.0) 

Signature of the nominated 
official (Officer / Unit Head) 

1    

2    

.    

.    

.    

 

Signature of contractor’s representative  Signature of representative of 
Authorised officials of K-RIDE 

iv. Evaluation for other items not covered above shall be done by the nominated 
representative of Authorized officials of K-RIDE and paid.  
 

v. Contractor shall submit the bill for the work completed along with certified grading 
sheets as mentioned above. Payment will be calculated as per the percentage payment 
for the grading obtained after deducting penalties, income tax and surcharges etc. as 
per the terms and conditions of the contract. The contractor has to disburse the wages 
to the personnel, as per the latest provisions of payment of wages Act and various other 
laws as notified by the Government from time to time. 

 
3.14. PENALTY:  

 
Penalty for the non-availability or any shortfall of consumables, personnel, tools and 
implements, against the prescribed quantities mentioned above shall be imposed as given 
below. 

All the penalties given below are subject to the minimum penalties given under the 
respective sections. If the penalty calculated as below is less than the minimum penalty 
specified above, the penalty will be fixed at the minimum penalty specified above. 

For any shortfall of man power against that stipulated in the schedule, a penalty equal to 
1.25 times the awarded rate of the item will be deducted from the payment. 
 

3.15. UNSATISFACTORY PERFORMANCE & CONSEQUENCES THEREOF: 
 

(i) The contractor shall work in close consultation with and as per the guidance/ 
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directions of Officer / Unit Head / authorised officials of K-RIDE.  
 
(ii) In the event of any unsatisfactory service or failure at any time on the part of 

contractor to comply with the terms and provisions of this contract, the contractor 
shall be liable to be fined up to Rs. 2,000/- (Rupees Two Thousand only) on every 
single occasion at the sole discretion of the concerned Officer in whose office / unit the 
work is performed or the authorised officials of K-RIDE. This penalty is in addition to 
the inferior grading given in respect of the item / person. 

 
(iii) The grading once given by the Unit Head / Officer concerned can be modified in 

deserving cases only by the Officer concerned where the work is performed. However, 
the General Manager is empowered to waive off the above penalties on any account 
either in part or in full at his sole discretion. 

 
 

3.16. COMPLIANCE OF ALL APPLICABLE LAWS AND THE STATUTORY PROVISIONS AND 
OTHER ISSUES:  

 

(i) The contractor shall be solely responsible for compliance of all applicable laws and the 
statutory provisions enshrined therein; and the contractor shall specifically ensure 
compliance of all such various Laws, Acts etc. including but not limited to the 
following:  
a. Contract Labour (Regulation & Abolition) Act 1970 and Rules made there under. 
b. The Employees (Provident Fund & Miscellaneous Provisions) Act 1952. 
c. The Employees State Insurance Act 1948 wherever applicable (in case ESI Act is 

not applicable the Workmen Compensation Act 1923 and Maternity Benefit Act 
1961 will be applicable.) 

d. The Minimum Wages Act 1948. 
e. The Payment of Bonus Act 1965. 
f. The Payment of Gratuity Act 1972. 
g. The Payment of Wages Act 1936. 
h. The Motor Vehicle Act. 
i. Any other Act, which relates to the subject business. 

 
(ii) The contractor shall pay not less than minimum wages rate as notified by the 

appropriate Government to the employees/workers engaged by him.  The 
disbursement of the wages shall be in the manner as prescribed under law.The salary 
shall be credited to the employee’s bank account within 5th of every month and no 
unlawful deductions shall be made. 

 
(iii) K-RIDE is not at all liable for any unforeseen accident taking place including fatal ones 

during the currency of contract. The contractor should fully indemnify K-RIDE against 
all the payments, claims and liabilities whatsoever incidental or directly arising out of 
or for compliance with or enforcement of the provision of any of the labour or other 
laws to the extent they are applicable to carry out the work. 

 
(iv) The contractor shall maintain all the Registers and records, file the returns, display 
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notices as required under the provisions of law and rules of various applicable labour 
laws and other laws. 

 
(v) Apart from the indemnity provided to the principal employer under the various labour 

laws, the contractor shall fully indemnify K-RIDE against all the payments, claims and 
liabilities whatsoever incidentally arising out of or for the compliance with or 
endorsement of the provisions of any labour or other laws to the extent of their 
applicability to the establishment/work in K-RIDE. 

 
(vi)  The contractor shall give his employees/workmen unique identification and ensure 

that all his employees/workmen hold a valid photo identity card in a conspicuous 
manner issued to her / him by the contractor.  It shall be the responsibility of the 
contractor to get all employees/workmen deployed at K-RIDE premises duly screened 
and verified, preferably through police verification.  K-RIDE shall have the right to 
object and require the contractor to remove forthwith from the premises any 
personnel employed by him, if in the opinion of K-RIDE such person’s conduct does not 
commensurate with the requirements, discipline, decorum and decency of office/work 
place and/or the person is not expected to deliver / has not delivered the work 
properly. 

 
(vii) The contractor shall provide, at his own cost, all workers and other employees with 

necessary tools, shoes, jackets, uniform etc. for effective and efficient discharge of the 
work contemplated in the contract.  Necessary inventory for consumables should also 
be provided by him so that the work is not hampered at the premises.  

 
(viii) In every case in which, by virtue of the provisions of the aforesaid Acts or the Rules, K-

RIDE is obliged to pay any amount of wages to a workman employed by the contractor 
in execution of the work or to incur any expenditure in providing welfare and health 
amenities required to be provided under the aforesaid Act and the Rules or to incur 
any expenditure on account of the contingent liability of K-RIDE due to the contractor’s 
failure to fulfil his statutory obligations under the aforesaid Acts and Rules, K-RIDE 
shall be at liberty to withhold from the bills of the contractor the amount of wage as 
paid or the amount of expenditure so incurred, and without prejudice to the rights of 
K-RIDE under relevant sections of the concerned Acts.  K-RIDE shall be at liberty to 
recover such amount or part thereof by deducting it from the Security Deposit and / or 
by invocation of bank guarantee or from any sum due by K-RIDE to the contractor 
whether under the particular contract or otherwise. The decision of K-RIDE regarding 
the amount actually recoverable from the contractor as stated above shall be final and 
binding on him.  

 
(ix) If K-RIDE, at any time, considers the mode, adopted by the contractor, of paying his 

workmen objectionable, it shall have the power of requiring a change of system within 
one week from the date of notice in writing to the effect, and in case of non-compliance 
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with such notice, all payment to the contractor may be withheld during such non-
compliance. 

 
(x) Employees Provident Fund & ESI: 
 

(a) The contractor shall comply with the provisions of EPF & MP Act, 1952 and obtain 
code number from the concerned authorities whenever workmen employed by him 
are 20 or more. It will be the responsibility of the contractor to obtain separate code 
(identification number) for deposit of PF and ESI dues, prior to commencement of 
work. He shall also indemnify K-RIDE from and against any claim, penalties, 
recoveries under the above Act and Rules. Contractor has to get the code number 
under the EPF so as to enable the PF commissioners to extend the social security 
benefits to the workmen engaged by the contractor. 

(b) The contractor is required to comply with all circulars issued from time to time 
related to Minimum Wages Act, PF/ESIC compliances.The onus of deposit of PF/ESI 
dues shall be on the contractor and the records shall be submitted to K RIDE. 

(c) It shall be mandatory for the contractor to obtain ESI and PF registration, and to 
obtain (or at least apply for) labour License before the commencement of the work. 
To enable the Contractor to apply for labour License, necessary certificate of award 
of work will be given by K-RIDE.  

 
(xi) License/Permission/Registration:   
 

Wherever any License/Permission from or Registration with Local or State or Central 
Authorities is required under the above Acts / Law or any other Laws Governing the 
work contracted for, the contractor shall at his own cost arrange for such License / 
Permission / Registration. Contractor shall also be liable for producing for inspection 
of such certificates and Licenses as may be required by the Local / State / Central 
Authorities as and when required. The contractor shall pay all levies, fees, taxes and 
charges etc. to appropriate authorities and other bodies as required by them under 
their rules for vehicles / equipment, employees or workers engaged by him. These 
charges shall be borne by the contractor. No claim or compensation for 
reimbursements, made against Railways by Contractor shall be entertained by K-RIDE 
for any breach of the provisions / Acts or laws by the contractor. 
 

(xii) Insurance:  
 

 It is advisable for contractor to take a suitable insurance policy for Housekeeping and 
Conversancy equipment and for allied activities / risks, if any. This is in the interest of 
the contractor to cover himself from risks involved in Housekeeping and Conversancy. 
Since this is a policy which protects the contractor, it is advisable that he takes such a 
policy for a value as he deems fit. It may be noted that this is not a mandatory 
requirement of K-RIDE for fulfilment of this contract.  

 
(xiii) Safety:   
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It shall be the duty of the contractor that he acquaints himself with all safety 
regulations regarding equipment and manpower deployed by him. The contractor 
shall follow the safety requirements and as applicable by laws, rules and regulations all 
the time during the period of contract. The contractor shall indemnify Railway against 
any violation of safety laws, rules and regulations while carrying-out operations as 
required by the contract.  
 

(xiv) Liability:  
 

The contractor shall be liable to compensate K-RIDE for all damages, losses and 
claims in respect of damages to property belonging to the Railways whether in his 
possession or not, through negligence, misconduct, default or any other act of 
commission or omission or that of his agents, representatives, personnel or 
employees.  Such compensation shall be determined by K-RIDE and shall be 
recovered from pending bills or Security Deposit or Bank Guarantee under this or any 
other contract of the contractor with K-RIDE.  K-RIDE will not be liable to pay any 
compensation to the staff / labour of the contractor for the injuries / death while 
performing duty.  In case K-RIDE is to incur any liability, the same will be recovered 
from the contractor. 
 

(xv) At least50% of the difference between 
(i) Rate quoted and  
(ii) Sum of Minimum Base Rate, Employer share of EPF (13%), ESI (3.25%)& GST 

will have to be paid to the concerned man power and the balance shall be retained by the 
agency. 

 
 
 

4. SPECIFIC DUTIES: 
 

4.1. Attendant / Helper: 
 

Providing Manpower for deployment as Attendant / Helper in office / field / worksite / 
outstation as specified in the ASC.  

The person shall be literate and carry out various activities like (but not limited to)  

a. Attending to the officials whenever called, 
b. Serving tea/coffee/snacks/lunch etc., whenever ordered,   
c. Cleaning and washing of cutlery and containers, cupboards etc.,  
d. Cleaning and Dusting of office gadgets, equipment, furniture and fixtures,  
e. Attending all allied office assistance viz. filing, binding, rearranging etc. 
f. Shifting / Carrying documents and heavy files to other offices,  
g. Safeguarding and coordinating with the staff concerned whenever 

repair/maintenance activities are carried out in the office/chambers etc. as 
directed by the authorized official of K-RIDE,  

h. Accompanying road lorry or any other vehicle during transportation of materials 
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to outstations,  
i. Assisting officers and supervisors at site during survey, inspections and 

measurement of works etc. as directed  
with all contractor's charges such as food expenses, outstation allowances, night 
allowances etc. and to the satisfaction of the Officer / Unit Head / Supervisor concerned 
under whom the person is deputed.  The decision of the AO (authorized officials of K-RIDE) 
regarding the adequacy of knowledge, experience, efficiency, etiquette of the personnel is 
final and binding on the contractor. The personnel deputed shall have the prior approval of 
the AO. 

Notes:  

(i) The personnel shall be in the General shift from 09:30 am to 06:00 pm. The working 
hours may extend sometimes and the personnel have to either come early or stay 
late till the office is closed for the day after completion of daily work or both as per 
the conditions. 
 

(ii) In case of any difficulty to stay for extended hours, the contractor has to arrange 
standby personnel.   
 

(iii) Any refusal/indifferent attitude to maintain office decorum, decency, hygiene, to 
serve, to clean the table and surroundings and to wash and any casual/reckless way 
of talking or behaving with any officers/staff of K-RIDE or guests will be treated 
seriously, will attract a penalty of at least Rs. 500/- per instance and in case of 
repeated occurrences, such personnel need to be replaced immediately. The 
decision of the AO in this regard is final and binding on the contractor. 
 

(iv) Labour laws & Minimum Wages as circulated by the Ministry of Labour should be 
followed and payment to the personnel shall be made accordingly by the contractor; 
 

(v) Payment to the contractor will be made on submission of evaluation sheets and as 
per the grading and scale of payment mentioned in the Additional Special 
Conditions of the Contract duly deducting for any penalties (if applicable) as 
mentioned therein.  
 

(vi)  The Contractor shall ensure to maintain adequate number of manpower at all times   
and also maintain a pool of suitable standby manpower for deployment in case of 
rest and relief to the existing manpower.  

 
4.2. Computer Operator: 

 
Providing Manpower for deployment as Computer operator in office / field / worksite / 
outstation 

The person shall have a working knowledge of all applications of MS Office and very good 
knowledge of MS word, MS Excel and MS Power point and a working knowledge of internet 
and other software etc. as specified in the Additional Special Conditions of Contract. The 
person shall possess a typing speed of at least 30 wpm (words per minute) and shall 



SECTION-5A: PCC 
 

K RIDE                                             Manpower Services                                                     241 
 

carryout all works like (but not limited to) Computer operator and other miscellaneous 
activities like Attending all allied office assistance viz. Filing, Binding, Shifting / Carrying 
documents and heavy files to other offices, Cleaning and Dusting of office gadgets, 
equipment etc. and any other work as directed by the Unit Head / Officer concerned with 
all contractor's charges such as food expenses, outstation allowances, night allowances etc. 
and to the satisfaction of the Officer concerned under whom the person is deputed. The 
decision of the Officer concerned under whom the person is deputed, regarding the 
adequacy of knowledge and efficiency is final and binding on the contractor. The persons 
deputed shall have the prior approval of the authorized officials of K-RIDE. 

Notes:  

(i) The personnel shall be in the General shift from 09:30 am to 06:00 pm. The working 
hours may extend sometimes and the personnel have to either come early or stay till 
the office is closed for the day after completion of daily work or both as per the 
conditions.  
 

(ii) In case of any difficulty to stay for extended hours, the contractor has to arrange 
standby personnel.   

 
(iii) Any refusal/indifferent attitude to maintain office decorum, decency, hygiene, and 

any casual/reckless way of talking or behaving with any officers/staff of K-RIDE or 
guests will be treated seriously, will attract a penalty of at least Rs. 500/- per instance 
and in case of repeated occurrences, such personnel need to be replaced immediately. 
The decision of the AO in this regard is final and binding on the contractor. 

 
(iv) Labour laws & Minimum Wages as circulated by the Ministry of Labour should be 

followed and payment to the personnel shall be made accordingly by the contractor; 
 
(v) Payment to the contractor will be made on submission of evaluation sheets and as 

per the grading and scale of payment mentioned in the Additional Special Conditions 
of the Contract duly deducting for any penalties (if applicable) as mentioned therein.  

 
(vi) The Contractor shall ensure to maintain adequate number of manpower at all times   

and also maintain a pool of suitable standby manpower for deployment in case of rest 
and relief to the existing manpower. 

 

4.3. Secretarial/ Managerial Assistant: 
 

Providing Manpower for deployment as Personal Assistant / Secretarial Assistant in 
office / field / worksite / outstation 
The person shall have a working knowledge of all applications of MS Office and very good 
knowledge of English, MS word, MS Excel and MS Power point and a working knowledge 
of internet and other software etc. and preferably some knowledge of shorthand as 
specified in the Additional Special Conditions of Contract. The person shall possess a 
typing speed of at least 40 wpm (words per minute), shall be capable of ‘taking dictation 
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in shorthand and typing in computer afterwards independently by going through the 
dictated text and producing a reasonably error-free output’  or   ‘typing simultaneously 
without errors on the key board of a computer while taking dictation’ for rendering 
secretarial / typing / computer / stenographic / miscellaneous assistance, shall deal 
official confidential matters, shall perform data entry and other miscellaneous  activities 
like Attending all allied office assistance viz. Filing, Binding, Shifting / Carrying 
documents & heavy files to other offices, Cleaning and Dusting of office gadgets, 
equipment etc. and any other work as directed by the Officer concerned with all 
contractor's charges such as food expenses, outstation allowances, night allowances etc. 
and to the satisfaction of the Officer concerned under whom the person is deputed.  
Though preference will be given to persons with knowledge of shorthand for taking 
dictation, the requirement of knowledge of shorthand may be waived off if the 
knowledge in other aspects and typing speed are good. The decision of the authorized 
officials of K-RIDE, regarding the adequacy of knowledge and efficiency is final and 
binding on the contractor. The persons deputed shall have the prior approval of the 
authorized officials of K-RIDE. 

 

Notes:  

(i) The personnel shall be in the General shift from 09:30 am to 06:00 pm. The 
working hours may extend sometimes and the personnel have to either come early 
or stay till the office is closed for the day after completion of daily work or both as 
per the conditions.  
 

(ii) In case of any difficulty to stay for extended hours, the contractor has to arrange 
standby personnel.   
 

(iii) Any refusal/indifferent attitude to maintain office decorum, decency, hygiene, and 
any casual/reckless way of talking or behaving with any officers/staff of K-RIDE or 
guests will be treated seriously, will attract a penalty of at least Rs. 500/- per 
instance and in case of repeated occurrences, such personnel need to be replaced 
immediately. The decision of the AO in this regard is final and binding on the 
contractor. 
 

(iv) Labour laws & Minimum Wages as circulated by the Ministry of Labour should be 
followed and payment to the personnel shall be made accordingly by the 
contractor; 
 

(v) Payment to the contractor will be made on submission of evaluation sheets and as 
per the grading and scale of payment mentioned in the Additional Special 
Conditions of the Contract duly deducting for any penalties (if applicable) as 
mentioned therein.  
 

(vi) The Contractor shall ensure to maintain adequate number of manpower at all 
times   and also maintain a pool of suitable standby manpower for deployment in 
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case of rest and relief to the existing manpower. 
 

4.4. Drawing/ Engineering Assistant in office:   
 
Manpower for deployment as Drawing Assistant in office/ worksite/ outstation 

The person shall possess a diploma/Degree in the respective field of Engineering and have 
a good knowledge of AutoCAD and working knowledge of all applications of MS Office and 
a reasonably good knowledge of MS word, MS Excel and MS Power point, a working 
knowledge of internet and other software etc. and be capable of preparing all kinds of 
Engineering drawings, be capable of preparing and tracing drawings manually, be capable 
of learning and doing all related calculations manually (using calculator) and through MS 
Excel, be capable of estimating and assisting in preparation of tender schedules for 
preparation of drawings, tracings, tender schedules, other related estimations and 
calculations, data entry and other miscellaneous  activities like attending all allied office 
assistance viz. Filing, Binding, Shifting / Carrying documents to other offices, Cleaning and 
Dusting of office gadgets, equipment etc. and any other work etc. as directed by the Unit 
Head / Officer concerned to the satisfaction of the Officer concerned with all contractor's 
charges such as food expenses, outstation allowances, night allowances etc.  The decision 
of the Officer under whom the person is deputed, regarding the adequacy of knowledge 
and efficiency is final and binding on the contractor. The persons deputed shall have the 
prior approval of the authorized officials of K-RIDE. 

Notes:  

(i) The personnel shall be in the General shift from 09:30 am to 06:00 pm. The working 
hours may extend sometimes and the personnel have to either come early or stay till 
the office is closed for the day after completion of daily work or both as per the 
conditions.  
 

(ii) In case of any difficulty to stay for extended hours, the contractor has to arrange 
standby personnel.   
 

(iii) Any refusal/indifferent attitude to maintain office decorum, decency, hygiene, and 
any casual/reckless way of talking or behaving with any officers/staff of K-RIDE or 
guests will be treated seriously, will attract a penalty of at least Rs. 500/- per instance 
and in case of repeated occurrences, such personnel need to be replaced immediately. 
The decision of the AO in this regard is final and binding on the contractor. 
 

(iv) Labour laws & Minimum Wages as circulated by the Ministry of Labour should be 
followed and payment to the personnel shall be made accordingly by the contractor; 
 

(v) Payment to the contractor will be made on submission of evaluation sheets and as 
per the grading and scale of payment mentioned in the Additional Special Conditions 
of the Contract duly deducting for any penalties (if applicable) as mentioned therein.  
 

(vi) The Contractor shall ensure to maintain adequate number of manpower at all times   
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and also maintain a pool of suitable standby manpower for deployment in case of rest 
and relief to the existing manpower. 

4.5. Engineering Assistant cum Supervisor at site:  
 
Providing Manpower for deployment as Engineering Assistant / Supervisor in office / field 
in the departments Civil, Mechanical, Electrical, Signaling& Telecommunication, 
Information Technology, etc. 

The person shall have a diploma/degree in respective field of Engineering. The personnel 
employed shall have sound knowledge and good experience in their respective field. In 
addition to this, the personnel shall have good working knowledge of all applications of MS 
Office and reasonably good knowledge of English. The personnel shall also be capable of 
continuously standing, supervising and exercising quality control checks of respective 
Engineering works at site including testing of Engineering materials at laboratory. The 
personnel shall also be capable of learning and doing all related calculations manually 
(using calculator) and through MS Excel, estimating and preparing tender schedules and 
BoQs to the satisfaction of the Unit Head / Officer concerned. The person shall also 
perform data entry and other miscellaneous activities like attending all allied office 
assistance viz. Filing, Binding, Shifting / Carrying documents to other offices, and any other 
work etc. as directed with all contractor's charges such as food expenses, outstation 
allowances, night allowances etc. The decision of authorized officials of K-RIDE, regarding 
the adequacy of knowledge and efficiency is final and binding on the contractor. The 
persons deputed shall have the prior approval of the authorized officials of K-RIDE. 

Notes:  

(i) The personnel shall be in the General shift from 09:30 am to 06:00 pm. The working 
hours may extend sometimes and the personnel have to either come early or stay till 
the office is closed for the day after completion of daily work or both as per the 
conditions.  
 

(ii) In case of any difficulty to stay for extended hours, the contractor has to arrange 
standby personnel.   
 

(iii) Any refusal/indifferent attitude to maintain office decorum, decency, hygiene, and 
any casual/reckless way of talking or behaving with any officers/staff of K-RIDE or 
guests will be treated seriously, will attract a penalty of at least Rs. 500/- per instance 
and in case of repeated occurrences, such personnel need to be replaced immediately. 
The decision of the AO in this regard is final and binding on the contractor. 
 

(iv) Labour laws & Minimum Wages as circulated by the Ministry of Labour should be 
followed and payment to the personnel shall be made accordingly by the contractor; 
 

(v) Payment to the contractor will be made on submission of evaluation sheets and as 
per the grading and scale of payment mentioned in the Additional Special Conditions 
of the Contract duly deducting for any penalties (if applicable) as mentioned therein.  
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(vi) The Contractor shall ensure to maintain adequate number of manpower at all times   
and also maintain a pool of suitable standby manpower for deployment in case of rest 
and relief to the existing manpower. 

 
 

--00--00--00-- 
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SECTION 6: CONTRACT DATA 
 

Items marked "N/A" do not apply in this Contract. 
 
The following documents are also part of the Contract:   
 
The Employer is: 
Name: K-RIDE 
Address: K-RIDE, Bangalore 

 
 
 

  
Name of authorized Representative:  K-RIDE                                           (1.1 of 
GCC) 
  
The name and identification number of the Contract: Providing skilled manpower to 
K RIDE for office/ field work 

Tender No: K-RIDE/Gen./03/2022, DATED: 09/04/2022 

     
The start date shall be the date of issue of notice to proceed with the work. [1.1 of 
GCC] 

The Intended Completion Date for the whole of the Works is 12 MONTHS INCLUDING 
MONSOON with the following milestones -                     [17, 26 of GCC] 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 

The insurance requirement is as below. 
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Sl No. Type of Cover Minimum cover for 
Insurance 

(i) Works and Plant and materials The sum stated in the 
Agreement plus20% 

(ii) Loss or damage to equipment Full replacement cost 

(iii) Loss or damage to property of Third Party Full replacement cost 

(iv) Personal injury or death insurance 

(a) for Third Party 

 Rs. 10 Cr. For occurrence 
without any limit for number 
of occurrences. The 
Contractor to take 
appropriate policy. 

 (b) for Contractor’s employees or labour In accordance with the 
statutory requirements 
applicable to 
Karnataka. 

 
PRICE ADJUSTMENT:  
CHANGE IN COSTS - PRICE ADJUSTMENT 
PRICE ADJUSTMENT CLAUSE FOR WORKS CONTRACTS 
 
Contract price shall be adjusted for increase or decrease in rates and prices of labour, 
materials, fuels and lubricants in accordance with the following principles and 
procedures and as per formula given here under. 
 
(a) The price Adjustment shall apply for the work done from the date of commencement 

up to the end of original period of completion and shall not apply to work carried out 
beyond the stipulated period of completion for reasons attributable to the Contractor. 

 
(b) The Price adjustment shall be determined during each quarter from the formula 
given hereunder. 
 
(c) Following expression and meanings are assigned to the work done during the 
quarter: 
 

R - Total value of work done during the quarter. It would include the amount of 
secured advance for materials paid for (if any) during the quarter, less the amount 
of the secured advance recovered during the quarter. It will exclude value for 
works executed under variations for which price adjustment (if any) will be 
worked out separately based on the terms mutually agreed. 

 
(d) To the extent that full compensation for any rise or fall in costs to the contractor is 

not covered by the provisions of this or other Clauses in the Contract, the unit rates 
included in the contract shall be deemed to include amounts to cover the contingency 
of such other rise or fall in costs. 
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Price Adjustment Formula: 
 
Adjustment for Labour component: 
 
(i) Price Adjustment for increase or decrease In the cost due to labour shall be paid in 

accordance with the following formula: 
 
VL - PL / 100 x R x (L1-L0) / Lo 
where, VL =Increase or decrease in the Labour cost of work during the quarter under 

consideration due to changes in rates for local labour. 
 
Lo = The average consumes~ price index for industrial workers for Bangalore Centre 

for the quarter preceding the date of opening of tenders as published by the Labour 
Bureau, Ministry of Labour, Government of India. 

 
L1= The average consumer price index for industrial workers for   Bangalore Centre for 

the quarter under consideration as published by Labour Bureau, Ministry of Labour, 
Government of India. 

 
PL = Percentage of labour component of the work. 
 
 
Adjustment for Cement Component: 
 
(ii) Price adjustment for increase or decrease in the cost of cement component procured 

by the contractor shall be paid in accordance with the following formula. 
 
Vc =  Pc /100 x R x (C1 - Co) / Co, Where, 
 
Vc = Increase or decrease in the cost of the work during the quarter under consideration 

due to changes in the rates for cement. 
 
Co = The all-India average wholesale price index for cement (Ordinary Portland cement) 

for the quarter preceding the data of opening of the tenders and published by the 
Office of Economic Advisor, Ministry of Commerce and Industry, Government of 
India, New Delhi. 

 
C1 = The all-India average wholesale price index for cement (Ordinary Portland cement) 

for the quarter under consideration as published by the Office of Economic Advisor, 
Ministry of Commerce and Industry, government of India, New Delhi. 

 
Pc = percentage of cement component of the work. 
 
Note: For the application of this clause, index of ordinary Portland Cement has been 
Chosen to represent Cement group. 
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Adjustment for Steel Component: 
 
(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

contractor shall be paid in accordance with the following formula. 
 
Vs =  Ps /100 x R x (Si - So) /So   where  

Vs = increase or decrease in the cost of work during the quarter under consideration due 
to  
        changes in the rate for steel 

SO = The all-India average wholesale price index for steel (Mild steel- Long products) for 
the quarter preceding the data opening of the tenders and published by the Office of 
the Economic Advisor, Ministry of Commerce and lndustry, Government of lndia, 
"New Delhi. 

 
Si = The all India average wholesale price index for steel (Mild steel Long products) for 

the quarter under consideration as published by the Office of Economic Advisor, 
Ministry of Commerce and Industry, government of India, New Delhi. 

 
Ps = percentage of steel component of the work. 

Note: For the application of this clause, index of Mild steel long products has been 
Chosen to represent steel group. 
 
Adjustment of fuel and lubricant component. 
 
(v) Price adjustment for increase or decrease in cost of fuel and lubricants shall be paid 

in accordance with the following formula. 
 
Vf=  Pf/100 x R(f1 -fu)/fu Where, 
 
Vf= increase or decrease in the cost of work during the quarter under consideration due 

to changes in  the rates for fuel and lubricants. 
 
fu = The all-India average wholesale price index for High-Speed Diesel Component for 

the quarter preceding the data opening of the tenders and published by the Office of 
the Economic Advisor, Ministry of Commerce and lndustry, Government of lndia, 
"New Delhi. 

 
f1 = The all-India average wholesale price index for High-Speed Diesel Component for 

the quarter under consideration as published by the Office of the Economic Advisor, 
Ministry of Commerce and lndustry, Government of lndia, "New Delhi 

 
Pf= Percentage of fuel and lubricant component of the work. 
 
Note: for the application of this clause the price of HSD has been chosen to represent fuel 
and lubricant group. 
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Adjustment for Plant and machinery components 
 
(VI) Price adjustment for increase or decrease in the cost of Machinery for Construction 

spares procured by the contractor shall be paid in accordance with the following 
formula 

Vp =  Pp/100 x R(Pi -Pu)/Pu Where, 

Vp = increase or decrease in the cost of work during the quarter under consideration 
due to changes in the rates for plant and machinery spares. 

Pu = The all-India average wholesale price index for Machinery for Construction for the 
quarter  

         preceding the date of opening of bids, as published by the Office of the Economic 
advisor,  

        Ministry of Commerce and Industry, Government of India. New Delhi. 

Pi = The all-India average wholesale price index for Machinery for Construction for the 
quarter under consideration as published by the Office of the Economic advisor, 
Ministry of Commerce and Industry, Government of India, New Delhi. 

Pp = Percentage of Machinery for Construction component of the work. 

Note: For the application of this clause index of Machinery for Construction has been 
chosen to represent the Plant and machinery spares group. 

 
Adjustment for other materials 

(VII) Price adjustment for increase or decrease in the cost of other materials other than 
cement,          steel, bitumen and fuel and lubricants, procured by the contractor shall 
paid in accordance with the following formula  

Vm =  Pm/1 OOx R(Mi -Mo)/Mo Where,  

Vm = increase or decrease in the cost of work during the quarter under consideration 
due changes in the rates for local materials other than cement, steel, bitumen and 
fuel and lubricants. 

Mo =  The all-India average wholesale price index for all commodities for the quarter 
preceding the date of opening of bids, as published by the Office of the Economic 
and or Ministry of Commerce and Industry, Government of India, New Delhi. 

Mi = The all-India average wholesale price index for all commodities for the quarter un 
consideration as published by the Office of the Economic advisor, Ministry of 
Commerce and Industry, Government of India, New Delhi. 

Pm = Percentage of other material component (Other than cement, steel, bitumen and 
fuel and lubricants) of the work. 



SECTION – 6: CONTRACT DATA 
 

K RIDE                                            Manpower Services                                                   253 
 
 
 

 

 

The following percentages will govern the price adjustment for the entire contract 

1. Labour - PL  20 % 

2. Cement – Pc  12 % 

3. Steel - Ps  23 % 

4. Fuel and Lubricants – Pf 8 % 

5. Plant and Machinery spares -  Pp 12 % 

6. Other materials 10 % 

7. Fixed Component (NO PVC) 15 % 

  100 % 

 

The liquidated damages for the whole of the works are 
 
The liquidity damages for each Key dates/milestone has been indicated at Annexure-1 of 
Works/Employers requirement section for not achieving the Key Date/ Milestone for 
each Day. The maximum amount of liquidated damages for the whole of the works is Ten 
percent of final contract price: [GCC 41]                                          

 
The amounts of the advance payment are: [GCC 42] 

 
(The advance payment will be paid to the contractor no later than 30 days after 
fulfillment of the above condition.) 
 
Repayment of advance payment for mobilization: 

 
The recovery of the Mobilization and Plant and Machinery Advances shall be made from 
each bill in equal monthly instalments commencing after 15% of contract value is billed 
and recovery to be completed within 85% of the contract value and the recovery shall be 
made at the rate 10% of the amount the Interim payment certificate until such time as 
loan has been repaid, always provided that the loan shall be completely repaid prior to 
the expiry of the original time for completion pursuant to Clauses 17 and 26. 

 

Nature of 
Advance 

Amount Rs. Conditions to be fulfilled 

Mobilization 5% of the contract price 
(In Two Installments) 

On submission of unconditional 
bank guarantee (further details are 
in Particular conditions of contract) 
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The date by which “as-built” drawings (in suitable scale) in 2 sets are required is within 
30 days of issue of certificate of completion of Whole or Section of the Work as the case 
may be.        [GCC 48]  
 
The amount to be withheld for failing to supply “as built” drawings Rs. 10.00 
Lakhs 
 
The following events shall also be fundamental breach of the contract: [GCC 49.2] 
 
The contractor has contravened Sub-clause 7.1 and Clause 9 of Condition of contract. 
 
The percentage to apply to the value of the work not completed representing the 
Employer's 30%                                                                                                                   [GCC 50.1] 
 
 
Jurisdiction of Courts: 
 
Jurisdiction of Courts is Bengaluru, Karnataka 
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SECTION 7: SPECIFICATIONS 
 

 
This provision shall not apply 

 

 

 

 

 

--00--00--00-- 
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Section 7A 

WORKS/EMPLOYER'S REQUIREMENTS  

GENERAL INFORMATION & SCOPE OF WORK 

 
 

1. SCOPE OF WORK 

 
Providing Manpower for various roles mentioned below: 

 
a. Engineering Assistant / Supervisor at site as specified in the description of the item and 

in the SCC; 
 

b. Drawing/ Engineering Assistant in office as specified in the description of the item and 
in the SCC; 
 

c. Secretarial / Managerial Assistant as specified in the description of the item and in the 
SCC; 
 

d. Computer Operator as specified in the description of the item and in the SCC; 
 

e. Attendant / Helper as specified in the description of the item and in the SCC for carrying 
out various activities;  

 
 

2. GENERAL 

These works are a part of the project of Bengaluru Suburban Railway Project. 
 
 

--00—00—00-- 
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SECTION 8: DRAWINGS 
 

This Provision shall not apply 
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Note to Bill of Quantities/ Price Schedule: 

 

1. The Tenderers are advised to quote rate in in two decimals. 

2. The Tenderer has to quote the rate against each schedule. 

3. Deleted 

4. Deleted 

5. Deleted 

6. Item/Schedule for which no rate or price has been entered in will not be paid for by the 

Employer when executed and shall be deemed covered by the other rates and prices in the 

Bill of Quantities (refer: ITB Clause 11.2 and CC Clause 37.2). 

7. Unit rates and prices shall be quoted by the Tenderer in Indian Rupees. 

8. Where there is a discrepancy between the rate in figures and words, the lower of the two will 

govern. [ITT Clause 24.1] 

9. Where there is a discrepancy between the unit rate and the line-item total resulting from 

multiplying the unit rate by quantity, the unit rate quoted shall govern [ITT Clause 24.1 (b)] 
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BILL OF QUANTITIES/ PRICE SCHEDULE 

Important: THE TENDERER SHOULD QUOTE RATE AGAINST EACH ITEM OF BOQ. 

 

Item 
No. 

Description of item Unit Quantity Rate/ 
Unit 

Amount 

1.  Providing manpower for Engineering 
Assistant/Supervisor at site;  
For SCC refer Section 7 of Part B; 
* Minimum Base Rate to be paid to the 
manpower: Rs. 33,318/- 

Month 96   

2.  Providing manpower for Drawing Assistant/ 
Engineering Assistant in office;  
For SCC refer Section 7 of Part B; 
* Minimum Base Rate to be paid to the 
manpower:Rs. 30,289/- 

Month 96   

3.  Providing manpower for Secretarial/ 
Managerial Assistant; 
For SCC refer Section 7 of Part B; 
*Minimum Base Rate to be paid to the 
manpower:Rs. 22,571/- 

Month 180   

4.  Providing manpower for Computer Operator;  
For SCC refer Section 7 of Part B;  
* Minimum Base Rate to be paid to the 
manpower:Rs. 21,581/- 

Month 300   

5.  Providing manpower for Attendant/Helper;  
For SCC refer Section 7 of Part B; 
* Minimum Base Rateto be paid to the 
manpower: Rs. 18,941/- 

Month 300   

 

Notes: 

1. The Minimum Base Rates indicated above in the descriptions of items, are exclusive of 
Employer share of EPF (13%), ESI (3.25%), GST and Service Charges of the agency.  

2. The Bidder(s) has to quote his/her/their rate addingEmployer share of EPF (13%), ESI 
(3.25%), GST (18%) and Service Charges of the agency to the Minimum Base Rates 
indicated above in the descriptions of items.If any bidder(s) quotes any rate less 
than thesum of Minimum BaseRate, Employer share of EPF (13%), ESI (3.25%) 
and GST (18%), his/her/theirbid will be summarily rejected. 

3. At least 50% of the difference between  
(i) Rate quoted and  
(ii) Sum of Minimum Base Rate, Employer share of EPF (13%), ESI (3.25%)& GST 

will have to be paid to the concerned man power and the balance shall be retained by 
the agency. 
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Amount inINR (in figure) 
Incl. of Taxes 

Amount inINR (in words) Incl. of Taxes 

  

 

Note: 

1) In the event of difference in figures and words or arithmetic error in calculation, the individual 
amount in words shall be considered for evaluation.  

2) The Financial Proposal is submitted strictly as per forms given in the Tender Document. 
3) The Tenderer should quote his/ her amount against each schedule of BOQ / Price Schedule. 

 

Name      

Authorized Signatory 

Designation  

Name of the Company Address 
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from the final documents. 
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FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT 
 

 To,………………………….( Name of the Employer) 
 ……………………………..(Address of the Employer). 

 
Whereas …………………………………………………(Name and Address of the 

contractor) (herein after called the Contractor) has undertaken, in pursuance of 
contract no…………………………….. Dated:…………………(Name of the contract and brief 
description of the work) (herein after called the Contract) 

 
  AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligations in accordance with the 
Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
to you, on behalf of the Contractor, up to a totalof Rs. [amount ofguarantee] 
Rupees [in words], and we undertake 
topay you, upon your first written demand and without cavil or argument, any sum or 
sums within the limits of  [amount of guarantee]as 
aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specifiedtherein. 
 

We hereby waive the necessity of your demanding the said debt from the 
Contractor before presenting us with the demand. 
 

We further agree that no change or addition to or other modification of the 
terms of the Contract or of the Works to be performed there under or of any of the 
Contract documents which may be made between you and the Contractor shall in any 
way release us from any liability under this guarantee, and we hereby waive notice of 
any such change, addition or modification. 
 

 This guarantee shall be valid until 28 days from the date of expiry of the Defects 
LiabilityPeriod. 

 
 

 Signature and seal oftheguarantor   
 NameofBank  Address  

Date   
 

 
 
 

 
FORM OF BANK GURANTEE FOR PERFORMANCE SECURITY 
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(On non-judicial stamp paper of the appropriate value in accordance with stamp Act.  
The stamp  paper to be in the name of Executing Bank). 

From: 
Name and Address of the Bank….. 
…………………………………….. 
To: 
The Managing Director, 
Rail Infrastructure Development Company (Karnataka) Limited, 
"SamparkaSoudha" , 1st Floor, 
B.E.P Premises (Opp. Orion Mall), 
Dr. Rajkumar Road, 
Rajajinagar 1st Block, 
Bangalore - 560 010 
 
WHEREAS, Rail Infrastructure Development Company (Karnataka) Limited, 
hereinafter called the Employer, acting through [Insert Designation and address of 
the Employer’s Representative], has accepted the bid of [Insert Name and address of 
the Contractor], hereinafter called the Contractor, for the work of [Insert Name of 
Work], vide Notification of Award No (Insert Notification of Award No…) AND  

 
WHEREAS, the contractor is required to furnish Performance Security for the sum of 
[Insert Value of Performance Security required], in the form of bank guarantee, 
being a condition precedent to the signing of the contract agreement.  
 
WHEREAS, [Insert Name of the Bank], with its Branch [Address] having its 
Headquarters office at [Address], hereinafter called the Bank, acting through 
[Designation(s) of the authorised person of the Bank], have, at the request of the 
[Insert name of the JV partner] , a  JV partner on behalf of the contractor, agreed to give 
guarantee for performance security and additional performance security as 
hereinafter contained:  
 

1. KNOW ALL MEN by these present that I/We the undersigned [Insert name(s) 
of authorized representatives of the Bank],being fully authorized to sign and 
incur obligations for and on behalf of the Bank, confirm that the Bank, hereby, 
unconditionally and irrevocably guarantee to pay the Employer the full amount 
in the sum of [Insert Value of Performance Security required] as above 
stated. 

 

2. The Bank undertakes to immediately pay on presentation of demand by the 
Employer any amount up to and including aforementioned full amount without 
any demur, reservation or recourse. Any such demand made by the Employer 
on the Bank shall be final, conclusive and binding, absolute and unequivocal not 
withstanding any disputes raised/ pending before any Court, Tribunal, 
Arbitration or any Authority or any threatened litigation by the Employer of 
Bank. 
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3. On payment of any amount less than aforementioned full amount, as per 
demand of the Employer, the guarantee shall remain valid for the balance 
amount i.e. the aforementioned full amount less the payment made to the 
Employer. 

 
4. The Bank shall pay the amount as demanded immediately on presentation of 

the demand byEmployer without any reference to the contractor and without 
the Employer being required to show grounds or give reasons for its demand or 
the amount demanded. 

 
5. The Bank Guarantee shall be unconditional and irrevocable. 

 
6. The guarantee hereinbefore shall not be affected by any change in the 

constitution of the Bank or in theconstitution of the Contractor. 
 

7. The Bank agrees that no change, addition, modifications to the terms of the 
Contract Agreement or to any documents, which have been or may be made 
between the Employer and the Contractor, will in any way release us from the 
liability under this guarantee; and the Bank, hereby, waives any requirement 
for notice of any such change, addition or modification to the Bank. 

 
8. This guarantee is valid and effective from the date of its issue, which is [insert 

date of issue]. The guarantee and our obligations under it will expire on [Insert 
the date twenty-eight days after the expected end of defect liability period]. 
All demands for payment under the guarantee must be received by us on or 
before that date. 

 
9. The Bank agrees that the Employers right to demand payment of 

aforementioned full amount in one instance or demand payments in parts 
totaling up to the aforementioned full amount in several instances will be valid 
until either the aforementioned full amount is paid to the Employer or the 
guarantee is released by Employer before the Expiry date. 

 
10. The Bank agrees that its obligation to pay any amount demanded by the 

Employer before the expiry of this guarantee will continue until the amount 
demanded has been paid in full. 

 
11. The expressions Bank and Employer herein before used shall include their 

respective successors and assigns. 
 

12. The Bank hereby undertakes not to revoke the guarantee during its currency, 
except with the previous consent in writing of the employer. This guarantee is 
subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758. 

 
13. The Guarantee shall be in addition to and without prejudice to any other 

security Guarantee (s) of the contractor in favour of the Employer available 
with the Employer. The Bank, under this Guarantee, shall be deemed as 
Principal Debtor of the Employer. 
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14. This guarantee shall be valid for 28days from the date of expiry of defect 

liability period. 
 

Date …………   ……………………………………… 
Place………….        [Signature of Authorized person of Bank/Guarantor] 

 
               ……………………. 

       [Name in Block letters] 
 

          …………………….. 
            [Designation] 

 
        ……….…………… 

     [P/Attorney] No. 
 

……………………. 
Bank’s Name and  Seal 

 
[P/Attorney] No.…… 

  
 

Witness: 
 

1. Signature 
Name & Address & Seal 
 

2. Signature       
Name & address & Seal   
 
Note : 

1. All italicized text is for guidance on how to prepare this bank guarantee and 
shall be deleted from the final document. 
 

2. In case the guarantee is issued by a foreign Bank, which does not have operations 
in India, the said bank shall have to provide a counter-guarantee by State Bank 
of India. 
 

3. In case the Contractor is a JV, the Performance Security is required to be 
furnished on behalf of the JV in favour of the Employer by the JV Partners in 
proportion of of their respective percentage share specified in the JV Agreement.  
The percentage share of M/s [Insert Name of the JV Partner] in the JV is   [Fill 
share % in the JV ]   percent.  All the Bank Guarantee of JV Partners are liable to 
be encashed cumulatively.  

 
 

FORM OF BANK GUARANTEE FOR ADDITIONAL PERFORMANCE SECURITY 
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(On non-judicial stamppaperoftheappropriatevalue in 
accordancewithstampAct.  Thestamppaperto be in thenameofExecuting Bank)  

 
From: 
 
Name and Address of the Bank….. 
…………………………………….. 
 
To: 
The Managing Director, 
Rail Infrastructure Development Company (Karnataka) Limited, 
"SamparkaSoudha" , 1st Floor, 
B.E.P Premises (Opp. Orion Mall), 
Dr. Rajkumar Road, 
Rajajinagar 1st Block, 
Bangalore - 560 010 
 
WHEREAS, Rail Infrastructure Development Company (Karnataka) Limited, 
hereinafter called the Employer, acting through [Insert Designation and address of 
the Employer’s Representative], has accepted the bid of [Insert Name and address of 
the Contractor], hereinafter called the Contractor, for the work of [Insert Name of 
Work], vide Notification of Award No.[Insert Notification of Award No.].  
AND  
 
WHEREAS, the contractor is required to furnish Performance Security for the sum of 
[Insert Value of Performance Security required], in the form of bank guarantee, 
being a condition precedent to the signing of the contract agreement.  
 
WHEREAS, [Insert Name of the Bank], with its Branch [Address] having its 
Headquarters office at [Address], hereinafter called the Bank, acting through 
[Designation(s) of the authorised person of the Bank], have, at the request of the 
[Insert name of the JV partner] , a  JV partner on behalf of the contractor, agreed to give 
guarantee for performance security and additional performance security as 
hereinafter contained:  
 

1      KNOW ALL MEN by these present that I/We the undersigned [Insert name(s) of 
authorized representatives of the Bank],being fully authorized to sign and 
incur obligations for and on behalf of the Bank, confirm that the Bank, hereby, 
unconditionally and irrevocably guarantee to pay the Employer the full amount 
in the sum of [Insert Value of Performance Security required] as above stated. 

 
2   The Bank undertakes to immediately pay on presentation of demand by the     

Employer any amount up to and including aforementioned full amount without 
any demur, reservation or recourse. Any such demand made by the Employer on 
the Bank shall be final, conclusive and binding, absolute and unequivocal 
notwithstanding any disputes raised/ pending before any Court, Tribunal, 
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Arbitration or any Authority or any threatened litigation by the Employer of 
Bank.. 

 
3      On payment of any amount less than aforementioned full amount, as per demand 

of the Employer, the guarantee shall remain valid for the balance amount i.e. the 
aforementioned full amount less the payment made to the Employer. 

 
4     The Bank shall pay the amount as demanded immediately on presentation of the 

demand by Employer without any reference to the contractor and without the 
Employer being required to show grounds or give reasons for its demand or the 
amount demanded. 

 
5. The Bank Guarantee shall be unconditional and irrevocable. 
 
6      The guarantee hereinbefore shall not be affected by any change in the constitution 

of the Bank or in the constitution of the Contractor. 
 
7    The Bank agrees that no change, addition, modifications to the terms of the 

Contract Agreement or to any documents, which have been or may be made 
between the Employer and the Contractor, will in any way release us from the 
liability under this guarantee; and the Bank, hereby, waives any requirement for 
notice of any such change, addition or modification to the Bank. 

 
8      This guarantee is valid and effective from the date of its issue, which is [insert 

date of issue]. The guarantee and our obligations under it will expire on [Insert 
the date twenty-eight days after the expected end of defect liability period]. 
All demands for payment under the guarantee must be received by us on or 
before that date. 

 
9     The Bank agrees that the Employers right to demand payment of aforementioned 

full amount in one instance or demand payments in parts totaling up to the 
aforementioned full amount in several instances will be valid until either the 
aforementioned full amount is paid to the Employer or the guarantee is released 
by Employer before the Expiry date. 

 
10    The Bank agrees that its obligation to pay any amount demanded by the 

Employer before the expiry of this guarantee will continue until the amount 
demanded has been paid in full. 

 
11  The expressions Bank and Employer herein before used shall include their 

respective successors and assigns. 
 
12   The Bank hereby undertakes not to revoke the guarantee during its currency, 

except with the previous consent in writing of the employer. This guarantee is 
subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758. 

 
13  The Guarantee shall be in addition to and without prejudice to any other 

security Guarantee (s) of the contractor in favour of the Employer available with 
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the Employer. The Bank, under this Guarantee, shall be deemed as Principal 
Debtor of the Employer. 

 
Date …………      ……………………………………… 
Place………….                            [Signature of Authorised person of Bank] 

 
               ……………………. 

       [Name in Block letters] 
 

          …………………….. 
            [Designation] 

 
        ……….…………… 

     [P/Attorney] No. 
 

……………………. 
Bank’s Seal 

 
……………………………. 

[P/Attorney] No 
 Witness: 
 

1. Signature 
Name & Address & Seal 
 

2. Signature       
Name & address & Seal   
 
Note : 

1. All italicized text is for guidance on how to prepare this bank guarantee and shall 
be deleted from the final document. 
 

2. In case the guarantee is issued by a foreign Bank, which does not have operations 
in India, the said bank shall have to provide a counter-guarantee by State Bank of 
India.   

3. In case the Contractor is a JV, the Performance Security is required to be furnished 
on behalf of the JV in favour of the Employer by the JV Partners in proportion of of 
their respective percentage share specified in the JV Agreement.  The percentage 
share of M/s [Insert Name of the JV Partner] in the JV is   [ Fill share % in the 
JV ]   percent.  All the Bank Guarantee of JV Partners are liable to be encashed 
cumulatively.  

 
 
 

ADVANCE PAYMENT SECURITY   
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(On non-judicial stamppaperofappropriatevalue in accordancewithstampAct.  
Thestamppaperto be in thenameofExecuting Bank)   

 
From 
[Name and Address of the Bank] 
 
 
To 
The Managing Director, 
Rail Infrastructure Development Company (Karnataka) Limited, 
"SamparkaSoudha" , 1st Floor, 
B.E.P Premises (Opp. Orion Mall), 
Dr. Rajkumar Road, 
Rajajinagar 1st Block, 
Bangalore - 560 010 

 

Beneficiary/Employer: Rail Infrastructure Development Company (Karnataka) 
Limited. 

Guarantee No.: […..reference number of the guarantee….]Dated: [……………..]  

 

WHEREAS, Rail Infrastructure Development Company (Karnataka) 
Limited(hereinafter called the Employer) has entered into Contract No. [….reference 
number of the Contract….]dated [………….] for the execution of  [name of the contract] 
(hereinafter called the Contract) with[….name of the Contractor….](hereinafter 
called the Contractor). 

WHEREAS, according to the Conditions of the Contract, an advance payment is 
admissible to the contractor against submission of bank guarantee(s). 

At the request of the Contractor, we [….name of the Bank….] with our branch 
at[….address….],having our Head Office at [….address….] (hereinafter called the Bank) 
have, at the request of  [......Insert name of the JV partner.....], a JV partner on behalf of 
the Contractor, agreed to give the said guarantee as hereinafter contained: 

1. KNOW ALL MEN by these present that I/We the undersigned [….Insert name(s) 
of authorized representative(s) of the Bank….], being fully authorized to sign and 
incur obligations for and on behalf of the Bank, confirm that the Bank, hereby, 
unconditionally and irrevocably guarantees to pay the Employer the sum of 
Rs.[….value in figure….](Rupees [….value in words….] only(hereinafter called 
the Full Amount). 

2. The Bank undertakes to immediately pay to the Employer, without any demur, 
reservation or recourse, any amount up to and including aforementioned full 
amount upon first written demand/demands from the Employer. 

 
3. On payment of any amount less than aforementioned full amount, as per 

demand of the Employer, the guarantee shall remain valid for the balance 
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amount i.e. the aforementioned full amount less the payment made to the 
Employer. 

4. The Bank shall pay the amount so demanded without any reference to the 
contractor and without the Employer being required to show grounds or give 
reasons for its demand or the amount demanded. 

5. The guarantee hereinbefore shall not be affected by any change in the 
constitution of the Bank, the Contractor or the Employer. 

6. The Bank agrees that no change, addition, modification to the terms of the 
Contract Agreement or to any document, which have been or may be made 
between the Employer and the Contractor, will in any way release us from the 
liability under this guarantee; and the Bank, hereby, waives any requirement 
for notice of any such change, addition or modification to the Bank. 

7. This guarantee is valid and effective from the date of it’s issue, which is [….date 
of issue….]. The guarantee and our obligations under it will expire on dated 
……..[….Please refer note 4 & 5….]. All demands for payment under the guarantee 
must be received by us on or before that date. 

8. The Bank agrees that the Employer’s right to demand payment of 
aforementioned full amount in one instance or demand payments in parts 
totaling up to the aforementioned full amount in several instances will continue 
until either the aforementioned full amount is paid to the Employer or the 
guarantee validity period expires. 

9. The Bank agrees that it’s obligation to pay any amount demanded by the 
Employer before the expiry of this guarantee will continue until the amount 
demanded has been paid in full. 

10. The expressions Bank and Employer herein before used shall include their 
respective successors and assigns. 

11. The Bank hereby undertakes not to revoke the guarantee during its currency, 
except with the previous consent in writing of the employer. This guarantee is 
subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758. 

 
Dated[......................] 
 
Place[.......................]       

 
……............................................... 

(Signature of the Authorized Person of the Bank) 
 

............................................... 
(Name in Block Letters) 

 
............................................... 

(Designation)  
 

........................................... 
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(Bank’s Seal) 
 

........................................... 
(Authorization No.) 

 
 
Witness: 

 
........................................... 

1. Signature, Name & Address 
 

........................................... 
2. Signature, Name & Address 
 
Note: 
 
1. All italicized text in brackets [….text….] is for guidance on how to prepare this 

bank guarantee and shall be deleted from the final document.  
 

2. In case the guarantee is issued by a foreign Bank, the said bank shall have 
operations in India and should be issued by Indian operations branch of the said 
bank. 
 

3. Mobilization Advance 

 For each Installment of Advance, two Bank Guarantees of equal amounts 
(each equal to half of the first installment of advance plus 10%) shall be 
furnished. Each Bank Guarantee shall be valid for the stipulated completion 
period of the contract. 

 
4. Advance against Plant and Machinery 

 For each Installment of Advance, a Bank Guarantee equal to the installment 
of advance plus 10% shall be furnished. The Bank Guarantee shall be valid for 
the stipulated completion period of the contract. 

 
 
 
 
 
 
 
 
 
 
 

INDEMNITY BOND FOR THE SAFE CUSTODY OF THE  
MATERIALS SUPPLIED BY THE CONTRACTOR 



SECTION-10 FORMAT OF BANK GUARANTEE FOR SECURITY   

K RIDE                                              Manpower Services                                           280 

 

 

 

 

(To be executed on Non-Judicial Stamp Paper of Appropriate Value and 

notarized) 

 
THIS INDEMNITY BOND made on this _____________ day of ____________ 20___ by 
_______(insert the name of the Contractor and its registered address)  (hereinafter called 
“the Contractor”) which expression shall where the context do admits or implies be 
deemed to include its executors, administrators and assigns, in favour of the Rail 
Infrastructure Development Company (Karnataka) Limited, Samparka Soudha" , 
1st Floor, B.E.P Premises (Opp. Orion Mall),Dr. Rajkumar Road,Rajajinagar 1st 
Block,Bangalore - 560 010(hereinafter called “K RIDE”) on the other part. 

WHEREAS by an Agreement/Letter of Acceptance No._________dated _______ (hereinafter 
called “the said agreement”), the Contractor has agreed to execute the 
____________________(Name of Work) (hereinafter called “the Works”) . 

AND WHEREAS the Contractor has submitted to K RIDE/ the Engineer for payment on 
materials procured by him and brought to the site of the Works or his workshop for 
use in the Works. 

AND WHEREAS K RIDE/ the Engineer has agreed to make advance/stage payment to 
the Contractor the total sum of Rs.____________ (in Figures) [Rupees  
_______________________________ (in Words) in Interim Payment Certificate (IPC) 
No._____________, the quantities and other particulars of which are detailed in this IPC for 
the said works signed by the Contractor on ________ for the Materials brought by the 
Contractor to site of the works.  Brief details are also mentioned in schedule 1 
appended hereto. 

NOW THIS INDEMNITY BOND WITNESS that in pursuance of the said agreement and 
in consideration of the sum of Rs. _______________ (in Figures) ____________________ (in 
Words) on or before the execution of these presents to be paid to the Contractor by K 
RIDE so aforesaid, the Contractor doth hereby covenant and agree with K RIDE and 
declare as follows: - 

1. That the said sum of Rs. _____________ (In Figures) _____________________ (in Words) to 
be paid by K RIDE to the Contractor as aforesaid shall be utilized by the 
Contractor in or towards the execution of the said works and for no other purpose 
whatsoever. 
 

2. That the Materials detailed in the said IPC which have been offered to and 
accepted by K RIDE/ the Engineer, are absolutely the Contractor’s own property 
and free from encumbrances of any kind and the Contractor will not make any 
application for or receive any further payment on the Materials which are not 
absolutely his own property and free from encumbrances of any kind, the 
Contractor indemnifies the K RIDE against all claims on any Materials in respect of 
which payment is to be made to him as aforesaid. 
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3. That the Contractor undertakes that the Materials shall be used exclusively for the 
performance / execution of the Contract strictly in accordance with the terms and 
conditions of the Contract and no part of the Materials shall be utilized for any 
other work or purpose whatsoever.  
 

4. That the Contractor is obliged and shall remain absolutely responsible for the safe 
transit / protection and custody of the Materials against all risks whatsoever 
including acts of the God till the Materials are duly incorporated in the works, 
commissioned and are taken over by K RIDE/Railway (including surplus 
Materials, if required as instructed by K RIDE/ the Engineer) in accordance with 
the terms of the Contract. The Contractor undertakes to keep K RIDE harmless 
against any loss or damage that may be caused to the Materials. 
 

5. That the said Materials shall not on any account be removed from the site of the 
works except with the written permission of K RIDE/ the Engineer. Further, K 
RIDE/ the Engineer shall always be free at all times to take possession of the 
materials in whatever form the materials may be in, if in its opinion, the Materials 
are likely to be endangered, mis-utilized or converted to uses other than those 
specified in the Contract, by any acts or omission or commission on the part of the 
Contractor or any other person or on account of any reason whatsoever and the 
Contractor binds himself and undertakes to comply with the directions of demand 
of K RIDE to return the Materials without any demur or reservation. 
 

6. That the said materials shall, at all times, be open to inspection by K RIDE/ the 
Engineer or any authorized representative. In the event of the said material or any 
part thereof at any time being found to be in lesser quantity than for which 
payment has been released or the same has been stolen, destroyed or damaged or 
becoming deteriorated, the Contractor will forthwith replace the same or repair 
and make good the same as required by K RIDE/ the Engineer.  
 

7. That making payment does not mean that Materials are of required specifications 
and quality or that whole of the quantity brought to site by Contractor will be 
used in the work. The Contractor is fully responsible for the materials to conform 
to required quality and specification and if at any time K RIDE/ the Engineer do 
not find the material satisfactory, the Contractor at his own cost would replace 
these. K RIDE/ the Engineer would be at liberty to recover cost of these from any 
dues of the Contractor. Also any Materials which are in excess of what is finally 
required under the contract would be the Contractor’s property without any 
liability on K RIDE/ the Engineer who would recover the cost of this from the 
Contractor. 
 

8. That this INDEMNITY BOND is irrevocable. If at any time, any loss or damage 
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occurs to the Materials or the same or any part thereof is mis-utilized in any 
manner whatsoever, then the Contractor hereby agrees that the decision of K 
RIDE/ the Engineer as to assessment of loss or damage to the Materials shall be 
final and binding on the Contractor. The Contractor binds itself and undertakes to 
replace the lost and/or damaged Materials at its own cost and/or shall pay the 
amount of loss to K RIDE without any demur, reservation or protest. This is 
without prejudice to any other right or remedy that may be available to K RIDE/ 
the Engineer against the Contractor under the Contract or under this Indemnity 
Bond. 
 

9. That if the Contractor shall at any time make any default in the performance or 
observance in any respect of any of the terms and provisions of the said 
agreement or of those presents, the total amount of the payment shall 
immediately on the happening of such default be recovered by K RIDE/ the 
Engineer from any dues of Contractor. It is also clearly understood by the 
Contractor that non-observance of the obligations under this Indemnity Bond by 
the Contractor shall inter-alia constitute a criminal breach of trust on the part of 
the Contractor for all intents and purpose including legal / penal consequences. 
 

10. IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its 
authorized representative, the day, month and year first above mentioned. 
 

11. SCHEDULE 1 
Particulars of the Materials Quantity Value of the Materials 

   
   
   

 
Signed, Sealed and Delivered by the said Contractor 

 

(Contractor’s Name) 

Dated: …………………….     (AUTHORISED SIGNATORY) 

Place: …………………….      SEAL OF COMPANY 

 
IN THE PRESENCE OF: 

WITNESS:  SIGNATURE _______________ 
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NAME: ________________________ 

ADDRESS : _____________________ 

 

Note: 

The contractor has the option to submit the INDEMNITY BONDto cover all the items and 
quantities of Materials of stage payment or to submit INDEMNITY BONDeach time the 
stage payment is to be taken or Materials advance is to be taken.  

 

 

Office of the…………… 

No.       Date:………...................... 
 

 

 

 

 

--00--00--00-- 

 


