


## CORRIGENDUM - 1

Date 13.02.2023

<b>TENDER NO.</b>	<b>K-RIDE/DL/02/2023 Date 27.01.2023</b>	<b>Pre Bid Meeting - 10.02.2023 @ 16.00</b>
	<b>Name of the work :</b> Baiyappanahalli – Hosur Doubling Project –: Earthwork in formation, Blanketing, minor bridges/RUBs, FOB, Platforms and other miscellaneous works between Heelalige – Hosur in Bangalore Division of South Western Railway	
Open tender for the subjected work has been invited through e-proc Karnataka portal vide tender notice no K-RIDE/DL/02/2023 : Dt:27.01.2023. In this connection, Pre- Bid meeting was scheduled on 10.02.2023 @ 16.00 at K -RIDE corporate office and also through Video Conference. The details of officials and Bidders attended the pre bid meeting is furnished below:		
<b>a</b>	<b>K-RIDE Officials</b>	
	Shri Praveen Kumar - General Manager/Civil/Projects	K-RIDE office
	Shri K Ravi - Deputy Manager/Civil/Projects	K-RIDE office
<b>b</b>	<b>RITIES Official</b>	
	Shri Bhairav Yammanur - Expert/Civil	K-RIDE office
<b>c</b>	<b>Bidders</b>	
	Shri C Venu Gopal for M/s PJB Engineers Pvt Ltd	K-RIDE office
	Shri GVN Murthy for M/s. ESSVY Constructions India Pvt Ltd	Though Video Conference
Two bidders have been participated in the Pre – Bid meeting. M/s. ESSVY Constructions India Pvt Ltd has requested K -RIDE that they would be attending pre-bid meeting through Video conference and necessary link for the pre-bid meeting was communicated to the bidder and M/s PJB Engineers Pvt Ltd has attend the Pre Bid Bidding at K-RIDE Office		
<b>The queries raised by the bidders has been replied and the same is furnished below and the same may be treated as rectification in tender document.</b>		
<b>Sl. No</b>	<b>As per tender Document</b>	<b>To be Read As</b>
<b>1</b>	<b>Section -2 - 3.2 (c )</b>	
Component No.	The intending Tenderer / firm/ company / Joint Venture should have executed all the components within last five financial years, i.e. 2017-18 to 2021-22 and Each component should have been executed in any one year (Any continuous 12 months).	
1	Earthwork/ Blanketing in Railway formation	Earthwork including Blanketing in Railway formation
2	Cement concrete (including RCC, PCC, PSC)	All kind of Cement concrete (including RCC, PCC, MCC, PSC etc.)
3	Fabrication of Structural steel work	Fabrication of Structural steel work
<b>2</b>	<b>Section - 2 - 3.6 - BID CAPACITY</b>	
	BID CAPACITY: Tenderers who meet the above specified minimum qualifying criteria, will only be qualified, if their available tender capacity is more than the total tender value (Rs. 79.50 Cr). The available tender capacity will be calculated as under:	
	B = Value at current price level (updated to FY 2021-22 price level) of existing commitments and on going works to be completed during the next two and half years (period of completion of the works for which Tenders are invited)	B = Value at current price level (updated to FY 2021-22 price level) of existing commitments and on going works to be completed during the <b>next 15 months</b> (period of completion of the works for which Tenders are invited)
<b>3</b>	<b>3.9 ELIGIBILITY CRITERIA TABLE/MATRIX:</b>	
	Clause: 3.2 (c) 1 Earthwork/Blanketing in Railway formation	Clause: 3.2 (c) 1 Earthwork including Blanketing in Railway formation
	Clause: 3.2 (c) 2 Cement concrete (including RCC, PCC & PSC)	Clause: 3.2 (c) 2 All kind of Cement concrete (including RCC, PCC, MCC, PSC etc.)
	Clause: 3.2 (c) 3 Fabrication of structural steel works	Clause: 3.2 (c) 3 Fabrication of structural steel works
<b>4</b>	<b>Section - 2 - 29 PERFORMANCE SECURITY</b>	
	29.1 Within 20 days of receipt of the Letter of Acceptance, the successful Tenderer shall deliver to the Employer a Performance Security in any of the forms given below for an amount equivalent to <b>5%</b> of the Contract price plus additional security for unbalanced tenders (additional security at 50% of the estimated cost of the unbalanced component) in accordance with Clause 25.5 of ITT and Clause 43 of the Conditions of Contract.	29.1 Within 20 days of receipt of the Letter of Acceptance, the successful Tenderer shall deliver to the Employer a Performance Security in any of the forms given below for an amount equivalent to <b>3% of the Contract price</b> plus additional security for unbalanced tenders (additional security at 50% of the estimated cost of the unbalanced component) in accordance with Clause 25.5 of ITT and Clause 43 of the Conditions of Contract.
	> Banker's cheque/Demand draft, /Pay Order/ BG in favour of K-RIDE, Bangalore or > A bank guarantee in the form given in Section 10; or > Specified Small Savings Instruments pledged to K-RIDE, Bangalore.	> Banker's cheque/Demand draft, /Pay Order/ BG in favour of K-RIDE, Bangalore or > A bank guarantee in the form given in Section 10; or > Specified Small Savings Instruments pledged to K-RIDE, Bangalore.
<b>5</b>	<b>Section - 3 - 1.4. Quantities of work executed as contractor (in the same name) during the last five years.</b>	
	Quantity of work performed (As mentioned in Qualification of the Tenderer Clause 3.2)	
	Earthwork/Blanketing in Railway formation	Earthwork including Blanketing in Railway formation
	Cement concrete (including RCC, PCC, PSC)	All kind of Cement concrete (including RCC, PCC, MCC, PSC etc.)
	Fabrication of Structural steel works	Fabrication of Structural steel work
	<b>Form FIN-2: Annual Construction Turnover for the last 5 year</b>	
Minimum Financial Turnover for any last 2 Financial Years as per clause 3.2(a)	Average Annual Financial Turnover for last 5 Financial Years as per clause 3.2(a)	
<b>Foot Note Point 03</b>		
In the event that the audited accounts for the latest Financial Year are not available, the Bidder shall furnish information pertaining to last three financial years after ignoring the latest financial year. In case the bidder submits audited financial information for the last four or more years, only the figures for the latest three years shall be considered for evaluation.	In the event that the audited accounts for the latest Financial Year are not available, the Bidder shall furnish information pertaining to last Five financial years after ignoring the latest financial year. In case the bidder submits audited financial information for the last four or more years, only the figures for the latest three years shall be considered for evaluation.	
<b>6</b>	<b>Section - 9 - BILL OF QUANTITIES</b>	
	<b>Schedule 'A'</b>	
	Schedule 'A' - Items of works covered by DSR-2021	Schedule 'A' - Items of works covered by CPWD DSR-2021  Total value of the schedule "A" - Rs.57849234.15/- Departmental Tender premium (-21%) - (-) Rs.12148339.17/- <b>Schedule A: Departmental Value -:- Rs. 45700895/-</b>
	Based on the letter circulated CEG/SWR/UBL letter No. SWR/W.416/1RUSSOR 2021 Date 24.11.2022 an escalation factor of (-) 21% over CPWD DSR-2021) for execution of Building works, Road works and Horticulture. works etc., w.e.f 25.11.2022 is applicable. Accordingly Departmental tender premium of <b>(- 21%)</b> has been taken. Tenderers are to quote their rates considering the same.	
<b>Schedule ' G '</b>		
Name of Work: Baiyappanahalli- Hosur Doubling Project:Construction of Major Bridges 412, 456 & 474 and other works in between Bellandur and Hosur in Bangalore Division of South Western Railway.	Name of Work: "Baiyappanahalli - Hosur Doubling Project: Execution of balance works of earthwork in formation, minor bridges/RUBs, FOB, Platforms and other miscellaneous works between Heelalige – Hosur in Bangalore Division of South Western Railway.	
<b>The query raised by bidder's is hereby complied.</b>		