CORRIGENDUM-1

Date: 19.06.2023

Sub: "S&T utility shifting in BSRP Corridor-1 from Yelahanka Jn. to Devanahalli stations of Bangalore division."

In the above Tender Notice No **K-RIDE/BSRP/20/2023; Date: - 03.06.2023**, few discrepancies were noticed and the same is required to be corrected. The details are given below:

Sl. No	Description	As published	Revised
1	**Section 6: Contract Data**	**The name and identification number of the Contract:** "Shifting of Signalling & Telecommunication underground utilities in Heelalige-Rajankunte section of Bangalore Division to facilitate Bangalore Suburban Rail Project (BSRP) Corridor-4	**The name and identification number of the Contract:** "S&T utility shifting BSRP Corridor-1 tender from Yelahanka Jn. to Devanahalli stations of Bangalore division"
2	**Section-7: Particular Conditions of Contract**	Clause Price adjustment/ Contract data: Adjustment for changes in cost for the work of S&T utility shifting etc. of suburban corridor- 4	Clause Price adjustment/ Contract data: Adjustment for changes in cost for the work of S&T utility shifting etc. of suburban corridor-1(Yelahanka Jn. to Devanahalli)
3	**Section 8A Work's requirement 2.3.2**	Removal of S&T infringements or shifting of signalling gears like LC gates, location boxes, signals, cables etc. and telecom gears like cables, EC post etc. to facilitate the progress of earth work and bridge work for Bengaluru Suburban Rail Project (BSRP) Corridor-4	Removal of S&T infringements or shifting of signalling gears like LC gates, location boxes, signals, cables etc. and telecom gears like cables, EC post etc. to facilitate the progress of earth work and bridge work for Bengaluru Suburban Rail Project (BSRP) Corridor-1(Yelahanka Jn. to Devanahalli)
4	**Section 8A Work's requirement 2.11.1**	As a part of BSRP Corridor-4, Outdoor S&T cable shifting works will be done in this bid. Hence interfacing for the purpose of integration of works between different Contractors of **Civil and Electrical** is of very much importance so that progress of work is not hampered.	As a part of BSRP Corridor-1(Yelahanka Jn. to Devanahalli), Outdoor S&T cable shifting works will be done in this bid. Hence interfacing for the purpose of integration of works between different Contractors of **Civil and Electrical** is of very much importance so that progress of work is not hampered.

5	**Section 9: BOQ**	In the **schedule 'D'** sl.no.**8 Item description**- 'Track crossing in the yard for taking cables to Station and End goomty bv Horizontal Boring method by Using Heavy Duty Horizontal drilling machine at the occasion as advised by Engineer at site. This includes Supply and insertion of 160 mm PE 100 PN8 HDPE of 6 Mtr length in the bore drilled with Horizontal drilling machine' units are mentioned as **No's**.	In the **schedule 'D'** sl.no.**8 Item description**- 'Track crossing in the yard for taking cables to Station and End goomty by Horizontal Boring method by Using Heavy Duty Horizontal drilling machine at the occasion as advised by Engineer at site. This includes Supply and insertion of 160 mm PE 100 PN8 HDPE of 50/100 mtrs length coil in the bore drilled with Horizontal drilling machine' units should be read as **'Mtrs'** .

GM/S&T 19/6/2023