

CORRIGENDUM - 2

K-RIDE

CORRIGENDUM - 2



SN	Section / Clause Reference	Existing	Amended As																
1	Section 2 ITT 29.1 Pg. no. 29	<p>29. PERFORMANCE SECURITY 29.1. Within 28 days of receipt of the Letter of Acceptance, the successful tenderer shall deliver to the Employer a Performance Security in any of the forms given below for an amount equivalent to 10% of the Contract price plus additional security for unbalanced tenders (additional security at 50% of the estimated cost of the unbalanced component) in accordance with Clause 25.5 of ITT and Clause 43 of the Conditions of Contract. Banker's cheque / E-Bank Guarantee/Demand draft/Pay Order/ BG in favor of K-RIDE, Bangalore or A bank guarantee in the form given in Section 10.</p>	<p>29. PERFORMANCE SECURITY 29.1. Within 28 days of receipt of the Letter of Acceptance, the successful tenderer shall deliver to the Employer a Performance Security in any of the forms given below for an amount equivalent to 3% of the Contract price plus additional security for unbalanced tenders (additional security at 50% of the estimated cost of the unbalanced component) in accordance with Clause 25.5 of ITT and Clause 43 of the Conditions of Contract. Banker's cheque / E-Bank Guarantee/Demand draft/Pay Order/ BG in favor of K-RIDE, Bangalore or A bank guarantee in the form given in Section 10.</p>																
2	Section 7 PCC New Clause 4.2 Pg. no. 187	<p>4.2 Security Deposit An additional para added below 4.2(e)</p>	<p>4.2 (f) Security deposit in the form of Bank guarantee / e-bank guarantee, issued by a Scheduled / Nationalized bank is also accepted but before payment of the 1st Running bill.</p>																
3	Section 6 CD 04 Pg. no. 106	<table border="1"> <thead> <tr> <th>Serial No.</th> <th>Conditions of Contract</th> <th>Clause/ Sub-Clause</th> <th>Data</th> </tr> </thead> <tbody> <tr> <td>4</td> <td>A. Mobilisation date for the preliminary activities. B. Start of Designs</td> <td>PCC Clause Iv, Definition</td> <td>The contractor shall mobilise resources, establishment of project office & casting yard, survey, GTI and design work from 28 days of issue of LOA. The contractor shall start the activity of Designs immediately after issue of LOA.</td> </tr> </tbody> </table>	Serial No.	Conditions of Contract	Clause/ Sub-Clause	Data	4	A. Mobilisation date for the preliminary activities. B. Start of Designs	PCC Clause Iv, Definition	The contractor shall mobilise resources, establishment of project office & casting yard, survey, GTI and design work from 28 days of issue of LOA. The contractor shall start the activity of Designs immediately after issue of LOA.	<table border="1"> <thead> <tr> <th>Serial No.</th> <th>Conditions of Contract</th> <th>Clause/ Sub-Clause</th> <th>Data</th> </tr> </thead> <tbody> <tr> <td>4</td> <td>A. Mobilisation date for the preliminary activities. B. Start of Designs</td> <td>PCC Clause Iv, Definition</td> <td>The contractor shall mobilize resources for the establishment of the project office & casting yard, survey, GTI, and design work from 28 days of the issue of LOA. The contractor shall start the activity of Designs immediately after issuing of LOA.</td> </tr> </tbody> </table>	Serial No.	Conditions of Contract	Clause/ Sub-Clause	Data	4	A. Mobilisation date for the preliminary activities. B. Start of Designs	PCC Clause Iv, Definition	The contractor shall mobilize resources for the establishment of the project office & casting yard, survey, GTI, and design work from 28 days of the issue of LOA. The contractor shall start the activity of Designs immediately after issuing of LOA.
Serial No.	Conditions of Contract	Clause/ Sub-Clause	Data																
4	A. Mobilisation date for the preliminary activities. B. Start of Designs	PCC Clause Iv, Definition	The contractor shall mobilise resources, establishment of project office & casting yard, survey, GTI and design work from 28 days of issue of LOA. The contractor shall start the activity of Designs immediately after issue of LOA.																
Serial No.	Conditions of Contract	Clause/ Sub-Clause	Data																
4	A. Mobilisation date for the preliminary activities. B. Start of Designs	PCC Clause Iv, Definition	The contractor shall mobilize resources for the establishment of the project office & casting yard, survey, GTI, and design work from 28 days of the issue of LOA. The contractor shall start the activity of Designs immediately after issuing of LOA.																
4	Section 1 IFT Pg. no.2	Last Date and Time for Receipt of Tenders Dated: 30.08.2023, IST 15:00 Hrs. (Only electronic Tender permitted)	Last Date and Time for Receipt of Tenders Dated: 15.09.2023 , IST 15:00 Hrs. (Only electronic Tender permitted)																
5	Section 2 ITT Pg. no.34	Date and Time opening of Cover -1 of Tender (Technical Bid) Dated: 31.08.2023, IST 15:30 Hrs.	Date and Time opening of Cover -1 of Tender (Technical Bid) Dated: 16.09.2023 , IST 15:30 Hrs.																