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LIST OF ABBREVATIONS

ABBREVATION FULL FORM
BDS BID DATA SHEET
BG: BANK GUARANTEE
BMRCL: BANGALORE METRO RAIL CORPORATION LIMITED
BSRP: BENGALURU SUBURBAN RAILWAY PROJECT
BWSSB: BANGALORE WATER SUPPLY AND SEWERAGE BOARD
C-1: CORRIDOR-1 OF BSRP
C-2: CORRIDOR-2 OF BSRP
C-4: CORRIDOR-4 OF BSRP
CBI: CENTRAL BUREAU OF INVESTIGATION
CC: CONDITIONS OF CONTRACT
CRP COMPENSATION AND RESETTLEMENT POLICY
CRVA CLIMATE RISK VULNERABILITY ASSESSMENT
CV: CURRICULLUM VITAE
DS DATA SHEET
DSC DIGITAL SIGNATURE
EHS ENVIRONMENT, HEALTH & SAFETY
EIA: ENVIRONMENTAL IMPACT ASSESMENT
EIB: EUROPEAN INVESTMENT BANK
EMD: EARNEST MONEY DEPOSIT
E&S ENVIRONMENT AND SOCIAL
ESFMP ENVIRONMENT & SOCIAL FRAMEWORK MANAGEMENT PLAN
ESMAP ENVIRONMENT & SOCIAL MANAGEMENT ACTION PLAN
ESMP ENVIRONMENT & SOCIAL MANAGEMENT PLAN
ESS ENVIRONMENT & SOCIAL STANDARDS
FDR: FIXED DEPOSIT RECEIPT
FGD: FOCUS GROUP DISCUSSION
FTP: FULL TECHNICAL PROPOSAL
FY: FINANCIAL YEAR
GAP: GENDER ACTION PLAN
GRM: GRIEVANCE REDRESSAL MECHANISM
GOK: GOVERNMENT OF KARNATAKA
GCC or GC: GENERAL CONDITIONS OF CONTRACT
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ABBREVATION FULL FORM
GlIP: GOOD INTERNATIONAL INDUSTRY PRACTICE
GM: GENERAL MANAGER
GST: GOODS & SERVICE TAX
ID IDENTIFICATION
INR or Rs.: INDIAN RUPEE
IPC: INTERIM PAYMENT CERTIFICATE
IR: INDIAN RAILWAYS
IRP: INTERIM RESOLUTION PROFESSIONAL
IS: INDIAN STANDARD
IST: INDIAN STANDARD TIME
ITC: INSTRUCTIONS TO CONSULTANTS
KfW KREDITANSTALT fur WIEDERAUFBAU
KD KEY DATE
KM: KILOMETRE
KPPP KARNATAKA PUBLIC PROCUREMENT PORTAL
K RIDE RAIL INFRASTRUCTURE DEVELOPMENT COMPANY (KARNATAKA) LIMITED
KSDB: KARNATAKA SLUM DEVELOPMENT BOARD
KTPP: KARNATAKA TRANSPARENCY IN PUBLIC PROCUREMENT
LD: LIQUIDATED DAMAGES
LOA: LETTER OF ACCEPTANCE
LRF: LIVELIHOOD RESTORATION FRAMEWORK
LRP: LIVELIHOOD RESTORATION PLAN
MOR: MINISTRY OF RAILWAYS
NEFT: NATIONAL ELECTRONIC FUND TRANSFER
NOC: NO OBJECTION CERTIFICATE
oTC OVER THE COUNTER
PAN: PERMANENT ACCOUNT NUMBER
PCC: PARTICULAR CONDITIONS OF CONTRACT
PAH: PROJECT AFFECTED HOUSEHOLDS
PAP: PROHECT AFFECTED PERSON
POA: POWER OF ATTORNEY
PS: PERFORMANCE SECURITY
PSU: PUBLIC SECTOR UNDERTAKING
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ABBREVATION FULL FORM
RFQ: REQUEST FOR QUOTATIONS

R&R: RESETTLEMENT & REHABILITATION

RAP: RESETTLEMENT ACTION PLAN

QCBS QUALITY cum COST BASED SELECTION

SIA: SOCIAL IMPACT ASSESSMENT

SCC: SPECIAL CONDITIONS OF CONTRACT

SD: SECURITY DEPOSIT

SEP: STAKEHOLDER ENGAGEMENT PLAN

St: TECHNICAL SCORE

Sf: FINANCIAL SCORE

SoW: SCOPE OF WORK

TOR: TERMS OF REFERENCE

VC: VIDEO CONFERENCING

WB: WORLD BANK
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¥ RIDE
RAIL INFRASTRUCTURE DEVELOPMENT COMPANY (KARNATAKA) LIMITED

(K RIDE)
#8, 1st Floor, Samparka Soudha,
Dr. Rajkumar Road, Opposite Orion Mall,
Rajajinagar 1st Block, Bengaluru-560010

No: K RIDE/2024-25/SE0008 Date: 16.08.2024
TENDER NOTIFICATION
(E-procurement)

“Consultancy Services & Support for the development and implementation of Resettlement Action Plan &
other Plans for Bengaluru Suburban Railway Project”.

. The General Manager/ Procurement, Rail Infrastructure Development Company (Karnataka) Limited invites
technical and financial proposals from reputed Consulting Firms for valuation of structures to be acquired for
Bengaluru Suburban Railway Project.

RFQ No. Details of the Contract Period of
Consultancy
Services
KRIDE/2024- Cons.ultancy Ser\{ices & Support for the dgvelopment 05 years
95/SE0008 and implementation of Resettlement Action Plan &
other Plans for Bengaluru Suburban Railway Project

E- proc. Indent No. KRIDE/2024-25/SE0008, as per date specified in e-procurement portal.
Selection will be based on Quality & Cost Based Selection Procedure (QCBS).

Interested applicants may access bidding documents (RFQ) from the e- procurement portal
https://kppp.karnataka.gov.in from as per date specified in e-procurement portal onwards.

. Applicants meeting the minimum qualification criteria specified in the Letter of Invitation of RFQ shall
participate.

Pre-proposal meeting will be held as per date specified in e-procurement portal. Queries pertaining to the
tender documents, if any, shall be submitted in writing/ email before as per date specified in e-procurement
portal. The postal address and email ID shall be as follows:

RAIL INFRASTRUCTURE DEVELOPMENT COMPANY (KARNATAKA) LIMITED
(K RIDE)
#8, 1st Floor, Samparka Soudha,
Dr. Rajkumar Road, Opposite Orion Mall,
Rajajinagar 1st Block, Bengaluru-560010
E-mail: gmprocurement@kride.in.
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7. Last date for submission of Technical & Financial proposals is as per date specified in e-procurement portal.

8. Opening of Technical Bid is as per date specified in e-procurement portal and Financial Bid open will be
intimated to the Qualified Tenderers through Karnataka Public Procurement Portal.

9. The Technical proposal, EMD and financial proposal shall be submitted in e-format as per the instructions in
the RFQ document.

*Please note henceforth, any changes in the schedule will not be published through Newspapers and further
changes will be updated only on https://kppp.karanataka.gov.in_portal / K-RIDE Website https://www.kride.in.

Sd/-

General Manager
Procurement

K RIDE, BENGALURU
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SECTION1. LETTER OF INVITATION

Bangalore
Dated: 16.08.2024
To,
All Interested Consulting firms

Dear Sir,

1. The Government of Karnataka has recognized the significance of connectivity improvement as an engine of
economic growth and has proposed to develop Suburban Rail Network with the objective of increased, more
efficient, and sustainable movement of people through “Bengaluru Suburban Rail Project” (BSRP).

2. The Consultant shall assist the Employer to effectively implement and administer the Project focusing on both,
the quality and timely implementation of various Project tasks and components for the rail corridors set out in
Terms of Reference.

3. A firm will be selected under the Quality and Cost Based Selection (QCBS) procedures and in a Full
Technical Proposal (FTP), format as described in this RFQ.

4. More details on the Services are provided in the Section 5 - Terms of Reference (TOR).
5. The consulting firms meeting the minimum eligibility criteria shall only apply.
(For minimum eligibility criteria please refer Data sheet)

6. The issue of this RFQ does not imply that the Employer is bound to accept any Bid that they receive, and the
Employer reserves the right to reject all or any of the Bids without assigning any reason whatsoever.

7. The Employer reserves the right to cancel the procurement process at any time without assigning any
reasons.

8. The RFQ includes the following documents:
Section 1 - Letter of Invitation
Section 2 - Information to Consultants & Data sheet
Section 3 - Technical Proposal - Standard Forms
Section 4 - Financial Proposal - Standard Forms
Section 5 - Terms of Reference
Section 6 - Standard Forms of Contract

Yours sincerely,

Sd/-

General Manager
Procurement

KRIDE, BENGALURU
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SECTION-2
INFORMATION TO CONSULTANTS (ITC)
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1.1

1.2

1.3

1.4

1.5
1.6

1.7

K RIDE

SECTION 2. INFORMATION TO CONSULTANTS

INTRODUCTION

The Employer named in the “Data Sheet” will select a consultant among those listed in the Letter
of Invitation, in accordance with the method of selection indicated in the Data Sheet.

The Consultants are invited to submit a Technical Proposal and a Financial Proposal, as specified
in the Data Sheet (the Proposal) for consulting services required for the Assignment named in
the Data Sheet. The Proposal will be the basis for contract negotiations and ultimately for a
signed contract with the selected Consultant.

The Consultant means a legally-established professional consulting firm or an entity that may
provide or provides the Services to the Employer under the Contract.

The Consultants must familiarize themselves with local conditions and take them into account in
preparing their Proposals. To obtain first-hand information on the Assignment and on the local
conditions, consultants are encouraged to pay a visit to the Employer before submitting a
Proposal, and to attend a pre- proposal conference if one is specified in the Data Sheet. Attending
the pre-proposal conference is optional and is at the Consultant’s expense.

The Employer will provide the inputs specified in the Data Sheet.

Please note that (i) the costs of preparing the proposal and of negotiating the contract, including
a visit to the Employer, site etc., are not reimbursable as a direct cost of the Assignment; and (ii)
the Employer is not bound to accept any of the Proposals submitted.

The Consultant is required to provide professional, objective, and impartial advice and at all times
hold the Employer’s interest’s paramount, without any consideration for future work, and strictly
avoid conflicts with other assignments or their own corporate interests. The Consultants shall not
be hired for any assignment that would be in conflict with their prior or current obligations to other
Employers, or that may place them in a position of not being able to carry out the assignment in
the best interest of the Employer.

1.7.1  Without limitation on the generality of this rule, consultants shall not be hired under the
circumstances set forth below:

(a) A firm which has been engaged by the Employer to provide goods or works for a project,
and any of their affiliates, shall be disqualified from providing consulting services for the
same project. Conversely, firms hired to provide consulting services for the preparation
or implementation of a project, and any of their affiliates, shall be disqualified from
subsequently providing goods or works or services related to the initial assignment
(other than a continuation of the firm’s earlier consulting services) for the same project.

(b)  The Consultants or any of their affiliates shall not be hired for any assignment which, by
its nature, may be in conflict with another assignment of the consultants.

1.7.2  As pointed out in para. 1.7.1 (a) above, consultants may be hired for downstream work,
when continuity is essential, in which case this possibility shall be indicated in the Data
Sheet and the factors used for the selection of the consultant should take the likelihood
of continuation into account. It will be the exclusive decision of the Employer whether or
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1.8

1.9

1.10

1.11

K RIDE

not to have the downstream assignment carried out, and if it is carried out, which
consultant will be hired for the purpose.

It is K RIDE policy to require that the Consultants observe the highest standard of ethics during
the execution of such contracts. In pursuance of this policy, the K RIDE:

(a) defines, for the purposes of this provision, the terms set forth below as follows:

(i) “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value
to influence the action of a public official in the selection process or in contract execution;
and

(i) “Fraudulent practice” means a misrepresentation of facts in order to influence a selection
process or the execution of a contract to the detriment of K RIDE, and includes collusive
practices among consultants (prior to or after submission of proposals) designed to
establish prices at artificial, non-competitive levels and to deprive K RIDE of the benefits
of free and open competition.

(b) will reject a proposal for award if it determines that the firm recommended for award has
engaged in corrupt or fraudulent activities in competing for the contract in question;

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded
K RIDE - financed contract if it at any time determines that the firm has engaged in corrupt
or fraudulent practices in competing for, or in executing, a K RIDE - financed contract;
and

(d) will have the right to require that, K RIDE to inspect consultant’s accounts and records
relating to the performance of the contract and to have them audited by auditors
appointed by K RIDE.

The Consultants shall not be under a declaration of ineligibility for corrupt and fraudulent practices
issued by K RIDE in accordance with the above sub para 1.8 (c).

The Consultants shall be aware of the provisions on fraud and corruption stated in the standard
contract under the clauses indicated in the Data Sheet.

EARNEST MONEY DEPOSIT.

Earnest Money Deposit (EMD)  5,83,000/- to be paid by the consultants through e-payment in
the e-procurement portal using any of the following five options only:

Online Modes

1. Credit Card.

2. Debit Card.

3. Net Banking

Offline Modes

4. Unconditional Bank Guarantee/ Pay Order/ Demand Draft

Entire amount of Rs. 5,83,000/- (Rupees Five Lakh and Eighty — Three Thousand only) can
be paid online in KPPP pooling account at the time of submission of bids.

(or)

Out of Rs. 5,83,000/- (Rupees Five Lakh and Eighty — Three Thousand only), Rs. 1,00,000/-
(Rupees One Lakh only) shall compulsorily be paid through ‘Online Modes'. This Rs. 1,00,000/-
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K RIDE

(Rupees One Lakh only) shall be directly transferred to KPPP pooling account at the time of
submission of bids and the balance amount of Rs. 4,83,000/- (Rupees Four Lakh and Eighty -
Three Thousand only) shall be paid through ‘Offline Modes’.

For offline modes i.e. NEFT and OTC, the bidder has to complete the payment as per the user
manual given in e-procurement portal and shall mention the bank transaction reference
number in the e-proc portal to complete the bidding procedures.

For further details, kindly Click on the link https:/kppp.karnataka.gov.in/#/portal/download-
user-manuals-tenders

The EMD shall have to be valid for 45 days beyond the validity of the tender. The scanned
copy of the BG should be uploaded to the tender in the e-procurement platform. The Original
Bank Guarantee shall compulsorily be produced & submitted for verification after the bid
submission closing time but before the opening of the technical bid date and time as specified
in e-portal to GM/ Procurement, K-RIDE office. The bidder shall note that the Original Bank
Guarantee submitted through post/in person, if it does not reach before the opening of the
technical bid date and time as specified in e-portal to the GM/ Procurement in K-RIDE
office, the bid will not be considered for technical evaluation. The bids of the contractors
who have failed to produce and submit the original bank guarantee of earnest money deposit
of tender before the opening of the technical bid date and time as specified in e-portal to the
concerned GM, the bids will not be opened. Even if they are opened by
default/manual/electronic error, the bids will not be considered for technical evaluation and the
bids will be rejected. In case of non-reconciliation of tender earnest money deposit receipt of
payment in Government of Karnataka central pooling account held at the ICICI Bank, the bid
gets rejected.

Bank Guarantee Format

i. An unconditional bank guarantee using the Form given in Section 3: Qualification
Information and Bidding Forms. The bank guarantee shall be from a bank having minimum net
worth of over INR 500 million from the specified banks as under:

(i) a Scheduled Bank in India, or

(i) a Foreign Bank having their operations in India, or

(iii) a Foreign Bank which do not have operations in India is required to provide a
counter-guarantee by State Bank of India,

i. The Scheduled Bank issuing the Bank Guarantee must be on “Structure Financial
Messaging System (SFMS)” platform. A separate advice of the BG shall be invariable be sent
by the issuing bank to the Employer's Bank through SFMS and only after this the BG shall
become operative and acceptable to the Employer.

Further, the Tender Security in Original form along with a copy of “MT760COV (in case of Bank
Guarantee message) / MT767CQV (in case of Bank Guarantee amendment message) Report”
sent by the BG issuing Bank Sealed in an envelope shall be submitted, as stated in ITC 4.

The Issuing Bank shall send the SFMS to:
Beneficiary: Rail Infrastructure Development Company (Karnataka) Limited (K-RIDE)

Bank Name: Canara Bank
Branch: Prime Corporate Branch
Account No. 0430201012110
IFSC Code: CNRB0002636
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1.12

1.13

1.14

1.15

K RIDE

a. Unless otherwise specified in the BDS, any Tender not accompanied by EMD as required
in accordance with ITC, shall be summarily rejected by the Employer as non-responsive.

b. The Tender security/EMD of the Tenderer who have been determined to be unqualified
for opening of their Financial Tender shall be returned within 3 working days after the
opening of Financial Tender, subject to completion of Bank Account Verification of the
Tenderer as per e-procurement portal. The Tender security of unsuccessful Tenderers
shall be returned within 7 working days after issue of LOA to the successful Tenderer.

c. The Tender security/EMD of the successful Tenderer shall be returned as promptly as
possible once the successful Tenderer has signed the Contract and furnished the required
performance security.

d. The Tender security/EMD may be forfeited:

(a) ifa Tenderer withdraws its Tender during the period of Tender validity specified by
the Tenderer on the Letter of Tenders, except as provided in ITC Clause 3 or

(b)  ifa Tenderer misrepresents or omits the facts in order to influence the procurement
process;

(c)  if the successful Tenderer fails to:
(i)  sign the Contract in accordance with ITC Clause 7; or

(i) furnish a performance security in accordance with Additional Clause 12 of
Section 6; or

(iii) furnish a domestic preference security if so required.

(d) if the undertaking of the affidavit submitted by the Tenderer or its constituents in
pursuance to ITC clause 3 or any of the declarations of Letter of Technical Tender
or Letter of Price Tender submitted by the Tenderer has been found to be false at
any stage during the process of Tender evaluation.

Non-filling of all the entries in requisite Bid forms/incomplete Bid submission will be considered
non-responsive and such bids shall not be considered for further evaluation.

Bidding Documents can be downloaded free of cost from K RIDE website_ www.kride.in and
e- procurement portal of GoK https://kppp.karnataka.gov.in.. The bids can be submitted online
via e-procurement portal https://kppp.karnataka.gov.in

It will be the responsibility of the Bidder who is submitting the bid documents to check and see
any Addendum/ Corrigendum issued in this regard in the above website(s) from time to time and
ensure submission of bid along with compliances of all such Addendum/ Corrigendum.

REGISTRATION:

Bidders are required to enrol on the Karnataka Public Procurement Portal
(https://kppp.karnataka.gov.in) with clicking on the link “Online bidder Registration” on the
Karnataka Public Procurement by paying the Registration fee.

As part of the enrolment process, the bidders will be required to choose a unique user name and
assign a password for their accounts

Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication with the bidder.
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Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Only
Class Il Certificates with signing + encryption key usage) issued by any Certifying Authority
recognized by CCA India with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible
to ensure that they do not lend their DSC'’s to others which may lead to misuse.

Bidders then logs in to the site through the secured log-in by entering their user ID/password and
the password of the DSC / e-Token.

The scanned copies of all original documents should be uploaded on Karnataka Public
Procurement Portal.

For any query regarding e-procurement contact helpdesk Number +91- 8046010000, +91-
8068948777, support@eprochelpdesk.com

SEARCHING FOR PROPOSAL DOCUMENTS: Once the bidders have selected the proposals they
are interested in, the bidders can pay non-refundable processing fee as per the on Karnataka Public
Procurement Portal.

2. CLARIFICATION AND AMENDMENT OF RFQ DOCUMENTS

2.1

2.2

3.2

3.3

K RIDE

Consultants may request a clarification of any item of the RFQ document up to the number of
days indicated in the Data Sheet before the Proposal submission date. Any request for
clarification must be sent only through electronic mail to the Employer’s address indicated in the
Data Sheet. The Employer will respond through the websites of KPPP and K RIDE only.

At any time before the submission of Proposals, the Employer may, for any reason, whether at
its own initiative or in response to a clarification requested by an invited firm, modify the RFQ
documents by amendment. Any amendment will be corrigenda/ addenda. and the same will be
uploaded in KPPP portal. Also, the Employer may at its discretion extend the deadline for the
submission of Proposals.

PREPARATION OF PROPOSAL

The Proposal as well as all correspondence and documents relating to the Proposal shall be
written in the language specified in the Data Sheet.

Technical Proposal

In preparing the Technical Proposal, the Consultants are expected to examine the documents
comprising this RFQ in detail. Deficiencies in providing the information requested may result in
rejection of a Proposal.

While preparing the Technical Proposal, the Consultants must give particular attention to the
following:

Deleted

(i)  The Employer may indicate in the Data Sheet the estimated Key Experts’ time input (expressed

in person-month) for the assignment. This estimate is indicative and the actual deployment shall
be decided based on the rolling deployment schedule to be decided between the Employer and
the successful consultant during the progress of the assignment.
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It is desirable that the majority of the key professional staff proposed be permanent employees of
the Consultant or has an extended and stable working relation with it.

Proposed professional staff must have minimum experience indicated in the Data Sheet.

Alternative key professional staff shall not be proposed, and only one curriculum vitae (CV) may
be submitted for each position. Refer Data sheet for further information.

Reports to be issued by the consultants as part of this assignment must be in the language
specified in the Data Sheet. It is desirable that the firm’s personnel have a working knowledge of
the Employer’s official language.

3.4 The Technical Proposal should provide the following information using the attached Standard
Forms (Section 3):

3.5

K RIDE

(i)

(vi)

A brief description of the Consultant’s organization and an outline of recent experience
on assignments (Form 3B) of a similar nature. For each assignment, the outline should
indicate, inter alia, the profiles and names of the staff provided, duration of the
assignment, contract amount, and firm’s involvement.

A description of the methodology and work plan for performing the assignment (Form
3D).

The list of the proposed staff team by speciality, the tasks that would be assigned to each
staff team member, and their timing (Form 3E).

CVs proposed for the key professional staff and the authorized representative submitting
the proposal (Form 3F). Key information should include number of years working for the
firm/entity, qualification & responsibility held in various assignments during the last ten
(10) years.

A detailed description of the proposed methodology, staffing, and monitoring & training.
Any additional information requested in the Data Sheet.

The Technical Proposal shall not include any financial information.

Financial Proposal

(1)
(il
(iii)
(iv)

In preparing the Financial Proposal, consultants are expected to take into account the
requirements and conditions of the RFQ documents.

The Consultant shall express the price of their services in Indian Rupees.
The Consultant shall quote their rate/ percentage only in KPPP portal.

The Data Sheet indicates how long the proposals must remain valid after the submission
date. During this period, the consultant is expected to keep available the key professional
staff proposed for the assignment. The Employer will make its best effort to complete
evaluations, negotiations (if required) within this period. If the Employer wishes to extend
the validity period of the proposals, the consultants who do not agree have the right not to
extend the validity of their proposals.

SUBMISSION AND OPENING OF PROPOSALS

The completed Technical and Financial Proposal must be submitted electronically on Karnataka
Public Procurement Portal on or before the date and time and in the manner stated in the Data

Sheet.
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4.3

4.4

5.

5.1

5.2

5.3
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5.5

5.6

K RIDE

The Technical Proposal shall not include any financial information. A Technical Proposal
containing material financial information shall be declared non-responsive.

The documents to be submitted in hard copy form and the time period for such submission are
specified in Data Sheet.

Proposal Opening:

Technical Proposals will be opened in the e-procurement portal, on the date and time, and the
address indicated in the Data sheet, in the presence of the consultants who wish to attend. The
consultants shall submit the copy of the necessary relevant original documents at the time of
opening of technical proposal.

If the office happens to be closed on the specified date of opening of the proposal due to some
valid reasons, the proposals will be opened on the next working day at the same time and venue.

PROPOSAL EVALUATION
General

From the time the Technical Proposals are opened to the time the Contract is awarded, the
Consultants should not contact the Employer on any matter related to its Technical and/or
Financial Proposal(s). Any effort, as such, by the Consultants to influence the Employer in the
examination, evaluation, ranking of Proposals, and recommendation for award of Contract may
result in the rejection of the Consultants’ Proposal.

Evaluators of Technical Proposals shall have no access to the Financial Proposals until the
technical evaluation, including its approval by competent authority is obtained.

Evaluation of Technical Proposals

The Employer's Evaluation Committee shall evaluate the proposals on the basis of their
responsiveness to the Terms of Reference, Technical evaluation criteria, sub-criteria, point
system and note specified in the Data Sheet. Each responsive proposal will be given a technical
score (St). A proposal shall be rejected at this stage if it does not respond to important aspects of
the Terms of Reference or if it fails to achieve the minimum technical score indicated in the Data
Sheet.

Opening and Evaluation of Financial Proposals;

After the evaluation of Technical Proposal is completed, the Employer will reject and not open
the Financial Proposal, whose technical proposals did not meet the minimum qualifying mark or
were considered non-responsive to the RFQ and (or) or Terms of Reference. The Employer
shall simultaneously notify the technically qualified bidders indicating, through electronic mail,
the date and time set for opening the Financial Proposals.

The Financial Proposals shall be opened in e-portal as indicated in Data Sheet in the presence
of the consultants’ representatives who choose to attend. The Consultant, who qualified and
wish to attend through Video Conference (VC), shall request through email, upon intimation of
the successful qualification in Technical Evaluation. The name of the consultant, the quality
scores, and the proposed prices shall be read aloud and recorded when the Financial Proposals
are opened. The Employer shall prepare minutes of the public opening.

Deleted.
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6.1

6.2

6.3

6.4
6.5

6.6

7.1

7.2

K RIDE

The Evaluation committee will determine whether the Financial Proposals are complete, (i.e.,
whether they have costed all items of the corresponding Technical Proposals, if not, the
Employer will conclude that the quoted rates are deemed to be included the same.

The lowest Financial Proposal (Fm) will be given a financial score (Sf) of 100 points. The
financial scores (Sf) of the other Financial Proposals will be computed as indicated in the Data
Sheet. Proposals will be ranked according to their combined technical (St) and financial (Sf)
scores using the weights (T = the weight given to the Technical Proposal; P = the weight given
to the Financial Proposal; T + P = 1) indicated in the Data Sheet: S = Stx T% + Sfx P%. The
Consultant achieving the highest combined technical/ financial score will be invited for
negotiation(s).

NEGOTIATIONS

As per the guidelines of Government of Karnataka, negotiation will not be conducted as a
general practice. However, if the Employer found that the negotiation is absolutely needed, then
with the approval of Tender Accepting Authority, negotiation will be conducted.

Negotiations (if needed) will be held at the address indicated in the Data Sheet. The aim is to
reach agreement on all points and sign a contract.

Negotiations (if needed) will include a discussion of the Financial Proposal. Special attention will
be paid to getting the most the firm can offer within the available budget and to clearly defining
the inputs required from the Employer to ensure satisfactory implementation of the Assignment.

Deleted.

Having selected the Consultant on the basis of, among other things, an evaluation of proposed
key professional staff, the Employer expects to negotiate a contract on the basis of the experts
named in the Proposal. Before contract negotiations, the Employer will require assurances that
the experts will be actually available.

Deleted.

. AWARD OF CONTRACT

After completing the evaluation of financial bids or negotiations, the Letter of Award/
Acceptance of contract will be issued to the successful Consultant. The Contract will be signed
upon furnishing the Performance Security.

The Consultant is expected to commence the Assignment on the date and at the location
specified in the Data Sheet.

CONFIDENTIALITY

Information relating to evaluation of proposals and recommendations concerning awards shall
not be disclosed to the Consultants who submitted the proposals or to other persons not officially
concerned with the process, until the winning firm has been notified that it has been awarded
the contract.
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DATA SHEET (DS)
Information to Consultants

Para Ref.

General

1.1

The name of the Employer is:

General Manager/Procurement,

Rail Infrastructure Development Company (Karnataka) Limited

Address:

#8, 1t Floor, Samparka Soudha, Dr. Rajkumar Road, Opposite Orion Mall, Bengaluru.
E-mail: gmprocurement@kride.in

1.1

The method of selection is: Quality Cost Based selection (QCBS)

1.2

The consultants are required to submit technical proposal and financial proposal
separately through e-portal.

Name of the assignment is:

“Consultancy Services & Support for the development and implementation of
Resettlement Action Plan & other Plans for Bengaluru Suburban Railway Project”.

14

A pre-proposal conference will be held. The Date, Time and venue are as below.
Date: as per date specified in e-procurement portal.
Venue: In the Employer’s office address indicated in Para 1.1 above

The pre-bid meeting (pre-proposal conference) may also be attended through video
conferencing (VC). Those bidders who wish to join the Video Conferencing shall send
arequest email on the email id (i.e., gmprocurement@kride.in. ) by as per date specified
in e-procurement portal, so that a link for Video Conferencing can be sent by K RIDE.

Please note that the request received from the bidders (With details of the Company,
its address, and the name and designation of the person attending the VC) will only be
entertained. They should also mention the email id through which VC is desired to be
joined.

KRIDE will allow only one email ID for one company to participate in the VC. Any request
for VC received after the given date and time for sending the link for VC will not be
entertained.

Prospective bidders will be able to join the VC through the link provided to them on
Email ID. During this pre- Proposal meeting, prospective bidders may request for
clarifications.

1.7.2

The Employer envisages the need for continuity for downstream work: No

1.8

GOK's policy

The Employer requires that consultants, suppliers, and contractors observe the highest
standard of ethics during the procurement and execution of such contracts. In
pursuance of this policy, the Employer defines, for the purposes of this provision, the
terms set forth below as follows:

Clauses on fraud and Corruption:

K RIDE
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(i) “Corrupt Practice” means offering, giving, receiving or soliciting of anything of value
to influence the action of the public official in the procurement process or in contract
execution

(i) “Fraudulent Practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Procurement
Entity and includes collusive practice among the tenderers either prior to or after tender
submission, designed to establish tender price at artificial non-competitive levels and
to deprive the Procurement Entity of the benefits of free and open competition”.

(iii) “collusive practice” means a scheme or arrangement between two or more
consultants, with or without the knowledge of the Employer, designed to influence the
action of any party in a procurement process or the execution of a contract

(iv) “coercive practice” means harming or threatening to harm, directly or indirectly,
persons, or their property to influence their participation in a procurement process, or
affect the execution of a contract.

1.10

The clauses on fraud and corruption in the contract are Sub-Clause 2.7.1 of G.C.C.

2.1

Clarifications may be requested, prior to the date of pre-proposal conference and such
clarifications shall be sent through electronic mail as indicated in Para 1.1 above.

3.1

Proposals should be submitted in the English Language.
All correspondences shall be in English language.

The required minimum experience of the key professionals is indicated in Appendix-C
of Section-6

Failure to comply with this requirement will make the proposal non-responsive.

Reports to be issued by the consultants as part of this assignment must be in English.
In specific cases, report(s) may be sought in Kannada language.

(a) Eligible Bidders:

A Bidder means any person or firm or company, every Atrtificial Juridical Person not
falling in any of the descriptions of bidders stated here in before, including any agency
branch or office controlled by such person, participating in a procurement process. The
bidder must ensure the following

(a) In case of Single Entity: Submit Power of Attorney authorizing the signatory of the
bid to commit the bidder.

(b) Joint Venture: Not allowed

(c) Only firms that are registered or incorporated in India are eligible to compete. Any
bidder from a country which shares a land border with India will be eligible to bid in this
tender only if the bidder is registered with the Competent Authority.

(d) “Bidder from a country which share a land border with India” for the purpose of
this order means: -

1. An entity incorporated, established or registered in such a country; or

2. A subsidiary of an entity incorporated, established or registered in such a
country; or

3. An entity substantially controlled through entities incorporated, established or
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registered in such a country; or
4. An entity whose beneficial owner is situated in such a country; or
5. An Indian (or other) agent of such an entity; or
6. A natural person who is a citizen of such a country; or
¢ The beneficial owner for the purpose of above clause will be as under

In case of a Company or Limited Liability Partnership, the beneficial owner is the
natural person(s), who, whether acting alone or in consort, or through one or more
juridical person, has a controlling ownership interest or who exercises control through
other means.

Explanation: -

a. “Controlling ownership interest” means ownership of or entitlement to more than
twenty-five percent of share or capital or profits of the company;

b. “Control” shall include the right to appoint majority of the directors or to control
the management or policy decisions including by virtue of their shareholding or
management rights or shareholders agreements or voting agreements;

c. Incase of a partnership firm, the beneficial owner is the natural person(s) who,
whether acting alone or together, or through one or more juridical person, has
ownership of entitlement to more than fifteen percent of capital or profits of the
partnership;

d. In case of an unincorporated association or body of individuals, the beneficial
owner is the natural person(s), who, whether acting alone or together, or through
one or more juridical person, has ownership of or entitlement to more than fifteen
percent of the property or capital or profit of such association or body of
individuals;

e. Where no natural person is identified under (i) or (ii) or (iii) above, the beneficial
owner is the relevant natural person who holds the position of senior managing
official;

f. In case of a trust, the identification of beneficial owner(s) shall include
identification of the author of the trust, the trustee, the beneficiaries with fifteen

percent or more interest in the trust and any other natural person exercising
ultimate effective control over the trust through a chain of control or ownership.

3.3 vii (b) Deleted

3.3(viii) | Deleted

3.4(viii) a) Submission of the Technical Proposal in a wrong format may lead to the
Proposal being deemed non-responsive to the RFQ requirements.

b) The proposed work plan and methodology in the Technical Proposal shall
not exceed 20 pages. For every page crossing the page limit 0.5 marks
will be deducted.
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Submission of Standard Forms:

Form Description
No.

3A. | Technical Proposal Submission form.

3B Consultant’s References.

3D. | Description of the Methodology and work plan for performing the
assignment.

3E. | Team Composition and Task Assignments.

3F. Format of Curriculum Vitae of Proposed Key Professional Staff.

3H. | Activity (work) Schedule

3l Format for Bid Security (Bank Guarantee)

3J Format for Authorised Signatory of Single Entity

3K Deleted

3L Deleted

3M Consultant’s Organization and Experience

3N Financial Data

30 Financial Data for Last 5 Years

3Q Format For Affidavit Submitted by Bidder Along with the Bid

3R Format For Certificate to Be Submitted by Bidder Along with the Bid

3T Form of Parent Company Guarantee

3.6

In preparing the Financial Proposal, consultants are expected to take into account
the requirements and conditions of the RFQ documents.

36 (a)

Financial Proposal (All items)

The price shall include cost of all key personnel, remuneration, support staff including,
travelling & boarding expenses, accommodation, all IT items etc., and all duties,
taxes, cess and other levies payable by the Consultant under the Contract, or for any
other cause (including standard specifications), as of the date 28 days prior to the
deadline for submission of bids, shall be included in the rates and prices and the total
Bid Price submitted by the Bidder including Good and Services Tax (GST).

3.8

Proposals must remain valid for 180 days after the deadline date for submission of
proposals as notified in Karnataka Public Procurement Portal.
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4.1 Deadline date and time for submission of completed proposals is as notified in
Karnataka Public Procurement Portal.
The Proposal must be sent electronically through Karnataka public procurement
portal - https://kppp.karnataka.gov.in
The Karnataka Public Procurement Portal will not allow proposals to be uploaded
after the Due date and Time for submission of proposal
For details on e-Payment services and more details on the process refer to Karnataka
Public Procurement Portal.
4.2 The para 4.2 to be read as:
The Technical Proposal shall not include any financial information. A Technical
Proposal containing any material related to financial information shall be
declared as non-responsive.
4.3 The para 4.3 to be read as:
The Consultant must submit the following documents to the Employer at the address
mentioned in 1.1 above on or before the due date & time of opening of Technical
Proposals:
a. Original Power of attorney to sign the proposal (if applicable)
b.  Original Bank Guarantee for Earnest Money Deposit (EMD)
c. Original Letter of Association by Associates (If applicable)
Non — submission of the above applicable documents in original, before the time &
date of opening of Technical Proposal, will consider as non — responsive.
4.4 The para 4.4 to be read as:
Proposal Opening:
(i) The technical Proposals will be opened in the Karnataka Public Procurement Portal,
on the date and time, and the address indicated in the Data sheet, in the presence of
the Bidders who wish to attend.
(ii) If the office happens to be closed on the specified date of opening of the proposals
due to some valid reasons, the proposals will be opened on the next working day at
the same time and venue.
Additional | Time and Date of opening of Technical Proposal will be as notified in Karnataka Public
Para 4.4 | Procurement Portal
(@) The address is same as indicated in Para 1.1 above;
The following information will be read aloud at the opening of the Technical
Proposals:
a) Name of the Firm
b) Whether the Hard copies of the documents have been submitted as per
clause 4.3 of Data Sheet.
4.5 Deleted
4.6 Deleted
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5.3

The lowest evaluated Financial Proposal (Fm) is given the maximum financial score
(Sf) of 100. The formula for determining the financial scores (Sf) of all other Proposals
is calculated as following: Sf = 100 x Fm/ F, in which “Sf” is the financial score of the
bidder, “Fm” is the lowest evaluated Financial Proposal for the tender, and “F” the
price of the proposal under consideration. The weights given to the Technical (T) and
Financial (P) Proposals are: T = 70, and P = 30 Proposals are ranked according to
their combined technical (St) and financial (Sf) scores using the weights (T = the
weight given to the Technical Proposal; P = the weight given to the Financial
Proposal; T + P = 100) as following: S = St x T% + Sf x P%.

Criteria, sub-criteria, and point system for the evaluation of Technical Proposals
are:

Stage 1: Minimum Eligibility Criteria:
The bidder should have the Minimum Eligibility Criteria as under:

5.3A Work Experience: The bidder will be qualified only if they have successfully
completed Similar Work(s) as defined in 5.3.1 during last seven years, FY 2017-
18, FY 2018-19, FY 2019-20, FY 2020-21, FY 2021-22, FY 2022-23, FY 2023-24 and
ending last day ofthe month previous to the one in which tender is invited as given
below:

(i)  Atleast three “Similar Work” * each of value ¥1,16,68,573/- or more.
(or)

(i)  Atleast two “Similar Works” * each of value %1,55,58,097/- or more
(or)

(i) At least one “Similar Work” * of value ¥ 1,64,81,034.50/- or more

5.3B Deleted

5.3C Deleted

5.3D Deleted

Similar works:

“Similar works” for this contract shall be:
5.3.1 Consultancy services of
Monitoring (or) Implementation (or) Preparation (or) Assessment

of Resettlement Action Plan (or) Environmental Impact (and (or) or) Social
Impact(s)

Notes:

o The bidder shall submit details of works executed by them for the works to
be considered for qualification of work experience criteria in a format
prescribed in “3B. CONSULTANT'S REFERENCES” of Section 3 Bidding
forms. Documentary proof such as completion certificates from Employer
(Certificate regarding the same duly signed by an officer not below the rank
of the Executive Engineer or Equivalent) clearly indicating the name of
participating firm, nature/scope of work, actual completion cost and actual
date of completion for such work should be submitted. All such documents
of proof certificates should be apostilled from the country in which it was
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certified, or work done. The offers submitted without this documentary proof
shall not be evaluated.

e For completed works, value of work done shall be updated to 31.03.2024
price level assuming 5% inflation for Indian Rupees every year. The
exchange rate of foreign currency shall be applicable 28 days before the
tender submission date. For conversion of foreign currency to Indian Rupee
exchange rates published by Reserve bank of India (www.rbi.org.in) 28 days
before the date of bid submittal will be considered. In case the particular day
happens to be a holiday the exchange rate published on the next working
day will be considered. In case of works in foreign currency the effect of
inflation is considered as included, as the exchange rate prevailing 28 days
before tender submission is being considered for conversion to Indian
Rupees.

To evaluate the technical eligibility of tenderer, only components of work as stipulated
in tender documents for evaluation of technical eligibility, shall be considered.

» Work experience certificate from private individual shall not be considered.

53E

Financial Eligibility Criteria:

Financial Standing: The bidders will be qualified only if they have minimum financial
capabilities as below:

(i) Liquidity:
It is necessary that the firm can withstand cash flow that the contract will require

until payments are received from the Employer. Liquidity therefore becomes an
important consideration.

This shall be seen from the balance sheets and/or from the banking reference.
Net current assets and/or documents including banking reference, should show
that the applicant has access to or has available liquid assets, line of credit and
other financial means to meet cash flow of Rs. 19.50 lakhs/- (Rupees Nineteen
Lakh and Fifty Thousand only) for this contract, net of applicant'’s commitments
for other Contracts. Banking reference should contain in clear terms the amount
that bank will be in a position to lend for this work to the applicant. In case the
Net Current Assets (as seen from the Balance Sheets) are negative, only the
Banking references will be considered. Otherwise, the aggregate of the Net Current
Assets and submitted Banking references will be considered for working out the
Liquidity.

The banking reference should be from a Scheduled Bank in India or in case of
foreign parties from an international bank having operations in India as acceptable
to K-RIDE and it should not be more than 3 months old as on date of submission
of bids.

(ii) Turnover from Consultancy Services:

The tenderer must have achieved a Minimum Annual Average Turnover of Rs.
1.17 crore (Rupees One Crore and Seventeen Lakh Only), received payments
from any consultancy services in the last five financial years (FY2019-20, FY
2020 - 21, FY2021-22, FY2022-23 & FY2023-24).

The tenderers shall submit Certificate from Chartered Accountant or Statutory
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Auditor duly supported by Audited Balance Sheet.

(i) Net worth:

Bidders should have positive net worth in the latest financial year. Certificate
from Chartered Accountant or Statutory Auditor duly supported by Audited
Balance Sheet.

Notes:

)

Financial data for latest last five audited financial years has to be submitted by
the bidder in Form 3N (Financial data) & Form 3 O (Financial data for last 5
years) of section 3 bidding forms along with audited balance sheets. The
financial data in the prescribed format shall be certified by Chartered
Accountant with his stamp and signature in original with membership number.
In case audited balance sheet of the last financial year is not made available by
the bidder, he has to submit an affidavit certifying that ‘the balance sheet has
actually not been audited so far'. In such a case the financial data of previous
‘4’ audited financial years will be taken into consideration for evaluation. If
audited balance sheet of any year other than the last year is not submitted,
the tender may be considered as non-responsive.

Where a work is undertaken by a JV, only that portion of the contract which is
undertaken by the concerned JV partner should be indicated and the remaining
done by the other members of the JV will be excluded. This is to be
substantiated with documentary evidence.

Explanation for Eligibility Criteria:

1.

In case a work is started prior to 07 (Seven) years, ending last day of month
previous to the one in which tender is invited, but completed, ending last day
of month previous to the one in which tender is invited, the completed work
shall be considered for fulfilment of credentials.

If a part or a component of work is completed but the overall scope of contract
is not completed, this work shall not be considered for fulfilment of technical
credentials even if the cost of part completed work/component is more than
required for fulfilment of credentials for Item 5.3 A.

Deleted

In case a work is considered similar in nature for fulfilment of technical
credentials, the overall cost of that work including PVC amount if any shall be
considered and no separate evaluation for each component of that work shall
be made to decide eligibility.

In case of newly formed partnership firm, the credentials of individual partners
from previous propriety firm(s) or dissolved previous partnership firm(s) or
split previous partnership firm(s), shall be considered only to the extent of
their share in previous entity on the date of dissolution / split and their share
in newly formed partnership firm. For example, a partner A had 30% share in
previous entity and his share in present partnership firm is 20%. In the present
tender under consideration, the credentials of partner A will be considered to
the extent of 0.3*0.2*value of the work done in the previous entity. For this
purpose, the tenderer shall submit along with his bid all the relevant
documents which include copy of previous partnership deed(s), dissolution
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10.

1.

12.

13.

deed(s) and proof of surrender of PAN No.(s) in case of dissolution of
partnership firm(s) etc.

In case of existing partnership firm, if any one or more partners quit the
partnership firm, the credentials of remaining partnership firm shall be re-
worked out i.e., the quitting partner(s) shall take away his credentials to the
extent of his share on the date of quitting the partnership firm (e.g. in a
partnership firm of partners A, B & C having share 30%, 30% & 40%
respectively and credentials of Rs 10 crore; in case partner C quits the firm,
the credentials of this partnership firm shall remain as Rs 6 crore). For this
purpose, the tenderer shall submit along with his bid all the relevant
documents which include copy of previous partnership deed(s), dissolution
deed(s) and proof of surrender of PAN No.(s) in case of dissolution of
partnership firm(s) etc.

In case of existing partnership firm if any other partner(s) joins the firm, the
credentials of partnership firm shall get enhanced to the extent of credentials
of newly added partner(s) on the same principles as mentioned in item 6
above. For this purpose, the tenderer shall submit along with his bid all the
relevant documents which include copy of previous partnership deeds,
dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of
dissolution of partnership firm etc.

Any partner in a partnership firm cannot use or claim his credentials in any
other firm without leaving the partnership firm i.e., In a partnership firm of
A&B partners, A or B partner cannot use credentials of partnership firm of A&B
partners in any other partnership firm or propriety firm without leaving
partnership firm of A&B partners.

In case a partner in a partnership firm is replaced due to succession as per
succession law, the proportion of credentials of the previous partner will be
passed on to the successor.

In case percentage share among partners of a partnership firm is changed,
but the partners remain the same, the credentials of the firm before such
modification in the share will continue to be considered for the firm as it is
without any change in their value. Further, in case a partner of partnership firm
retires without taking away any credentials from the firm, the credentials of
partnership firm shall remain the same as it is without any change in their
value.

In a partnership firm “AB” of A&B partners, in case A also works as propriety
firm “P” or partner in some other partnership firm “AX”, credentials of A in
propriety firm “P” or in other partnership firm “AX” eamed after the date of
becoming a partner of the firm AB shall not be added in partnership firm AB.

In case a tenderer is LLP, the credentials of tenderer shall be worked out on
above lines similar to a partnership firm.

In case company A is merged with company B, then company B would get the
credentials of company A also.

The bidder shall submit the above documents, if required, as mentioned in item 01 to
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13 above, else, the bid will be considered as non — responsive.
Stage-2 Technical Evaluation
Summary of Technical Qualification/ Eligibility

Clause Marks
53F 20
53G 25
53H 20
531 15
53J 20
Total 100

Bids that qualify the criteria set for Technical Capacity shall be evaluated for
technical marks as per the following criteria:

Criteria Firms experience Marks

53F Cumulative fee received for the work as mentioned 10
in Similar works (5.3.1.) assignments in the past
three years by the firm in India including PVC (for
both completed / Substantially completed
assignments in any public Infrastructure projects)

e T 1250 Crore and above — 10 Marks

o Below % 12.50 Crore proportionate score

Past experience in Similar works (5.3.1.) 10
assignments in any Public Infrastructure Projects in
the last 10 years ending last day of the month
previous to the one in which tender is invited.

e Four completed projects — 10 Marks

e Below four projects — 2.5 marks per project

Total 20
5.3 G Technical scoring for key personnel:
Position of Key | Minimum Experience and Qualification Total Marks
Expert Scoring
Team Leader Master's in social science/ Sociology/ 7.5

Public Administration/ Environment Eng.
or Management or equivalent with
minimum of 12+ years’ experience in the
similar works as per clause 5.3.1.
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R&R and Master's in Social Science/ Sociology/ 05
Social Public Administration/ Gender Studies/ (2.5 for
Development Women Studies or equivalent with éach
Experts / minimum of 10+ years’ experience in the personnel)
Gender similar works as per clause 5.3.1.
Specialist
Resettlement Master’s in Social Science, Sociology or 05
and Livelihood equivalent with minimum of 10+ years’ (2.5 for
Restoration experience in the similar works as per éach
Expert clause 5.3.1. personnel)
Environmental Masters in Environmental Science or 05
Expert Equivalent with minimum of 10+ years’

experience in the similar works as per

clause 5.3.1.
Management BE (Information  Technology) or 2.5
Information Equivalent with minimum of 08+ years’
System experience in the similar works as per

clause 5.3.1.

Total 25

Scoring methodology for key personnel:

1. Experts shown above should possess qualification and experience as contained
in Appendix-C of Section - 6.

2. Experts having the relevant minimum experience will be rated as per the
following criteria.

3. The Technical Score mentioned in 5.3 G shall be calculated on the following

percentage:
SN Description % of Marks
1 | Experience in the Assigned task 30
Experience in the same category of One Completed/
substantially completed projects under Railway/ Metro/
Suburban/ NHAI/ Bridges/ Dams
2 | Experience in the Assigned task 30
Experience in the same category or one rank lesser for at least:
1. Two completed projects involving Railway/ Metro/ Suburban/
NHAI/ Bridges/ Dams Projects-Full Marks
2. For One Completed Project Railway/ Metro/ Suburban/ NHAI/
Bridges/ Dams Projects - half of the above marks.
3 | Language Proficiency in Kannada 25
4 | Language Proficiency in English 15
Total 100%
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Note:

i.  Work completed to the tune of 80% or more, of single contract, as certified by the
Employer, will be considered as substantially completed work;

i.  Experts shall score a minimum of 70% in the relevant category. If evaluated
lesser than 70%, the Consultant shall provide a suitable replacement, if declared
as a successful bidder, before the award of tender.

5.3 H Score for higher qualification(s) and experience

The additional score shall be given to the candidates with higher qualification(s) and

experience than the minimum requirement.

S.no Description Total
Marks
Scoring

1 Educational Qualification

(obtained additionally beyond the required qualification)

Team Leader Qualified with Doctorate or higher or 4

multiple Masters
Gender Experts Qualified with Doctorate or higher or 2
multiple Masters (1 mark for each)

Resettlement and | Qualified with Doctorate or higher or 2

Livelihood multiple Masters (1 mark for each)

Restoration Experts:

Environmental Qualified with Doctorate or higher or 1

Expert multiple Masters

Management Qualified with Masters or higher or 1

Information System | multiple Bachelors

Total 10

2 Experience

(experienced higher than the minimum requirement)

Team Leader Having 17+ years of total experience 4

Gender Experts Having 12+ years of total experience 2

Resettlement and Having 12+ years of total experience 2

Livelihood

Restoration Experts:

Environmental Having 12+ years of total experience 1

Expert

Management Having 10+ years of total experience 1

Information System

Total 10
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5.3 | Submission of Work Plan & Methodology

S.No. Description Marks
Project approach & analysis/ outcome of
1 Environment & Social Impact Assessment Reports 05
of BSRP
2 Work Plan & Schedule 05
3 Mobilization & Retention Plan of Staff 05
Total 15

5.3 J Presentation

S.No. Description Marks

Presentation & knowledge on Approach and

1 Methodology on the following:

(a) General 05
(b) Clause 2.1 of Section — 05 05
(c) Clause 2.2 of Section — 05 05
(d) Clause 2.3 of Section — 05 05

Total 20

For the presentation of Approach & Methodology, Bidders meeting the eligibility
criteria will be invited and Bidder shall make the presentation in the presence of his
team representatives. The date and time for the presentation will be intimated to the
Bidders by K-RIDE.

The Total marks shall be awarded after evaluation of the Technical Proposal which
form the Technical Score, (St) of the Bidder.

Price Bid Evaluation:

Price Bids of only the Bidders who score a minimum Technical Score, (St) of 60
(the “Qualified Bidder”) shall be opened.

The Employer will notify all those Bidders whose technical proposals did not meet the
minimum qualifying score or were considered non-responsive indicating that their Price
Bids will remain unopened.

The Employer shall simultaneously notify the Bidders that have scored a St, equal to or
more than the minimum stipulated score indicating the date and time set for opening the
Price Bids through the Karnataka Public Procurement Portal. Price Bid shall be
opened in the presence of the Bidders.

After correcting any arithmetical errors, the evaluation of the price quotations will be
made.
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The Price Bid will be treated as invalid and the overall bid shall be rejected, if it is not
signed and sealed.

The Financial Score (Sf) of a Qualified Bidder will be calculated as:
Sf=Fm/F x 100,

Where,

F = The Price of the proposal under consideration,

Fm = Lowest price of all opened Price Bids.

Final combined score (S)shall be calculated as:

S=(Stx0.7) + (Sfx 0.3)

The Combined Score of the Bidders would be calculated and the Bidder with the
highest “S” will be declared as successful Bidder subject to approval by competent
authority.

Technical Score (St), Financial Score (Sf) and Combined Score (S) shall be
rounded off up to two decimal places. In case more than one bidder has equal S, the
one having the higher/highest St will be declared successful. Also, if Stis equal, higher
average annual turnover in the last 05 (Five) financial years will be considered.

Note:

The Bidder shall have an office in Bangalore or shall set up an office after the award
of the work. The bidder shall deploy non-key experts and support staff, for the
execution of the work based, in the addition to the shown experts. However, extra
payment for the same will not be paid.

The Bidder shall be Disqualified if:

(@) The Bidder or any of its constituents and/or sub-consultant included in the bid
have been blacklisted/ banned from business dealings with all Government
Departments in the State by the Government Karnataka or by Ministry of
Railways or by K-RIDE at any time till finalization of bids, except in cases where
such blacklisting/banning has been withdrawn by Competent Authority or has
ceased or expired on the deadline for submission of the proposals, for which
satisfactory evidence is to be produced.

(b) Any previous contract of the bidder or any of its constituents had been
terminated, for bidder failure or part terminated for its failure as a JV partner with
forfeiture of its full Performance Security, by Rail Infrastructure Development
Company (Karnataka) Ltd. (K-RIDE)/Government of India and its
PSUs/Government of Karnataka and its PSUs-

(c) The consultant or any of its constituents:
(i) has suffered bankruptcy/insolvency or
(ii) isin the process of winding-up or

(iii) has any ongoing case of insolvency before the NCLT/ any jurisdictional
Court, where Interim Resolution Professional (IRP) has been appointed or is at
any later stage of the insolvency process, on the deadline of submission of bids
or thereafter till finalization of bids.
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(d) The bidder or any of its constituents are found or deemed to be ineligible by the
Employer, in accordance with Data

The bidder or any of its constituents has changed its name or created a new business
entity as covered by the definition of “Allied Firm” under para 1102 (iii) of Chapter XI of
Vigilance Manual of Indian Railways (available on website of Indian Railways),
consequent to having been banned from business dealings or suspended from
business dealings or having been declared poor performer.

9.5

The Financial Proposals will be opened in the e-procurement portal on the date and
time, as will be intimated to the consultants ahead of opening.

5.6

Deleted.

5.8

The formula for determining the financial scores is the following:
[St=100 x F/F

Where,

St = financial score

Fm = lowest price among the offers

F = the price of the proposal under consideration (Estimate Value)
The weights given to the technical and Financial Proposals are:
T=0.70 and P=0.30

Additional
Para 6.6

The address is the same as indicated in Para 1.1 above.
Financial Negotiations:

In the case of a Time-Based contract, unit rates negotiations shall not take place, except
when the offered Key Experts and Non-Key Experts’ remuneration rates are much
higher than the typically charged rates by consultants in similar contracts. In such case,
the Employer may ask for clarifications and, if the fees are very high, ask to change
the rates.

1. In case the Bidder fails to reconfirm their commitment and/or fails to replace the
Key Expert(s) as indicated in clause 7.1.1(2) and 7.1.1(3), their bid shall be
disqualified.

The Employer shall award the Contract to the Bidder whose bid is substantially
responsive to the Bidding Document, provided further that the Bidder is determined to
be qualified to perform the Contract satisfactorily and whose offer has been
determined to be the highest combined score subject to para 7.1.1 (2) & (3) below. In
case of more than one bids are evaluated to have equal combined score the one
having the highest technical score will be declared as substantially responsive to the
bidding document. Also, if St is equal, higher average annual turnover in the last 05
(Five) financial years will be considered.

2. The Employer has the right to review at any time prior to award of contract that
the qualification criteria as specified in Section 2 Information to Consultant and
Data Sheet are still being met by the Bidder whose offer has been determined
to be the highest combined score. A Bid shall be rejected if the qualification
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criteria as specified in Section 2 Information to Consultant and Data Sheet are
no longer met by the Bidder whose offer has been determined to be the highest
combined score. In this event the Employer shall proceed to the next highest
combined score to make a similar reassessment of that Bidder’s capabilities to
perform satisfactorily.

3. The negotiations are concluded with a review of the finalized draft Contract,
which then shall be initialled by the Employer and the Consultant’s authorized
representative.

If the negotiations fail, the Employer shall inform the Consultant in writing of all
pending issues and disagreements and provide a final opportunity to the Consultant
to respond. If disagreement persists, the Employer shall terminate the negotiations
informing the Consultant of the reasons for doing so.

Additional
Para
711

Award Criteria:

1. The competent authority or the authorized person on behalf, will perform
negotiations, if required, at the address mentioned in clause 1.1. of Data Sheet.
The Consultant, who was called to attend, or his/ her authorized representative
(duly holding a Power of Attorney to negotiate and sign the Contract on behalf
of the Consultant) will be permitted to attend Negotiations.

2. If any of the Expert(s) of the successful Bidder, scores less than 50% of the
maximum marks allotted to its category, then the concerned Key Expert will
have to be replaced during negotiations, with Key Expert(s) whose score will
be minimum 70% or more in accordance with the stipulated qualification and
evaluation criteria for its category(s). The Employer shall intimate the
concerned Bidder for the replacement of rejected Key Expert(s) at the time of
inviting the Bidderfor negotiations and the Key Expert(s) who is/are rejected
shall have to be replaced by the Bidder within 07 days of issue of such
communication from the Employer with another Key Expert(s) whose score will
be at least 70% or more in accordance with the stipulated qualification and
evaluation criteria for its category(s).

3. Notwithstanding the above, the substitution of Key Experts at the negotiations
stage may be considered if due solely to circumstances outside the reasonable
control of and not foreseeable by the Consultant, including but not limited to
death or medical incapacity. In such case, the Consultant shall offer a
substitute Key Expert within the period of time specified in the letter of invitation
to negotiate the Contract, who shall have equivalent or better qualifications and
experience than the original candidate.

Notification of Award

The Employer shall, send a Letter of Acceptance (LoA) to the successful Consultant,
confirming the Employer’s intention to award the Contract to the successful Consultant
and requesting the successful Consultant to accept LoA and to submit the required
Performance Security as mentioned in clause (Additional) 12 in PCC. If specified in the
Data sheet, the Employer shall simultaneously request the successful Consultant to
submit, within seven (07) Business Days, the Beneficial Ownership Disclosure Form.

Prior to the expiration of the period of bid validity, the Employer shall notify the
successful Bidder, in writing, that its bid has been accepted by the Competent
Authority at K-RIDE’s Corporate Office at Bangalore. The notification letter
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(hereinafter and in the Conditions of Contract and Contract Forms called the “Letter
of Acceptance”) shall specify the sum that the Employer will pay the Bidder in
consideration of the execution and completion of the services (hereinafter and in the
Conditions of Contract and Contract Forms called “the Contract Price”).

Until a formal contract is prepared and executed, the notification of award or the
Letter of Acceptance (LoA) shall constitute a binding Contract. However, the
contract period starts from the date of issue of LoA.

7.2 Signing of Contract

1. Upon the submission and verification of Performance Security, as
mentioned in clause (additional) 12 of PCC, the Employer shall send the
successful Bidder the Contract Agreement.

Within twenty-eight (28) days of receipt of the Contract Agreement, the successful
Bidder shall seal, sign with date and return it to the Employer.

The Summary of the Eligibility Criteria (Stage - 1) shall meet as under:

Requirement Single Entity Submission  Requirements

Clause 5.3 A Must meet requirement 3B. consultant’s references

Clause 5.3E (i) Must meet requirement 30. Financial Data for last 5 years

Clause 5.3E (ii) Must meet requirement 3B. Consultant’s references & 3N
financial data

Clause 5.3E (iii) Must meet requirement 30. Financial Data for last 5 years
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SECTION-3
TECHNICAL PROPOSAL - STANDARD FORMS
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SECTION 3. TECHNICAL PROPOSAL - STANDARD FORMS

Form Description Page No.
No.
3A. Technical Proposal Submission form. 39-40
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3D. Description of the Methodology and work plan for performing the 43
assignment.
3E. Team Composition and Task Assignments. 44
3F. Format of Curriculum Vitae of Proposed Key Professional Staff. 45-46
3H. Activity (work) Schedule 48
3l Format for Bid Security (Bank Guarantee) 49
3J Format for Authorised Signatory of Single Entity 50
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3T Form of Parent Company Guarantee 62
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Form 3A. TECHNICAL PROPOSAL SUBMISSION FORM

[Location, Date]

FROM:(Name of Consultant) TO:(Name and Address of Employer)

Ladies/Gentlemen:
Subject: Consultancy Service for

Technical Proposal.

We, the undersigned, offer to provide the Consultancy Services for valuation of structures to be acquired for
Bengaluru Suburban Railway Project in accordance with your Request for Quotations dated [Date], and our
Proposal. We are hereby submitting our Proposal which includes this Technical Proposal, and a Financial
Proposal Submitting through Karnataka Public Procurement portal.

We hereby declare that:

(@) All the information and statements made in this Proposal are true and we accept that any
misinterpretation or misrepresentation contained in this Proposal may lead to our disqualification by
the Employer.

(b) Our Proposal shall be valid and remain binding upon us for the period of time specified in the Data
Sheet.

(c) We have no conflict of interest in accordance with Data sheet.

(d) We meet the eligibility requirements as stated in Data sheet and we confirm our understanding of our
obligation in regard to Corrupt Practices as per Data sheet.

(e) We, along with any of our sub-consultants, subcontractors, suppliers, or service providers for any part
of the contract, are not subject to, and not controlled by any entity or individual that is subject to, a
temporary suspension or a debarment imposed by Rail infrastructure Development company
(Karnataka) Limited (KRIDE) or Government of Karnataka (GoK) or a PSU of GoK, or MoR or a PSU

(f) of MoR Further, we are not ineligible under the Employer's country laws or official regulations; In
competing for (and, if the award is made to us, in executing) the Contract, we undertake to observe the
laws against fraud and corruption, including bribery, in force in the country of the Employer.

(g) Except as stated in the Special conditions of contract, we undertake to negotiate a Contract on the
basis of the proposed Key Experts. We accept that the substitution of Key Experts for reasons other
than those stated in Special conditions of contract maylead to the termination of Contract negotiations.
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(h) Our Proposal is binding upon us and subject to any modifications resulting from the Contract
negotiations.

(i) We have read the various conditions to RFQ Document, including Addenda if any, issued in accordance
with Data sheet and agree to abide by the said conditions.

If negotiations are held during the period of validity of the Proposal, i.e., before [Date] we undertake to
negotiate on the basis of the proposed staff. Our Proposal is binding upon us and subject to the
modifications resulting from contract negotiations.

We understand that the Employer is not bound to accept any Proposal that the Employer receives.

Yours sincerely,

Authorized Signature:
Name and Title of Signatory:
Name of Consultant:
Address:

Name of Consultant (company’s name):

Capacity: {insert the person’s capacity to sign for the consultant} Address: {insert the authorized
representative’s address}

Phone/fax: {insert the authorized representative’s phone and fax number, if applicable}
Email: {insert the authorized representative’s email address}

NOTE: The above form shall be executed on a non-judicial stamp paper of appropriate value and
should be notarized by a Public Notary.
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Form 3B. CONSULTANT’S REFERENCES
Relevant Services Carried Out in the Last Five Years That Best Illustrate Qualifications

Using the format below, provide information on each reference assignment for which your firm/entity,
either individually as a corporate entity or as one of the major companies within an association, was legally

contracted.

Assignment Name:

Country:

Location within Country:

Key professional staff provided by your
firm/entity(profiles):

Name of Employer:

Specific Role in the assignment such as Sole /
JV Lead / JV partner / Associate or sub-
consultant:

Address: No. of Staff-Months; duration of
assignment:
Start Date (Month/Year): Completion Date| Approx. Value of Services (Rs. M):
(Month/Year):

Name of Associated Consultants, if any:

No. of Months of Key professional staff,
provided by Associated Consultants:

Name of Senior Staff (General Manager/ K RIDE, Team Leader) involved and functions performed:

Narrative Description of Project:

Description of Actual Services Provided by Your Staff:

Consultant's Name: ___
NOTE:

1. Only the value of contract as executed by the applicant/member in his own name should be indicated.
Where a work is undertaken by a group, only that portion of the contract which is undertaken by the
concerned applicant/member should be indicated and the remaining done by the other members of
the group be excluded. This is to be substantiated with documentary evidence.

2. Separate sheet for each work along with Employers Certificate to be submitted.

3. Each work experiences shall be enclosed with work order/ completion certificate/sublet completion
certificate. Each citation along with work orders would be evaluated for necessary compliance to meet
eligibility criteria. Independent citations shall be provided for each project.
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Form 3C.

COMMENTS AND SUGGESTIONS OF CONSULTANTS ON THE TERMS OF REFERENCE AND ON
DATA, SERVICES, AND FACILITIES TO BE PROVIDED BY THE EMPLOYER

Deleted
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Form 3D. DESCRIPTION OF THE METHODOLOGY AND WORK PLAN
FOR PERFORMING THE ASSIGNMENT
(This chapter should not exceed 20 pages)

A description of the approach, methodology and work plan for performing the assignment, including a detailed
description of the proposed methodology and staffing for training, if the Terms of Reference specify training as
a specific component of the assignment.

{Suggested structure of your Technical Proposal but not limited to the following (in FTP format):
a. Technical Approach and Methodology
b. Work Plan
c. Organization and Staffing
d. Quality Assurance System

(a) Technical Approach and Methodology. {Please explain your understanding of the objectives of the
assignment as outlined in the Terms of Reference (TORs), the technical approach, and the
methodology you would adopt for implementing the tasks to deliver the expected output(s), and the
degree of detail of such output. Please do not repeat/copy the TORs in here.}

(b) Work Plan. {Please outline the plan for the implementation of the main activities/tasks of the
assignment, their content and duration, phasing and interrelations, milestones (including interim
approvals by the Employer), and tentative delivery dates of the reports. The proposed work plan
should be consistent with the technical approach and methodology, showing your understanding of
the TOR and ability to translate them into a feasible working plan. A list of the final documents
(including reports) to be delivered as final output(s) should be included here. The work plan should be
consistent with the Work Schedule Form.}

(c) Organization and Staffing. {Please describe the structure and composition of your team, including
the list of the Key Experts, Non-Key Experts and relevant technical and administrative support staff.}

(d) Quality Assurance System {Please outline the assurance and maintenance of quality on the records/
documents/ data base, workmanship, survey details etc.}

(e) Other required fields
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Form 3E. TEAM COMPOSITION AND TASK ASSIGNMENTS

Key Staff

Sl. No.

Name

Position

Task

SI. No.

Name

Position

Task

Non - Key Staff

Sl. No.

Name

Position

Task

1.
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Form 3F. FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED KEY PROFESSIONAL STAFF

Proposed Position:

Name of Consultant:
Name of Staff:
Profession:
Date of Birth:
Years with Firm/Entity: Nationality:

Membership in Professional Societies:

Detailed Tasks Assigned:

Key Qualifications:

[Give an outline of staff member’s experience and training most pertinent to tasks on assignment. Describe
degree of responsibility held by staff member on relevant previous assignments and give dates and
locations. Use about half a page.]

Education:

[Summarize college/university and other specialized education of staff member, giving names of schools,
dates attended, and degrees obtained. Use about one quarter of a page.]

Employment Record:

[Starting with present position, list in reverse order every employment held. List all positions held by staff
member since graduation, giving dates, names of employing organizations, titles of positions held, and
locations of assignments. For experience in last ten years, also give types of activities performed and Employer
references, where appropriate. Use about two pages.]

L‘l o ITLY. V.Y A
aigudyts.

[For each language indicate proficiency: excellent, good, fair, or poor; in speaking, reading, and writing]

Certification:
1. (Please follow exactly the following format. Omission will be seen as noncompliance)

(i) |, the undersigned Certify that, to the best of my knowledge and belief, this bio- data correctly
describes my qualifications, my experience and myself. | understand that any wilful misstatement
described herein may lead to my disqualification or dismissal, if engaged, in case K RIDE at any
stage detects that misstatement have been made by me, it would be at liberty to take any
appropriate action against me including debarment for up to Three Years.

(i) 1 have not been removed by Competent Authority of K RIDE from any of the K RIDE works
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(i)

(v)
(@)

(b)

©)

without completing my assignment and shall be available to work with the consultants. In case |
leave the assignment without approval of KRIDE or I am removed by K RIDE on account of some
default, K RIDE would be at liberty to take any appropriate action against me including debarment
for up to Three Years.

| hereby undertake that | will not leave K RIDE assignment without giving a minimum notice of
30 days and handing over of all records. | understand that in case | do so then K RIDE would be
at liberty to take any appropriate action against me including debarment for up to Three Years.

| am willing to undertake the assignment and ensure my availability for the duration of the
assignment.

| have no history of involvement in Vigilance/CBI/Police Case, resulting in major penalty
punishment of removal/dismissal/compulsory retirement or conviction.

| have never been debarred from Consultancy Services by K RIDE.
Or

| was debarred from Consultancy Services by K RIDE for .... years from ../../.. t0 ../../.. and period
of debarment is now over.

Date:

[Signature of staff member and authorized representative of the Consultant] Day/Month/Year
Full name of staff member:

Full name of authorized representative:
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Form 3G. TIME SCHEDULE FOR PROFESSIONAL PERSONNEL

Deleted
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Form 3H. ACTIVITY (WORK) SCHEDULE
(Deployment schedule will be decided post award of tender. Hence not to be filled now)

A. Field Investigation and Study ltems:
B. Completion and Submission of Reports

SI. Reports: * Programme: (Date)
No

*Details of submission of various reports, manuals, forms and plans will be decided jointly by successful
Consultants and Employer post award of the Consultancy.
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Form 31 EMD DECLARATION
FORMAT OF BID SECURITY (BANK GUARANTEE)

WHERE AS having its registered office at
(hereinafter called the Bidder) has
submitted his bid dated for the work

(hereinafter called
"the Works") KNOW ALL PEOPLE by these presents that we,

having its registered office
at (hereinafter called the Bank) are bound unto the Managing
Director, Rail Infrastructure Development Company Karnataka Ltd (K-RIDE), Bengaluru (hereinafter called
"the Employer") in the sum of
g
(Rupees ) for which payment well and truly to be made

to the said Employer the Bank binds itself, his successors and assigns by these presents; SEALED with the
Common Seal of the said Bank this day

THE CONDITIONS OF THIS OBLIGATION ARE:
1. If after Bid opening the Bidder withdraws his Bid during the period of Bids validity specified in the Form

of Bid.
OR
2. Ifthe Bidder having been notified of the acceptance of his Bid by the Employer during the period of Bid
Validity.

a. Fails of refuses to execute the form of Agreement in accordance with the instructions to
Bidders, if required; or

b. Fails or refuse to furnish the Performance Security, in accordance with the instruction to
Bidders; or

c. Does not accept the correction of the Bid Price pursuant to clause 24.

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without
the Employer having to substantiate his demand, provided that in his demand the Employer will note that the
amount claimed by him is due to him owing to the conditions of one or both of the two conditions, specifying
the occurred condition or conditions.

This Guarantee will remain in force up to and including the date 180 days after the deadline for submission of
bids as such deadline is stated in the instructions to Bidders of as it may be extended by the Employer, notice
of which extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee should reach the
Bank not later than the above date

DATE

SIGNATURE OF THE BANK
WITNESS

SEAL
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Form 3J FORMAT FOR AUTHORISED SIGNATORY OF SINGLE ENTITY
(if applicable)

(To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant stamp Act.
The stamp paper to be in the name of the company who is issuing the power of Attorney)

Know all men by these presents, we....................... do hereby constitute, appoint and authorize Mr./Ms.
...................... who is presently employed with us and holding the position of as our attorney, to do in our
name and on our behalf, all such acts, deeds and things necessary in connection with or incidental to our
proposal for the work of ..............cccoiiiiin, (name of work ) Including signing and submission of all
documents, withdrawal, substitution and modification of proposal and providing information/ responses to
RAIL INFRASTRUCTURE DEVELOPMENT COMPANY (KARNATAKA) LIMITED., representing us in all
matters, dealing with RAIL INFRASTRUCTURE DEVELOPMENT COMPANY (KARNATAKA) LIMITED. in all
matters in connection with our proposal for the said project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this Power
of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall always be
deemed to have been done by us.

Dated this the ......... day of...veiiiiiii, 2024 (Signature of authorized Signatory)

(Signature and Name in Block letters of Signatory) Seal of Company Witness

Witness 1: Witness 2:

Name: Name:

Address: Address:

Occupation: Occupation:
*Notes:

i) To be executed by single entity

i) The mode of execution of the Power of Attorney should be in accordance with the procedure, if any,
laid down by the applicable law and the charter documents of the executant(s) and when it is so
required the same should be under common seal affixed in accordance with the required procedure.
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Form 3K

Deleted
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Form 3L

Deleted
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Form3M CONSULTANT’S ORGANIZATION AND EXPERIENCE

A brief description of the Consultant’s organization and an outline of the recent experience of the Consultant
that is most relevant to the assignment. In the case of a joint venture, information on similar assignments shall
be provided for each partner. For each assignment, the outline should indicate the names of the Consultant’s
Key Experts and Sub- consultants who participated, the duration of the assignment, the contract amount (total
and, if it was done in a form of a joint venture or a sub-consultancy, the amount paid to the Consultant), and
the Consultant’s role/involvement.

A - Consultant’s Organization

1. Provide here a brief description of the background and organization of your company,

2. Include organizational chart, a list of Board of Directors, and beneficial ownership.

B - Consultant’s Experience

1. List only previous similar assignments successfully completed in the last 07 (Seven) years.

2. List only those assignments for which the Consultant was legally contracted by the Employer as a
company. Assignments completed by the Consultant’s individual experts working privately or through
other consulting firms cannot be claimed as the relevant experience of the Consultant, or that of the
Consultant’s partners or sub-consultants, but can be claimed by the Experts themselves in their CVs. The
Consultant should be prepared to substantiate the claimed experience by presenting copies of relevant
documents and references if so, requested by the Employer.
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Form 3N FINANCIAL DATA

(WORKS DONE DURING THE LATEST SEVEN FINANCIAL YEARS)

NAME OF THE TENDERER
(All amounts in Rupees in Crores)

DESCRIPTION

Financial Data for Last 07 Audited Financial Years

Year 2017 -|Year 2018 -|Year 2019 |Year 2020|Year 2021|Year 2022 - | Year 2023
2018

- 2024

2020 2021 2022

2019 2023

1

3 4 5 6 7 8

Total

financial
statements

value
consultancy works
done as per audited

of

Attach attested copies of the Audited Financial Statements of the last five
financial years as annexure.

All such documents reflect the financial data of the tenderer.

Foreign applicants, in whose country calendar year is also the financial year,
may submit all relevant data for the last 5 years as mentioned above.

The financial data in above pre scribed format shall be certified by Chartered
Accountant / Company Auditor in original under his signature, stamp &
membership number. In case of foreign applicants, the Audited financial
receipts for consultancy shall be suitably apostilled before submitting the
same.

The above financial data will be updated to 31.03.2024 price level assuming
5% inflation for Indian Rupees every year and 2% for foreign currency
portions per year. The exchange rate of foreign currency shall be applicable
28 days before the submission date.
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Form 3 O. FINANCIAL DATA FOR LAST 5 YEARS

Each Applicant must fill in this form

:' Description Financial Data for Latest Last 5 Years (Indian Rupees)
Year 2019- | Year 2020- | Year 2021 - | Year 2022 - | Year 2023 -
2020 2021 2022 2023 AL
1. | Total Assets
2. |Current Assets
3. |Total External
Liabilities
4. | Current Liabilities
5. | Annual Profits Before
Taxes
6. |Annual Profits After
Taxes
7. [NetWorth[=1-3]
8. |Liquidity [=2 - 4]
9. |Annual turnover
(From Consultancy)
10. |Gross Annual
Turnover

Attach copies of the audited balance sheets, including all related notes, income statements for the last five
audited financial years, as indicated above, complying with the following conditions.

(i)
(i)

(i)

K RIDE

All such documents reflect the financial data of the Applicant

Historic financial statements shall be audited by Statutory Auditor of the Company under their seal &
stamp and shall be strictly based on Audited Annual Financial results of the relevant period(s). No
statements for partial periods will be accepted.

Historic financial statements must be complete, including all notes to the financial statements.
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(iv) Foreign applicants, in whose country calendar year is also the financial year, may submit all relevant
data for the last 5 years i.e., FY2019-20, FY2020-21, FY2021-22, FY2022-23 and FY2023-24.

(v) This Form 30 shall be duly certified by Chartered Accountant / Statutory Auditor in original under his
signature, stamp and membership number.

Profit before tax should be positive in at least two years, out of last five audited financial years.
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Form 3 P.

Deleted
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Form 3 Q. FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY BIDDER
ALONGWITH THE BID

(To be executed in presence of Public Notary on non-judicial stamp paper of the appropriate value in
accordance with relevant stamp Act. The stamp paper has to be in the name of the Bidder) **

([ (Name and designation) **...... appointed as the attorney/authorized signatory of the Bidder (including
its constituents), M/s. (Hereinafter called the Bidder) for the purpose of the Bid for the work of
as per the bid No. of K RIDE, do
hereby solemnly affirm and state on behalf of the Bidder including its constituents as under:

*1. That the Bidder or any of its constituents has not been Blacklisted/ banned for businessdealings for all
Government Departments or by Ministry of Railways or by K RIDE at any time and/or no such blacklisting
is in force as on the deadline for submission of bids.

*2. That none of the previous contracts of the Bidder or any of its constituents had been terminated/rescinded
for Contractor’s failure or part terminated for its failure asa JV partner with forfeiture of its full Performance
Security, by Rail Infrastructure Development Company (Karnataka) Ltd. during the period of last 3 years
before the deadline for submission of bids.

*3. The Bidder or any of its constituents has not been imposed liquidated damages of 5% or more of contract
value by any Government Department or by Ministry of Railways or by K RIDE due to delay in the
implementation of any previous contract (either in the capacity of a single entity or as constituent of any
other JV) within the period of last 2 years before the deadline for submission of bid [2 years shall be
reckoned from the date on which imposed

There are no such accrued delay damages which has not been fully recovered before the deadline for
submission of bids on account of contractor’s request for deferring recovery to maintain cash flow and K
RIDE has acceded to the same in the interest of the project andthe work under the previous contract in
question has been completed before the deadline for submission of bid, unless imposition of such delay
damages has been set aside by the Competent Authority.

4. That the Bidder or any of its constituents is neither Bankrupt/Insolvent nor is in the process of winding-up
nor such a case is pending before any Court on the deadline of submission of the bid.

*5 We declare that the Bidder or any of its constituents have not either changed their name or created a
new business entity as covered by the definition of “Allied Firm” under para 1102 (iii) of chapter XI of
Vigilance manual of Indian Railways with latest amendments and corrections (available on website of
Indian Railways), consequent to having been banned business dealings for specified period which is not
over or suspended business dealings or having been declared as poor performer.

6. # We declare and certify that balance sheets for last Five financial years including that for the latest
concluded financial year are being submitted.

OR

We declare and certify that balance sheet for the latest concluded financial year has not been finalized
till date and that is why we are furnishing financial data for previous four financial years (FY 2019-20 to
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FY 2022-23) ignoring the latest concluded financial year.
(# - Delete whichever is not applicable) **.

7. We declare and certify that we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

8. We declare that the information and documents submitted along with the tender by us are correct and
we are fully responsible for the correctness of the information and documents, submitted by us.

9. We understand that in case we cease to fulfil the requirements of qualifying and eligibility criteria at any
time after opening of bids and till finalization of bids, it will be our bounden duty to inform the Employer of
our changed status immediately and in case of our failure to do so, our bid shall be rejected and bid
security shall be forfeited. In case such failure comes to the notice of Employer at any time after award
of the contract, it will lead to termination of the contract and forfeiture of Bid or Performance Security. We
shall also be liable for Banning of Business dealings upto a period of five years.

10. We understand that if the contents of the affidavit are found to be false at any stage during bid evaluation,
it will lead to rejection of our bid and forfeiture of the bid security. Further, we [insert name of the
Bidder] ** and all our constituents understand that we shall be liable for banning of business
dealings up to a period of five years.

11. We also understand that if the contents of the affidavit are found to be false at any time after the award
of the contract it will lead to termination of the contract, forfeiture of Bid or Performance Security and
Banning of Business dealings of the Bidder and all its constituents for a period of up to five years.

(SEAL AND SIGNATURE OF THE BIDDER)

Verification:

Verified on day of at that the contents of the above-
mentioned affidavit are true and correct and nothing material has been concealed there from.

(SEAL AND SIGNATURE OF THE BIDDER)

*Modify the contents wherever necessary, in terms of Data sheet

** The contents in Italics are only for guidance purpose and details as appropriate, are to be filled in suitably
by Bidder.

Attestation before Magistrate/Public Notary
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Form 3R. FORMAT FOR CERTIFICATE TO BE SUBMITTED BY BIDDER ALONGWITH THE BID

(On the letter head of the Firm)

Well, , having registered office at do hereby
certify that “l “I have read the clause regarding restrictions on procurement from a bidder of a country which
shares a land border with India; | certify that this bidder is not from such country or, if from such a country, has
been registered with the Competent Authority. | hereby certify that this bidder fulfils all requirements in this
regard and is eligible to be considered. (Where applicable, evidence of valid registration by the competent
Authority shall be attached.)”

Dated this day of

For:

Authorized Signatory Signature ___ Full Name:
Place:

(SEAL AND SIGNATURE OF THE BIDDER)
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Form 3S

Deleted
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Date:
Ref:

Form 3T. Form of Parent Company Guarantee
(To be completed on the letter head of parent company, wherever applicable)

IFB No. Date:_

_for {Insert name of work/Service}

To:

{Insert the name and full address of the Employer/Employer}.

As a holding company of { Insert Sole Bidder company name} Having its office at: and with reference to the
accompanying bid for the subject tender , We, as { Insert Bidders Parent company name} Parent company of
{Insert Bidders local company name}, do here by provide the following unconditional and irrevocable under
taking to { Insert the name of the Employer/Employer}, that on the condition that the employer enters into a
contract for the subject { works/Services} with the Bidder and in consideration of the same we as a parent of
hereby undertakes as under:

. That the Bidder shall perform all of its obligations contained in the said Bid.

If the Bidder shall in any respect be determined by employer to have failed to perform the said
obligations in the said bid or commits any breach thereof, we shall, on simple demand from the
employer, ourselves promptly perform or take whatever steps may be necessary to achieve
performance of the obligations of the Bidder under the said bid and shall indemnify and keep
indemnified the employer against any loss, damages, cost and expenses, howsoever arising from the
said failure or breach of the Bidder as determined by the employer, as if we were the original obligor.

We as a parent of {insert the name of sole Bidder} further undertake to provide the required financial
and technical back up for the completion of the works in the subject bid by the Bidder and also will be
wholly responsible for the services required to be rendered as per the scope of work in the subject
bid.

We shall not be discharged or released from our undertaking hereunder by any waiver or forbearance
by the employer whether as to payment, time for performance or otherwise.

This Guarantee shall be governed by and construed in accordance with the laws of India

Yours faithfully,

Signed by:

Date:

For and on behalf of:

{Name of sole Bidder}.

K RIDE
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SECTION-4
FINANCIAL PROPOSAL
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SECTION 4.

FINANCIAL PROPOSAL

Financial Proposal shall be used for the preparation of the Financial Proposal according to the instructions provided
in the RFQ.

4A. Financial Proposal.

4B. Payment Schedule.
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4A FINANCIAL PROPOSAL

Sl Description Unit| Quantity | Rate including |Amount including
No. GST (in Rupees) | GST (in Rupees)
1 | Consultancy Services & Support for | 01 Lumpsum 3,88,95,241 3,88,95,241
the development and implementation
of Resettlement Action Plan & other
Plans for Bengaluru Suburban
Railway Project, all including the cost
of remuneration, administrative &
miscellaneous expenses as per the
criteria/ stipulations/ specifications/
conditions mentioned in this tender.
Grand Total 3,88,95,241
BREAKUP OF THE PERSONNEL
SI. e No. of .
No. Description Personnel Unit
Remuneration for Key, Non-Key Professional
1 |Staff & Supporting Staff including
miscellaneous & administrative charges
a. | Team Leader 01 Man Month
b. R&R and Soqia! Development Experts / 02 Man Month
Gender Specialist
c Resettlement and Livelihood Restoration 02 Man Month
Experts
d. | Environmental Expert: 01 Man Month
e. |Management Information System Officer 01 Man Month
f. | Executive Assistants 02 Man Month
g. | Surveyors 04 Man Month
h. [Community Liaison Officers 04 Man Month
i. | Office Assistants / Helper / Messengers 01 Man Month
Total amount in |Rs. 3,88,95,241.00
figures:
Total amount in | Rupees Three Crore Eighty — Eight Lakh Ninety — Five Thousand Two Hundred
words: and Forty - One only.
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Note:

10.

1.

12.

13.

K RIDE

The Consultant shall quote the amount including GST in Karnataka Public Procurement Portal (KPPP)
only.

The Consultant shall provide the details of the key personnel at the initial stage and the following
every quarter or as & when the personnel is/ are changed.

The quoted rates/prices shall be inclusive of all duties, taxes, withholding taxes, cess, other levies
payable by the Consultant and all other incidental charges required to fulfil the proposal conditions
including statutory deductions viz TDS towards income tax etc., including Goods and Services Tax
(GST), Income Tax, and any other statutory taxes to be deducted at source, if any, will be deducted
by the Employer in accordance with the Income Tax Act and any other acts in force and in accordance
with instructions issued by the Authorities on this behalf, from time to time.

Also, the quoted rate shall be inclusive of the expenses related to miscellaneous expenses for the
furnished office (including but not limited to water, electricity, communication, internet, mobile,
landline, maintenance cost such as electrical, plumbing work etc., meeting expenditure, pantry &
security expenses etc.,), Software(s), Travel expenses, Office stationeries & consumables, and all its
associated expenses. Further, the quoted rate shall be inclusive for the office space to be provided
for the Consultants of External Monitoring during their every visit;

The Financial Proposal shall be read in conjunction with the all the sections of this tender.

The amount for various items in Financial Proposal shall be quoted only in Indian Rupees both in
figures & in words and as per the procedure mentioned in KPPP portal.

The whole cost of complying with all the provisions of the Contract is deemed to have been included
in the quoted amount.

The Tenderer may please note that, to perform this contract, nothing extra will be payable on account
of field constraints, preparation of detailed scheme/ plans, for taking necessary approvals from all the
concerned. The quoted value shall include the cost of all these items/aspects.

The Engineer may, in any payment certificate, make any correction or modification that should have
been reflected in any previous Payment Certificate. A Payment Certificate shall not be deemed to
indicate the Employer’s/Engineer’s acceptance, approval, consent or notice of no-objection to any of
the documents of the contractor or to (any part of) the works.

The successful Bidder shall establish its Office/Branch Office with full Composition of Staff along with
the Team Leader at Bengaluru if it does not have at present. The Cost and expenses for setting up
the Office(s) will be deemed to have included in the price and no separate/extra/additional payment
will be made on this cost. This office shall be within a radius of 5 kms of the K-RIDE office as indicated
in para 1.1 of Data Sheet of Section 2;

All Softwares shall be purchased in the name of K-RIDE and shall be the Property of K-RIDE. The
same shall be returned to K-RIDE after completion/termination of the Contract;

The vehicles required by the Consultant for travel within the project area for official purposes will be
deemed to have included in the price and no separate/extra/additional payment will be made on this
cost;

As far as, per diem allowance and cost of travel is concerned for any trip outside the project area (with
in the country as well as outside country) shall be carried out only with the approval of the employer.
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4B. Payment Schedule

Sr. No. Description of Milestone Fee (in %)
i Submission of Inception Report 5%
Approval of RAP & LRP including the respective Corridors’
Maintenance Depots
i. Corridor - 1 %
. ii. Corridor 2 7%
iii. Corridor -3 %
iv. Corridor - 4 %
Approval of Detailed E&S Action Plans viz., ESMP including 79
- TMP, GAP, SEP, GRM °
" Approval of Monitoring Plans of RAP, LRP and ESMoP 59,
' including TMP, GAP, SEP, GRM °
Approval of Quarterly Monitoring Reports (QMR) which shall 47.5%
V. include all items in sub — clause (4) of this table. (19 quarters | (259 for each QMR
fOI’ the tenure) approva')
Vi. Acceptance of Final Evaluation Reports 7.5%
Total 100%
--00--00--00--
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SECTION-5
TERMS OF REFERENCE (TOR)
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1.
1.1

General Information

Project Background

Bangalore, officially known as Bengaluru, is the capital and the largest city of the Indian State of
Karnataka with significant population growth in the past few years: The current metro area population
of Bangalore in 2022 is 13,193,000, a 3.35% increase from 2021. Bangalore is the third most populous
city and fifth most populous urban agglomeration in India.

Bangalore is widely regarded as the "Silicon Valley of India" (or "IT Capital of India") because of its
role as the Nation's leading Information Technology (IT) exporter. Indian and international
technological organizations are headquartered in the city. A demographically diverse city, Bangalore
is the second fastest-growing major metropolis in India. Recent estimates of the metro economy of its
urban area have ranked Bangalore either the fourth- or fifth-most productive metro area of India. It is
home to many educational, research, science, and technology institutions. Many Governments owned
aerospace and defence organizations are located in the city. The city also houses the Kannada film
industry and is a hub of sporting events. It was ranked the most liveable Indian city with a population
of over a million under the Ease of Living Index 2020.

Transport in Bangalore consists of several modes such as Bengaluru Metropolitan Transport
Corporation (BMTC) buses, Namma Metro rail services, taxis and auto rickshaws. At the end of the
2018-19 financial year, Bangalore had more than 80 lakh (i.e. 8 million) vehicles registered in the city,
the most in India after Delhi'. Over 55 lakh two-wheelers (motorcycles) and 15 lakh cars together
make up for close to 85 percent of the vehicles?. In 2018, Bangalore was reported to have the second
highest number of two-wheelers in the country3. App based rental motorcycles, bicycles and cars are
also available for commuting.

The population of Bengaluru has been growing fast, with the number of vehicles also increasing;
especially in the last two decades two wheelers and four wheelers. In the absence of adequate public
transport system, people are using personalized modes, which is not only leading to congestion on a
limited road network but also increasing environmental pollution. An average citizen of Bengaluru
spends more than 240 hours stuck in traffic every year. Such delays result in loss of productivity,
reduced air quality, reduced quality of life, and increased costs for services and goods.

To overcome this issue, Rail Infrastructure Development Company (Karnataka) Limited (K-RIDE), was
incorporated as a Joint Venture between Government of Karnataka and Ministry of Railways, to
develop the Bengaluru Suburban Railway Project (BSRP), a new Suburban Railway Project
envisaging construction of 4 dedicated rail corridors (see Figure on next) in a period of 6 years. It will
link Bengaluru to its satellite townships, suburban, surrounding areas and provide a mass rail based
rapid transit system. Anticipated ridership of this project is 1.4 million passengers per day. Following
is the key features of the Bengaluru Suburban Railway Project (BSRP).

! The Hindu. 1 April 2019. Retrieved 15 October2019.
2 Deccan Herald. Retrieved 15 October 2019.
3 The Times of India. Retrieved 17 October2019.
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Key Features of the Project

SN

Item Description

Corridor 1

Corridor 2

Corridor 3

Corridor 4

KSR
Bengaluru
City to
Devanahalli

Airport
Line

Baiyappanahalli
Terminal to
Chikkabanavara

Kengeri to
Cantonment

Cantonment
to
Whitefield

Heelalige to
Rajanukunte

Length of Corridor
(Km)

41.43 5.95

28.72

18.47 17.05

47.74

Length of Elevated
Section (Km)

18.98 3.55

9.25

10.40 0.00

9.48

Length of At -
Grade Section
(Km)

2242 2.40

19.47

8.07 17.05

38.27

Number of Stations

15 2

15

9 5

23

No. of Elevated
Stations

8

No. of At-Grade
Stations

7| (cut&

No. of Future
Stations

cover)

3

3 0

3

10

16

No. of Interchange
Stations

No. of Existing
ROB on the
Corridor

10

10.

No. of Existing
FOB
on the Corridor

1.

No. of Existing LCs
on the Corridor

10

12.

No. of Level
Crossings
Converted to
RUB/ROB

Airport
Line

13.

No. of Existing LCs
to be Eliminated in
At- Grade locations

14.

No. of LCs Where
Suburban Track is
Elevated

15.

Private Land
Required
(Vacant/
Built-up), Ha

4.90

11

Quadrupli
ng

1| Section

(17.05

km)

2.07

8.30

11

11

16.31

16.

Private Land
Required

for Depots
(Devanahalli and
Soladevenahalli),

25.21

K RIDE

Implementation of Resettlement Action Plan

Page 70 of 132




Area in Ha

The EPC contractor will identify temporary land requirements for workers
camps, stores, yards, etc. and enter into rental/ lease agreements with
Temporary Land landowners. These lease agreements will be submitted to the promotor.
Requirements Presently, the designs are under process, once these are approved,
temporary land requirement for working space will be assessed, impacts due
to such temporary land requirement will be included in the respective RAPs.

17.

(FOB: Foot Over Bridge; RUB / ROB: Road Under Bridge / Road Over Bridge: LC: Level Crossing)
Source: SIA Report
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«_:- Bengaluru Suburban Rail Project (BSRP)
(Total sanctioned length-148.17 km)
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1.2. Scope of Work Objective

1.2.1. Background

For the implementation of Bangalore Suburban Railway Project (BSRP), K-RIDE, the Employer has
secured financing contributions from the two international funding institutions / agencies i.e., Kreditanstalt
fuer Wiederaufbau (KfW) and European Investment Bank (EIB). KW is the promotional funding institution
of the German Government and EIB is the financing institution of the European Union. These agencies
have previously supported large transportation infrastructure projects in India.

The funding agencies have undertaken Environmental and Social Due Diligence of BSRP as part of their
appraisal based on KiW's Environmental and Social Standards (2023) and EIB’s Environmental and Social
Standards (2022). Compliance by the Employer with national and local regulations, along with KW and
EIB requirements is a condition of the financing Agreements. The findings from the due diligence process
are found in an Environmental Impact Assessment (EIA) and Social Impact Assessment (SIA), with the
SIA also containing a Resettlement Framework to be used as a basis for managing all project related
displacement going forward.

The study for EIA was performed in compliance with Indian Standards and the guidelines of World Bank
& European Investment Bank viz., Environment and Social Standards (ESS), Guidance Notes, General
Environment, Health & Safety (EHS) Guidelines & Railway EHS Guidelines of World Bank Group etc. to
ensure Good Practices in Health, Environment and Safety Management. The objective of the EIA was to
ensure that anticipated adverse impacts on natural, physical and social environment likely to accrue on
account of proposed project interventions are evaluated / assessed adequately and addressed through
appropriate mitigation measures incorporated / integrated into the design and execution of works.

The SIA report has been prepared based on the draft engineering design prepared in 2019 by technical
consultant M/s RITES, with detailed design currently being reviewed by K-RIDE. The alignment and
designs are being finalized priority wise, i.e., Corridor 2 First Priority, Corridor 4 Second Priority, Corridor
1 Third Priority and Corridor 3 Fourth Priority. BSRP alignments are predominantly located within the
Railway / Government land along the existing railway line (the required land standard width for BSRP is
16.5 meters), but in certain locations (wherever Railway land is not sufficient to accommodate the design)
acquisition of private lands are required. BSRP also passes through areas of State land that are occupied
by informal settlers, a notified slum and commercial areas affecting businesses (both formal and informal).
Out of the four project corridors, the land acquisition plan has been prepared for Corridor -2 and the land
acquisition plans for the remaining corridors are in process. The land acquisition estimates are based on
the draft design report prepared by the M/s RITES for Corridor 1, 3 and 4 and the details obtained from
the land acquisition team of K-RIDE for Corridor 2. The exact ownership for Corridors 1, 3 and 4 would be
identified only after the preparation of the land acquisition plan. Based on present data, 46.43 Ha private
land will be acquired for the Project. The details of the land requirements, project affected structures,
PAHs and PAPs of all the four corridors are given below in the Table.

Table: Details of the Land Requirements, Project Affected Structures, PAHs and PAPs

2w

Impact Corridor-1 | Corridor-2 | Corridor-3 Corridor-4 | Total

1 | Land Requirements

Private Land (in

49457 286555 84098 163652 583762
Sqm)
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Total
2 | Structures/building
s Affected

Affected structures/
a | buildings — details 51 274 66 66 457
received/ provided

Affected Common
Property Resources

Affected structures/
buildings — details
not received/
provided*

Total 85 289 135 140 649

Project Affected
Households

Affected PAH —
Owners
Affected PAH —

b 11 156 31 30 228
Tenants

33 0 63 69 165

94 267 106 150 617

Affected Households
¢ | details not received/ 33 0 63 69 165
provided*

Total 138 423 200 249 1010

Number of displaced
employees

Affected buildings of
Titleholder

Affected buildings of
Non-Titleholder
Affected Residencial

7 Buildings 46 177 48 61 332

44 196 65 66 37

Affected Commercial
Buildings
Affected Resi/Comm
Buildings

1 | Affected Vulnerable
0 | PAHs

47 116 46 8 217

*Details are not available due to houses were closed / owners were not willing to provide details / ,
owners were not available
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1.2.2. Scope of Assignment

This Scope of Work (SoW) provides a detailed description of tasks to be completed by an
Implementation Consultant (or the ‘Consultant’) hired by K-RIDE (the ‘Employer’) to support in
ensuring that the commitments as per the loan agreements are fully implemented. This includes the
development and implementation of Environmental and Social Management Plans (ESMP) based on
the approved reports of EIA & SIA, execute the Environmental and Social Management Plan, develop
and implement the Corridor-specific Resettlement Action Plans (RAPs) and perform the other E&S
related requirements of the loan agreements.

1.3. Applicable Standards

The Implementation Consultant for the Employer shall furnish outcomes conforming with the Environmental
and Social Requirements for the Project, which comprises but not limited to the following:

Conditions of permits and clearances.

Relevant policies of Government of Karnataka, Government of India, and National / State
Environmental, Occupational Health and Safety and Labour Laws and Regulations and Indian
Railways Guidelines.

World Bank Environmental and Social Standards (ESS) and Guidance Notes.

EIB Environmental and Social Standards.

World Bank Group EHS General Guideline and Guideline for Railways.

ILO Fundamental Conventions.

IFC Guidance “Workers’ Accommodation, Processes and Standards”.

ESHS manual/guidelines/ provisions included in tenders for procurement of works and goods.

2. Detailed Scope of Work*

The key objective of the assignment is to provide implementation support to the Employer to implement
the Project as per Indian and Lenders’ Environmental and Social Requirements.

Key tasks shall comprise of but not be limited to the following:

development of the separate RAPs for each corridor including additional data collection including
comprehensive RAP database.

development of a Livelihood Restoration Plan for each economically impacted household.
work with K-RIDE and other stakeholders to implement the RAPs in all corridors.

implementation of the Project ESMP including individual plans such as the Stakeholder Engagement
Plan and the Gender Action Plan.

manage monitoring of implementation of the RAPs and ESMP including Climate Adaptation
requirements. Each of these tasks is described in more detail below.

4 Workshops/ camps etc. shall be organized in consultation with the Employer. The cost of such program will be borne
by the Employer, separately.
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f) assist K-Ride in compiling information and preparing progress reports and presentations on E&S
topics related progress and project performance, e.g. as may be requested by statutory stakeholders
and project Lenders.

2.1.Resettlement
2.1.1. Resettlement Action Plans Development

Based on the SIA and the included Resettlement Framework, the Consultant shall prepare detailed
Resettlement Action Plans (RAPs) for each Corridor and assist Social Management Unit of K-RIDE in the
implementation of the same. In developing the individual RAPs, the Consultant shall carry out the detailed
census and socio-economic survey of the pending locations as well as will do the verification of the project
affected structures, land, families, and persons etc. which have been projected in SIA through census and
socio-economic survey conducted earlier for preparing SIA. The Consultant will also elaborate define
detailed livelihood restoration measures in consultation with PAPs.

Based on the detailed census and socioeconomic surveys the Consultant will prepare records and create
a consolidated database of affected structures, land, families, persons, livelihood, income and vulnerability
etc. as directed by the K-RIDE. The database will serve as baseline before cut-off date and will be used to
track the project’s delivery of entitlements as per RAP entitlement matrix . Finally, the database will be
used to follow-up on PAP situation after relocation such as living conditions and the success of livelihood
restoration measures.

In preparing the individual RAPs the Consultant will do following.

¢ include specific measures to support vulnerable households, including squatters and notified slum
dwellers, low-income households, and women.

e plan for the relocation of affected Common Property Resources (CPRs) and shall if needed, identify
alternative locations in consultation with the affected communities and relevant authorities / agencies.

e ensure that consultation with affected households includes informed consultation and participation in
compliance with Good International Industry Practices (GIIP). This will include the sharing of
transparent and detailed information on resettlement, including the cut-off date, eligibility and timing of
relocation, compensation, and other entitlements to all project affected parties. Consultation will be
conducted using methods that are appropriate including considering literacy levels of affected parties
and relevant languages.

e engage and coordinate with K-RIDE and the Karnataka Slum Development Board (KSDB) regarding
the relocation of slum dwellers and also coordinate with South Western Railway for relocation of
squatters and provision of respective assistance measures, in addition to engagement with project
affected households.

e keep up to date records of all consultation activities and minutes of the meetings (both planned and
executed) in the separate RAP for each corridor. A summary of RAPs for all corridors related to
Stakeholders Engagement is also to be included in the Project Stakeholder Engagement Plan (see
Section 2.2.1 below).

¢ include information on disputes including how such disputes have been resolved and also describe
any ongoing issues that may disrupt resettlement implantation.

e confirm & verify the numbers of Project Affected Households (PAHSs), families, persons, businesses,
and CPRs for each corridor and update the entitlements matrix as necessary.
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e develop a Microplan for titleholders and non-titleholders as well as for CPRs; separately for each
corridor, in line with the Entitlement Matrix of the project, which will contain the name and address of
the Project Affected Persons (PAPs), type of impact, entitlements and other components of Micro plan
etc. Each Micro plan will also include a list of impacted assets and the compensation value. Further,
the status of Micro-plan implementation and outcome will be tracked in the PAP database.

¢ include a final detailed budget for each corridor, listing the cost of compensation and entitlements, but
also costs associated with implementation such as support staff and monitoring.

e provide details on roles and responsibilities for implementation.

e include a detailed schedule for implementation, including dates for final compensation payments,
relocation and closure etc.

2.1.2. Livelihood Restoration Plan

As part of the RAP preparation process, the Consultant will be responsible for the preparation of detailed
Livelihood Restoration Plans (LRPs) for all corridors for PAHs / PAPs affected by economic displacement
in compliance with relevant applicable standards. In developing the LRPs, the Consultant will conduct
needs assessment survey to determine the best way to mitigate impacts to livelihoods and assist impacted
households in restoring or improving livelihoods to pre-project levels. The LRPs will develop range of
measures beyond training with PAHs / PAPs able to choose those relevant to their needs and skills. The
number of programs available to individual households will depend on the level of loss, with households
that have been identified as vulnerable having access to several different programs.

In developing the LRPs, the Consultant will engage with existing organizations that can be leveraged to
support on the provision of training and support measures to impacted households. This will require the
Consultant to establish links / communication with relevant Government Departments, District
Administration, Training Institutions, and other relevant support organizations to ensure that PAHs / PAPs
are included in existing Development Schemes, as applicable. The Consultant shall include details such
as level of skills of PAHs / PAPs, proposed skill enhancement requirements, any income generation and
income enhancement plan etc.

The Consultant shall explore the potential of employment opportunities with the local contractors, and
wherever possible, assist to match PAPs interests and skills with such employment opportunities to enable
suitable employment with the contractors. This will include providing the list of people willing to work under
contractors and to facilitate suitable jobs to PAHs / PAPs and local people. The Consultant shall maintain
a detailed database related to the jobs created inside and outside the project.

Once the main LRPs have been developed, the Consultant shall prepare individual micro-level LRPs with
details of category of PAH, loss of assets, compensation and all types of assistance provided against the
loss, indicating category of entitlement, alternate livelihood options pursued, details of resettlement, land
loss details etc.

The LRPs will be integrated in the overall RAP reports to be prepared by the Consultant.

2.1.3. Resettlement Implementation

Once the RAPs and LRPs for each corridor have been developed and agreed with K-RIDE and the
Lenders, the Consultant will be responsible for implementation of RAPs in each corridor. As described in
the SIA / LRF, land acquisition in Corridor-2 is ongoing, therefore, development and implementation of
resettlement activities will be a priority for the Consultant in Corridor -2

Key tasks in RAP implementation will include but are not limited to the following.
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preparation of procedures for the disbursement of compensation and entitlements in line with the
Compensation & Resettlement Policy, national regulatory and legal requirements and GIIP.

prior to disbursement, the Consultant shall issue identity cards and ensure that all PAPs have bank
accounts. If required, in some cases this may include explanation of the implications, rules and
obligations of a joint account and how he / she can access the resources he / she is entitled to.

ensure that PAHs / PAPs obtain their full entitlements as per RAP, agreeing on dates for disbursement
with K-RIDE and individual PAPs.

where options on entitlements are available, the Consultant shall provide advice to PAHs / PAPs on
the relative benefits of each option. This may be for example, when PAHs / PAPs have selected an
option of self-build, K-RIDE may offer disbursements for each stage linked to the progress of the
construction of that house.

share information with PAPs on how to best use their compensation and entitlements i.e. through the
purchase of replacement land / property.

inform K-RIDE about dates for relocation agreed with PAHs / PAPs in writing and provide support on
an ad-hoc basis to ensure that the schedule is met.

Identify assistance needed for PAHs / PAPs in taking salvaged materials by duly keeping the Employer
informed for required arrangements in close consultation with PAFs / PAPs.

assist K-RIDE in ensuring smooth transition and support as necessary when taking possession of land
and tracking that hand over of sites to contractors is happening only when compensation is paid and
PAPs were relocated and assisted according to the pre-relocation entitlement provisions. .

support the District Administration in collecting all relevant documentation from both K-RIDE and PAHs
| PAPs as necessary to assist the relocation and resettlement process.

ensure close coordination and consultation with K-RIDE, PAHs / PAPs and any other relevant
stakeholders in a transparent manner, with all communications and interactions to be recorded and
included in the project Stakeholders Engagement Plan (SEP).

suggest and support in the implementation of any remedial measures, if any, over and above the
advised mitigation measures for the sake of wellness of PAHs / PAPs.

submit a detailed status report of PAHs / PAPs to the Employer upon post-relocation.

assist eligible PAHs / PAPs in suitable Income Restoration Programs, depending on the skills and
interest of PAHs / PAPs.

Assess any loss of access or loss of approach to the properties adjacent to BSRP boundary; and
propose to the Employer corrective actions as necessary.

E&S Management

The Consultant shall support in the implementation of Environmental & Social Management Action Plans
(ESMAPs) , The Consultant tasks will include but are not limited to the following.
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supplement and update the detailed Environment & Social Management Plans viz., Stakeholder
Engagement Plan, Gender Action Plan, E&S Construction Framework Management Plan etc. as and
when necessary, as directed by K-RIDE.

prepare, update and ensure compliance with the Legal and Regulatory Framework.
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e support K-RIDE’s Environnemental & Social Management Unit.

e oversee the execution of the Environmental Management Action Plan & Social Management Action
Plan developed as part of the Environment Impact Assessment & Social Impact Assessment
respectively. Further, if any impact or issues are identified beyond the contents of the reports, the
Consultant shall advise K-RIDE and identify the suitable mitigation measures.

e conduct orientation sessions and frequent training with the personnel involved in the implementation
of the project, regarding the effectiveness & necessity of Environmental & Social Management Plan.

¢ identify any contentious issues which may jeopardise the implementation of the project and promptly
bring such issues to the notice of K-RIDE.

o assist K-RIDE to implement all climate change adaptation measures, as well as the Climate Change
Adaptation and Mitigation Plan, as laid outin EIA Annexure 10.41: Report on Climate Risk Vulnerability
Assessment (CRVA) and Adaptation Plan of Bengaluru Suburban Rail Project.

o assist K-RIDE in the implementation of all relevant Environmental and Social Requirements —including
Health and Safety Requirements, Labour Standards and Disaster Management Plans, as regards to
the Rolling Stock, which is provided by Private Public Partnership or alternative solutions.

e organize camps / workshops on “Health Education” and “Safety” for all the stakeholders including the
PAHSs, PAPs, community people, women, and school / college students.

o prepare all documents & perform all the activities as per the direction of K-RIDE and the Lenders and
in the formats / templates approved by the Employer. Any work of data collection, liaison etc. shall be
performed by the Consultant under the guidance of the Employer.

o assist K-RIDE to prepare for obtaining ISO and other certifications.

2.2.1. Environment and Social Framework Management Plan - Construction

The Consultant shall prepare an Environment and Social Framework Management Plan (ESFMP) for
construction activities. The ESIA includes a general ESMP, which has been developed based on a
thorough analysis of environmental and social risks and impacts. This will be the basis for development of
the ESFMP - Construction which aim is to guide contractors and sub-contractors in complying with
environmental and social standards and ensure guidance in the development of specific ESMPs as well
as implementation of all mitigation as defined in the ESIA. The Consultant will work with K-RIDE and E&S
Contractor Staff to orient them on ESFMP - Construction implementation.

2.2.2. Stakeholder Engagement Plan and Grievance Redressal Mechanism

The Consultant shall prepare and update the project Stakeholder Engagement Plan (SEP) and assist K-
RIDE to run a Grievance Redressal Mechanism (GRM). The Consultant shall perform regular / frequent
consultation with project stakeholders and conduct Focus Group Discussions (FGDs) and Institutional level
consultations throughout the project lifecycle. The Consultant shall make sure that all PAPs, in particular
women, are adequately consulted in all stages of the project cycle, along with coordinating with Karnataka
Slum Development Board and South Western Railway for Compensation & Resettlement for the slum
dwellers and squatters under their jurisdiction.

The Consultant shall receive and record suggestions / comments and advise K-RIDE on implementation
at site level, if necessary. The Consultant will be responsible for taking minutes and maintaining all relevant
paper work in relation to stakeholder engagement, and planning. This will include reviewing and updating
the list of project stakeholders on a regular basis, inputting information about all engagement activities in
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the SEP, monitoring engagement activities and ensuring that they meet the set indicators, and liaising with
the independent External Monitoring Agency, sharing project data as requested.

A key element of project stakeholder engagement will be the maintenance of the project Grievance
Redressal Mechanism (GRM), with all comments, complaints or issues to be recorded, maintained in a
database, addressed and reported on. The Consultant shall help the illiterate and differently abled people
to draft their grievance and report to the respective Authorities. The Consultant shall review compliance
with the GRM and update the same from time to time, as necessary and as directed by K-RIDE.

2.2.3. Gender Action Plan

The SIA includes details on the Gender Action Plan, which has been developed based on relevant national
legal requirements and international standards, in consultation with women with the aim of addressing
impacts that will specifically affect women. These measures include but not limited to the following.

¢ Integrate gender specific safety and public health concerns, with focus on the needs of the elderly,
women, children, differently abled, and transgender, in the construction design of K-RIDE Sub Urban
Railway.

e Support women’s participation in construction works
e Ensure all resettlement site / house / R&R assistance is paid in joint account of Husband & wife.
¢ Provide additional R&R assistances shall be given to all the displaced Women headed households.

o  Skill development training (based on the need assessment study) to be given to one female member
of the women headed households and other vulnerable households.

e Reservation (number would be decided by K-RIDE) for commercial space/kiosks for woman
entrepreneurs/women at all stations.

e The Consultant will also organize camps / workshops on “Health Education” for women and adolescent
girls as per their need.

e The Consultant will assist K-Ride in preparing a strategy for women job creation / qualification for BSRP
operation

The Consultant will be responsible for implementation of the Gender Action Plan (GAP) in consultation
with impacted women and other relevant stakeholders. GAP monitoring and evaluation will be
incorporated into the overall project monitoring and evaluation plan.

The Consultant will work with K-RIDE Staff to orient them on GAP implementation.

The Consultant will work with K-RIDE Staff to (i) consult regularly with women beneficiaries; (ii) assist in
developing a sex-disaggregated project monitoring and evaluation system; and (iii) monitor GAP
implementation progress on a regular basis with field visits and reporting of progress and results.

The Consultant will prepare monthly, quarterly and semi-annual progress reports and these reports will
be used to consolidate annual report by K-RIDE.

2.3.E&S Monitoring

The consultant shall prepare a detailed Environmental and Social Monitoring Plan (ESMoP) and oversee
the implementation of the same by the agencies engaged by K-RIDE. This includes but not limited to the
following tasks for the Consultant:
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Assess and monitor the access restrictions and disruption to the public during the entire construction
tenure.

Monitor the implementation of resettlement activities, livelihood restoration, stakeholder engagement
and the ESMP through record keeping, reporting and regular audits at site level in order to check
efficiency and performance.

Review E&S compliances with the Environment & Social Management Plan, Tree Management,
Grievance Redressal Mechanism and update the same from time to time, as necessary and as directed
by K-RIDE.

Develop an Internal Monitoring Plan / Program. The Plan shall be in such a format that it is easy for K-
RIDE to evaluate the performance of implementation at any stage.

Share information with external monitors and other relevant stakeholders as necessary.

3. Implementation Schedule

The indicative implementation schedule for RAPs as well as management and monitoring of E&S aspects
can be found in the SIA and EIA reports. The Consultant’s implementation schedule of the services shall
be aligned with the implementation schedule of the project and shall describe in detail the linkage between
resettlement implementation and implementation of civil works for each of the project corridors®. This is
particularly important in relation to the preparation of the RAPs and the implementation of resettlement
activities well in advance of physical resettlement commencement.

A tentative milestone of Corridor — 2 & Corridor — 4 of BSRP are as follows:

Corridor - 2 Corridor - 4
S o
Description : :
N Start End Physical Remarks | Start | End Physical Remarks
Progress Progress
Land
_r 01-Feb- | 15-Aug- 0 01- 31- 0
1 Ac_qwsmon for 23 o4 90% Jan-24 | Jan-25 65%
Alignment
Land 15-
2 |Acquisition for |01-Jan-24 30-Nov- 40% 01 1 Mar- | 30%
) 24 Jun-24
Stations 24
Tree Survey, 30-
3 |fell & 25AUG- |31 Octoa|  45% 08 | Dec- | 15%
. 21 Oct-21
Translocation 24
Civil works Planned
including 01-Sep- tostarton| 01- 30- Planned to
4 |Alignment, P~ 130-dun-26|  17% Sep- 1%  starton 15-
. 23 15-Nov- |Jan-24
Stations & o4 26 Mar-24
Track

5 The main safeguards shall be that physical resettiement shall be completed prior to Civil Works commencement and that the
respective compensations shall be paid prior to any physical resettlement.
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A tentative milestone of Corridor — 1 & Corridor — 3 of BSRP are as follows:

Corridor - 1 Corridor - 3
SN| Description
Start End Remarks Start End Remarks
- 01-May- | 28-Feb- 31-Aug-
1 |Land Acquisition 4 05 01-Oct-24 05
9 Tree Survey, fell | 01-Jun- | 30-Apr- 01-Dec- | 30-Nov-
& Translocation 24 25 25 25
Tepdgrto be Tender to be
invited. nvited
Civil works nvited.
including 01-Jan- | 31-Oct- 31-Dec-
3 Alignment, 25 27 Date of issue 01-Jun-25 27 Date of ¢
Stations & Track of LoAis ale o11SSue o
LoA is planned
planned on 01-
on 01-Jun-25
Jan-25
4. Deliverables
Based on the indicative schedule, the Consultant deliverables are provided in the table below.
Delay Damages /
o ) _ Penalty for non
SN | Description of Deliverables Time Frame o
achieving progress
within the time frame
Inception Report consisting of
Approach, Methodology, Work 0.1% of accepted contract
1. Plan, conceptional PAP tracking D +02 weeks price per week of delay
data base approach, efc.
Corridor 2 0.5% of accepted contract
(under construction): price per week of delay
Resettlement  Action  Plans | D+12 weeks®
(RAPs) and Livelihood | corridor 4 0.5% of accepted contract
2. | Restoraton Plans  (LRPs) _ price per week of delay
separately for each Corridor | (under Construction)
including PAP tracking data base 7
g J D+18 weeks 0.5% of accepted contract
Corridor 1 price per week of delay
(tender will be invited shortly)

6 Under the assumption that payment for compensation has to be realized before any physical resettlement.
7 Under the assumption that payment for compensation has to be realized before any physical resettlement
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D+21 weeks8 0.5% of accepted contract
Corridor 3: price per week of delay
on or before 01 month from the
date of publication of civil work
tender of respective corridor®
. 0.1% of accepted contract
Corridor 2 ,
(under construction): price per week of delay
02 weeks after the approval of
RAP & LRP plan of Corridor - 2
Corridor 4 0.1% of accepted contract
(under Construction) price per week of delay
02 weeks after the approval of
3. | RAPs/LRPs Monitoring Plan | VAP & LRP plan of Corridor - 4
Corridor 1
(tender to be invited) 0.1% of accepted contract
02 weeks after the a'p'p'FGVa'l of price per week of de|ay
RAP & LRP plan of Corridor — 1
Corridor 3:
02 weeks after the —approval of
RAP & LRP plan of respective | 0.1% of accepted contract
Corridor price per week of delay
4 RAPs / LRPs Progress | D+ 1year: Monthly 0.1% of accepted contract
' Monitoring Reports >1 year: Quarterly price per week of delay
Detailed E&S Action Plans
Environmental & Social
Framework Management Plan - D + 10 weeks 0.5% of accepted contract
Construction, including Tree price per week of delay
Management Plan
0
S Gender Action Plan D + 08 weeks O'.5 % of accepled contract
price per week of delay
0
Stakeholder Engagement Plan D + 08 weeks 0'5/" of accepted contract
price per week of delay
Grievance Redressal D + 08 weeks 0.5% of accepted contract
Mechanism price per week of delay
0
6. E&S Monitoring Plan D + 11 weeks O'.1 % of accepted contract
price per week of delay
7 E&S  Progress  Monitoring | Quarterly, during implementation | 0.1% of accepted contract
' Reports of E&S Action Plans price per week of delay

*D = Date of Issue of Letter of Acceptance (LoA)

& Under the assumption that payment for compensation has to be realized before any physical resettlement
° Under the assumption that payment for compensation has to be realized before any physical resettlement
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The Consultant shall submit every report in the formats of .docx & .pdf, including a track change record
after receipt of the Employer’s and the Lender's comments.

The periodical interval will be specified by the Employer and will be informed to the Contractor from time
to time. It may vary every time, depending on the requirement. The sum of periodical intervals after the
start of first periodical interval shall, however, match with the completion period

At the end of each periodical interval, the Consultants shall present a summary of progress and areas of
concern as a close-out meeting with K-RIDE and the General Consultant. The progress during every
periodical interval along with the outcome of the close-out meetings shall be shared with the Lenders. The
representatives of K-RIDE and the Lenders may join the monitoring visits missions as necessary.

The Consultants shall prepare the above periodical report(s), by keeping the following points in view. The
same shall include but not limited to the following.

a) Summary of Progress to Date (Whole Project and Reporting Cycle)
b) Report Period and Context
c) Summary of Project Status (Including Significant Changes)
d) Regulatory Compliance
) Table of Compliance with Internationals Standards, Guidelines of the Funding Agencies
f) Implementation Status of all the Plans Mentioned in the Scope of Work
g) Air & Noise Emissions / Wastes / Effluents Monitoring
h) Environmental Monitoring Program and Results of Ambient Monitoring
i) Occupational Health and Safety (Key Figures, Trainings etc.)
j) Accidents / Incidents
k) Complaints, Grievances and Redressal
) Close Out Status of Previously Identified Corrective Actions

=-00—00—00—00--
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SECTION -6
Standard Forms of Contract
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SECTION VI:
CONTRACT FOR CONSULTANT’S SERVICES

between

[Name of Employer]

and

[Name of Consultants]

Dated:
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|. FORM OF CONTRACT
TIME-BASED

This CONTRACT (hereinafter called the "Contract") is made the day of the month of :
2024 | between, on the one hand, (hereinafter called the "Employer") and, on the other hand,
(hereinafter called the "Consultant”).

[*Note: If the Consultants consist of more than one entity, the above should be partially amended to read as

follows: “......(hereinafter called the "Employer") and, on the other hand, liable to the Employer for all the
Consultants' obligations under this Contract, namely, (hereinafter
called the "Consultants.")’]

WHEREAS

(a) the Employer has requested the Consultants to provide certain consulting services as defined in the
General Conditions of Contract attached to this Contract (hereinafter called the "Services");

(b) the Consultants, having represented to the Employer that they have the required professional skills,
and personnel and technical resources, have agreed to provide the Services on the terms and
conditions set forth in this Contract;

NOW THEREFORE the parties hereto hereby agree as follows:
1. The following documents attached hereto shall be deemed to form an integral part of this Contract:
(@)  The General Conditions of Contract (hereinafter called "GC");
(b)  The Particular Conditions of contract (hereinafter called "PCC");
(c)  The following Appendices:
Appendix A—  Description of services
Appendix B—  Reporting Requirements
Appendix C—  Key Personnel and Sub-consultants
Appendix D —  Services and Facilities to be provided by the Employer

Appendix E—  Cost Estimates in Indian Rupees
Appendix F —  Form of Bank Guarantee for Advance Payments
Appendix G—  Format for Performance Security
Appendix H—  Form of Contract Performance Security(BANK GUARANTEE)
Appendix | —  Contract for Consultant’s Services
Appendix J—  Form of Consultants Services Time Based
Appendix K—  Form of Contract Agreement
2. The mutual rights and obligations of the Employer and the Consultants shall be as set forth in the

Contract, in particular:

(@) The Consultants shall carry out the Services in accordance with the provisions of the Contract;
and

(b)  The Employer shall make payments to the Consultants in accordance with the provisions of the
Contract.
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IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their respective names
as of the day and year first above written.

FOR AND ON BEHALF OF [NAME OF EMPLOYER]
By
(Authorized Representative)

FOR AND ON BEHALF OF [NAME OF CONSULTANT]
By

(Authorized Representative)

[Note: If the Consultants consist of more than one entity, all of these entities should appear as signatories,
e.g., in the following manner:]

FOR AND ON BEHALF OF EACH OF
THE MEMBERS OF THE CONSULTANTS

[Name of Member]

By
(Authorized Representative) [Name of Member]

By
(Authorized Representative)
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Il. GENERAL CONDITIONS OF CONTRACT

1. GENERAL PROVISIONS

1.1

Definitions

Unless the context otherwise requires, the following terms whenever used in this Contract have the
following meanings:

K RIDE

"Applicable Law" means the laws and any other instruments having the force of law in India, as they
may be issued and in force from time to time;

“Employer” means [the implementing/ executing] agency that signs the Contract for the Services with
the Selected Consultant.

“‘Consultant” means a legally-established professional consulting firm or entity selected by the
Employer to provide the Services under the signed Contract.

"Contract" means the Contract signed by the Parties, to which these General Conditions of Contract
(GC) are attached, together with all the documents listed in Clause 1 of such signed Contract;

“Effective Date” means the date on which this Contract comes into force and effect pursuant to
Clause GC 2.1

“Contract Price” means the price to be paid for the performance of the Services, in accordance
with Clause 6;

"GC" means these General Conditions of Contract;
"Government" means the Government of Karnataka;
"Local currency" means Indian Rupees;

"Partner”, in case the Consultants consist of a joint venture of more than one entity, means any of
these entities, and "Partners" means all of these entities; ‘Lead Partner’ means the entity specified in
the PCC to act on their behalf in exercising all the Consultants’ rights and obligations towards the
Employer under this Contract.

"Party" means the Employer or the Consultants, as the case may be, and Parties means both of them;

"Personnel" means persons hired by the Consultants or by any Sub-consultant as employees and
assigned to the performance of the Services or any part thereof; and ‘key personnel’ means the
personnel referred to in Clause GC4.2 (a).

"PCC" means the Particular Conditions of Contract by which these General Conditions of Contract
may be supplemented which superscedes GCC;

"Services" means the work to be performed by the Consultants pursuant to this Contract as
described in Appendix A; and

Deleted
‘Third party” means any person or entity other than the parties engaged for the said work..
“Bank” means the Funding Agency, if applicable.

“‘Recipient” means the Government, Government agency or other entity that signs the financing
agreement with the Bank.
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1.2

1.3

1.4

1.5

1.6

1.7

K RIDE

‘Day” means a working day unless indicated otherwise and “Week’ means any day starting from
Monday to Saturday.

“Experts” means, collectively, Key Experts, Non-Key Experts, or any other personnel of the Consultant,
or JV partner(s) assigned by the Consultant to perform the Services or any part thereof under the
Contract. Also, any personnel from Third Party engaged by the Employer.

“Foreign Currency” means any currency other than the currency of the Employer’s country.
Deleted

“Key Expert(s)” means an individual professional whose skills, qualifications, knowledge and
experience are critical to the performance of the Services under the Contract and whose Curriculum
Vitae (CV) was taken into account in the technical evaluation of the Consultant’s proposal and during
the contract period as approved by the Employer.

“Graduate” means a Bachelor's degree holder such as BE/BTech or Equivalent as specified in this
document.

“Post Graduate” means a Master’s degree holder such as ME/MTech/MS or Equivalent as specified in
this document.

Law Governing the Contract:

This Contract, its meaning and interpretation, and the relation between the Parties shall be governed
by the Applicable Law.

Language

This Contract has been executed in English language, which shall be the binding and controlling
language for all matters relating to the meaning or interpretation of this Contract. Also, Local language
as specified in this document.

Notices

Any notice, request or consent made pursuant to this Contract shall be in writing and shall be deemed
to have been made when delivered through e-mail to the Party to whom the communication is
addressed.

Location

The Services shall be performed at such locations as are specified in PCC and, where the location of
a particular task is not so specified, at such locations, whether in Karnataka or elsewhere, as the
Employer may approve.

Authorized Representatives

Any action required or permitted to be taken, and any document required or permitted to be executed,
under this Contract by the Employer or the Consultants may be taken or executed by the officials
specified in the PCC.

Taxes and Duties

1.7.1  The Consultants, Sub-consultants and their Personnel shall pay such taxes, duties, fees and

other impositions as may be levied under the Applicable Law, the amount of which is deemed
to have been included in the Contract Price and the Employer shall perform such duties in
regard to the deduction of such tax as may be lawfully imposed.

1.7.2 The applicable GST will be paid to the consultant along with the payment of bills. The

Consultant is required to submit the proof of payment of GST along with the invoice of the
succeeding payment, without fail. This procedure will be followed up to penultimate bill. In the
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final bill, the Consultant shall pay the applicable GST and then submit the claim along with the
proof of payment for reimbursement.

2 Commencement, Completion, Modification and termination of Contract
2.1 Effectiveness of Contract

This Contract shall come into effect on the date the Contract is signed by both Parties and such
other later date as may be stated in the PCC.

2.2 Commencement of Services

The Consultants shall begin carrying out the Services immediately after the date the Contract
becomes effective, or at such other date as may be specified in the PCC.

2.3 Expiration of Contract

Unless terminated earlier pursuant to Clause 2.7, this Contract shall terminate at the end of such time
period after the Effective Date as is specified in the PCC.

2.4 Modification

Modification of the terms and conditions of this Contract, including any modification of the scope of
the Services or of the Contract Price, may only be made by written agreement between the Parties.

2.5 Force Majeure
2.5.1 Definition

For the purposes of this Contract, "Force Majeure" means an event which is beyond the reasonable
control of a Party, and which makes a Party's performance of its obligations under the Contract
impossible or so impractical as to be considered impossible under the circumstances.

2.5.2 No Breach of Contract

The failure of a Party to fulfil any of its obligations under the contract shall not be considered to be
a breach of, or default under this Contract insofar as such inability arises from an event of Force
Majeure, provided that the Party affected by such an event (a) has taken all reasonable precautions,
due care and reasonable alternative measures in order to carry out the terms and conditions of this
Contract, and (b) has informed the other Party as soon as possible about the occurrence of such
an event

2.5.3 Extension of Time

Any period within which a Party shall, pursuant to this Contract, complete any action or task, shall
be extended for a period equal to the time during which such Party was unable to perform such
action as a result of Force Majeure or as approved by the Employer.

254 Payments

During the period of their inability to perform the Services as a result of an event of Force Majeure,
the Consultants shall be entitled to continue to be paid under the terms of this Contract, as well as
to be reimbursed for additional costs reasonably and necessarily incurred by them during such
period for the purposes of the Services and in reactivating the Service after the end of such period.

2.6 Suspension:

The Employer may by written notice of suspension to the Consultants, suspend all payments to the
Consultants hereunder if the Consultants fail to perform any of their obligations under this contract,
including the carrying out of the Services, provided that such notice of suspension (i) shall specify
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the nature of the failure, and (i) shall request the Consultants to remedy such failure within a period
not exceeding thirty (30) days from the date of issue of such notice. .

2.7 Termination
2.7.1 By the Employer

The Employer may terminate this Contract, by not less than thirty (30) days’ written notice of
termination to the Consultants, to be given after the occurrence of any of the events specified in
paragraphs (a) through (d) of this Clause 2.7.1 and sixty (60) days in the case of the event referred
toin (e):

a) ifthe Consultants do not remedy a failure in the performance of their obligations under the Contract,
within thirty (30) days of receipt after being notified or within such further period as the Employer
may have subsequently approved in writing;

b) if the Consultants (or any of their members) become insolvent or bankrupt;

c) if, as the result of Force Majeure, the Consultants are unable to perform a material portion of the
Services for a period of not less than sixty (60) days; or

d) if the consultant, in the judgment of the Employer has engaged in corrupt or fraudulent practices in
competing for or in executing the Contract.

For the purpose of this clause:

“Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to influence
the action of a public official in the selection process or in contract execution.

“Fraudulent practice” means a misrepresentation of facts in order to influence a selection process or
the execution of a contract to the detriment of GOK, and includes collusive practice among consultants
(prior to or after submission of proposals) designed to establish prices at artificial non-competitive
levels and to deprive GOK of the benefits of free and open competition.

e) if the Employer, in its sole discretion and for any reason whatsoever, decides to terminate this
Contract.

2.7.2 By the Consultants

The Consultants may terminate this Contract, by not less than thirty (30) days' written notice to the
Employer, such notice to be given after the occurrence of any of the events specified in paragraphs
(a) through (c) of this Clause 2.7.2:

a) If the Employer fails to pay any monies due to the Consultants pursuant to this Contract and not
subject to dispute pursuant to Clause 7 hereof within ~ Ninety (90) days after receiving written notice
from the Consultants that such payment is overdue;

b) If the Employer is in material breach of its obligations pursuant to this Contract and has not remedied
the same within Ninety (90) days (or such longer period as the Consultants may have subsequently
approved in writing) following the receipt by the Employer of the Consultants’ notice specifying such
breach;

c) If, as the result of Force Majeure, the Consultants are unable to perform a material portion of the
Services for a period of not less than sixty (90) days.

2.7.3 Cessation of Rights and Obligations

Upon termination of this Contract pursuant to Clause GC 2.7, or upon expiration of this Contract
pursuant to Clause GC 2.3, all rights and obligations of the Parties hereunder shall cease, except:

(i)  Such rights and obligations as may have accrued on the date of termination or expiration;
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(i) The obligation of confidentiality set forth in Clause GC 3.3 hereof;

(i) The Consultants’ obligations to permit inspection, copying and auditing of their accounts and records
set forth in Clause GC3.5 (ii) hereof; and

(iii) Any right which a Party may have under the Applicable Law.
2.74 Cessation of Services

Upon termination of this Contract by notice of either Party to the other pursuant to Clauses GC 2.7.1
or GC 2.7.2 hereof, the Consultants shall, immediately upon dispatch or receipt of such notice, take all
necessary steps to bring the Services to a close in a prompt and orderly manner and shall make every
reasonable effort to keep expenditures for this purpose to a minimum. With respect to documents
prepared by the Consultants, the Consultants shall proceed as provided, respectively, by Clauses GC
3.8and GC 3.9.

2.7.5 Payment upon Termination

Upon termination of this Contract pursuant to Clauses 2.7.1 or 2.7.2, the Employer shall make the
following payments to the Consultants (after offsetting against these payments any amount that may
be due from the Consultant to the Employer).

(@)  Remuneration pursuant to Clause 6 for Services satisfactorily performed prior to the effective
date of termination;

(b)  Except in the case of termination pursuant to paragraph above of Clause 2.7.1, payment of
any reasonable cost incident to the prompt and orderly termination of the Contract.

2.76 Disputes about Events of Termination

If either Party disputes whether an event specified in paragraphs (a) to (e) of Clause GC 2.7.1 & in
Clause GC 2.7.2 hereof has occurred such Party may within forty-five (45) days after receipt of notice
of termination from the other Party refer the matter to arbitration pursuant to Clause GC 7 hereof and
this Contract shall not be terminated on account of such event except in accordance with the terms
of any resulting arbitral award.

3 Obligations of the Consultants:
3.1 General

The Consultants shall perform the Services and carry out their obligations hereunder with all due
diligence, efficiency and economy, in accordance with generally accepted professional techniques
and practices, and shall observe sound management practices, and employ appropriate advanced
technology and safe methods. The Consultants shall always act, in respect of any matter relating to
this Contract or to the Services, as faithful advisers to the Employer, and shall at all times support
and safeguard the Employer's legitimate interests in any dealings with third parties.

3.2 Conflict of Interests
3.2.1 Consultants Not to Benefit from Commissions, Discounts, etc.

The remuneration of the Consultants pursuant to Clause 6 shall constitute the Consultants' sole
remuneration in connection with this Contract or the Services, and the Consultants shall not accept
for their own benefit any trade commission, discount or similar payment in connection with activities
pursuant to this Contract or to the Services or in the discharge of their obligations under the Contract,
and the Consultants shall use their best efforts to ensure that the Personnel, any Sub-consultants,
and agents of either of them, similarly shall not receive any such additional remuneration.
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3.2.2 Procurement Rules of Funding Agencies

If the Consultants, as part of the Services, have the responsibility of advising the Employer on the
procurement of goods, works or services, the Consultants shall comply with any applicable guidelines
of the funding agencies and shall at all times exercise such responsibility in the best interest of the
Employer.

3.2.3 Consultants and Affiliates Not to engage in certain Activities

The Consultant agrees that, during the term of this Contract and after its termination, the Consultant
and any entity affiliated with the Consultant, shall be disqualified from providing goods, works or non-
consulting services resulting from or directly related to the Consultant’s Services for the preparation
or implementation of the project.

3.2.4  Prohibition of Conflicting Activities

Neither the Consultants nor the Personnel shall engage, either directly or indirectly, in any of the
following activities:

(@)  During the term of this Contract, any business or professional activities in the Government's
country which would conflict with the activities assigned to them under this Contract; or

(b) After the termination of this Contract, such other activities as may be specified in the PCC.
3.3 Confidentiality

The Consultants and the Personnel of either of them shall not, either during the term or within two
(2) years after the expiration of this Contract, disclose any proprietary or confidential information
relating to the Project, the Services, this Contract, or the Employer's business or operations without
the prior written consent of the Employer.

3.4 Insurance to Be Taken out by the Consultants
Deleted
3.5 Accounting, Inspection and Auditing

The Consultants (i) shall keep accurate and systematic accounts and records in respect of the
Services, hereunder, in accordance with accepted accounting principles and in such form and detail
as will clearly identify all relevant time charges and cost, and the bases there of (including such bases
as may be specifically referred to in the PCC); (ii) shall permit the Employer or its designated
representative periodically, and up to one year from the expiration or termination of this Contract, to
inspect the same and make copies thereof as well as to have them audited by auditors appointed by
the Employer.

3.6 Consultants’ Actions Requiring Employer’s Prior Approval

The Consultants shall obtain the Employer’s prior approval in writing before taking any of the following
actions:

(a) Appointing any Personnel not listed by name in Appendix C (“Key Personnel’), and
(b) Any other action that is specified in the PCC.
3.7 Reporting Obligations

The Consultants shall submit to the Employer the reports and documents specified in Appendix B in
the form, in the numbers, and within the periods set forth in the said Appendix.
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3.8

3.9

Documents Prepared by the Consultants to Be the Property of the Employer

All plans, drawings, specifications, designs, reports and other documents,software as applicable to
this contract including the any other such documents sought by the Employer, submitted by the
Consultants in accordance with Clause 3.6 shall become and remain the property of the Employer.
The Consultants shall, not later than upon termination or expiration of this Contract, deliver all such
documents and software to the Employer, together with a detailed inventory thereof. The Consultants
may retain a copy of such documents and software. Restrictions about the future use of these
documents, if any, shall be specified in the PCC.

Equipment, Vehicles and Materials Furnished by the Employer
Deleted

4 Consultants’ Personnel

4.1

General

The Consultants shall employ and provide such qualified and experienced Personnel as required to
carry out the Services.

Description of Personnel

The titles, agreed job descriptions, minimum qualification and estimated periods of engagement in the
carrying out of the Services of each of the Consultants' Key Personnel are described in Appendix C.

If required to comply with the provisions of Clause GC 3.1.1 hereof, adjustments with respect to the
estimated periods of engagement of Key Personnel set forth in Appendix C may be made by the
Consultants by written notice to the Employer, provided (i) that such adjustments shall not alter the
originally estimated period of engagement of any individual by more than 10% or one week, whichever
is more, and (i) that the aggregate of such adjustments shall not cause payments under this Contract
to exceed the ceilings set forth in Clause GC 6.1(b) of this Contract. Any other such adjustments shall
only be made with the Employer's written approval.

If additional work is required beyond the scope of the Services specified in Appendix A, the estimated
periods of engagement of Key Personnel set forth in Appendix C may be increased by agreement in
writing between the Employer and the Consultants, provided that any such increase shall not, except
as otherwise agreed, cause payments under this Contract to exceed the ceilings set forth in Clause
GC 6.1(b) of this Contract.

4.3 Approval of Personnel

The Key Personnel listed by title as well as by name in Appendix C are hereby approved by the
Employer. In respect of other Key Personnel which the Consultants propose to use in the carrying out
of the Services, the Consultants shall submit to the Employer for review and approval a copy of their
biographical data. If the Employer does not object in writing (stating the reasons for the objection)
within twenty-one (21) calendar days from the date of receipt of such Resume, such Key Personnel
shall be deemed to have been approved by the Employer.

4.4 Working Hours, Overtime, Leave, etc.

45
a)

K RIDE

Deleted
Removal and/or Replacement of Personnel

Except as the Employer may otherwise agree, no changes shall be made in the Key Personnel. If,
for any reason beyond the reasonable control of the Consultants, it becomes necessary to replace
any of the Personnel, the Consultants shall forthwith provide as a replacement a person of equivalent
or better qualifications.
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b) If the Employer (i) finds that any of the Personnel has committed serious misconduct or has been
charged with having committed a criminal action, or (ii) has reasonable cause to be dissatisfied with
the performance of any of the Personnel, then the Consultants shall, at the Employer's written
instructions specifying the grounds there for, forthwith provide as a replacement a person with
qualifications and experience acceptable to the Employer.

c) Any of the Personnel provided as a replacement under Clauses (a) and (b) above, the rate of
remuneration applicable to such person, the Consultants may wish to claim as a result of such
replacement, shall be subject to the prior written approval by the Employer. Except as the Employer
may otherwise agree, (i) the Consultants shall bear all additional travel and other costs arising out of
or incidental to any removal and/or replacement, and (i) the remuneration to be paid for any of the
Personnel provided as a replacement shall not exceed the remuneration which would have been
payable to the Personnel replaced.

4.6 Resident Project Manager

Unless otherwise specified in the PCC, the Consultants shall ensure that at all times during the
Consultants performance of the Services a resident project manager, acceptable to the Employer,
shall take charge of the performance of such Services.

5 Obligations of the Employer
5.1 Assistance and Exemptions

Unless otherwise specified in the PCC, the Employer shall use its best efforts to request the
Government to:

a) Issue their officials, agents and representatives of the Government all such instructions as may
be necessary or appropriate for the prompt and effective implementation of the Services;

b) Assist the Consultants and the Personnel employed by the Consultants for the Services from
any requirement to register or obtain any permit to practice their profession or to establish
themselves either individually or as a corporate entity according to the Applicable Law;

c) Provide to the Consultants and Personnel any such other assistance as may be specified in the
PCC.

5.2 Access to Project site.

The Employer warrants that the Consultants shall have, free of charge, unimpeded access to all
land in the Government's country in respect of which access is required for the performance of the
Services. The Employer will be responsible for any damage to such land or any property thereon
resulting from such access and will indemnify the Consultants and each of the Personnel in respect
of liability for any such damage, unless such damage is caused by the negligence of the Consultants
or the Personnel or either of them.

5.3 Services, Facilities and Property of the Employer
Deleted.
5.4 Payment

In consideration of the Services performed by the Consultants under this Contract, the Employer shall
make to the Consultants such payments and in such manner as is provided by Clause GC 6 of this
Contract.
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6 Payment to the Consultants:

6.1 Cost Estimates; Ceiling Amount

a)
b)

Deleted

Except as may be otherwise agreed under Clause GC 2.6 and subject to Clause GC 6.1(c), payments
under this Contract shall not exceed the ceilings specified in the PCC. The Consultants shall notify
the Employer as soon as cumulative charges incurred for the Services have reached 80% of either of
these ceilings.

Notwithstanding Clause GC 6.1(b) hereof, if pursuant to clauses GC 5.3, 5.4 hereof, the Parties shall
agree that additional payments, shall be made to the Consultants in order to cover any necessary
additional expenditures not envisaged in the cost estimates referred to in Clause GC 6.1(a) above, the
ceiling or ceilings, as the case may be, set forth in Clause GC 6.1(b) above shall be increased by the
amount or amounts, as the case may be, of any such additional payments.

6.2 Remuneration Expenditures

Subject to the ceilings specified in Clause GC 6.1(b) hereof, the Employer shall pay the remuneration
as set forth in Clause GC 6.2(b). If specified in the PCC, said remuneration shall be subject to price
adjustment as specified in the PCC.

6.3 Currency of payment:

All payments will be made in Indian Rupees.

6.4 Mode of Billing and Payment

a)

b)

d)

K RIDE

Billing and payments in respect of the Services shall be made as follows:

The Employer shall cause to be paid to the Consultants a payment as specified in the PCC, and as
otherwise set forth below.

The Itemized GST compliant Invoices. As soon as practicable and not later than fifteen (15 days) after
the end of each calendar month during the period of the Services, the Consultants shall submit to the
Employer, in duplicate, itemized statements, accompanied by copies of receipted invoices, vouchers
and other appropriate supporting materials, of the amounts payable pursuant to Clauses GC 6.3 and
6.4 for such period. Each periodical statement shall distinguish that portion of the total eligible costs.

The Employer shall cause the payment of the Consultants within sixty (60) days after the receipt by
the Employer of bills with supporting documents (if required). Only such portion of a monthly statement
that is not satisfactorily supported may be withheld from payment. Should any discrepancy be found
to exist between actual payment and costs authorized to be incurred by the Consultants, the Employer
may add or subtract the difference from any subsequent payments. Interest at the rate specified in the
PCC shall become payable as from the above due date on any amount due by, but not paid on, such
due date.

The final payment under this Clause shall be made only after the final report and a final statement,
identified as such, shall have been submitted by the Consultants and approved as satisfactory by the
Employer. The Services shall be deemed completed and finally accepted by the Employer and the
final report and final statement shall be deemed approved by the Employer as satisfactory within ninety
(90) calendar days after receipt of the final report and final statement by the Employer. Else , the
Employer, within such ninety (90)-day period, gives written notice to the Consultants specifying in detail
deficiencies in the Services, the final report or final statement. The Consultants shall thereupon
promptly make any necessary corrections, and upon completion of such corrections, the foregoing
process shall be repeated. Any amount which the Employer has paid or caused to be paid in
accordance with this Clause in excess of the amounts actually payable in accordance with the
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provisions of this Contract shall be returned by the Consultants to the Employer within thirty (30) days
after receipt by the Consultants of notice thereof. Any such claim by the Employer for the return of
payment must be made within twelve (12) calendar months after receipt by the Employer of a final
report and a final statement approved by the Employer in accordance with the above.

e) All payments under this Contract shall be made to the account of the Consultants specified in the PCC.

7 Settlement of Disputes
7.1 Amicable Settlement

The Parties shall use their best efforts to settle amicably all disputes arising out of or in connection with
this Contract or the interpretation thereof.

7.2 Dispute Settlement

Any dispute between the Parties as to matters arising pursuant to this Contract that cannot be settled
amicably within thirty (30) days after receipt by one Party of the other Party's request for such amicable
settlement may be submitted by either Party for settlement in accordance with the provisions specified
in the PCC.
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lll. PARTICULAR CONDITIONS OF CONTRACT

Number of GC Amendments of, and Supplements to, Clauses in the General Conditions of
Clause Contract
1.4.1 The addresses are:
Employer:
Rail Infrastructure Development Company (Karnataka) Limited (K-RIDE),
Samparka Soudha, 1stFloor, BEP Premises (Opp. Orion Mall), Dr. Rajkumar Road,
Rajajinagar 1% Block, Bengaluru -560 010
Email: gmprocurement@kride.in
Consultant:
Attention :
Address :
Facsimile :
E-mail :
Authority of Member in Charge with Phone and E-mail.
(As per additional clause-6)
1.5.2 The Services shall be performed in Bengaluru & the jurisdictions of K RIDE for
the work of Bengaluru Suburban Railway Project
1.6.2 The Authorized Representatives are:

For the Employer:

General Manager, Procurement

K-RIDE or any other person authorized by him on his behalf
For the Consultant:

[Note: If the Consultant consists only of one entity, state “N/A]

Additional Para
1.7.3

Change in the Applicable law related to Taxes and duties.

If, after the date of this Contract, there is any change in the applicable law in the
Employer’s country with respect to taxes and duties which increases or decreases
the cost incurred by the Consultant in performing the Services, then the
remuneration expenses otherwise payable to the Consultant under this Contract
shall be increased or decreased accordingly by agreement between the Parties
hereto, and corresponding adjustments shall be made to the contract price.

The accepted contract value shall be adjusted to take into account any increase
or decrease in cost after the date of submission of proposal from:

a. a change in the Laws of India including introduction of new laws and
repeal or modification of existing laws; or

b. inthe judicial or official governmental interpretation of such laws of India;
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or

c. the commencement of any Indian law which has not entered into effect
until the date of submission of proposal; or

d. any change in the rates of any of the Indian taxes that have direct effect
on the contract

If as a result of change in law, interpretation or rates of taxes defined above,
Consultant benefits from any reduction in cost for the execution of the
Contract, save and except as expressly provided for in this clause or in
accordance with the provisions of the Contract, Consultant shall within 28
days from the date he becomes reasonably aware of such reduction in cost,
notify Employer of such reduction in cost and the contract price shall be
adjusted accordingly as mentioned above.

212 The contract will become effective on the date of agreement between the parties.
222 Commencement of Services:

Immediately after the issuance of Letter of Acceptance by the Employer.
2.3 Expiration of Contract:

The time period shall be 5 years

The Contract shall expire or determine on the completion of 5 (Five) years from
the date as mentioned in clause 2.2.2. of PCC or as at clause 2.5.3. of PCC

Force Majeure

2.5.1.1 Definition

No party will be responsible for any failure to perform due to causes beyond its
reasonable control, including, but is not limited to, war, riots, civil disorder,
earthquake, fire, explosion, storm, flood or other adverse weather conditions,
strikes, lockouts or other industrial action, confiscation or any other action by
Government Agencies.

Force Majeure shall not include (i) any event which is caused by the negligence or
intentional action of a Party or such Party’s Experts or agents or employees, nor
(i) any event which a diligent Party could reasonably have been expected to both
take into account at the time of the conclusion of this Contract and avoid or
overcome in the carrying out of its obligations hereunder.

Additional Para
2.5.5 Measures to
be taken

i. A Party affected by an event of Force Majeure shall continue to perform its
obligations under the Contract as far as is reasonably practical, and shall
take all reasonable measures to minimize the consequences of any event
of Force Majeure.

ii. A Party affected by an event of Force Majeure shall notify the other Party
of such event as soon as possible, and in any case not later than fourteen
(14) calendar days following the occurrence of such event, providing
evidence of the nature and cause of such event, and shall similarly give
written notice of the restoration of normal conditions as soon as possible

iii. Any period within which a Party shall, pursuant to this Contract, complete
any action or task, shall be extended for a period equal to the time during
which such Party was unable to perform such action as a result of Force
Majeure.
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iv. During the period of their inability to perform the Services as a result of an
event of Force Majeure, the Consultant, upon instructions by the Employer,
shall either:

a. Demobilize, in which case the consultant shall be reimbursed
for additional cost they reasonably and necessarily incurred,
and, if required by the employer, in reactivating the services;

(or)

b. continue with the Services to the extent reasonably possible, in
which case the Consultant shall continue to be paid under the
terms of this contract. And be reimbursed for additional costs,
reasonably and necessarily incurred.

In the case of disagreement between the Parties as to the existence or extent of
Force Majeure, the matter shall be settled according to Clauses setforth in this PCC.

Additional
3.1.2 General

Para

Law Applicable to Services:

i.  The Consultant shall perform the Services in accordance with the Contract
and the Applicable Law and shall take all practicable steps to ensure that
any of its Experts comply with the Applicable Law and the Contract.

i. Throughout the term of the Contract, the Consultant shall comply with the
import of goods and services prohibitions in the Employer’s country when

a) as a matter of law or official regulations, the Recipient’s country prohibits
commercial relations with that country; or

b) by an act of compliance with a decision of the United Nations Security
Council taken under Chapter VII of the Charter of the United Nations, the
Recipient’s Country prohibits any import of goods from that country or any
payments to any country, person, or entity in that country.

The Employer shall notify the Consultant in writing of relevant local customs, and
the Consultant shall, after such notification, respect such customs.

Additional
3.21.2

Para

The Consultant shall hold the Employer's interests paramount, without any
consideration for future work, and strictly avoid conflict with other assignments or
their own corporate interests.

Furthermore, if the Consultant, as part of the Services, has the responsibility of
advising the Employer on the procurement of goods, works or services, the
Consultant shall comply with the Bank’s Applicable Regulations, and shall at all
times exercise such responsibility in the best interest of the Employer. Any
discounts or commissions obtained by the Consultant in the exercise of such
procurement responsibility shall be for the account of the Employer.

Additional
3.24.2

Para

Strict Duty to Disclose Conflicting Activities:

The Consultant has an obligation and shall ensure that its Experts and Sub-
consultants shall have an obligation to disclose any situation of actual or potential
conflict that impacts their capacity to serve the best interest of the Employer, or
that may reasonably be perceived as having this effect. Failure to disclose said
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situations may lead to the disqualification of the Consultant or the termination of
the Contract.

Additional
3.3.2

Para

Except with the prior written consent of the Employer, the Consultant and the
Experts shall not at any time communicate to any person or entity any confidential
information acquired in the course of the Services, nor shall the Consultant and
the Experts make public the recommendations formulated in the course of, or as
a result of, the Services.

3.6 (c)

The other actions are:

“Taking any action under the contract which has financial implications, for which
the written approval of the Employer is required”

3.8.2

The Consultant shall not use these documents and software for purposes unrelated
to this Contract without the prior written approval of the Employer.

Additional
3.8.1.

Para

Proprietary Rights of the Employer in Reports and Records:

The Consultant shall not use the reports, relevant data, information such as maps,
plans, drawings, specifications, designs, databases, diagrams, other documents
and software, supporting records or material compiled or prepared by the
Consultant for the Employer in the course of the Services for purposes unrelated to
this Contract without the prior written approval of the Employer.

Additional
4.2 (d)

Para

“Experts who are found to be in breach of the Employer's Code of Conduct and
their ESHS standards (e.g., spreading communicable diseases, sexual
harassment, gender-based violence, illicit activity or crime) shall be replaced by the
Consultant, or at the Employer’s written request.”

Additional
452

Para

i) In case substitution is requested by the Consultant/asked by the Employer for
the Key Experts evaluated during the Technical Proposal, Consultant shall
forthwith provide as a substitution, a person with equivalent or better
qualifications and experience subject to the approval of the Employer. For
others, the Consultant shall forthwith provide as a substitution, a person
fulfilling the minimum requirements of age, qualification and experience in the
relevant field of deployment as specified for similar category of Experts subject
to approval of the Employer.

ii) Total substitutions (including any first or subsequent substitutions) of Key
Experts by the Consultant (Team Leader) shall not exceed 2 per year. Beyond
that, an amount equal to 5% of the remuneration of the balance deployment
period of the substituted Key Expert position shall be deducted on each
substitution from the payments. However, no deduction shall be made on the
substitutions due to death or medical incapacity and also in case of substitution
asked by the Employer. In case the project is completed within the targeted
time line, the penalty levied here in shall be waived by KRIDE
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If suitable substitution of Key Experts is not deployed within the timeline decided in
consultation with the Employer, it shall be treated as non-deployment of that Key
Expert and deduction shall be made. stated in the Additional Clause-4.5.3. &4.5.4.
below. If the Consultant fails to deploy a suitable substitute, deduction

Additional
453

Para

Removal of Experts

If the Employer finds that any of the Experts has committed serious misconduct or
has been charged with having committed a criminal action, or if the Employer
determines that a Consultant’'s Expert has engaged in Prohibited Practices while
performing the Services, the Consultant shall, at the Employer’s written request,
provide a replacement

In the event that any of Key Experts, Non-Key Experts or Sub- consultants is found
by the Employer to be incompetent or incapable in discharging assigned duties, the
Employer, specifying the grounds therefore, may request the Consultant to provide
is placement.

Any replacement of the removed Experts shall possess better qualifications and
experience and shall be acceptable to the Employer

Additional
454

Para

Replacement/Removal of Experts -Impact on payments

Except as the Employer may otherwise agree, (i) the Consultant shall bear all
additional travel and other costs arising out of or incidental to any removal and/or
replacement, and (i) the remuneration to be paid for any of the Experts provided
as a replacement shall not exceed the remuneration which would have been
payable to the Experts replaced or removed.

4.6

The role of Resident project Manager will be looked after by Team Leader. Hence
No separate Resident Project Manager is required.

5.1

(a) Extend the required support to the Consultant , for the Experts, if appropriate,
their eligible dependents, all necessary entry and exit visas, residence permits,
exchange permits and any other documents required for their stay in the Employer’s
country while carrying out the Services under the Contract.

(b) Facilitate clearance through customs of any property required for the Services
and of the personal effects of the Experts and their eligible dependents.

Additional
of 6.1

Para

d) Payments under this Contract shall be in Indian Rupees

Additional
of 6.2

Para

b) The Employer shall pay to the Consultant based on the the performance of the
Services after the date of commencing of Services or such other date as the
Parties shall agree in writing;

b) Unless the PCC provides for the price adjustment of the remuneration rates,
said remuneration shall be fixed for the duration of the Contract.

c) The remuneration rates shall cover: (i) such salaries and allowances as the
Consultant shall have agreed to pay to the Experts as well as factors for social
charges and overheads (bonuses or other means of profit-sharing shall not be
allowed as an element of overheads), (i) the cost of back stopping by home office
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staff not included in the Experts’ list in Annexure 1 of terms of reference (iii) the
Consultant’s profit.

Additional
6.4 (f)

Para

The Itemized Invoice:

The Consultant shall have to submit its itemized statements as per the Payment
Schedule only.

Additional
6.4 (9)

Para

With the exception of the final payment under 6.4(d) above, payments do not
constitute acceptance of the Services nor relieve the Consultant of any obligations
hereunder

The details of manpower deployment i.e., the position, the numbers and man
months given in the Terms of the reference are tentative. The Consultant and the
employer shall together prepare a rolling deployment schedule of various positions
of consultant by looking at the actual progress of the project and the requirement
of various Key and Non key positions based on actual progress of the project. This
rolling deployment schedule will be reviewed every quarter and shall form the basis
of the payment.

The payment shall be regulated as below:

a. In case the Project gets delayed beyond the approved time schedule due to
reasons not attributable to the Consultant:

The reasons for delay shall be reviewed by the Employer in presence of one Key
representative from the Consultant.

The decision after the review will be binding by both the parties and the Consultant
shall accordingly enhance the deployment period of the Consultant’s Experts for
completing the Project for which additional man months at the accepted rate shall
be payable to the Consultant without any penalty. The additional payment shall be
based on the unit remuneration rate of the concerned category stated in the Letter
of Acceptance and the additional approved deployment period of each Expert.

Payment shall be made electronically in the account of the Consultant as per the
details provided by the Consultant.

Additional
71.2

Para

If either Party objects to any action or inaction of the other Party, the objecting
Party may file a written Notice of Dispute to the other Party providing in detail the
basis of the dispute. The Party receiving the Notice of Dispute will consider it and
respond in writing within fourteen (14) days after receipt. If that Party fails to
respond within fourteen (14) days, or the dispute cannot be amicably settled within
fourteen (14) days following the response of that Party, Para 7.3 shall apply
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Additional
7.3

Para

Claims, Disputes, Conciliation and Arbitration.

If the efforts to resolve all or any of the disputes through amicable settlement fails,
then such disputes or differences, whatsoever arising between the parties, relating
to effect of the Contract or the breach thereof shall be referred to Arbitration in
accordance with the following provisions:

“Any dispute or different or claim arising out of, or in connection with, or relating
to the present contract or the breach, termination or invalidity thereof, shall be
referred and settled under the Arbitration Centre — Bengaluru, Karnataka
(Domestic & International) Rules 2012, by one or more arbitrators appointed in
accordance with its rules”.

K RIDE

Additional In case the Consultant does not deploy any Expert as per the approved rolling

Clause-1 deployment schedule, for reasons attributable to the Consultant, then a recovery
equivalent to the remuneration of the Expert shall be done for the period of non-
deployment.

Additional Whenever the Experts of the Consultant is required to provide Services outside

Clause-2 Bengaluru & the jurisdiction of the Project area, Consultant shall take approval of

Employer. Employer shall reimburse the travel and lodging charges subject to the
submission of receipts/ vouchers to that effect.

Additional Employer reserves the right to re-apportion the deployment period between the

Clause-3 same category of personnel or different categories of personnel based on the ratio
of remuneration rates.

Additional Communications

Clause-4 Any communication required or permitted to be given or made pursuant to this

Contract shall be in writing in the language specified in Clause GC 4. Any such
notice, request or consent shall be deemed to have been given or made when
delivered through e-mail to an authorized representative of the Party to whom the
communication is addressed. A Party may change its address for notice
hereunder by giving the other Party any communication of such change to the
address specified in the PCC1.4

Additional Deleted

Clause-6

Additional Prohibited Practices, Commissions and Fees:

Clause-7 The Bank requires compliance with the Bank’s Prohibited Practices Policy and
its prevailing sanctions policies.

Additional Termination of Contract for Failure to become Effective:

Clause-9 If this Contract has not become effective within such time period after the date of
Contract signature as specified in the PCC, either Party may, by not less than Sixty
days written notice to the other Party, declare this Contract to be null and void, and
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in the event of such a declaration by the either party, neither party shall have any
claim against the other party with respect here to.

Additional
Clause-10

Entire Agreement:

This contract contains all covenants stipulations and provision agreed by the
Parties. No agent or representative of either Party has authority to make, and the
parties shall not be bound by or be liable for, any statement, representation
promise or agreement not set forth herein

Additional
Clause-11

Good Faith:

The Parties undertake to act in good faith with respect to each other’s rights under
this Contract and to adopt all reasonable measures to ensure the realization of
the objectives of this Contract

Additional
Clause-12

Performance Security:

The Consultant shall obtain (at his cost) a Performance Security, for proper
performance of the Contract, for the amount, currencies and validity period for
Performance Security stated below.

The Contractor shall deliver the Performance Security to the Employer as
mentioned after receiving the Letter of Acceptance. The Performance
Security/additional Performance Security shall be issued by a bank and from
within the country (or other jurisdiction) approved by the Employer, and shall be
in the form as given in Section 6 (Contract Forms) or in another form specifically
approved by the Employer.

The Performance Security/additional Performance Security shall be, An
unconditional Bank guarantee in the prescribed format.

The bank guarantee shall be from a bank as under:

a Schedule Bank in India, or
a Foreign Bank having their operations in India, or

a Foreign Bank which does not have operations in India is required to provide a
counter-guarantee by State Bank of India,

The Scheduled Bank issuing the Bank Guarantee must be on “Structured
Financial Messaging System (SFMS)” platform. A separate advice of the BG shalll
be invariable be sent by the issuing bank to the Employer’'s Bank through SFMS

and only after this the BG shall become operative and acceptable to the Employer.
The Issuing Bank shall send the SFMS to:

Beneficiary: Rail Infrastructure Development Company (Karnataka) Ltd. (K-
RIDE)

Bank Name: Canara Bank
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Branch: Prime Corporate
Account No. 0430201012110
IFSC Code: CNRB0002636

The Consultant shall ensure that the Performance Security/additional
Performance Security is valid and enforceable until the Consultant has executed
and completed the Works till the financial closure. If the Consultant does not
complete the work/service for any reasons whatsoever, the terms of the
Performance Security/ additional Performance Security specify its expiry date,
and the Consultant has not become entitled to receive the Performance Certificate
by the date 28 days prior to the expiry date, the Consultant shall be bound to
extend the validity of the Performance Security/additional Performance Security
until the Services have been completed, else, the Employer will notify the Bank
issuing the Bank Guarantee for the appropriate action as deemed to have been
done while issuing the Bank Guarantee.

The Guarantees shall be unconditional and irrevocable. The Employer shall return
the Performance Security to the Consultant within 21 days after receiving a copy
of the Performance Certificate or passing of the Final Payment Certificate
whichever is later.

Without limitation to the provisions of the rest of this Clause, whenever a Variation
amounting to more than 25 percent of the portion of the Contract Price payable
in a specific currency, the Consultant submit Performance Guarantee @ 5% of
the increased amount over the original contract price in a specific currency. On
the other hand, if the value of contract price decreases by more than 25% of the
original contract price payable in a specific currency, Performance Guarantee @
5% of the decrease in contract price from the original contract price in a specific
currency shall be returned to the Consultant, on his request and his cost.

Wherever the contract is terminated under Clause 2.7, the Performance
Guarantee shall be encashed by the Employer:

i) in full, not due for release on the date of issue of termination letter in terms of
this clause, in case of termination of the contract as a whole; or

i) at the discretion of the Employer it may be encashed in part/parts
proportionate to the Contract price of the bill/schedule to which the terminated
part of work belongs i.e

P = (AxB) +C where
P = Proportionate Bank Guarantee Amount.

A = Contract price of the particular bill/schedule to which terminated
part of work/services belongs.

B = Performance Guarantee amount in terms of GC sub clause 4.2.
C = Total Contract price.

iif)not due for release on the date of issue of termination letter in terms of this
clause against this particular bill/schedule to which the terminated part of the
work belongs, in case of termination in part/parts.
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The balance work/services should be got done separately, and independently by
K RIDE without risk and cost of the original Consultant. The original Consultant
shall be debarred from participating in the tender for executing the balance work.

In case the Consultant fails to perform the contract or its obligations, the Employer
may issue the notice and forfeit the Performance Guarantee. Further, at the
discretion of K RIDE, the Consultant may be debarred from any of the future
tenders for the period of 01 year.

The Performance Security shall be for an amount of 3% (Three percent) of
the Accepted Contract Amount and in the same currency(ies) in the prescribed
form for the stated amount valid for a period of 28 days beyond issue of
performance certificate. The Consultant shall not be entitled to any interest on
Performance Guarantee.

(@) The successful bidders shall have to submit a Performance Guarantee (PG)
Within twenty-one (21) days from the date of issue of Letter of Acceptance
(LOA). Further if the 21st day happens to be declared holiday in the office of
K-RIDE, submission of PG can be accepted on the next working day.

(b) In all other cases if the contractor fails to submit the requisite PG even after
21 days from the date of issue of LOA, the contract is liable to be terminated.
In case contract is terminated K-RIDE shall be entitled to forfeit the Bid
security and other dues payable against to the contract. In case the tenderer
has not submitted any security on the strength of their registration as a startup
recognized by the Department of Industrial Policy and Promotion (DIPP)
under Ministry of Commerce and Industry, DIPP shall be informed to this
effect. The failed contractor shall be debarred from participating in re- tender
for the work.

Failure of the successful Bidder to submit the above-mentioned Performance
Security or to sign the Contract Agreement shall constitute sufficient grounds for
the annulment of the award and forfeiture of the bid security.

Additional
Clause -13

Security Deposit

Security Deposit equal to 10% (Ten percent) of the amount due to the Contractor
in IPC’s/ Running bills from time to time will be retained, so as to maintain a reserve
in the hands of the Employer equal to 5% (Five percent) of the Contract Price in
respective currencies.

The Employer shall at six monthly intervals release 50% of Security Deposit upon
submission of Bank Guarantee of like amount in respective currencies as per
format given in section 06, Contract Forms for security deposit and issued by an
Indian Schedule bank (excluding Cooperative Banks) or from a schedule Foreign
Bank as defined in Section 2(e) of RBI Act 1934 read with Second Schedule.

The remaining 50% of Security Deposit shall remain with the employer.
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(a) Release of Security Deposit: 50% of the Security Deposit (Bank Guarantees
and/or money) shall be released upon request by the contractor on or after the
date of issue of the Completion Certificate for the whole of the works or the
date of issue of last completion Certificate, if more than one completion
Certificate exist.

(b) ()Refund of Balance 50% Security Deposit: 50% of Security Deposit
mentioned in clause above shall be returned to the Contractor along with or
after, the following:

i.  Final Payment of the Contract and

i. Execution of Final Supplementary Agreement or Certification by
Engineer that K-RIDE has No Claim on Contractor and

iii. ~Maintenance Certificate issued, on expiry of the maintenance period.

(b) (ii)Forfeiture of Security Deposit: Whenever the contract is rescinded as a
whole under clause 2.7 of CC/PCC, the Security Deposit already with K-RIDE
under the contract shall be forfeited. However, in case the contract is rescinded
in part or parts under clause 2.7 of CC/PCC, the Security Deposit shall not be
forfeited.

(c) No interest shall be payable upon the Bid Security and Security Deposit or
amounts payable to the Contractor under the Contract, but Government
Securities deposited in terms of Additional Clause 12/ PCC of this clause will
be payable with interest accrued thereon.

(d) When contract amount exceeds the contract price due to variation in quantities
of certain BOQ items on the higher side or due to operation of additional non
tendered items as per site requirement, the additional Security Deposit at 5%
of the increased amount shall be recovered from Interim Payment/ Running
bills. The additional Security Deposit recovery shall start when the actual
cumulative payment exceeds the original Contract Price.

(e) Wherever Bank Guarantee or any other instrument is to be extended or fresh
BG to be obtained, the cost towards getting extension of BG or fresh BG will
be on contractor’s account.

Additional Priority of Documents:

Clause-14 The documents forming the contract are to be taken as mutually explanatory of
one another.
The documents forming the part of the contract are to be taken as mutually
explanatory of one another. If there is an ambiguity or discrepancy in the
documents, the employer shall issue necessary clarification or instruction to the
consultant which shall be binding on the consultant; and priority of the
documents shall be as follows:
i) The Contract Agreement
) The Letter of acceptance
ii) Amendments to the tender documents issued by the employer if any
iv) Responses to the pre bid queries issued by the employer if any
V) Financial Bid
vi) Invitation for Bids
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vii) Instructions to the bidders

viii) Scope of work

iX) Particular Conditions of Contract

X) The General Conditions of Contract

Xi) The consultant’s proposal and

Any other document forming part of the contract.

If there is an ambiguity or discrepancy in the documents, the Consultant shall seek
for the necessary clarification or instruction from the Employer, in writing.

Additional
Clause 15

Coordination

The Implementation Consultant shall provide access to the records/ documents,
or any, as such, to facilitate the Audit or any kind of Activities related to monitoring
of work by the External Monitoring Consultant or the Employer or the Engineer.
Also, the Implementation Consultant shall provide guidance, etc., to the External
Monitoring Consultant or the Employer or the Engineer or other during the site
visits.

Additional
Clause 16

Penalty

The Delay Damages/ penalties for each Key dates / milestone have been
indicated at Clause 4 (Deliverables) of Section 5 (Terms of Reference) of Works
| Employers Requirement section for not achieving the Key Date / Milestone for
each Day. The maximum amount of such penalty for the whole scope is 10% (Ten
percent) of final contract price
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IV. APPENDICES
Appendix A: Description of Services

[Give detailed descriptions of the Services to be provided; dates for completion of various tasks, place
of performance for different tasks; specific tasks to be approved by Employer, etc.]
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Appendix B: Reporting Requirements

[List format, frequency, contents of reports and number of copies; persons to receive them; dates of
submission, etc. If no reports are to be submitted, state here "Not applicable" ]
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Appendix C: Personnel
Positions and Qualifications

The Consultant will work closely and under the guidance of the ESMU Unit of K-RIDE and the General
Consultant. The Consultant Team will be responsible for supporting K-RIDE with the development and
implementation of RAPs for all the four Corridors of the BSRP & its associated areas. The Lead Experts shall have
experience with Indian R&R requirements as well as exposure / familiarity / knowledge of International Lenders
compliances. (SI No. 01 to 04 below)

Job description, level, maximum age, minimum educational qualifications and experience of personnel
of category

The minimum educational qualification and experience for the personnel is listed below:

SN Specialization/ No. of Qualification | Total Years of Minimum
Position Personnel Experience post  Years of
Qualification | Experience in
Tasks as per
M Column 2
01 | Team Leader: 1 Master’s in | 215 10+
Experience in managing soqal science/
implementation of large, complex gogllc_)logy/
projects of multi-disciplinary nature Agmliiistration |
and involving several stakeholders. .
Experience must include Environment
implementation of ESMPs, and I\E/lng. or
other management plans based on anagement
international standards. or equivalent
Experience with social impact
assessments is an advantage. The
TL  must have  excellent
communication skills and
knowledge of Kannada & English
languages are essential.
02 | R&R and Social Development | 2* Master's in| =10 8+
Experts / Gender Specialist, Social Science/
Experience in conducting social gogllglogy/
impact studies infrastructure or Azmlizistration/
linear  projects based on
international standards, including GenQer
expertise in the preparation and Studies/
implementation of ESIA social Women
component, SEP, RAP, LRP and Studies  —or
Gender Action Plans. Knowledge equivalent
and experience with i) relevant
national and international
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SN

Specialization/
Position

No. of
Personnel

Qualification

Total Years of
Experience post
Qualification

(Years)

Minimum
Years of
Experience in
Tasks as per
Column 2

legislative  requirements; i)
qualitative ~ and  quantitative
methods, secondary and primary
data collection and analysis,
including focus  group, key
informant interview, SOCio-
economic survey and census. be
familiar with GIS and able to guide
the preparation of geographic
information  for the  project..
Knowledge of Kannada & English
languages are essential.

03

Resettlement and Livelihood
Restoration Expert,

Experience with relevant
international standards and in
implementation  of  Livelihood
Restoration  in infrastructure
projects for projects financed by
IFls (WB, ADB, IFC, etc.) and
knowledge of Kannada & English
languages are essential.

2*

Master’s in
social science,
Sociology  or
equivalent

8+

04

Environmental Expert:

Experience in conducting
environmental impact studies and
environmental  monitoring  and
reporting for large infrastructure
projects. Knowledge and
experience  with  international
standards and English language is
essential and  knowledge of
Kannada & English languages are
essential.

Masters in
Environmental
Science or
Equivalent

>10

8+

05

Management Information

System Officer:

Excellent skills of Data Handling,
Software, Excel, Word. Power
Point  with good communication
and presentation skills.

BE (Information
Technology) or
Equivalent

3+

06

Executive Assistants

Bachelors in
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SN Specialization/ No. of Qualification | Total Years of Minimum
Position Personnel Experifepce.post Yea_rs of _
Qualification | Experience in
Tasks as per
(Years) Column 2
Knowledge of Kannada & English Sociology  or
languages and basic Computer Equivalent
skills are essential.
07 | Surveyors 4 Bachelors  in | 24 -
Knowledge of Kannada & English SOC'.OIOQV or
: Equivalent
languages are essential
08 | Community Liaison Officers 4 Bachelors  in | 23 -
Knowledge of Kannada & English Soc[ology or
. Equivalent
languages are essential
09 | Office Assistants /| Helper /|2 Pass in Grade | - -
Messengers 12

*Preferably 1 Male & 1 Female (where Female officer should have experienced in the implementation of Gender
Action Plan (GAP)/ Gender Equality related projects

Note:

1. The Consultant shall not remove or replace any Experts/ Officer without the prior approval of
the Employer.

2. The maximum age of the experts shall be 55 years else the profile of the personnel will not be
considered.

3. The Experts & officer shall be available from the Commencement Date.

TABLE -1
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Appendix D:
Deleted
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Appendix E: Cost Estimates in Indian Rupees

Deleted
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Appendix F:
Deleted
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Appendix-G
Deleted
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Appendix - H
FORM OF CONTRACT PERFORMANCE SECURITY (BANK GUARANTEE)

(On non-judicial stamp paper of the appropriate value in accordance with stamp Act.The stamp paper to be in
the name of Executing Bank).

From:
Name and Address of the Bank....

To:
The General Manager/Procurement,
Rail Infrastructure Development Company (Karnataka) Limited (K-RIDE),

Tst Floor, Samparka Soudha, Opp. Orion Mall,Dr Rajkumar Road,
Bengaluru - 560010

WHEREAS, Rail Infrastructure Development Company (Karnataka) Limited, hereinafter called the Employer,
acting through [Insert Designation and address of the Employer’s Representative], has accepted the bid
of [Insert Name and address of the Contractor], hereinafter called the Contractor, for the work of [Insert
Name of Work], vide Notification of Award No. [Insert Notification of Award No.].

AND

WHEREAS, the contractor is required to furnish Performance Security for the sum of [Insert Value of
Performance Security required], in the form of bank guarantee, being a condition precedent to the signing
of the contract agreement.

WHEREAS, [Insert Name of the Bank], with its Branch [Address] having its Headquarters office at
[Address], hereinafter called the Bank, acting through [Designation(s) of the authorised person of the
Bank], have, at the request of the [Insert name of the Consultant’s firm] , the consultant, agreed to give
guarantee for performance security and additional performance security as hereinafter contained:

KNOW ALL MEN by these present that I/We the undersigned [Insert name(s) of authorized representatives
of the Bank], being fully authorized to sign and incur obligations for and on behalf of the Bank, confirm that
the Bank, hereby, unconditionally and irrevocably guarantee to pay the Employer the full amount in the sum

of [Insert Value of Performance Security required] as above stated.

. The Bank undertakes to immediately pay on presentation of demand by theEmployer any amount up to and
including aforementioned full amount

without any demur, reservation or recourse. Any such demand made by the Employer on the Bank shall be
final, conclusive and binding, absolute and unequivocal notwithstanding any disputes raised/ pending before
any Court, Tribunal, Arbitration or any Authority or any threatened litigation by the Employer of Bank

On payment of any amount less than aforementioned full amount, as per demand of the Employer, the
guarantee shall remain valid for the balance amount i.e., the aforementioned full amount less the payment
made to the Employer.

. The Bank shall pay the amount as demanded immediately on presentation of the demand by Employer without
any reference to the contractor and without the Employer being required to show grounds or give reasons for
its demand or the amount demanded.
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5. The Bank Guarantee shall be unconditional and irrevocable.

10.

11

13.

The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank or in the
constitution of the Contractor.

The Bank agrees that no change, addition, modifications to the terms of the Contract Agreement or to any
documents, which have been or may be made between the Employer and the Contractor, will in any way
release us from the liability under this guarantee; and the Bank, hereby, waives any requirement for notice of
any such change, addition or modification to the Bank.

This guarantee is valid and effective from the date of its issue, which is [insert date of issue]. The guarantee
and our obligations under it will expire on [Insert the date twenty-eight days after the expected end of
defect liability period]. All demands for payment under the guarantee must be received by us on or
before that date.

The Bank agrees that the Employers right to demand payment of aforementioned full amount in one instance
or demand payments in parts totaling up to the aforementioned full amount in several instances will be valid
until either the aforementioned full amount is paid to the Employer or the guarantee is released by Employer
before the Expiry date.

The Bank agrees that its obligation to pay any amount demanded by the Employer before the expiry of this
guarantee will continue until the amount demanded has been paid in full.

. The expressions Bank and Employer herein before used shall include their respective successors and assigns.
12.

The Bank hereby undertakes not to revoke the guarantee during its currency, except with the previous consent
in writing of the employer. This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC
Publication No. 758.

The Guarantee shall be in addition to and without prejudice to any other security Guarantee (s) of the
contractor in favour of the Employer available with the Employer. The Bank, under this Guarantee, shall be
deemed as Principal Debtor of the Employer.

Place............. [Signature of Authorised person of Bank]
[Name in Block letters]

.......................... [Designation]
[P/Attorney..............cccoenne.
......................... Bank’s Seal
[P/Attorney] No.......
Witness:
1. Signature
Name & Address & Seal
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2. Signature
Name & address & Seal

Note:

1. Allitalicized text is for guidance on how to prepare this bank guarantee and shall be deleted from the final
document.

2. In case the guarantee is issued by a foreign Bank, which does not have operations in India, the said bank
shall have to provide a counter-guarantee by State Bank of India.
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Appendix-J

Form of Contract -
TIME BASED

(Text in brackets [] is optional; all notes should be deleted in the final text,to filled
whichever is applicable)

This CONTRACT (hereinafter called the “Contract’) is made the [number] day of the month of [month], [year],
between, on the one hand, [name of Employer or Recipient] (hereinafter called the “Employer”) and, on the
other hand, [name of consultant] (hereinafter called the “Consultant”).

WHEREAS

a) the Employer has requested the Consultant to provide certain consulting services as defined in this
Contract (hereinafter called the “Services”);

b) the Consultant, having represented to the Employer that it has the required professional skills,
expertise and technical resources, has agreed to provide the Services on the terms and conditions
set forth in this Contract;

c) the Employer has received [or has applied for] a loan [or Special Fund] from the Banktoward the cost
of the Services and intends to apply a portion of the proceeds of this [loan/special fund] to eligible
payments under this Contract, it being understood that

i. payments by the Bank will be made only at the request of the Employer and uponapproval by
the Bank;

ii. such payments will be subject, in all respects, to the terms and conditions of the
[loan/financing/special fund] agreement, including prohibitions of withdrawal from the
[loan/special fund] account for the purpose of any payment to persons or entities, or for any
import of goods, if such payment or import, to the knowledge of the Bank, is prohibited by the
decision of the United Nations Security council taken under Chapter VIl of the Charter of the
United Nations; and

ii. no party other than the Employer shall derive any rights from the
d) [loan/financing/special fund] agreement or have any claim to the [loan/specialfund] proceeds;

NOW THEREFORE the parties hereto hereby agree as follows:
1 The following documents attached hereto shall be deemed to form anintegral part of this Contract:

a) The General Conditions of Contract

b) The Special Conditions of Contract;

c) Appendices:
Appendix A — Description of services
Appendix B — Reporting Requirements
Appendix C — Key Personnel and Sub-consultants
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Appendix D — Services and Facilities to be provided by the Employer
Appendix E — Cost Estimates in Indian Rupees

Appendix F — Form of Bank Guarantee for Advance Payments

Appendix G — Format for Performance Security

Appendix H — Form of Contract Performance Security (BANK GUARANTEE)
Appendix | — Contract for Consultant’s Services

Appendix J — Form of Consultants Services Time Based

Appendix K — Form of Contract Agreement

2 The following documents shall be deemed to form and be read & construed as part of this Agreement:
The documents forming the Contract shall be interpreted in the following order of priority:

a

b

This Contract Agreement and the Appendices hereto.
Letter of Acceptance;

o O

)

)

) Financial Proposal submitted by the Consultant;

) Addendums, Corrigendum and Pre-bid clarifications to the Tender;
)

D

Contract Data, Special provisions (if any);

f)  Particular Conditions of Contract (PCC);

g) General Conditions of Contract (GCC) / Conditions of Contract (CC);
h) Terms of Reference (ToR);

i) Any other documents pertaining to tender, issued by the Employer;

3 The mutual rights and obligations of the Employer and the Consultant shall beas set forth in the Contract,
in particular:

a) the Consultant shall carry out the Services in accordance with theprovisions of the Contract;
and

b) the Employer shall make payments to the Consultant in accordance withthe provisions of the
Contract.

4 IN WITNESS WHEREOQF, the Parties hereto have caused this Contract to besigned in their respective
names as of the day and year first above written.

Forand on behalf of RAIL INFRASTRUCTURE DEVELOPMENT COMPANY
{KARNATAKA) LIMITED

[Authorized Representative of the Employer — name, title and signature]
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For and on behalf of [Name of Consultant]

[Authorized Representative of the Consultant — name and signature]
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Form-L
FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT

To, ( Name of the Employer)

(Address of the Employer)

Whereas (Name
and Address of the contractor) (herein after called the Contractor) has undertaken, in pursuance of contract
no Dated: (Name of the contract and brief

description of the work) (herein after called the Contract)

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with
his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of
the Contractor, up to a total of . [amount of
guarantee] Rupees [in words], and we undertake topay
you, upon your first written demand and without cavil or argument, any sum or sums within the limits of
[amount of guarantee] as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting
us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of
the Works to be performed there under or of any of the Contract documents which may be made between you
and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive
notice of any such change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability Period.

Signature and seal of the guarantor

Name of Bank
Address

Date

--00—00—00—00--
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