
Corrigendum - 2 for Corridor-2 Package 1  

                                                                     Dated : 26.11.2025 

NAME OF WORK: C2/PACKAGE 1: “Design & Construction of Elevated Viaduct including Ramps of Elevated Section of length 7.795 Km (-0.675km to Ch -0.050km & Ch 

11.230km to Ch 16.755km & Ch: 16.755km to Ch 18.400km) and RoR for BSTP Corridor and other related infrastructural works in between Bennigenahalli to Shettihalli including 

validation of Design and stability check for works executed by previous Contractor including design & Construction of Double Decker from Ch. 14+562.903 to Ch. 15+680.447, 

including design & construction of Double Decker Station at Mattikere & design and construction of balance works at Bennigenahalli Station of Corridor-2 and including part work 

up to substructure for Corridor-1 at Yeshwanthpur of Bengaluru Suburban Transport Project (BSTP)”. 

TENDER NO: KRIDE/BSTP/C2/PACKAGE-1/2025                                   TENDER ID: 2025_KRIDE_254239_1 

Sl. No. 
Clause Reference/ 

Page No. 
Amendments 

1. 1 
Section-2:  
Clause: 3.2 (b) (I) of 
ITT 

Replace: 
b) The Tenderer/Firm/Company/JV should have satisfactorily completed as below in the five financial years (FY 2020-21 to FY 

2024-25) and till the last day of the month previous to the month of bid submission. “Similar work” consists of any of the work 
or combination of works such as “Execution of Elevated Viaduct/ Elevated viaduct including stations/Elevated flyover/Major 
bridges /ROBs works in Railway/ Metro / High Speed Railway /Regional Railway/ Light Railway/ Highway”. 
 

With  
b) The Tenderer/Firm/Company/JV /Sub contractor should have satisfactorily completed as below in the five financial years (FY 

2020-21 to FY 2024-25) and till the last day of the month previous to the month of bid submission. “Similar work” consists of 
any of the work or combination of works such as “Execution of Elevated Viaduct/ Elevated viaduct including stations/Elevated 
flyover/Major bridges /ROBs works in Railway/ Metro / High Speed Railway /Regional Railway/ Light Railway/ Highway”. 

2. 2 
Section-2:  
Clause: 3.5 of ITT 
 page -6 

Replace: 
3.5 Sub-contractors’ experience and resources will not be taken into account in determining the Tenderer’s compliance with the Qualifying 

Criteria. 
With  
Deleted. 

3. 3 

3.9 ELIGIBILITY 
CRITERIA TABLE / 
MATRIX Clause: 3.2 
(b) (I) of ITT 

Replace 
Clause: 3.2 (b) (I)  
“Execution of “Similar Work” as mentioned above in the five financial years (FY 2020-21 to FY 2024-25) and till the last day of the month 
previous to the month of bid submission  
 

a) Should have Substantially completed at least INR 344.00 Crores in One (01) Contract”.  
OR 

b) Should have Substantially completed at least INR 215.00 Crores in Two (02) Contract”.  

OR 
c) Should have Substantially completed at least INR 172.00 Crores in Three (03) Contract”. 
 
With  
 
Clause: 3.2 (b) (I)  
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“Execution of “Similar Work” as mentioned above in the five financial years (FY 2020-21 to FY 2024-25) and till the last day of the month 
previous to the month of bid submission  
 

a) Should have Substantially completed at least INR 345.00 Crores in One (01) Contract”.  
OR 

b) Should have Substantially completed at least INR 215.00 Crores in Two (02) Contract”.  

OR 
c) Should have Substantially completed at least INR 175.00 Crores in Three (03) Contract”. 
 

4. 4 
Section -02  
Clause 2.5 of ITT 
page 19-20 

Replace 

h. Even though the tenderers meet these eligibility criteria, they are subject to be disqualified if they have: 

• Made misleading or false representations in the forms, Statements and attachments submitted in proof of the qualification 
requirements: and/or 

• Record of poor performance such as abandoning the work, not properly completing the contract, inordinate delays in completion, 
litigation history (with K-RIDE), or financial failures etc. 

 
With  

h. Even though the tenderers (Prime Contractor/ JV member / Sub Contractor) meet these eligibility criteria, they are subject to be 
disqualified if they have: 

 

• Made misleading or false representations in the forms, Statements and attachments submitted in proof of the qualification 
requirements: and/or 

• Record of poor performance such as abandoning the work, not properly completing the contract, inordinate delays in completion, 
litigation history (with K-RIDE), or financial failures etc. 

 

5. 5 
Section -07 PCC 
Clause Clause- 7/CC  
 

Replace 
 
The prior consent of the Engineer shall be obtained to other proposed Subcontractors and/or suppliers. While submitting his proposal in 
this regard, the Contractor shall ensure that;  
 
e) On getting consent from the Engineer, the Contractor shall provide to the Engineer copy of the agreement entered with such 
subcontractor.  
 
With  
b) The prior consent of the Employer shall be obtained to proposed Subcontractors and/or suppliers. While submitting his proposal in 
this regard, the Contractor shall ensure that;  
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e) On getting consent from the Employer, the Contractor shall provide the Employer copy of the agreement entered with such 
subcontractor.  

6. 6 Tender document 

To be read at all places in the tender document with respect to shifting of utilities, trees cutting & transplantation, building 
demolition as: Tree cutting, Transplantation of trees, shifting of electrical utilities, S&T utilities, BWSSB (Sewer line & Water lines), 
building demolition is in the scope of the Employer.  
 
 

7. 7 
Section VIII: Vol-1 
II 

Replace: 

Sl. No. Name of location 
from 

Name of 
location to 

Start 
Chainage 
(km) 

End 
Chaina
ge (km) 

Length 
(km) 

Remarks 

3 Yeshwanthpur Shettyhalli 16.755 18.400 1.645 Elevated Viaduct, part work of Corridor-1 
up to super-structure 

 
With: 

Sl. 
No. 

Name of location 
from 

Name of 
location to 

Start 
Chainage 
(km) 

End 
Chainage 
(km) 

Length 
(km) 

Remarks 

3 Yeshwanthpur Shettyhalli 16.755 18.400 1.645 Elevated Viaduct, part work of Corridor-1 
up to Super-structure i.e piles, pile caps, 
piers, and pier caps, portal beam, bearing 
pedestals and other associated works. 
(excluding U / I girder) 

 

8. 8 
Section VIII: Vol-1 
II.6 

Additional para: 
e).  Y-loop at chainage at 14+562.903 the BBMP road at level one is need to be connected to the existing BBMP road. The detailed 
drawings are enclosed. 

9. 5 
Section VIII: Vol-1 
II.7 

Replace: 
Rail Over Rail (ROR) Structure: Execution of ROR works as indicated in the tender drawings (Refer General Arrangement Drawings - 
GAD enclosed).  
 
With: 
RoR drawings at Hebbal & YPR location is also enclosed. 
 

10. 6 
Section VIII: Vol-1 
III. 1.1.  
Para 40 

Replace: 
Earthing arrangement, drainage system, inserts for signalling masts in the parapets and other systems, as may be required. 
 
With: 
Earthing arrangement, drainage system, inserts for signalling masts, cable tray hangers in the parapets or in superstructure and other 
systems, as may be required. 

11. 8 
Section VIII: Vol-1 
D. Para 32 

Replace: 
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Supplying and fixing precast RCC gratings including cost of all materials, transportation, labour etc. complete (60x40 cm) with all lead 
and lifts. 
 
With: 
Supplying and fixing precast RCC gratings including cost of all materials, transportation, labour etc. complete as per site requirement 
with all lead and lifts. 

12. 1
3 

Section VIII: Vol-1 
D. Para 13 

Replace: 
Carrying out GPR survey to locate underground utilities up to 6m depth with a corridor width of 5mx5m grid as directed by Engineer. 
 
With: 
Deleted.  

13. 1
5 

Section VIII: Vol-1 
V. 1 

 

Replace: 
1. ITEMS PAYABLE UNDER LUMPSUM COMPONENT OF THE WORK IN SCHEDULE - C  
The items against the scope of the work include (but not limited to) the following:  
a) Shifting of Unchartered Utilities required, if any  
b) Permanent road diversions.  
c) Any other items not covered in the scope of the work of Price Schedule 'A' & Schedule 'B'.  
 

With: 
1. ITEMS PAYABLE UNDER LUMPSUM COMPONENT OF THE WORK IN SCHEDULE - C  
The items against the scope of the work include (but not limited to) the following:  
a) Deleted.  
b) Deleted. 
c) Any other items not covered in the scope of the work of Price Schedule 'A' & Schedule 'B'.  

14. 1
6 

Annexure VIII – 1, 
Appendices 
APPENDIX -13  
OFFICE, 
ACCOMMODATION, 
EQUIPMENT AND 
PERSONNEL 
 
Page no 53-59. 

1. Accommodation for the Employer & Engineer (earmarked separately) with sufficient natural light & ventilation with the 
layouts, designs, materials, appliances, personnel etc. shall be approved by Employer.   

       
   S.no 1 (1 to 1.34, 1.36, 1.37 & 1.38) – Deleted.  
 
2. Equipment for the use of Engineer and Employer – Deleted. 
    
 

15. 1
8 

Tender Drawing  
dwg No. 022077-
BSRP-CR2-C-VD-
GEN-20-2052 

Replace: 
GAD for VIADUCT portion near Bennigenahalli Station for Corridor-2  
ERS wall not in Scope dwg No. 022077-BSRP-CR2-C-VD-GEN-20-2052 
 
With:  
GAD for VIADUCT portion near Bennigenahalli Station for Corridor-2 
ERS wall is in scope dwg No. 022077-BSRP-CR2-C-VD-GEN-20-2052 of the onboard contractor. 

 


