
Corrigendum - 2 for Corridor 2 Package 2 Tender 

NAME OF WORK - C2/PACKAGE 2: “Design & Construction of formation in embankments, cutting including blanketing, Major bridges, Minor bridges, RuB, ERS/retaining wall, 

sacrificial retaining wall, drains, boundary wall ,fencing works and Station boxes of Nagawara & Kanakanagar for at-grade section of length 11.569 km (Ch: -0.964km to Ch -

0.675 km & Ch -0.050km to Ch 4.700km & Ch 4.700km to Ch 11.230km) for BSTP Corridor and also (Ch 4.700km to Ch 10.800km) 6.10 km (approximate) for IR corridor and 

other related infrastructural works (balance works) from Bennigenahalli to Banaswadi & Banaswadi to Hebbal including validation of design and stability check wherever applicable 

for works executed by previous contractor (excluding station buildings) of Corridor - 2 of Bengaluru Suburban Transport Project (BSTP)”. 

TENDER NO: KRIDE/BSTP/C2/PACKAGE-2/2025                                       TENDER ID: 2025_KRIDE_254253_1 

Sl. No. 
Clause Reference/ 

Page No. 
Amendments 

1.  
Section-2:  
Clause: 3.2 (b) (I) of ITT 

Replace: 
b) The Tenderer/Firm/Company/JV should have satisfactorily completed as below in the five financial years (FY 2020-21 to FY 
2024-25) and till the last day of the month previous to the month of bid submission. “Similar work” consists of any of the work or 
combination of works such as “Execution of Elevated Viaduct/ Elevated viaduct including stations/Elevated flyover/Major bridges /ROBs 
works in Railway/ Metro / High Speed Railway /Regional Railway/ Light Railway/ Highway”. 

 
With  
b) The Tenderer/Firm/Company/JV /Sub contractor should have satisfactorily completed as below in the five financial years (FY 2020-
21 to FY 2024-25) and till the last day of the month previous to the month of bid submission. “Similar work” consists of any of the work or 
combination of works such as “Execution of Elevated Viaduct/ Elevated viaduct including stations/Elevated flyover/Major bridges /ROBs 
works in Railway/ Metro / High Speed Railway /Regional Railway/ Light Railway/ Highway”. 
 

2.  
Section-2:  
Clause: 3.5 of ITT 
 page -6 

Replace: 
3.5 Sub-contractors’ experience and resources will not be taken into account in determining the Tenderer’s compliance with the Qualifying 

Criteria. 
With  
Deleted. 

3.  

3.9 ELIGIBILITY 
CRITERIA 
TABLE / 
MATRIX: 
Clause: 3.2 (b) 
(I) of ITT 

 

Replace: 
 
Clause: 3.2 (b) (I)  
“Execution of “Similar Work” as mentioned above in the five financial years (FY 2020-21 to FY 2024-25) and till the last day of the month 
previous to the month of bid submission. 
 

a) Should have Substantially completed at least INR 192.00 Crores in One (01) Contract”.  
OR 

b) Should have Substantially completed at least INR 120.00 Crores in Two (02) Contract”.  

OR 
c) Should have Substantially completed at least INR 96.00 Crores in Three (03) Contract”. 
 
With  
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Execution of “Similar Work” as mentioned above in the five financial years (FY 2020-21 to FY 2024-25) and till the last day of the month 
previous to the month of bid submission  
 

a) Should have Substantially completed at least INR 195.00 Crores in One (01) Contract”.  
OR 

b) Should have Substantially completed at least INR 120.00 Crores in Two (02) Contract”.  

OR 
c) Should have Substantially completed at least INR 95.00 Crores in Three (03) Contract”. 
 

4.  
Section -02  

Clause 2.5 of ITT 
page 19-20 

Replace 

h. Even though the tenderers meet these eligibility criteria, they are subject to be disqualified if they have: 

• Made misleading or false representations in the forms, Statements and attachments submitted in proof of the qualification requirements: 
and/or 

• Record of poor performance such as abandoning the work, not properly completing the contract, inordinate delays in completion, 
litigation history (with K-RIDE), or financial failures etc. 

 
With  

h. Even though the tenderers (Prime Contractor/ JV member / Sub Contractor) meet these eligibility criteria, they are subject to be 
disqualified if they have: 

• Made misleading or false representations in the forms, Statements and attachments submitted in proof of the qualification requirements: 
and/or 

• Record of poor performance such as abandoning the work, not properly completing the contract, inordinate delays in completion, 
litigation history (with K-RIDE), or financial failures etc. 

 

5.  
Section -07 PCC Clause 
Clause- 7/CC  
 

Replace 
 
The prior consent of the Engineer shall be obtained to other proposed Subcontractors and/or suppliers. While submitting his proposal in this 
regard, the Contractor shall ensure that;  
 
e) On getting consent from the Engineer, the Contractor shall provide to the Engineer copy of the agreement entered with such 
subcontractor.  
 
With  
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b) The prior consent of the Employer shall be obtained to proposed Subcontractors and/or suppliers. While submitting his proposal in this 
regard, the Contractor shall ensure that;  
 
e) On getting consent from the Employer, the Contractor shall provide the Employer copy of the agreement entered with such subcontractor.  
 

6.  Tender document 

To be read at all places in the tender document with respect to shifting of utilities, trees cutting & transplantation, building 
demolition as: Tree cutting, Transplantation of trees, shifting of electrical utilities, S&T utilities, BWSSB (Sewer line & Water lines), building 
demolition is in the scope of the Employer.  
 
 

7.  
Section VIII: Vol-1 
III. 2. g 

Replace: 
Design and Construction of RCC drains 13 Km along the track of BSTP and between IR & BSTP track is required in At-grade section. 
 
With: 
Design and Construction of RCC drains 17 Km along the track of BSTP and between IR & BSTP track is required in At-grade section. In 
between BSTP Ch: 4+700 to 11+230 saucer drain required to be constructed of length about 12.2 kms as per tender drawing. 
 

8.  
Section VIII: Vol-1 

III. 2. h 

Replace: 
ERS/retaining walls: The retaining walls of approximately 11.00 Km length is required to be constructed and the height is varying from 1m 
to 12m for supporting the embankment/cutting slope and the details are in Tender drawing. And partially executed ERS/ retaining also shall 
also be completed.  
 
With: 
ERS/retaining walls: The retaining walls of approximately 12 Km length is required to be constructed and the height is varying from 1m to 
12m for supporting the embankment/cutting slope and the details are in Tender drawing. And partially executed ERS/ retaining also shall 
also be completed.  

9.  
Section VIII: Vol-1 

III. 2. n 

Replace: 
Design and Construction of Station Boxes of Nagawara & Kanakanagar including structural works as per the GAD & drawing attached.  
 
With: 
Design and Construction of Station Boxes of Nagavara & Kanakanagar including structural works as per the GAD & drawings attached 
(revised). 

10.  
Section VIII: Vol-1 

III. 2  

Additional para: 
o. Ch. (-)0.964 to (-) 0.675 the formation work including ERS of required height & length is need to be constructed for both Corridor-
2 track and Corridor-4 track up to blanket laying is included in the scope of work. 

11.  
Section VIII: Vol-1 

IV. 1.1. B 
Para 16 

Replace: 
Fixing of reference pillars at the edge of formation as per specification. 
With: 
Deleted. 

12.  
Section VIII: Vol-1 

IV. 1.1. C 
Replace: 
Note:  
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Para 39 1. The rate includes all items of work/supplies for complete job in all respects except "cost of Reinforced cement concrete, cement, 
reinforcement & shuttering" of (i) main RCC Box; (ii) Thrust Bed; (iii) Footpath (iv) Parapet wall and (v) wearing Course only, which shall be 
paid extra under relevant items of USSOR. 
 2. In case Drag Sheet and/or Rail Cluster are to be used as per approved scheme and design, the same shall be paid extra under relevant 
item.  
 
With: 
Note:  
1.The rate includes all items of work/supplies for complete job in all respects including "cost of Reinforced cement concrete, cement, 
reinforcement & shuttering" of (i) main RCC Box; (ii) Thrust Bed; (iii) Footpath (iv) Parapet wall and (v) wearing Course etc.,  
2. In case Drag Sheet and/or Rail Cluster are to be used as per approved scheme and design, the same is included in quoted bid value.  
 

13.  
Section VIII: Vol-1 

IV. 1.1. D 
Para 27 

Replace: 
Diagonal Cross trenching works for identifying underground Utility at every Pier location to the required length, width and depth, which 
includes excavation in all types of soil, hard soil, rock, footpath, bitumen road, concrete road, medians etc. cutting of all types road surfaces 
and backfilling the same with available excavated earth and reinstate road surface as per the authority requirement.  
 
With: 
Diagonal Cross trenching works for identifying underground Utility at ERS/Sacrificial Retaining Wall/MIB/RUB/MJB to the required 
length, width and depth, which includes excavation in all types of soil, hard soil, rock, footpath, bitumen road, concrete road, medians etc. 
cutting of all types road surfaces and backfilling the same with available excavated earth and reinstate road surface as per the authority 
requirement.  
 

14.  
Section VIII: Vol-1 

V.  
Para 21. vii 

Replace: 
If traffic diversions require construction of temporary roads and / or improvement of the existing roads, the design / drawings for the same 
including diversion of utilities etc. (if required) shall be prepared by the contractor using the specifications not inferior to that of the existing 
roads / utilities and get it approved from the Engineer / Employer and Traffic Police. Payment for the same shall be made under relevant 
item of, Schedule – C, Price schedule.  
 
 
With: 
If traffic diversions require construction of temporary roads and / or improvement of the existing roads, the design / drawings for the same 
including diversion of utilities etc. (if required) shall be prepared by the contractor using the specifications not inferior to that of the existing 
roads / utilities and get it approved from the Engineer / Employer and Traffic Police is included in quoted bid value. 

15.  
OHE Foundation 

locations list 
Updated list is attached 

16.  
Revised Track plan of 

Corridor-2 
Updated drawing of Crossover Details is attached. 
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17.  

Section VIII: Vol-1 
V. 1 

 

Replace: 
1. ITEMS PAYABLE UNDER LUMPSUM COMPONENT OF THE WORK IN SCHEDULE - C  
The items against the scope of the work include (but not limited to) the following:  
a) Shifting of Utilities required, if any  
b) Any other items not covered in the scope of the work of Price Schedule 'A' & Schedule 'B'.  
 

With: 
1. ITEMS PAYABLE UNDER LUMPSUM COMPONENT OF THE WORK IN SCHEDULE - C  
The items against the scope of the work include (but not limited to) the following:  
a) Deleted.  
b) Any other items not covered in the scope of the work of Price Schedule 'A' & Schedule 'B'.  

18.  

Annexure VIII – 1, 
Appendices 
APPENDIX -13  
OFFICE, 
ACCOMMODATION, 
EQUIPMENT AND 
PERSONNEL 

 
Page no 53 to 58 

1. Accommodation for the Employer & Engineer (earmarked separately) with sufficient natural light & ventilation with the layouts, 
designs, materials, appliances, personnel etc. shall be approved by Employer.  

 
  S.no 1 (1.1 to 1.10) – Deleted. 
 
2. Equipment for the use of Engineer and Employer – Deleted. 

 


