














SPECIAL NOTES-I
1. THIS PROPOSAL IS INVOLVING LIFTING OF EXISTING TRACK AND TEMPORARY DIVERSION OF EXISTING TRACK TO BSRP LINE-2 HENCE BEFORE EXECUTION OF WORK, APPROVAL FROM ITEGSWR SHOULD BE TAKEN.
2. DURING CONSTRUCTION OF PROPOSED BRIDGE, TEMPORARILY EXISTING TRACK WILL BE DIVERTED TO BSRP LINE-2 IN THIS CONNECTION ENGINEER INCHARGE SHOULD ENSURE THAT LOADING STANDARDS OF EXISTING TRACK AND BSRP-2 TRACK IS BASIC AND BEFORE EXECUTION OF PROPOSED WORK APPROVAL FOR TRACK DIVERSION DRAWING SHOULD BE TAKEN FROM ITEGSWR.
3. SEPARATE DRAWING FOR TAD TO BE PREPARED AND PROCESSED.
4. RAIL LEVELS FOR THE PROPOSED BRIDGE AS PER WORKING SECTION.
SPECIAL NOTES-II
1. THE PROPOSED SUBSTRUCTURE INSTALLATIONS WILL BE SHIFTED AS PER REQUIREMENT AT SITE, FOR WHICH NECESSARY POWER BLOCK TO BE TAKEN FROM CONCERNED TSI OFFICIALS.
2. ALL THE BRIDGES WHICH ARE COMING IN TRACK LIFTING PORTION "Y" TO IV DUTAL STRETCH OF OF BSRP LINE-2 TO BE CONSTRUCTED AT THE EARLIEST.
3. ALL THE BRIDGES WHICH OPERATE WITH TRANS DETAILS AND ITS LOAD CHART WILL BE SUBMITTED TO ITEGSWR FOR APPROVAL BEFORE EXECUTION.
4. REFER THE SEPARATE APPROVED TAD, FOR DETAILED PROCEDURE OF EXECUTION OF PROPOSED WORK WITH DETAILS OF LINE BLOCK, POWER BLOCK AND TRACK DIVERSION - BLOCK.
WORKS OPERATION
1. ONE NO. EXCAVATOR & 1 STANDBY CRANE OF SUITABLE CAPACITY TO BE KEPT READY AT SITE BEFORE EXECUTION OF WORK.
PRELIMINARY WORKS:
1. IMPOSE SPEED RESTRICTIONS FOR EXISTING MAIN LINE AT BRIDGE LOCATION BY INSTALLING NECESSARY TEMPORARY ENGINEERING SPEED INDICATOR AS PER BPWM AND ALLOW TRAFFIC AT RESTRICTED SPEED.
2. DIVERT/EFFECT RESTRICT THE WATER FLOW BY PROVIDING BUND ON UPSTREAM SIDE OF THE BRIDGE.
3. DURING EXECUTION OF PROPOSED WORK AND DISMANTLING OF EXISTING BRIDGE, ALL SAFETY MEASURES AS PER THE RELEVANT CODES/PRACTICES SHALL BE ENSURED. THE SAME SHALL BE DISCUSSED IN OFFICIALS JOINT EXISTING TRACK AND SAFE GOVT AUTHORITIES (FOR RAILWAY/LIVE) CONSENT SHOULD BE TAKEN.
STAGE-1: EARTHWORK FOR EMBANKMENT & CONSTRUCTION OF NEW BRIDGE FOR BSRP LINES (UP & DN) ON EARTHEN PORTION:
1. DEMOLISH THE MINIMAL PORTION OF THE WALL, DROP WALL & STONE PITCHING EXISTING BRIDGE TO CONSTRUCT THE PROPOSED ABUTMENT AND PILE FOUNDATION FOR BSRP LINES.
2. PROVIDE SHORING TO THE EXISTING EMBANKMENT.
3. EXCAVATE THE EARTH TO THE REQUIRED DEPTH AT THE PILE CAP PORTION. PREPARE THE GROUND AS PER THE REQUIREMENT AS PER DESIGN.
4. CONSTRUCTION OF FOUNDATION AND RETAINING WALLS (E & A2) WILL BE DONE WITH ALL MEASURES EXCEPT AT BRIDGE PORTION.
5. CONSTRUCTION OF PROPOSED ABUTMENTS AND WINGS IN STAGE-1 (PG) WILL BE DONE FOR EARTH PORTION BY PROVIDING PROPER SHORING ARRANGEMENT TO EXISTING BRIDGE AND EXISTING BANK PORTION.
6. LAUNCH THE COMPOSITE GIRDERS USING CRANE OF SUITABLE CAPACITY AS PER APPROVED TAD AND CAST THE DECK SLAB.
7. CONSTRUCTION OF RETAINING WALLS (E & A1) (SECTIONS-3) AND 250 NO. DRAIN & CARRYOUT THE EARTH FILLING AND CONSOLIDATE AS PER STRUCTURE LOCATION.
STAGE-2: LAYING OF TRACKS FOR BSRP LINE-2:
1. RE-GRADING WILL BE DONE FOR BSRP LINE-2 FROM POINT 'C' TO POINT 'D' FOR A LENGTH OF 1.936 KMS.
2. TRACK WILL BE LAID FOR BSRP LINE-2 FROM POINT 'C' TO POINT 'D' FOR A LENGTH OF 1.936 KMS.
STAGE-3: CUT AND CONNECTION OF EXISTING TRACK TO BSRP TRACK DURING LINE AND POWER BLOCK:
1. CUT & CONNECTION OPERATION WILL BE CARRIED OUT AND POINT 'C' WILL BE CONNECTED TO POINT 'A1' AFTER ENSURING THAT STAGE 1 AND 2 WORKS ARE COMPLETED FORM POINT 'C' TO POINT 'D'.
2. SIMULTANEOUSLY DURING TRAFFIC BLOCK, CUT & CONNECTION OPERATION WILL BE CARRIED OUT AND POINT 'B1' WILL BE CONNECTED TO POINT 'B'.
3. AFTER DIVERTING INDIAN RAILWAY'S TRAFFIC WILL BE DIVERTED TO PROPOSED BSRP LINE-2 WITH APPROVAL OF CTI/TWR.
4. EXISTING TRACK (REDUNDANT LINE BETWEEN POINT 'A2' & POINT 'B1') WILL BE CLEARED FROM SITE.
5. AFTER DIVERTING INDIAN RAILWAY'S TRAFFIC TO BSRP LINE-2, CONSTRUCTION OF PROPOSED RETAINING WALL B1 WILL BE DONE EXCEPT FOR THE BRIDGE LOCATION.
STAGE-4: DISMANTLING OF EXISTING BRIDGE AND CONSTRUCTION OF NEW BRIDGE FOR 50 PORTIONS (BOTH UP & DN):
1. AFTER DIVERTING INDIAN RAILWAY'S TRAFFIC TO BSRP LINE-2, EXISTING IR PSC SLAB BRIDGE ALONG WITH PIERS TO BE DISMANTLED.
2. EXISTING BRIDGE ABUTMENTS AND RAJAKALUVE WILL BE UNDISTURBED.
3. NEW BRIDGE WILL BE CONSTRUCTED.
4. EXCAVATE THE EARTH TO THE REQUIRED DEPTH AT THE PILE CAP PORTION. PREPARE THE GROUND AS PER THE REQUIREMENT AS PER REQUIREMENT.
5. CONSTRUCTION OF FOUNDATION AND RETAINING WALLS B1 WILL BE DONE WITH ALL SAFETY MEASURES EXCEPT AT BRIDGE PORTION.
6. CONSTRUCTION OF PROPOSED ABUTMENT (AT SHORE IN STAGE-4 PH2) WILL BE DONE FOR BSRP LINE-2 BY PROVIDING PROPER SHORING ARRANGEMENT TO NEW BRIDGE AND NEW TRACK.
7. LAUNCH THE COMPOSITE GIRDERS USING CRANE OF SUITABLE CAPACITY AS PER APPROVED TAD AND CAST THE DECK SLAB.
8. CONSTRUCTION OF RETAINING WALLS B1 WILL BE DONE WITH ALL SAFETY MEASURES EXCEPT AT BRIDGE PORTION.
9. TRANSITION SYSTEM AS PER GE R-92 (REVISION-3) AS/GA-2006 TO BE DONE AND CARRYOUT THE EARTH FILLING AND BLANKET MATERIAL IN BSRP LINE-2, IR UP LINE AND IR DN LINE AT STRUCTURE LOCATION.
STAGE-5: LAYING OF TRACKS FOR BSRP LINE-2 ON VIADUCT PORTION:
1. RE-GRADING WILL BE DONE FOR BSRP TRACK 'C' IN UP LINE AND IR DOWN LINE.
2. TRACK WILL BE LAID FOR IR UP LINE & IR DOWN LINE FROM POINT 'A2' TO POINT 'B2'.
STAGE-6: CUT AND CONNECTION DURING TRAFFIC BLOCK IN R-RIDE:
1. SCHEDULING TRAFFIC BLOCK CUT & CONNECTION OPERATION WILL BE CARRIED OUT AND POINT 'A2' WILL BE CONNECTED TO POINT 'C'.
2. SIMULTANEOUSLY DURING CONNECTION OPERATION WILL BE CARRIED OUT AND POINT 'B2' WILL BE CONNECTED TO POINT 'B'.
3. FINALLY EXISTING INDIAN RAILWAY TRAFFIC WILL BE RE-DIVERTED TO UP MAIN LINE REMOVING THE DIVERSION FROM A TO A1 & B TO B1.
STAGE-7:
1. AFTER ALL THE WORK IS ALL RESPECTS SUCH AS CONSTRUCTION OF RETAINING WALL, PARAPET WALLS, RDS DRAIN ETC.
2. RESTORE NORMAL SPEED IN STAGES GRADUALLY AS PER PARA 671(1)(F) OF IRPWM EOH 2020.
3. AFTER ALL THE WORK IS ALL RESPECTS SUCH AS CONSTRUCTION OF RETAINING WALL, PARAPET WALLS, RDS DRAIN ETC. THE GRADUAL RELEASE OF SPEED RESTRICTIONS IS PROVIDED.
4. REMOVE THE SPEED RESTRICTION IF IMPOSED AND ALSO RE-DIVERT THE WATER THROUGH THE BRIDGE.
NOTE: PROPOSED WORK HAS TO BE EXECUTED UNDER SUPERVISION OF AN EXPERIENCED AND COMPETENT ENGINEER IN-CHARGE
JUSTIFICATION FOR PILE FOUNDATION
THE EXISTING BRIDGE NO. 560 IS OF SPAN 56.10 M AND THE PROPOSED BRIDGE FOR BSRP IS 1X30.00 M, AS THE EXISTING BRIDGE IS CARRING THE LINES CANAL, PROPOSAL OF OPEN FOUNDATION IS NOT FEASIBLE AS THE DEPTH OF FOUNDATION WILL BE BELOW THE EXISTING CANAL WHAT LEVEL WHICH IS NOT FEASIBLE AND ALSO THE EXISTING FOUNDATION IS PILE FOUNDATION, SO THE PROPOSED BRIDGE WHICH HAVE HIGHER IMPOSITION OF SPEED RESTRICTION, HENCE PILE FOUNDATION IS ADOPTED.
SPECIAL NOTES-I
1. SOIL / FORMATION LEVEL ETC. SHOULD BE CROSS VERIFIED BY THE ENGINEER-IN-CHARGE BEFORE AND DURING EXECUTION OF WORK AT SITE. AS PER LATEST APPROVED WORKING SECTION PLANS AND OTHER CONNECTED DRAWINGS IF ANY.
2. THE DEPTH OF FOUNDATION SHALL BE DECIDED BY THE ENGINEER-IN-CHARGE AT TIME OF EXECUTION DEPENDING UPON THE NATURE OF STRATA ENCOUNTERED AT THE SPOT AS PER THE APPROVED WORKING SECTION WORKING PLAN AND YARD PLANS IF ANY.
SPECIAL NOTES-II
1. THE PROPOSED SUBSTRUCTURE INSTALLATIONS WILL BE SHIFTED AS PER REQUIREMENT AT SITE, FOR WHICH NECESSARY POWER BLOCK TO BE TAKEN FROM CONCERNED TSI OFFICIALS.
2. ALL THE BRIDGES WHICH ARE COMING IN TRACK LIFTING PORTION "Y" TO IV DUTAL STRETCH OF OF BSRP LINE-2 TO BE CONSTRUCTED AT THE EARLIEST.
3. ALL THE BRIDGES WHICH OPERATE WITH TRANS DETAILS AND ITS LOAD CHART WILL BE SUBMITTED TO ITEGSWR FOR APPROVAL BEFORE EXECUTION.
4. REFER THE SEPARATE APPROVED TAD, FOR DETAILED PROCEDURE OF EXECUTION OF PROPOSED WORK WITH DETAILS OF LINE BLOCK, POWER BLOCK AND TRACK DIVERSION - BLOCK.
WORKS OPERATION
1. ONE NO. EXCAVATOR & 1 STANDBY CRANE OF SUITABLE CAPACITY TO BE KEPT READY AT SITE BEFORE EXECUTION OF WORK.
PRELIMINARY WORKS:
1. IMPOSE SPEED RESTRICTIONS FOR EXISTING MAIN LINE AT BRIDGE LOCATION BY INSTALLING NECESSARY TEMPORARY ENGINEERING SPEED INDICATOR AS PER BPWM AND ALLOW TRAFFIC AT RESTRICTED SPEED.
2. DIVERT/EFFECT RESTRICT THE WATER FLOW BY PROVIDING BUND ON UPSTREAM SIDE OF THE BRIDGE.
3. DURING EXECUTION OF PROPOSED WORK AND DISMANTLING OF EXISTING BRIDGE, ALL SAFETY MEASURES AS PER THE RELEVANT CODES/PRACTICES SHALL BE ENSURED. THE SAME SHALL BE DISCUSSED IN OFFICIALS JOINT EXISTING TRACK AND SAFE GOVT AUTHORITIES (FOR RAILWAY/LIVE) CONSENT SHOULD BE TAKEN.
STAGE-1: EARTHWORK FOR EMBANKMENT & CONSTRUCTION OF NEW BRIDGE FOR BSRP LINES (UP & DN) ON EARTHEN PORTION:
1. DEMOLISH THE MINIMAL PORTION OF THE WALL, DROP WALL & STONE PITCHING EXISTING BRIDGE TO CONSTRUCT THE PROPOSED ABUTMENT AND PILE FOUNDATION FOR BSRP LINES.
2. PROVIDE SHORING TO THE EXISTING EMBANKMENT.
3. EXCAVATE THE EARTH TO THE REQUIRED DEPTH AT THE PILE CAP PORTION. PREPARE THE GROUND AS PER THE REQUIREMENT AS PER REQUIREMENT.
4. CONSTRUCTION OF FOUNDATION AND RETAINING WALLS (E & A2) WILL BE DONE WITH ALL SAFETY MEASURES EXCEPT AT BRIDGE PORTION.
5. CONSTRUCTION OF PROPOSED ABUTMENTS AND WINGS IN STAGE-1 (PG) WILL BE DONE FOR EARTH PORTION BY PROVIDING PROPER SHORING ARRANGEMENT TO EXISTING BRIDGE AND EXISTING BANK PORTION.
6. LAUNCH THE COMPOSITE GIRDERS USING CRANE OF SUITABLE CAPACITY AS PER APPROVED TAD AND CAST THE DECK SLAB.
7. CONSTRUCTION OF RETAINING WALLS (E & A1) (SECTIONS-3) AND 250 NO. DRAIN & CARRYOUT THE EARTH FILLING AND CONSOLIDATE AS PER STRUCTURE LOCATION.
STAGE-2: LAYING OF TRACKS FOR BSRP LINE-2:
1. RE-GRADING WILL BE DONE FOR BSRP LINE-2 FROM POINT 'C' TO POINT 'D' FOR A LENGTH OF 1.936 KMS.
2. TRACK WILL BE LAID FOR BSRP LINE-2 FROM POINT 'C' TO POINT 'D' FOR A LENGTH OF 1.936 KMS.
STAGE-3: CUT AND CONNECTION OF EXISTING TRACK TO BSRP TRACK DURING LINE AND POWER BLOCK:
1. CUT & CONNECTION OPERATION WILL BE CARRIED OUT AND POINT 'C' WILL BE CONNECTED TO POINT 'A1' AFTER ENSURING THAT STAGE 1 AND 2 WORKS ARE COMPLETED FORM POINT 'C' TO POINT 'D'.
2. SIMULTANEOUSLY DURING TRAFFIC BLOCK, CUT & CONNECTION OPERATION WILL BE CARRIED OUT AND POINT 'B1' WILL BE CONNECTED TO POINT 'B'.
3. AFTER DIVERTING INDIAN RAILWAY'S TRAFFIC WILL BE DIVERTED TO PROPOSED BSRP LINE-2 WITH APPROVAL OF CTI/TWR.
4. EXISTING TRACK (REDUNDANT LINE BETWEEN POINT 'A2' & POINT 'B1') WILL BE CLEARED FROM SITE.
5. AFTER DIVERTING INDIAN RAILWAY TRAFFIC TO BSRP LINE-2, CONSTRUCTION OF PROPOSED RETAINING WALL B1 WILL BE DONE EXCEPT FOR THE BRIDGE LOCATION.
STAGE-4: DISMANTLING OF EXISTING BRIDGE AND CONSTRUCTION OF NEW BRIDGE FOR 50 PORTIONS (BOTH UP & DN):
1. AFTER DIVERTING INDIAN RAILWAY'S TRAFFIC TO BSRP LINE-2, EXISTING IR PSC SLAB BRIDGE ALONG WITH PIERS TO BE DISMANTLED.
2. EXISTING BRIDGE ABUTMENTS AND RAJAKALUVE WILL BE UNDISTURBED.
3. NEW BRIDGE WILL BE CONSTRUCTED.
4. EXCAVATE THE EARTH TO THE REQUIRED DEPTH AT THE PILE CAP PORTION. PREPARE THE GROUND AS PER THE REQUIREMENT AS PER REQUIREMENT.
5. CONSTRUCTION OF FOUNDATION AND RETAINING WALLS B1 WILL BE DONE WITH ALL SAFETY MEASURES EXCEPT AT BRIDGE PORTION.
6. CONSTRUCTION OF PROPOSED ABUTMENT (AT SHORE IN STAGE-4 PH2) WILL BE DONE FOR BSRP LINE-2 BY PROVIDING PROPER SHORING ARRANGEMENT TO NEW BRIDGE AND NEW TRACK.
7. LAUNCH THE COMPOSITE GIRDERS USING CRANE OF SUITABLE CAPACITY AS PER APPROVED TAD AND CAST THE DECK SLAB.
8. CONSTRUCTION OF RETAINING WALLS B1 WILL BE DONE WITH ALL SAFETY MEASURES EXCEPT AT BRIDGE PORTION.
9. TRANSITION SYSTEM AS PER GE R-92 (REVISION-3) AS/GA-2006 TO BE DONE AND CARRYOUT THE EARTH FILLING AND BLANKET MATERIAL IN BSRP LINE-2, IR UP LINE AND IR DN LINE AT STRUCTURE LOCATION.
STAGE-5: LAYING OF TRACKS FOR BSRP LINE-2 ON VIADUCT PORTION:
1. RE-GRADING WILL BE DONE FOR BSRP TRACK 'C' IN UP LINE AND IR DOWN LINE.
2. TRACK WILL BE LAID FOR IR UP LINE & IR DOWN LINE FROM POINT 'A2' TO POINT 'B2'.
STAGE-6: CUT AND CONNECTION DURING TRAFFIC BLOCK IN R-RIDE:
1. SCHEDULING TRAFFIC BLOCK CUT & CONNECTION OPERATION WILL BE CARRIED OUT AND POINT 'A2' WILL BE CONNECTED TO POINT 'C'.
2. SIMULTANEOUSLY DURING CONNECTION OPERATION WILL BE CARRIED OUT AND POINT 'B2' WILL BE CONNECTED TO POINT 'B'.
3. FINALLY EXISTING INDIAN RAILWAY TRAFFIC WILL BE RE-DIVERTED TO UP MAIN LINE REMOVING THE DIVERSION FROM A TO A1 & B TO B1.
STAGE-7:
1. AFTER ALL THE WORK IS ALL RESPECTS SUCH AS CONSTRUCTION OF RETAINING WALL, PARAPET WALLS, RDS DRAIN ETC.
2. RESTORE NORMAL SPEED IN STAGES GRADUALLY AS PER PARA 671(1)(F) OF IRPWM EOH 2020.
3. AFTER ALL THE WORK IS ALL RESPECTS SUCH AS CONSTRUCTION OF RETAINING WALL, PARAPET WALLS, RDS DRAIN ETC. THE GRADUAL RELEASE OF SPEED RESTRICTIONS IS PROVIDED.
4. REMOVE THE SPEED RESTRICTION IF IMPOSED AND ALSO RE-DIVERT THE WATER THROUGH THE BRIDGE.
NOTE: PROPOSED WORK HAS TO BE EXECUTED UNDER SUPERVISION OF AN EXPERIENCED AND COMPETENT ENGINEER IN-CHARGE
JUSTIFICATION FOR PILE FOUNDATION
THE EXISTING BRIDGE NO. 560 IS OF SPAN 56.10 M AND THE PROPOSED BRIDGE FOR BSRP IS 1X30.00 M, AS THE EXISTING BRIDGE IS CARRING THE LINES CANAL, PROPOSAL OF OPEN FOUNDATION IS NOT FEASIBLE AS THE DEPTH OF FOUNDATION WILL BE BELOW THE EXISTING CANAL WHAT LEVEL WHICH IS NOT FEASIBLE AND ALSO THE EXISTING FOUNDATION IS PILE FOUNDATION, SO THE PROPOSED BRIDGE WHICH HAVE HIGHER IMPOSITION OF SPEED RESTRICTION, HENCE PILE FOUNDATION IS ADOPTED.
SPECIAL NOTES-I
1. SOIL / FORMATION LEVEL ETC. SHOULD BE CROSS VERIFIED BY THE ENGINEER-IN-CHARGE BEFORE AND DURING EXECUTION OF WORK AT SITE. AS PER LATEST APPROVED WORKING SECTION PLANS AND OTHER CONNECTED DRAWINGS IF ANY.
2. THE DEPTH OF FOUNDATION SHALL BE DECIDED BY THE ENGINEER-IN-CHARGE AT TIME OF EXECUTION DEPENDING UPON THE NATURE OF STRATA ENCOUNTERED AT THE SPOT AS PER THE APPROVED WORKING SECTION WORKING PLAN AND YARD PLANS IF ANY.
SPECIAL NOTES-II
1. THE PROPOSED SUBSTRUCTURE INSTALLATIONS WILL BE SHIFTED AS PER REQUIREMENT AT SITE, FOR WHICH NECESSARY POWER BLOCK TO BE TAKEN FROM CONCERNED TSI OFFICIALS.
2. ALL THE BRIDGES WHICH ARE COMING IN TRACK LIFTING PORTION "Y" TO IV DUTAL STRETCH OF OF BSRP LINE-2 TO BE CONSTRUCTED AT THE EARLIEST.
3. ALL THE BRIDGES WHICH OPERATE WITH TRANS DETAILS AND ITS LOAD CHART WILL BE SUBMITTED TO ITEGSWR FOR APPROVAL BEFORE EXECUTION.
4. REFER THE SEPARATE APPROVED TAD, FOR DETAILED PROCEDURE OF EXECUTION OF PROPOSED WORK WITH DETAILS OF LINE BLOCK, POWER BLOCK AND TRACK DIVERSION - BLOCK.
WORKS OPERATION
1. ONE NO. EXCAVATOR & 1 STANDBY CRANE OF SUITABLE CAPACITY TO BE KEPT READY AT SITE BEFORE EXECUTION OF WORK.
PRELIMINARY WORKS:
1. IMPOSE SPEED RESTRICTIONS FOR EXISTING MAIN LINE AT BRIDGE LOCATION BY INSTALLING NECESSARY TEMPORARY ENGINEERING SPEED INDICATOR AS PER BPWM AND ALLOW TRAFFIC AT RESTRICTED SPEED.
2. DIVERT/EFFECT RESTRICT THE WATER FLOW BY PROVIDING BUND ON UPSTREAM SIDE OF THE BRIDGE.
3. DURING EXECUTION OF PROPOSED WORK AND DISMANTLING OF EXISTING BRIDGE, ALL SAFETY MEASURES AS PER THE RELEVANT CODES/PRACTICES SHALL BE ENSURED. THE SAME SHALL BE DISCUSSED IN OFFICIALS JOINT EXISTING TRACK AND SAFE GOVT AUTHORITIES (FOR RAILWAY/LIVE) CONSENT SHOULD BE TAKEN.
STAGE-1: EARTHWORK FOR EMBANKMENT & CONSTRUCTION OF NEW BRIDGE FOR BSRP LINES (UP & DN) ON EARTHEN PORTION:
1. DEMOLISH THE MINIMAL PORTION OF THE WALL, DROP WALL & STONE PITCHING EXISTING BRIDGE TO CONSTRUCT THE PROPOSED ABUTMENT AND PILE FOUNDATION FOR BSRP LINES.
2. PROVIDE SHORING TO THE EXISTING EMBANKMENT.
3. EXCAVATE THE EARTH TO THE REQUIRED DEPTH AT THE PILE CAP PORTION. PREPARE THE GROUND AS PER THE REQUIREMENT AS PER REQUIREMENT.
4. CONSTRUCTION OF FOUNDATION AND RETAINING WALLS (E & A2) WILL BE DONE WITH ALL SAFETY MEASURES EXCEPT AT BRIDGE PORTION.
5. CONSTRUCTION OF PROPOSED ABUTMENTS AND WINGS IN STAGE-1 (PG) WILL BE DONE FOR EARTH PORTION BY PROVIDING PROPER SHORING ARRANGEMENT TO EXISTING BRIDGE AND EXISTING BANK PORTION.
6. LAUNCH THE COMPOSITE GIRDERS USING CRANE OF SUITABLE CAPACITY AS PER APPROVED TAD AND CAST THE DECK SLAB.
7. CONSTRUCTION OF RETAINING WALLS (E & A1) (SECTIONS-3) AND 250 NO. DRAIN & CARRYOUT THE EARTH FILLING AND CONSOLIDATE AS PER STRUCTURE LOCATION.
STAGE-2: LAYING OF TRACKS FOR BSRP LINE-2:
1. RE-GRADING WILL BE DONE FOR BSRP LINE-2 FROM POINT 'C' TO POINT 'D' FOR A LENGTH OF 1.936 KMS.
2. TRACK WILL BE LAID FOR BSRP LINE-2 FROM POINT 'C' TO POINT 'D' FOR A LENGTH OF 1.936 KMS.
STAGE-3: CUT AND CONNECTION OF EXISTING TRACK TO BSRP TRACK DURING LINE AND POWER BLOCK:
1. CUT & CONNECTION OPERATION WILL BE CARRIED OUT AND POINT 'C' WILL BE CONNECTED TO POINT 'A1' AFTER ENSURING THAT STAGE 1 AND 2 WORKS ARE COMPLETED FORM POINT 'C' TO POINT 'D'.
2. SIMULTANEOUSLY DURING TRAFFIC BLOCK, CUT & CONNECTION OPERATION WILL BE CARRIED OUT AND POINT 'B1' WILL BE CONNECTED TO POINT 'B'.
3. AFTER DIVERTING INDIAN RAILWAY'S TRAFFIC WILL BE DIVERTED TO PROPOSED BSRP LINE-2 WITH APPROVAL OF CTI/TWR.
4. EXISTING TRACK (REDUNDANT LINE BETWEEN POINT 'A2' & POINT 'B1') WILL BE CLEARED FROM SITE.
5. AFTER DIVERTING INDIAN RAILWAY TRAFFIC TO BSRP LINE-2, CONSTRUCTION OF PROPOSED RETAINING WALL B1 WILL BE DONE EXCEPT FOR THE BRIDGE LOCATION.
STAGE-4: DISMANTLING OF EXISTING BRIDGE AND CONSTRUCTION OF NEW BRIDGE FOR 50 PORTIONS (BOTH UP & DN):
1. AFTER DIVERTING INDIAN RAILWAY'S TRAFFIC TO BSRP LINE-2, EXISTING IR PSC SLAB BRIDGE ALONG WITH PIERS TO BE DISMANTLED.
2. EXISTING BRIDGE ABUTMENTS AND RAJAKALUVE WILL BE UNDISTURBED.
3. NEW BRIDGE WILL BE CONSTRUCTED.
4. EXCAVATE THE EARTH TO THE REQUIRED DEPTH AT THE PILE CAP PORTION. PREPARE THE GROUND AS PER THE REQUIREMENT AS PER REQUIREMENT.
5. CONSTRUCTION OF FOUNDATION AND RETAINING WALLS B1 WILL BE DONE WITH ALL SAFETY MEASURES EXCEPT AT BRIDGE PORTION.
6. CONSTRUCTION OF PROPOSED ABUTMENT (AT SHORE IN STAGE-4 PH2) WILL BE DONE FOR BSRP LINE-2 BY PROVIDING PROPER SHORING ARRANGEMENT TO NEW BRIDGE AND NEW TRACK.
7. LAUNCH THE COMPOSITE GIRDERS USING CRANE OF SUITABLE CAPACITY AS PER APPROVED TAD AND CAST THE DECK SLAB.
8. CONSTRUCTION OF RETAINING WALLS B1 WILL BE DONE WITH ALL SAFETY MEASURES EXCEPT AT BRIDGE PORTION.
9. TRANSITION SYSTEM AS PER GE R-92 (REVISION-3) AS/GA-2006 TO BE DONE AND CARRYOUT THE EARTH FILLING AND BLANKET MATERIAL IN BSRP LINE-2, IR UP LINE AND IR DN LINE AT STRUCTURE LOCATION.
STAGE-5: LAYING OF TRACKS FOR BSRP LINE-2 ON VIADUCT PORTION:
1. RE-GRADING WILL BE DONE FOR BSRP TRACK 'C' IN UP LINE AND IR DOWN LINE.
2. TRACK WILL BE LAID FOR IR UP LINE & IR DOWN LINE FROM POINT 'A2' TO POINT 'B2'.
STAGE-6: CUT AND CONNECTION DURING TRAFFIC BLOCK IN R-RIDE:
1. SCHEDUL